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SECTION I: NOTICE TO BIDDERS
FASHION INSTITUTE OF TECHNOLOGY
FAÇADE REPAIRS
KAUFMAN HALL - 406 WEST 31ST STREET
INVITATION FOR BID NUMBER C1544
For the purposes of this project (the “Project”) the Fashion Institute of Technology and its
auxiliary dormitory organization, the F.I.T. Student Housing Corporation, shall hereinafter be
collectively referred to as “FIT” unless otherwise distinguished herein. Neither the Fashion
Institute of Technology nor F.I.T. Student Housing Corporation will be responsible for receipt of
any Bid which does not comply with the instructions as set forth further in this document.
FIT is ONLY accepting electronic scanned bids for the subject project. You must email your bid to
purchasingbids@fitnyc.edu in PDF format and it should include all the requested documents (See
Attachment A – Bid Checklist) including a scanned image of your bid security (Certified Check of
2 percent or Bid Bond of 10 percent of your total bid price), we’ll also need you to mail us the
original copy of the bid security to have on file. The bid security must either be mailed to 227 W
27th Street, New York, NY 10001 or dropped off at 333 7th Avenue (16th Floor), New York, NY
10001. Bids must be received by May 11, 2022, on or before 12:00 P.M. All bidders will be
notified of the bid results within the hour. Bid results are not official until each package has been
fully reviewed.
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ATTACHMENT A - BID CHECKLIST
FASHION INSTITUTE OF TECHNOLOGY
FAÇADE REPAIRS
KAUFMAN HALL - 406 WEST 31ST STREET
INVITATION FOR BID NUMBER C1544

Bidder shall meet the following requirements and submit necessary information with the Bid.
Failure to comply with these requirements shall be grounds for rejection of your Bid.
Did you attend the mandatory site inspection?
Did you include all required documentation? (As per Bidder Requirements – i.e. proof of
being in business, permits, licenses, certifications, etc.)
Did you include the Form of Bid? (See Section VIII.)
Did you include the Non-Collusive Bidding Certification? (See Section IX.)
Did you complete in full the Bid Analysis Form, (See Attachment C)
Did you sign for each Addendum to this project, if any were published? (It is the contractor’s
responsibility to check FIT’s “Current Bid Opportunities” webpage for
addendums prior to
submitting their bid.)
http://www.fitnyc.edu/purchasing/current-bids.php
Did you complete the Contractor Reference Sheet? Do not list FIT as your
projects of similar size and scope. (See Attachment B)
Can you provide the required levels of insurance coverage? See: General
Conditions – Article 15
Did you include the Bid Security?
Can the bidder provide references to at least three (3) different prior contracts that have been
completed within the past five (5) years that are similar in size and scope to the project indicated
for this Contract?
Did you provide proof of years in business/date of incorporation?
Sub-contracting percentage shall not exceed 30% of the project cost.
Did you include an audited or reviewed financial report for the last two (2) years with your bid?
You have read and agree to comply and sign Exhibits E, F, G, and H upon award of contract. In
addition to the foregoing requirements you are responsible for compliance with any additional safety
directives that may be forthcoming by Executive Order or other authorized Federal, State, or local
authority, between the date of issuance of this addendum the date of award.
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ATTACHMENT B - CONTRACTOR REFERENCE SHEET
FASHION INSTITUTE OF TECHNOLOGY
FAÇADE REPAIRS
KAUFMAN HALL - 406 WEST 31ST STREET
INVITATION FOR BID NUMBER C1544
FIT requests a minimum of three references for completed projects of similar size and scope. Please
complete the following information for each reference: (Do not list FIT as your projects of similar
size and scope.)
Contact Name/Title: _____________________________________________________
Company Name/Address: _________________________________________________
Phone Number: _________________________________________________________
Project Name: __________________________________________________________
Project Cost: ___________________________________________________________
Project Start/End Date: ___________________________________________________
For FIT Use Only – Reference Responses
Quality of Work: _____________
Site Maintenance: ______________
Scheduling: ___
Cooperation: ___ Safety Standards: _______________
Permits:
____________
Report Submittals: ______Payments: _____
Other Relevant Factors: ___________________________________________________
Overall Performance Rating: Excellent___ Satisfactory___ Marginal___ Unsatisfactory___
Contact Name/Title: _____________________________________________________
Company Name/Address: _________________________________________________
Phone Number: _________________________________________________________
Project Name: __________________________________________________________
Project Cost: ___________________________________________________________
Project Start/End Date: ___________________________________________________
For FIT Use Only – Reference Responses
Quality of Work: _____________
Site Maintenance: ______________
Scheduling: ___
Cooperation: ___ Safety Standards: _______________
Permits:
____________
Report Submittals: ______Payments: _____
Other Relevant Factors: ___________________________________________________
Overall Performance Rating: Excellent___ Satisfactory___ Marginal___ Unsatisfactory___
Contact Name/Title: _____________________________________________________
Company Name/Address: _________________________________________________
Phone Number: _________________________________________________________
Project Name: __________________________________________________________
Project Cost: ___________________________________________________________
Project Start/End Date: ___________________________________________________
For FIT Use Only – Reference Responses
Quality of Work: _____________
Site Maintenance: ______________
Scheduling: ___
Cooperation: ___ Safety Standards: _______________
Permits:
____________
Report Submittals: ______Payments: _____
Other Relevant Factors: ___________________________________________________
Overall Performance Rating: Excellent___ Satisfactory___ Marginal___ Unsatisfactory___
FIT
Interviewer: __________________ Signature: ____________________Date: __________
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SECTION II. BID TERMS AND CONDITIONS

SPECIFICATIONS FOR

FASHION INSTITUTE OF TECHNOLOGY
FAÇADE REPAIRS
KAUFMAN HALL - 406 WEST 31ST STREET
INVITATION FOR BID NUMBER C1544
I.

INTRODUCTION
The Fashion Institute of Technology, a community college of art and design, business and
technology of the State University of New York, currently has an enrollment of
approximately 10,000 full and part-time students. Located in the Chelsea area of Manhattan,
FIT’s facilities are composed of a twelve building complex containing
administrative/academic offices, classrooms, computer labs, and studios. There are three (3)
residence halls located on West 27th Street that currently house approximately 1,250
students and one (1) residence hall located at 406 West 31st Street that houses approximately
1,100 students. F.I.T. Student Housing Corporation is a separate, not-for-profit corporation
that was established pursuant to the laws of the State of New York to own and operate these
residence halls for the benefit of the College and its students. For purposes of this project
all references to FIT shall be recognized to refer to the Fashion Institute of Technology
(hereafter, “FIT” or the “College”) and the F.I.T. Student Housing Corporation together,
unless specifically designated otherwise. The successful responsive and responsible bidder
(hereinafter “Contractor”) shall be required to enter into a contract with FIT based on the
Contract Documents, (including Notice to Bidders, Bid Terms and Conditions, Contract
Terms and Conditions, General Requirements, General Conditions, Labor & Material
Payment Bond, Performance Bond, Form of Bid, Non-Collusive Bidding Certification,
Substitution Form Request, Contract, Affirmative Action Form, Change Order, Form,
Contractor’s Trade Payment Breakdown, Safety EHS Plan, Prevailing Wage Schedule,
Specifications, and Drawings), attached hereto and incorporated herein.

II.

SUMMARY OF SCOPE OF WORK
The Work of the Project is defined by the immediately following Project Description herein
below and by the Contract Documents.
Project Description: Provide labor, materials, tests, tools and equipment to complete the
FAÇADE REPAIRS KAUFMAN HALL - 406 WEST 31ST STREET Project.
Contractor may begin survey and procurement of materials following award. A detailed
scope of work is outlined in specification Section 011100 “Summary of Work.” The
Contractor is to coordinate with FIT’s On-Call Security Devises and Wiring Contractor.
The installation of all equipment in accordance with the Manufacturer’s
Installation/Operation & Maintenance Manuals & Instructions shall be followed.
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III.

BIDDER REQUIREMENTS
Bidder shall meet the following requirements and submit necessary information with the
Bid. Failure to comply with these requirements shall be grounds for rejection of your Bid.
FIT reserves the right to reject bids with incomplete information or bid security, or contain
conditions not specified in the Bid Terms and Condition herein, or which are presented on a
different form other than that provided to bidders. FIT reserves the right to determine
whether a Bidder has substantially met all the Bid requirements and to ask for additional
information prior to making such a determination.
A.

Bidder shall have been primarily a General Contractor in façade repair work in
NYC in connection with Local Law 11 compliance for a minimum of twelve (12)
years as of the Bid Opening Date. Proof shall be submitted with the Bid.

B.

Bidder shall have satisfactorily performed work of the size, scope and nature to be
performed under this Contract, as evidenced by references from at least three (3)
different successfully completed contracts in an installation similar to those
indicated for this Contract in the past five (5) years. Bidder shall include for
each reference: project location, dollar value of contract; initiation and completion
date, name, title, address and telephone number of contact person. References
cannot be members of FIT staff or FIT consultants.

C.

Bidder shall attend the mandatory pre-bid meeting and site inspection. Failure
to comply with this requirement shall be grounds for rejection of the Bid.

D.

Bidder is responsible for all necessary field measurements, all necessary data on the
existing conditions and verification of all quantities and dimensions listed in the
Project Specifications and Drawings, if applicable.

E.

By submitting a Bid, Bidder agrees that s/he has examined the Contract Documents,
visited the site, noted all conditions and limitations affecting the Work, and fully
understands the nature of the Work. Bidder is required to inform FIT in writing
immediately of any instance where changed conditions are encountered.

F.

Bidder shall submit documentation of financial viability, including balance
sheets and profit and loss statement for the prior two (2) years, with the
Bid.

G.

Bidder, upon request, shall submit copies of current licenses and certifications
applicable to the work, including, but not limited to, licenses issued by the
Commissioner of Buildings of the City of New York. Proof of the following
certificates will also be required: 10 Hour OSHA Outreach Training Program;
Asbestos Awareness Training, FDNY Certificate of Fitness, with the Bid.
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IV.

APPROVAL OF SUBCONTRACTORS
Subcontracting shall be permitted not to exceed 30% of the work of the Project as
determined by FIT. The ratio of the contractors and subcontractors work must be included
with your bid submission. All subcontractors are required to gain prior written approval
by FIT’s Facilities Director. The General Contractor will be the Prime Contractor
(hereinafter “Contractor) and shall be permitted to Subcontract the following types of
Services:
-

Services to develop, amend and/or upgrade EHS Plan
Demolition
Masonry
Metal Fabrication
Leak detection system installation
Lightweight insulated concrete installation

The Contractor will require that the terms of this Contract apply to the sub-contractors and
shall cause all sub-contractors to comply with the terms of this contract.
V.

BID SECURITY
Failure to provide Bid Security in the prescribed manner shall result in the rejection of the
Bid.
Bidder shall provide Bid Security in the form of either a bid deposit or a bid bond, at
Bidders option. The bid deposit shall be in the form of a certified check made payable to
“Fashion Institute of Technology” in an amount no less than two percent (2%) of the total
bid price. The bid bond shall be in an amount no less than ten percent (10%) of the total bid
price.

VI.

PRE-BID SITE INSPECTION AND QUESTIONS
A mandatory Pre-Bid Site Inspection for prospective Bidders will be held on April 27,
2022 at 10:00 A.M. at Kaufman Hall located at 406 W 31st Street. Failure to attend shall
be grounds for rejection of your Bid. All attendees must wear a mask while at the site
inspection. Please also bring a business card.
Bidder shall examine the Bid documents carefully. Before bidding, Bidder shall make any
requests for interpretation of Bid documents or clarification of any ambiguity therein that
should have been detected by a reasonably prudent Bidder. Questions shall be submitted in
writing to the attention of Purchasing Department via email: purchasingbids@fitnyc.edu, no
later than May 4, 2022 on or before 3:00 P.M. Answers shall be provided in the form of
and Addendum and be posted on the FIT purchasing department website. Reference Bid
number C1544.
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VII.

BID DESIGNATION
A.

B.
VIII.

IX.

FIT is ONLY accepting electronic scanned bids for the subject project. You must
email your bid to purchasingbids@fitnyc.edu in PDF format and it should include all
the requested documents (See Attachment A – Bid Checklist) including a scanned
image of your bid security (Certified Check of 2 percent or Bid Bond of 10 percent
of your total bid price), we’ll also need you to mail us the original copy of the bid
security to have on file. The bid security must either be mailed to 227 W 27th Street,
New York, NY 10001 or dropped off at 333 7th Avenue (16th Floor), New York, NY
10001. Bids must be received by May 11, 2022, on or before 12:00 P.M. All
bidders will be notified of the bid results within the hour. Bid results are not official
until each package has been fully reviewed.
Bids received late will not be considered.

PREPARATION OF THE BIDS
A.

Bids must be submitted on the forms supplied by FIT in the Bidder’s full legal
name or the Bidder’s full legal name plus a registered assumed name. All blank
spaces for bid prices must be filled in, using both words and figures, words to take
precedence over figures. Conditional bids shall not be accepted. Bids shall not
contain any recapitulation of the Work to be done. Bidder exclusions shall be
grounds for bid rejection. Do not modify the bid forms supplied by FIT

B.

Bids that are illegible or that contain omission, alterations, additions or items not
called for in the bidding documents may be rejected as not responsive. Any bid
which modifies, limits, or restricts all or any part of such bid, other than as
expressly provided for in the Notice to Bidders, Bid Terms and Conditions, and
Contract Terms and Conditions, may be rejected as not responsive.

C.

FIT may reject any bid not prepared and submitted in accordance with the
provisions of the Notice to Bidders, Bid Terms and Conditions, and Contract Terms
and Conditions. Neither FIT nor the FIT Student Housing Corporation will be
responsible for receipt of any Bid which does not comply with these instructions.
Only those Bids emailed to the FIT Purchasing Dept. inbox
(purchasingbids@fitnyc.edu) on or before May 11, 2022, on or before 12:00 PM
will be considered.

D.

Any bid may be withdrawn prior to the scheduled time for the opening of bids or
authorized postponement thereof and any bid received after such time and date shall
not be considered.

E.

No Bidder may withdraw a bid within ninety (90) days after the actual date of the
opening thereof.

AWARD OF CONTRACT
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X.

A.

The award of the Contract shall be made to the Bidder submitting the lowest
responsible bid if, in the opinion of FIT, the bid is responsive to the bid solicitation,
and such Bidder is responsible and qualified to perform the work involved in the
sole discretion of FIT. The lowest bidder will be considered the contractor with the
lowest bid for the base bid. In case FIT will decide to include the ‘alternate’ in the
scope of work, the lowest bidder will be considered the contractor with the lowest
total of the base bid plus the alternate bid.

B.

FIT reserves the right to reject any bid or all bids, to waive any informalities or
irregularities or omissions in any bid received.

C.

During the term of the Contract, the Contractor shall promptly notify FIT of any
change in the ownership of the Contractor. Failure to notify FIT may result in
termination of the Contract.

D.

FIT reserves the right, exercisable in its sole discretion, to cancel and withdraw
from the Project at any time in advance of the award.

E.

Prior to the opening of the bids, Bidder shall promptly notify FIT of Change in
ownership of the Bidder. Failure to notify with this bid shall be grounds for
rejection of the Bid.

DAMAGES FOR FAILURE TO ENTER INTO CONTRACT
The successful Bidder, upon failure or refusal to execute and deliver the Contract and bond
required within ten (10) days after such Bidder has received notice of the acceptance of
such bid, shall forfeit to FIT as damages for such failure or refusal, the security deposited
with the Bid or the sum of the difference between the total bid of the successful Bidder and
the total bid of the Bidder submitting the next lowest bid, whichever sum shall be higher.

XI.

PREVAILING WAGE
This contract is subject to New York State Labor Law 220, Article 8 Prevailing Wage
Schedules. The Contractor shall submit with, each invoice, certified payrolls for all labor.
Submission of a Certified Payroll with invoice in full compliance with labor laws is a
condition of payment.
Contractor and its subcontractors shall pay at least the prevailing wage rate and pay or
provided the prevailing supplements in accordance with the Labor Law.
A copy of the prevailing wage schedule, for New York County, can be found at the New
York State Department of Labor website. (PRC# 2022003516)
www.labor.ny.gov
Bidder must also comply with all applicable federal, state, and local laws rules, regulations,
requirements, and codes, including but not limited to, the statues regulations, laws, rules and
requirements specifically referenced in the documents annexed hereto.
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XII.

M/WBE AND SDVOB
FIT encourages minority and women business enterprise participation in this project by
contractors, subcontractors and suppliers, and all bidders are expected to cooperate with that
commitment. Also, bidders are encouraged to use Service-Disabled Veteran-Owned
Businesses (SDVOB). A directory of New York State Certified Minority and Women’s
Business Enterprises is available from: Empire State Development Corporation, Minority and
Women’s Business Development Division at: http://www.esd.ny.gov/mwbe.html to assist
potential bidders in locating sources of M/WBE subcontractors and reaching these goals.
SDVOBs can be readily identified on the directory of certified businesses
at: https://online.ogs.ny.gov/SDVOB/search."

XIII. MISCELLANEOUS

A.

FIT reserves the right to request clarifications from bidders for purposes of assuring a
full understanding of responsiveness and further reserves the right to permit revisions
from all bidders who might be, in FIT’s sole discretion determined to be viable
bidders for contract award, prior to the award.

B.

FIT reserves the right to reject separable portions of any offer, to negotiate terms and
conditions consistent with the bid, and to make an award for any or all remaining
portions.

C.

FIT reserves the right to eliminate mandatory requirements unmet by all bidders.

D.

Any additional vendor terms which are attached or referenced with a submission shall
not be considered part of the bid or proposal, but shall be deemed included for
informational purposes only.

E.

Unless otherwise specifically stated in the Bid Terms and Conditions, all
specifications and requirements constitute minimum requirements. All bids must
meet or exceed stated specifications and requirements.

F.

FIT reserves the right to make an award to the responsive and responsible bidder
whose product or service meets the terms, conditions, and specifications of the Bid
and whose bid is considered to best serve FIT’s interest. In determining the
responsiveness and responsibility of the bidder, FIT may consider the following
factors, including but not limited to: the ability, capacity, and skill of the bidder to
perform as required; whether the bidder can perform promptly, or within the time
specified without delay or interference; the character, integrity, reputation, judgment,
experience and efficiency of the bidder; the quality of past performance by the bidder;
the previous and existing compliance by the bidder with relevant laws and regulations;
the sufficiency of the bidder’s financial resources; the availability, quality, and
adaptability of the bidder’s equipment, supplies and/or services to the required use;
and the ability of the bidder to provide future maintenance, service, and parts.
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XIV. EXECUTIVE ORDERS/COVID-19

Contractors and Subcontractor shall comply with Governor Cuomo’s Executive Order 202 &
202.16, the COVID-19 Contractor Guidance for Construction Jobsites, FIT’s No Damages for
Delay Clause, and the Interim Guidance Letter for Contractors. In addition to the foregoing
requirements, you are responsible for compliance with any additional safety directives that
may be forthcoming by Executive Order between the date of issuance of this addendum the
date of award.
In the event the Contractor’s performance under this agreement is delayed or interfered with
arising out of or connected to the COVID19 pandemic, including but not limited to worker
availability, government-mandated suspension of work or any other emergency action
associated with protecting the health and safety of the workforce, which leads to a site
closure, delay or suspension of the work, Contractor or any subcontractors hereby
acknowledge their only remedy under this agreement is to request an extension of time for the
performance of the unfinished work as herein provided; under no circumstances will
Contractor or any subcontractors or vendors be entitled to any increase in the subcontract
price or additional compensation for any alleged costs, expenses or damages as a
consequence of such delays or interference, including but not limited to: i) General Condition
Costs (e.g.: site clean-up, home and field office expenses, telecommunications equipment or
use , and/or supervisory costs including but not limited to Project Manager, Project Engineer,
Superintendent and Foremen, etc.), ii) escalation (increases in material costs, transportation
charges or any alleged wage or salary increases) or iii) any alleged inefficiencies or loss of
productivity. NOTE: The above examples are not intended to be an exhaustive list of all the
alleged costs, expenses or damages excluded by this clause. It is offered only as an example
of some costs within each category.
Owner shall review the Contractors request for delay and, if acceptable, shall extend the time
of performance by Change Order for such reasonable time as the Owner, in its sole discretion,
may determine.
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SECTION III. CONTRACT TERMS AND CONDITIONS
I.

COMPLIANCE REQUIREMENTS

All work hereunder, including but not limited to material and installations, shall be in compliance
with the Contract Documents including both specifications and drawings, as well as all applicable
state and local building codes (such as the New York City Building Code) and the rules, regulations
of governmental agencies and utility companies having jurisdiction over the work.
The following additional notes shall be considered as part of the officially filed drawings:
NONE
THE WORK:
Unless modified by the Contract Documents, the work of each section of the specifications shall
include all labor, materials, testing, tools and equipment necessary and reasonably incidental to
repair the façade.
WORKMANSHIP:
All work shall be performed by persons skilled in the work. Work shall be installed true to
dimension, plumb and level with neat, accurate cutting and fitting of all materials in accordance with
recognized standards of workmanship.
ON-SITE VERIFICATION:
The Contractor shall verify all dimensions and site conditions prior to commencing the
work. Dimensions may not be scaled from drawings. Should there be a discrepancy,
Contractor is to notify FIT Facilities Director and Architect immediately for clarification.
COORDINATION OF THE WORK:
The Contractor shall be responsible for the coordination of the work and the means and methods of
construction and provide FIT with the resume of Contractor’s project manager (“Project Manager”).
FIT’s Facilities Director shall approve the Project Manager and reserves the right to request a
replacement Project Manager upon reasonable notice.
WORK HOURS:
Regular work hours are from 7:00 am to 6:00 pm unless otherwise specified in the Contract
Documents. Contractor will have reasonable access to the site in order to complete the work in the
given time frame. Contractor shall comply with FIT’s additional work rules related to such extended
access. All labor costs required to meet this deadline are the sole responsibility of the Contractor and
shall be included in the contract price. FIT reserves the right to put the work on hold on three (3)
occasions during the course of construction for any length of time and for any reason.
15

PERFORMANCE AND PAYMENT BONDS
In addition to the insurance and bond requirements specified in the General Conditions, Performance
and Payment Bonds shall be required for the Work of this Contract.
A.

Simultaneously with the delivery of the executed Contract, Contractor shall furnish to
FIT and maintain, at its own cost and expense a Performance Bond in an amount at
least equal to one hundred percent (100%) of the contract price as security for faithful
performance of the Contract and also a Labor and Material Payment Bond in an
amount at least equal to one hundred percent (100%) of the Contract price for the
payment of all persons performing labor on the project under the contract or
furnishing materials in connection with the Contract. The surety on such bonds shall
be a surety company rated B+ or better by A.M. Best Company, shall be licensed to
do business in the State of New York, and shall hold a certificate of authority as an
acceptable surety on federal bonds or otherwise satisfactory to FIT.

B.

Attorneys-in-fact who sign said bonds on behalf of a surety must affix to each bond a
certified and effectively dated copy of their power of appointment.

CONFLICTS, ERRORS AND OMISSIONS:
1. The Contract Documents and typical details apply throughout the work unless noted
otherwise.
2. In the event that certain features of the work are not fully shown on the drawings,
Contractor must obtain clarification from the FIT Facilities Director and Architect
through the use of an AIA Standard RFI form (copies can be obtained from the
Architect) before proceeding with the work.
3. In the event of conflicts with the drawings and/or specifications, the Contractor must
promptly notify the FIT Facilities Director and Architect. The Architect will determine
which shall govern.
MANUFACTURER’S PRODUCTS AND FABRICATIONS:
1. All manufacturers and fabricators printed warnings for handling of their products must be
strictly observed.
2. All products and materials must be provided and installed in strict accordance with the
requirements and recommendations of the manufacturer. In the event of conflict between
the drawings or the specifications and the manufacturer’s requirements and
recommendations, Contractor must notify FIT Facilities Director and Architect to obtain
clarification before proceeding with the work.
3. Contractor must verify all materials and manufactured items to be in conformance with
applicable codes and regulations.
16

DELIVERY AND STORAGE OF MATERIALS:
1. All materials shall be new and delivered to the site in original, unbroken containers.
2. All materials shall be inspected by the Contractor at time of delivery and Contractor shall
reject material evidencing damage or other defects.
3. Contractor shall provide secure and environmentally compatible storage facilities for all
materials in accordance with the recommendations of the manufacturer.
PROJECT SCHEDULE:
1.

Contractor shall attend a Project Initiation Conference, prior to the commencement of
work at the site. Attending this Conference on behalf of the Contractor shall be an
officer of the Contractor and the Project Manager assigned to the project. He/she shall
also present all submittals required by the Contract Documents, such as Insurance
Certificates, product tear sheets (not at the initial conference), copy of the General
Liability insurance policy (amended to reflect required additional insureds), etc.
Project access, storage locations, required crew size and other relevant issues shall also
be addressed at this Conference.

2.

Contractor shall be required to commence work of the façade repairs at Kaufman hall
- 406 WEST 31ST STREET within five (5) working days of receipt of a Notice to
Proceed from FIT. The shop drawings process and ordering need to proceed first. Work
shall commence on or about May 23 2022. The project shall be Substantially
Completed no later than November 1st, 2022. Contractor must be de-mobilized and
leave the job site on the ending date of work period. Only close- out, administrative
tasks may continue beyond the closing date. Unless otherwise specified, the work is to
be performed solely between the hours of 7:00 A.M. to 6:00 P.M., Monday through
Friday, legal and union holidays excluded. All labor costs encountered to meet this
deadline are the sole responsibility of the Contractor and shall be included in the Bid
Price. FIT reserves the right, at no financial liability associated with the same, to put the
Project work on hold on as many as three (3) separate occasions during the course of
the Project for any length of time and for any reason.

3.

On Monday of each week during the construction period, the Contractor shall email to
FIT’s Facility Director (or such other individual as FIT may designate at its sole
discretion) a written report outlining the work completed during the preceding week
and the work planned for the upcoming week. Included will be any unforeseen or
anticipated problems regarding implementation of the work, in addition to Change
Order requests, submission data, etc. Daily reports MUST be submitted to the CM and
or the Facilities Department Designee.

4.

Job meetings will be held at the site on dates to be determined by Architect and FIT.
These meetings shall be attended by an officer of the Contractor, the Project Manager,
FIT's representative, and the Architect. The purpose of these meetings will be to review
the status of the project, discuss any potential changes to the project scope, and resolve
any problems relating to successful completion of the work
17

5.

Owner’s meetings will be held weekly via zoom and in person when needed. The dates
to be determined by the Architect and FIT. These meetings shall be attended by the
Contractors Project Manager, FIT, and the Architect. The purpose of these meetings is
to keep the Owners informed of the process and to discuss any issues relating to the
successful completion of the work.

PAYMENT:
In accordance with, and in addition to, the payment requirements of the Contract Documents,
the Contractor shall provide sufficient and appropriate documentation for all invoices to FIT
including submittal of invoices for actual cost of materials, labor rates, and certified payrolls.
Filing of such payrolls shall comply with the New York State Labor Law and is a condition
precedent to payment. FIT reserves the right to request additional information and/or
documentation at any time.
Contractor is required to submit Monthly Contractor’s Compliance Form (as attached in
Section XII. Affirmative Action Form) with each Payment Requisition.
Contractor is required to submit a Certificate of Monthly Payment/Lien Waiver signed by
each Sub-contractor with each Payment Requisition.
Contractor is required to submit Waste Management Form with each Payment Requisition.
LABOR HARMONY:
A.

Contractor is advised that he/she must maintain labor harmony throughout the
duration of the Contract. All labor disputes, slowdowns, strikes and/or sympathy
actions will be the sole responsibility of the Contractor to resolve in order to maintain
harmony.

B.

All costs, delays and scheduling impacts associated with any labor dispute that arises
from such action or inaction will be borne by the Contractor.

C.

Contractor will also be responsible for all costs, damages and scheduling impacts
which affect and disrupt any other workers on site as well as FIT employees.

D.

It will be the Contractor’s responsibility to resolve all labor disputes immediately.
Contractor is further advised that FIT has a large union presence on the campus. All
work performed by the Contractor must provide the required labor harmony to
perform work without labor incident or dispute which can delay, obstruct or effect the
work and project schedule, or interfere with FIT’s ability to operate.
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II.

GENERAL NOTES
In accordance with, and in addition to, the requirements of the Contract Documents:
1.

All work listed on the construction notes and shown or implied on all drawings shall be
supplied and installed by the Contractor unless otherwise noted on drawings and/or in
specifications.

2.

Contractor to determine coordination of trades.

3.

Contractor shall verify all dimensions and conditions shown on drawings and shall notify
FIT Facilities Director and Architect of any discrepancies, omissions, and/or conflicts
before proceeding with the work.

4.

Contractor must comply with the rules and regulations of agencies having jurisdiction
and shall conform to all construction and safety codes, statutes and ordinances. All fees,
taxes, permits and applications to be obtained through governmental agencies shall be
the responsibility of the Contractor.

5.

Contractor shall comply with the rules and regulations of the building as to hours of
availability of loading docks and elevators for the purposes of delivery, waste removal
and other needs related to the work. Coordination with FIT Facilities Department is
required for the handling materials, movement in and out of building, equipment and
debris to avoid conflict and interference with normal building operations.

6.

All drawings and construction notes are complementary and what is called for by any
will be binding as if called for by all.

7.

Contractor shall maintain a current and complete set of construction documents on the
construction site during all phases of construction.

8.

Do not scale drawings; dimensions shown govern. Larger scale drawings shall govern
over smaller scale.

9.

Contractor shall maintain a current and complete set of shop drawings on the
construction site

10. Contractor shall maintain a current and complete RFI (Request for Information) log on
the construction site.
11. Contractor shall submit for approval, prior to commencing work, a list of all subcontractors to FIT’s Facilities Director, with the name, address and phone number of the
principal contact of each sub-contractor. In addition, he will file with the owner the
emergency numbers available for 24-hour contact.
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12. All work shall be performed by skilled and qualified workmen in accordance with the
best practices of the trades involved and in compliance with building regulations and/or
governmental laws, statutes or ordinances.
13. All materials shall be new, unused and of professional quality, unless otherwise noted,
installed as per manufacturer’s recommendations and instructions.
14. For purposes of the Specifications and Drawings sections in the Contract, the use of the
words “Supplied By” or “Provided” in connection with any item specified is intended to
mean that such item shall be furnished, installed and connected where so required.
15. All approvals of submittals shall be for design intent only. Contractor shall be
responsible for quantities, dimensions and compliance with Contract Documents and for
information pertaining to fabrication processes or techniques of first class construction
and for coordination with other trades.
16. All work shall be erected and installed plumb, level, square, true and in proper
alignment.
17. Contractor shall be responsible for cutting, patching and restoration required for this
work.
18. If, during the course of construction, Contractor believes materials that might contain
asbestos may be disturbed during performance of the work, Contractor shall immediately
notify FIT of the area(s) of concern, and stop work if that area would be disturbed by the
continuing work.
19. All correspondence to FIT shall be directed to the attention of the FIT Facilities Director
with a copy of the same forwarded to the Architect.
20. Contractor shall at all times keep the premises free of accumulation of waste materials
and rubbish; premises to be broom swept clean daily. At the completion of the work,
Contractor shall leave the job site free of construction debris and materials, and “broom
clean” including thorough cleaning of toilets, bathrooms, electrical closets, stairwells,
and all areas of work or staging, etc.
21. Contractor shall provide all necessary protection against dirt and damage within the
premises, as well as public areas, and shall be responsible for keeping these areas clean
and free of materials at all times.
22. Contractor shall verify location of existing utilities and coordinate with location shown
on drawings.
23. During construction, security and fire exit doors must remain unobstructed at all times.
24. Contractor shall take every precaution to properly protect all existing construction to
remain. Contractor shall be responsible for all damaged areas to be returned to original
condition.
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25. Contractor shall schedule construction, in such a manner so as not to disturb areas
outside of the area under construction during normal operating hours. The Contractor
shall coordinate with FIT Facilities Director minimum of 24 hours prior to any
disruption of services to those areas not under construction even if such a disruption
occurs during or after normal operating hours.
26. Contractor shall staff the project with a Project Manager with at least 5 years’ experience
in this type of project scope, with similar complexity and schedule requirements.
27. The acceptance of shop drawings containing deviations not specifically brought to the
attention of FIT, or containing errors or omissions of any sort, shall not relieve
Contractor of the responsibility for executing the Work in accordance with the Contract
Documents and Contract Terms and Condition.
III.

DEMOLITION NOTES
In accordance with, and in addition to, the requirements of the Contract Documents. It shall
be Contractor’s responsibility to perform the following:
1.

Prior to commencement of selective removals and demolition work, inspect the areas in
which the work will be performed.

2.

Any asbestos contaminated material will be removed by FIT’s certified asbestos
abatement contractor prior to the work of this contract.

3.

Provide temporary barricades and other forms of protection required to protect all FIT
personnel, inclusive of its faculty, staff and students as well as the general public from
injury due to selective removals and demolition work.

4.

Remove and dispose of exposed bolts, supports, brackets, cleats, grounds, and other
items, that are no longer required for the purpose for which they were originally
installed.

5.

Where existing work is required to be removed and replaced but found to be defective in
any way, it shall be reported to the FIT Facilities Director and Architect before it is
disturbed.

6.

All existing work damaged or lost as a result of performing the required new work, shall
be patched, repaired or replaced with new, and finished to match the existing work, or as
the individual case requires at the Contractor’s expense.

7.

Perform cutting, drilling and removals in a manner which will prevent damage to
construction which is to remain.

8.

Promptly repair any and all damages to all property and finishes caused by the removals
and demolition work; to FIT’s satisfaction and at no extra cost to FIT.
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9.

Cut, patch, paint and finish existing walls, ceiling and/or floor disturbed to match
existing.

10. Perform patching around items penetrating existing construction in a manner that will
maintain the water and fire resistive capability of existing construction. Should either of
these be compromised, it is the responsibility of the Contractor to repair prior to
completion.
11. Remove debris, rubbish and other materials resulting from the removals and demolitions
from the building immediately; transport and legally dispose of materials off-site.
Disposal method shall be in accordance with city, state and federal statues regulations,
and ordinances.
12. Work of this section shall conform to all requirements of the New York City Building
Code and all applicable regulations and guidelines of all governmental authorities having
jurisdiction, including, but not limited to, Safety, Health and Anti-Pollution regulations.
13. Work is to conform to OSHA requirements.
IV.

ADDITIONAL CONTRACTOR’S RESPONSIBILITIES
In accordance with, and in addition to, the requirements of the Contract Documents:
1.

Contractor shall coordinate all work with FIT Facilities Department and
Director.

2.

Contractor to provide daily crew manpower log/count to FIT.

3.

Contractor shall perform work in a neat workmanlike manner in accordance
with accepted industry standards.

4.

FIT Facilities Department shall notify Contractor before commencing work
which floors are accessible by Contractor.

5.

Contractor shall mask all signs, window frames, door frames, etc. when
painting around them.

6.

Contractor shall use Benjamin Moore, Regal Paint, or approved equal.

7.

Employee Identification and Building Access: All Managers and their crew must
wear at all times company identification. All Managers and their crew must sign
in and out, upon entering and leaving the facility, at the FIT front security desk.

8.

After Bid opening, FIT will evaluate and review submissions and notify the
lowest Bidder, who is deemed most responsive and responsible. Within five
(5) business days of such written notification, such Bidder shall submit the
following information. Failure to comply with these requirements in whole or
part shall constitute grounds for rejection of the Bid. FIT reserves the right to
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determine whether a Bidder has substantially met these requirements and to
ask for additional information. Documentation of the following:
a. Health and safety training program and procedures for employees and onsite EHS Coordinator.
b. Copies of current licenses and certifications applicable to the Work,
including but not limited to licenses issued by the Fire Department of New
York, Department of Buildings of the City of New York, must be provided
to FIT Facilities.
9.

Contractor shall complete the attached Outline for Preparing Work-Specific
Environment, Health and Safety Plan (“EHS Plan”) which will be reviewed
and approved by FIT’s EHS Compliance Director prior to commencement of
work. Contractor shall include the costs of completing the EHS Plan in the Bid
price. Proof of the 10 Hour OSHA Outreach Training Program for
Construction certificate will be required.

10.

Contractor shall provide as described in the FIT Safety EHS Plan, legible
copies of SDS sheets and estimates of anticipated amounts of chemicals
Contractor intends to store on site to the FIT’s Director of EHS Compliance
for review and approval at least ten (10) days before Contractor allows on-site
storage.

11.

Contractor shall ensure that legible copies of all SDS are available at the
location of chemical storage and available for review at all times. Contractor
shall take all necessary precautions necessary to prevent vapors, fumes, or dust
from leaving the work area. This includes but is not limited to the construction
of negatively ventilated containments as controls.

12.

Contractor shall provide as described in the FIT Safety EHS Plan a written
statement of the types of project waste disposed, including the amounts and
the name of the waste disposal facility for each type of waste disposed.
Contractor shall provide the statement with each Payment Application.
Contractor shall provide a separate copy of the statement to FIT’s Director of
EHS Compliance.

13.

Contractor may not store Hazardous Waste on site at any time. Contractor may
not generate or accumulate Hazardous Waste on site without the written
approval of FIT’s Director of EHS Compliance. Contractor shall obtain FIT’s
Director of EHS Compliance approval at least ten (10) days before the
Contractor generates or accumulates Hazardous Waste on site beginning with
demolition work.

14.

Off-site shipments of Universal or Hazardous Waste. The Contractor may not
allow the off-site removal of Universal or Hazardous Waste without the
written approval of the FIT Director of EHS Compliance. Contractor will
ensure that the FIT Director of EHS Compliance alone signs any shipping
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papers for the off-site removal of Universal or Hazardous Waste.
15.

V.

Contractor’s personnel must report daily to the FIT Security area in the Lobby
of the Feldman Center before entering FIT’s site. All Contractor’s personnel
must obtain temporary FIT identification that shall be displayed at all times
while on the FIT site. While on FIT property, all Contractor’s personnel shall
be subject to all FIT campus policies and procedures, including, but not
limited to, prohibitions related to tobacco, drug, and alcohol use, and policies
and procedures regarding appropriate and civil conduct. Contractor’s
personnel shall not fraternize with FIT students and employees beyond what is
necessary to complete their work or any assigned Projects. FIT policies may
be found at https://www.fitnyc.edu/policies/. FIT reserves the right, in its sole
determination, to eject from the campus, any Contractor personnel violating
such policies, in addition to any other rights and remedies.

PERMITS
Contractor shall be responsible for obtaining all required Permits and paying
all costs and fees associated therewith. New York City Department of
Buildings (DOB) Work Permit will be required for this project. Contractor will
also be required to perform the following functions as it relates to this project:

VI.

A.

Contractor shall submit to FIT and Architect/Engineer appropriate
Workman’s Compensation and New York State Disability insurance
certificates for use in securing the required Work Permits to be posted
at the site. The Contractor shall provide FIT’s Facility Director with the
appropriate insurance tracking numbers assigned to their firm by the
NYC Department of Buildings.

B.

The Contractor shall submit to FIT and Architect/Engineer a copy of
all Licenses as issued by the NYC Department of Buildings.

C.

Permits for the work shall be posted by the Contractor in a conspicuous
location at the site at all times. No work shall begin until the necessary
DOB work permits have been obtained by the Contractor.

D.

The Contractor shall be responsible for obtaining any other
governmental permits and approvals required to undertake the work,
and shall pay any and all fees associated therewith, including but not
limited to fees to the MTA for setting up a crane.

PROJECT MANAGER
1.

The Contractor shall provide the services of an experienced Project Manager,
who shall be in continual responsible charge of the work and shall have a valid
Certificate of Fitness by the New York City Department of Buildings.
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2.

The Project Manager shall be on site at all times, shall speak fluent English,
shall maintain on the site a complete set of these specifications (including any
addenda and/or change orders, as well as all project drawings and all
applicable manufacturers' instruction sheets), and shall have full authorization
to make all field changes as directed by FIT’s Facility Director and Architect.

3.

The Project Manager shall be required to maintain a daily log at the site
indicating the following:
-the date
-the number of workers at the site on said date
-the specific portions and locations of the Work completed on said date

VII.

4.

The Project Manager (or another authorized representative of the
Contractor) shall telephone FIT’s Facility Director at least once daily
throughout the construction period, to report on the day's activities and the
work planned for the following day.

5.

The name of the Project Manager shall be submitted to FIT’s Facility
Director prior to initiation of the project. This Manager shall remain in
charge of the project for its entire length, at FIT’s discretion, unless said
Manager no longer remains in the employ of the Contractor. In such case, a
capable and experienced replacement shall be immediately assigned subject
to approval by FIT’s Facilities Director.

6.

No telephone service is available at the site for use by the Contractor;
therefore, the Contractor shall equip the Project Manager with a cellular
telephone at the site for the duration of the Project. The Contractor shall
provide FIT and Architect with the appropriate contact numbers at the
initiation of the Project.

SUBMISSIONS AND SUBSTITUTIONS
1.

All submissions called for in the Contract Documents shall be submitted at
least twenty (20) working days prior to proposed initiation of any related work.

2.

FIT and FIT’s Architect will review and accept or take other appropriate
action regarding Contractor submittals such as Shop Drawings, Product Data
and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract
Documents. FIT’s review of all shop drawings submitted by the Contractor
shall be for concept only and does not remove the Contractor's responsibility
for insuring that all specific details of the installation shall be performed in
such a way so as to achieve satisfactory results. Acceptance by FIT and the
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Architect of Contractor submittals does not relieve the Contractor from
responsibility for errors which may exist in the submitted data.

VIII.

3.

Where the phrase "or approved equal" or "equal as approved by FIT" occurs in
the Contract Documents, the Contractor may not assume that the materials,
equipment, or methods will be approved as equal unless the item has been
specifically approved by FIT and the Architect.

4.

Any proposed substitute products or procedures are to be submitted to FIT’s
assigned Architect/Engineer for prior approval with any proposed price
adjustments to the contract within 14 days of the signing of the agreement
between FIT and the Contractor, so that FIT and the Architect are permitted
adequate time for review.

PROGRESS PAYMENTS
1.

All submissions called for in the Contract Documents shall be submitted at
least twenty (20) working days prior to proposed initiation of any related work.

2.

Progress payments will be made to the Contractor based solely on actual work
completed. Furthermore, payment will not be made for the purchase of
materials, nor for their transfer onto the site, nor for any costs associated with
mobilization.

3.

Payment requests shall be submitted to FIT’s Facilities Director on AIA
Documents G702 and G703.

4.

Payments will be authorized based upon FIT's field visits and review of work.
All FIT’s decisions regarding progress payments shall be final.

5.

The values quoted on the bid form shall constitute the Schedule of Values for
AIA Document G703. Additional breakdown of the bid form shall be provided
on the Schedule of Values and will be used for progress payments.

6.

No progress payments will be processed without submission by the Contractor
of properly executed Affidavit of Payment and Release of Liens (AIA
Documents G706 and G706A or equivalent forms as may be requested by
FIT), up-to-date weekly written reports and timeline in bar chart form, and all
submittals, certificates, permits, etc. required pursuant to the terms of the
contract.

7.

A 10% retainage shall be deducted from all progress payments made by FIT.

8.

Payment requests shall be submitted to FIT not more than once per month.

9.

Contractor shall provide sufficient and appropriate documentation for all
invoices to FIT including submittal of invoices for actual cost of materials,
labor rates and certified payrolls. Filing of such payrolls shall comply with the
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Labor Law and is a condition precedent to payment. FIT reserves the right to
request additional information at any time. Contractor required to submit
Monthly Contractor’s Compliance Form with each Payment Requisition.

IX.

X.

10.

Contractor required to submit a Certificate of Monthly Payment signed by
each Sub- contractor with each Payment Requisition.

11.

Contractor shall be required to submit a detailed Trade Payment Breakdown.

SITE VISITS BY ARCHITECT/ENGINEER
1.

Failure by Architect/Engineer to detect and/or notify the Contractor of any
aspect of the Contractor's actions or materials that are not in conformance
with the Contract Documents shall not remove the Contractor's responsibility
to adhere to the Contract Documents in all instances, including but not
limited to the Contractor's responsibility to expeditiously correct and/or
replace all defective work.

2.

Architect/Engineer will be the final judge as to whether the work is
satisfactorily performed, and shall have the authority to order that any work
deemed unacceptable or not in conformance with the Contract Documents be
redone by the Contractor at no cost to FIT.

3.

Architect/Engineer shall have no responsibility for the presence, discovery,
identification, handling, removal or disposal of, or exposure of persons to
hazardous materials in any form at the Project site.

CHANGE ORDERS
1.

FIT may order changes in the work of any quantity and without invalidating
the Agreement so long as the Contract Sum and/or Contract Time of
Completion are adjusted accordingly. All such changes in the work shall be
authorized by written Change Order. All Change Orders shall be reviewed by
Architect and authorized by a representative of FIT.

2.

No work shall be performed by the Contractor unless it is specifically
included in the Contract Scope of Work or authorized in advance by a
bulletin issued by the Architect which will serve as the backup paperwork for
a change order. The contractor needs to submit a Change Order. All work to
proceed prior to approval of change orders. Change Orders will be negotiated
fairly in separate meetings. All written Change Orders are to be signed by all
parties.

3.

Any sums to be paid to Contractor as a result of any Change Order or any
sums to be credited to FIT as a result of any Change Order shall be computed
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by one of the following methods:

XI.

XII.

(1)

As agreed upon between the parties to the contract in writing prior to
commencement of the work required by the Change Order, or;

(2)

By Unit Prices detailed in the Contract Documents or subsequently
agreed upon.

GUARANTEES
1.

All work on this project shall be guaranteed by the Contractor for a period of
not less than five (5) years, or longer where covered by manufacturer
warranty. Warranty to start on the day of the final signoff by FIT.

2.

If within the guarantee period any of the work is found to be defective or not
in conformance with the Contract Documents, the Contractor shall correct it
promptly at his own expense after receipt of written notice from FIT.

FINAL PAYMENT
1.

Final payment (retainage) shall be released to the Contractor thirty (30) days
after the project has been signed off by FIT and Architect/Engineer and the
Contractor has satisfied all requirements of the Contract Documents.

2.

In addition to any other requirements of the Contract Documents final
payment shall not become due until the Contractor has delivered to FIT and
Architect a fully executed 1-year guarantee for all work performed under this
project, as well as a complete release of all liens arising out of this Contract,
or receipts in full covering all labor, materials, equipment, applicable finance
charges, and fines for which a lien could be filed. If such lien remains
unsatisfied after payments are made, the Contractor shall refund to FIT all
money that FIT may be compelled to pay in discharging such lien, including
all costs and reasonable attorneys' fees.

3.

A Performance Bond and a Labor & Material Payment Bond, a copy of the
“Contractor’s Affidavit of Payment of Debts and Claims (AIA Document
G706)” and “Consent of Surety to Final Payment (AIA Document G707)”
shall be submitted by the Contractor prior to the release of final payment.

4.

One (1) set each of record drawings (measuring 24 inches by 36 inches)
indicating the “As- Built” manner of installation of all work, shall be
submitted to FIT prior to the release of final payment.

5.

Once the project has reached substantial completion, FIT and Architect will
prepare a “Certificate of Substantial Completion”. This certificate must be
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signed by all parties (Engineer and Contractor), to acknowledge the date the
project has reached substantial completion, and confirm agreement on a final
punch-list of work to be performed. The Contractor shall be responsible for
completing all punch-list items prior to release of final payment.
XIII.

SUPPLEMENTAL CONDITIONS
Project Schedule. Contractor shall complete all work as specified within the time period
specified in the Contract Documents, inclusive of rain days, but excluding any shutdowns
authorized by FIT.

XIV.

PREVENTIVE MAINTENANCE SCHEDULE
Prior to final payment, the contractor shall provide a recommended maintenance schedule
from the manufacturer for quarterly, semi-annual and yearly requirements, including part
numbers where applicable, upon completion of the job.
BID ANALYSIS FORM FOLLOWS
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ATTACHMENT C – BID ANALYSIS FORM

FASHION INSTITUTE OF TECHNOLOGY &
FAÇADE REPAIRS
KAUFMAN HALL - 406 WEST 31ST STREET
INVITATION FOR BID NUMBER C1544
NYS PREVAILING WAGE SCHEDULE PRC # 2022003516
**PLEASE ALSO COMPLETE THE CONTRATOR’S PROPOSAL SHEET AND
BID FORM SPREADSHEET
Provide value from Bid form.
TOTAL BID PRICE (Total Section I through Section III - Do not include alternates
or optional work)
$__________________
As stated in Section IV of the front end documents: Subcontracting shall be permitted
not to exceed 30% of the work of the project. Please provide the ratio of the contractors
and subcontractors work that will be used on this project.
Contractor ______%, Subcontractor(s) ______%
For Bidding Purposes: the following sections pricing should cover the following items:
General Requirements: permits & licenses; project meetings; administrative overhead
for submissions and shop drawings; progress photos; temporary facilities & controls;
storage & protection of materials; project closeout; and project record documents.
General Conditions: supervision of work; all testing; coordination drawings; safety
programs; insurance and performance & payment bonds.
The undersigned, having carefully examined all Contract Documents, including Notice to
Bidders, Bid Terms and Conditions, Contract Terms and Conditions, General
Requirements, General Conditions, Labor & Material Payment Bond, Performance Bond,
Form of Bid, Non-Collusive Bidding Certification, Substitution Form Request, Contract,
Affirmative Action Form, Change Order, Form, Contractor’s Trade Payment Breakdown,
Safety EHS Plan, Prevailing Wage Schedule, Specifications, and Drawings and having
examined the existing conditions by on-site visit(s), hereby submits this Bid Analysis,
covering all labor, materials, equipment, tools, machinery, licensing, insurance, taxes, and
fees required to perform the specified work at the above-referenced site, in accordance
with the Contract Documents. No exclusions & no exceptions.
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Company Name and Address of Bidder:

______
______
Signature of Bidder _______________________________

Date_________________

Printed Name and Title of Representative:
Email Address: _____________________________________
EIN#:___________________________________________
IMPORTANT:
This bid analysis form is the only pricing format acceptable. Bidders must submit pricing
using this form. FIT will not accept bid responses on any other form.
NOTE:
FIT will not sign any bidder generated contract, agreement or scope of work. FIT Bid
and Terms and Conditions apply. Bidder requirement for FIT to sign any document will
be grounds for rejection. Bidder inclusion of any conditions, clarifications, exceptions or
changes which are not in compliance with FIT Bid and Terms and Conditions will be
grounds for rejection.
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Fashion Institute Of Technology
333 Seventh Avenue – 15th Floor
BID C1544
Attn: Sam Li, Purchasing Office

Date:______________________

Re: FIT Kaufman Hall
Façade Repairs
406 West 31st Street
New York NY 10001

CONTRACTOR'S PROPOSAL
Issued 03/29/2022
In accordance with your request, we have prepared and submit below our price proposal
for the work shown on the drawings dated 03/25/2022 including any addenda subsequently
issued.
All work shall conform to applicable code requirements and shall be performed using
first-class materials and workmanship, comply with prevailing wage(s) requirements, and in
accordance with the approved drawings and the A/E’s written instructions, and code
requirements. All quantities are approximate and are to be adjusted based on actual field
conditions. Prices include all permits, taxes, fees and costs as may be applicable for the proper
performance of the work.
apply.

Terms and provisions of the AIA Form A104 Standard Form of Agreement shall

Section I. General Conditions, Overhead Protective Bridging, Protection, Probes.
Part 1.

General Conditions, including mobilization, all miscellaneous job costs
other than the work items specifically described below, including, but not
limited to the following: protection of windows and air conditioning
equipment to prevent dust entry, glass damage from welding sparks;
protection of all roof areas subject to construction traffic; carting and any
permitting associated with debris pick-up and disposal; material hoists;
protection of building interior areas subject to construction traffic and all
other general job requirements not specifically noted but required for
proper performance of work.
Lump sum ........................................................................$__________

Part 2.

Overhead Protective Bridging: Note: FIT may contract separately.
Provide and install code compliant Overhead Protective Bridging
including lighting, perimeter plywood parapets, signage, etc. Prices are
to include permits and approvals as required for proper performance of
work. Price to include all necessary sidewalk shed as required for the
façade repairs at all elevations.

a. At North Elevation (West 31stth Street).
Note: there are sections of the shed currently installed, please price only missing
sections.

Lump Sum ...................................................................... $___________
Monthly rental after first three months: $_________/month
b. At South Elevation .
Lump Sum ...................................................................... $___________
Monthly rental after first three months: $_________/month
c. At East and West Elevations .
Lump Sum ...................................................................... $___________
Monthly rental after first three months: $_________/month
Part 3.

Protection:
At all/any access routes to work areas such as roof surfaces, service elevators, stair
landings etc., contractor is to install protection consisting of 1” thick rigid insulation,
with drainage contours on bottom side, plastic tarping, ¾” plywood and 2x4
planking and sandbag ballast. Provide routine maintenance and cleaning of
protection on an as-needed basis, broom cleanup. Assure dust and debris do not enter
units.
Lump Sum ...................................................................... $___________

Section II. Access Platforms.
Part 1.

Pipe scaffolding at rear balconies only.
Install pipe scaffolding at rear balconies as necessary to complete the
exterior repairs at these locations of the rear elevation, including all
necessary hoisting for balcony removals. Provide and install code
compliant Pipe Scaffolding atop Overhead Protective Bridging to the
full height of the building, including setback terraces (if any), netting,
stairs, outrigger protection etc. as required for complete access to the
work areas. Prices are to include supply, installation and dismantling,
all permits and approvals.
Lump Sum ...................................................................... $___________
Monthly rental after first three months: $_________/month

Part 1a.

Outrigger scaffold work platforms are to be installed at the remaining
façades with all required roof protection/planks, tie-backs, support
frames and counterweights. All rigging is to be performed under a
Licensed Rigger and all required permits are to be obtained. Where
space does not permit installation of outrigger scaffolds, parapet hung
units may be used, provided parapets are confirmed to be stable and all
copings, etc. are fully protected from damaged by parapet hooks,
clamps and wires.
Unit prices are to include protection, installation, permits, maintenance,
dismantling and use of scaffold until given drop is fully complete. No
monthly rental charges will be paid.
a. Outrigger scaffolds, up to 24' in length.
Approx. 28 drops x $__________/drop......……………...............$__________
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Part 1b.

Alternate: (for cost comparison/saving purposes only, if applicable):
Note: do not fill out if Part 1B value is less than part 1 A).
Install pipe scaffolding at all elevations as necessary to complete the
exterior repairs. Provide and install code compliant Pipe Scaffolding
atop Overhead Protective Bridging to the full height of the building,
including setback terraces (if any), netting, stairs, outrigger protection
etc. as required for complete access to the work areas. Prices are to
include supply, installation and dismantling, all permits and
approvals.
Lump Sum ...................................................................... $___________
Monthly rental after first three months: $_________/month

Part 2.

Inspections.
Crew and scaffolding time for examinations, inspections and marking
façade damages. Scaffold time for interim inspections of work in progress,
punch-lists and final inspections is to be included as part of the General
Conditions.
Approx. 4 hours, each drop.
Approx. 28 drops x $_______ /drop................................................. $__________

Section III. Exterior Wall Repairs.
Part 1.

Steel fire balcony removals. Please refer to drawings A-200.00 through A-203.00
Remove all (twenty five (25)) steel fire balconies at rear elevation and cart away.
Note: Staging and hoists are to be priced separately in Section II Part 1.
Refer to A-203.00 for two options for wall closure at slab level after balcony
removal.
Option 1: Install stucco on galvanized lath at balcony slabs after balcony removal.
Install S.S. flashing as shown on the drawings.
Lump Sum ...................................................................................... $___________
Option 2: Remove brick masonry & concrete, cut back steel as shown on the
drawings, reinstall brick masonry with ties.
Lump Sum ...................................................................................... $___________

Part 2.

Parapet wall repairs at West loading dock. Please refer to drawing A-206.00.
a. Cladding at interior side of parapets.
Install 3/4” cement stucco on felt-backed galvanized metal lath on ¾”
stainless steel hat channel furring. Provide bottom screed and bottom
closure profile to seal cavity behind stucco. Provide top closure profile in
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stainless steel, tucking up behind sheet metal copings or under existing
copings and lapping 3” down over the top edge of new stucco system,
hemmed drip edge. Lap felt lapped lath down past roofing counterflashing
leg as per FryReglet details.
Approx. 700 SF x $_________/SF………………………………

$_________

b. Reset coping stones on waterproofing membrane.
Remove and re-set existing pre-cast concrete coping stones on Grace Ice and
Watershield membrane flashing. Anchor stones to parapet masonry, each
other and existing remaining copings with stainless steel pins set in epoxy
grout. Seal anchor penetrations through membrane with Bituthene Liquid
Membrane. Point bed joints and cross joints with mortar.
Approx. 200 LF x $________/LF.......................................... $__________
Part 3.

NW Corner and NE corner repairs. Please refer to drawings A-101.00, A-102.00 &
A-204.00.
At NW & NE corners at every floor level starting with 4th floor and above, remove
and replace two (2) courses of face brick masonry below and above the shelf angle
to expose shelf angle edge and provide proper weeps at shelf angle.
Restore waterproofing where/if damaged during installation. Install
waterproofed joint below shelf angle as shown on the drawings.
Approx. 400 LF x $________/LF.......................................... $__________

Part 4.

Rake and repoint brick masonry.
Approx. 2,500 SF x $________/SF…….…………………………….. $_________

Part 5.

Brick Masonry Reconstruction.
Approx. 1000 SF x $________/SF..…..…………………..…………... $_________

Part 6.

Window Sill replacement.
Approx: 100 LF @ $___________ /LF………………………….. $____________

Part 7.

Window Caulking/Sealants:
Remove caulk from around windows, doors etc.
Clean joints. Install backer rod where necessary. Re-caulk with
Sonneborn NP-1 or approved equal.
Approx. 3500 LF x $________/ LF…………………………………..$__________

Part 8.

Terra Cotta Repairs.
These repairs refer to numerous decorative terra cotta elements, including
cornices, columns, corbels and other decorative elements.
a. Terra Cotta Repointing.
i. Remove existing sealants, rake and repoint bed joints and cross joints at
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terra cotta coping and band course components.
Approx. 600 LF x $__________/LF.......................................

$__________

ii. Remove existing sealants, rake and repoint joints at terra cotta
components, including pediments and window surrounds. Small
scale, detail intensive areas, working around profiled elements.
Approx. 800 LF x $__________/LF......................................... $__________
b. Terra Cotta Patching.
Remove all loose, cracked, delaminated or otherwise unsound, damaged
material down to clean, solid terra cotta. Prepare edges of patch locations
in accordance with repair mortar manufacturer’s installation
requirements.
Install stainless steel pins (1/4” threaded rods, set in epoxy, 3”
embedment), staggered at 8” O.C. Install Jahn M70 or M100 repair
mortar patches, in full accordance with Cathedral Stone and Jahn
requirements. Patches are expected to vary significantly in size and depth,
and will be paid for based on volume, in multiples of a standard 1” x 12” x
12” patch size. Examples: 1 ½” x 12” x 12” patch would be billed at 1.5x
the unit price; 2” x 6” x 12” patch would be billed at 1x the unit price.
Patching mortar to match color of glazed terra cotta surfaces, rather than
color of clay body. Terra-Glaze top coat is not planned to be used.
i. At shallow patch areas (2” or less in depth). 1” x 12” x 12” patch.
Approx. 30 patches x $_________/patch.................................. $__________
ii At profiled patch locations (1” x 12” x 12” patching mortar volume).
Approx. 5 patches x $_________/patch.................................. $__________
c. Terra Cotta Crack Repairs. At cracked terra cotta components that are otherwise
stable and fully supported, perform the following repairs:
Inject crack filling grout, Jahn M30 (for cracks less than 3/16” wide) or Jahn
M40 (for cracks between 3/16” and 3/8”), following manufacturer’s written
instructions. Cracks are expected to vary in length but are likely to be very
short (6” – 12”). Cracks greater than 12” in length to be paid in multiples of
unit price. Price to include crack preparation, drilling of injection ports,
temporary sealing of cracks to prevent outflow of grout, grout installation
and clean-up.
Approx. 30 locations x $__________/location............................$__________
Subtotal, Section III................................................................................................. $__________
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TOTAL SECTION I THROUGH SECTION III (Do not include alternates
or optional work)……………………………………………………………… $___________
Performance Bond, if required:…………………… $_____________
NOTES:
1. Owner reserves the right to proceed with the work in phases.
2. Stoppages are to be included in the General Conditions.
3. Work is permitted on the weekends, subject to contractor’s obtaining of the after-hours
work permit.
4. Any/all payments shall be based on actual verified quantities of work performed.
5. Work Schedule shall conform with the House Rules.
6. Bid prices shall be valid for contract award within sixty (60) days of receipt of bids.
List of Addenda Received:
Addendum # ______, Date _________ $ ________________
Addendum # ______, Date _________ $ ________________
Addendum # ______, Date _________ $ ________________
Proposed Time of Commencement:____________________
Proposed Time of Completion: 120 Work Days
Contractor:____________________________
Prepared & submitted by:____________________________
Authorized signature:______________________Date:_____________
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3/29/2022

BID FORM
C1544
FIT Kaufman Hall
406 West 31st Street
New York, NY 10001

Prepared by,
Darius Toraby Architects, PC
242 W. 27th Street
New York, NY
Total, Section I through IV

Quantity

Units

LS

LS

LS

LS

Section I. General Conditions, Overhead Protective Bridging, Protection Probes.
Part 1. General Conditions.
Part 2. Overhead Protective Bridging.
a. At North Elevation ( West 31st Street)
b. At South Elevation

LS

LS

c. At East and West Elevations

LS

LS

LS

LS

Part 3. Protection.
Subtotal, Section I
Section II. Access Platforms.
Part 1. Pipe Scaffolding Installations.

LS

LS

Part 1a. Outrigger scaffold work platforms.

28

Drops

Part 1b. Alternate pipe scaffolding.

LS

LS

Part 2. Inspections.

28

Drops

200

Windows

Subtotal, Section II
Section III. Exterior Wall Repairs.
Part 1. Fire Balcony removals.
Option 1: stucco finish.

LS

LS

Option 2: brick finish.

LS

LS

Part 2. Parapet wall reapirs loading dock.
a. Cladding at interior of the parapet wall.

700

SF

b. Reset coping stones on waterproofing membrane

200

LF

Part 3. NW & NE corner repairs

400

LF

Part 4. Brick masonry re-pointing

2500

SF

Part 5. Brick Masonry Reconstruction.

1000

SF

Part 6. Window sill replacement

100

LF

Part 7. Window sealants

3500

LF

Part 8. Terra Cotta repairs
a.i. Repointing at bed joints.

600

LF

a.ii. Repointing at other elements.

800

LF

b.i. Patching at shallow patches

30

ea

b.ii. Patching at profiled patches.

5

ea

30

ea

c. T.C. Crack repairs.
Subtotal, Section III

Total, Section I through III ( do not include optional or alternate work) :

SECTION IV.
GENERAL REQUIREMENTS
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01010 -- SUMMARY OF THE WORK
.01 - Work Under The Contract
The Work shall be as described in the Contract Documents.
.02 - Work by Others
Should any other contractor be engaged by the Owner to perform work on the Site or
in areas adjoining or adjacent to the Site, the Contractor and such other contractor
shall coordinate the work of the Contractor and such other contractor.
.03 - Items Not Included
The following items shown on the drawings are not included in the Work:
A. Items indicated "By Others".
B. Items indicated "N.I.C." (Not in Contract)
C. Existing construction not indicated or specified to be removed, replaced or
altered.
.04 - Openings and Chases
A.
The Contractor shall build openings, including but not limited to channels,
chases and flues as required to complete the Work as set forth in the
Contract and as directed by the Owner before any work is installed.
B.

After the installation and completion of any work for which openings,
including but not limited to, channels, chases and flues, have been provided
for the Contractor, the Contractor shall build in, over, around and finish all
such openings as required to complete the Work.

C.

If a contractor fails to furnish drawings and information required in
connection with such openings before the General Construction Contractor
performs any Work affected thereby, said contractor who so fails to furnish
such drawings and information shall bear the cost of all cutting and
refinishing including that part of the General Construction Contractor’s
Work affected.

D.

The Contractor shall Furnish and Install all sleeves, inserts, hangers and
supports required for the execution of the Work.

E.

Specific instructions shall be obtained from the Owner or the Owner's
Representative before cutting beams or other structural members, arches or
lintels.

F.

The Contractor shall not endanger the Work and shall not cut or alter the
Work unless prior approval and instructions are received from the Owner
or the Owner's Representative.
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.05 - Surveys and Layout
A.
If, for any reason, stakes, batter boards or monuments are disturbed, it shall
be the responsibility of the Contractor to reestablish them.
B.

The Owner or the Owner's Representative may order construction work
suspended at any time when location of monuments, stakes, bench marks
and other layout markings established by the Contractor are not adequate to
permit checking the Work.

C.

The Contractor shall Provide and shall maintain axis lines on each floor and
shall establish and shall maintain grade marks 4' 0" above the finished floor
on each floor level.

D.

The Contractor shall Furnish such stakes and other required equipment,
tools and materials, and all labor as may be required in laying out any part
of the Work.

.06 - Scheduling
A.
The Contractor shall deliver to the Owner schedules and forms in
accordance with the Contract.
B.

The Owner or the Owner's Representative may require the Contractor to
modify schedules which the Contractor has submitted either before or after
such schedules are approved so that:
1. The Work shall not be delayed.
2. Changes in the Work are reflected in the schedules of the
Contractor.

.07 - Contractor Use of Premises
While performing the Work, the Contractor shall take every precaution against
injuries to persons and damage to property.

01080 -- PERMITS AND COMPLIANCE
.01 - Permits and Licenses
The Contractor shall obtain, maintain and pay for all permits and licenses necessary
for the execution of the Work and for the use of such Work when completed.
Prior to final payment the Contractor shall deliver to the Owner’s Representative
all permits and certificates of approval issued by any agency having jurisdiction.
.02 - Compliance
The Contractor shall give all notices, pay all fees and comply with all laws, rules
and regulations applicable to the Work.
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.03 - Additional Compliance
The Contractor, Subcontractors, and the employees of the Contractor and
Subcontractors, shall comply with all regulations governing conduct, access to the
premises, operation of equipment and systems and conduct while in or near the
premises and shall perform the Work in such a manner as not to unreasonably
interrupt or interfere with the conduct of business of the Institution.
.04 - Royalties and Patents
It is the sole responsibility of the Contractor to determine what, if any, patents are
applicable to the Project. The Contractor shall pay all royalties and/or license fees.
The Contractor shall defend all suits or claims for infringement of any patent rights
and save the Owner, Architect, Engineer, Environmental Consultant and
Construction Manager harmless from loss, including attorney’s fees, on account
thereof.

01200 -- PROJECT MEETINGS
.01 - Project meetings shall be held to accomplish the following:
A.
Coordinate the Work.
B.

Establish a sound working procedure and relationship between all
contractors, the Owner and the Owner's Representative.

C.

Review requisitions, proposals and change orders.

D.

Review the progress of the Work, review quality of work in place and review
approval required by the Work and review delivery of materials.

E.

Expedite the Work to completion within the scheduled time limit.

F.

Review progress payments.

.02 - Initial Job Meeting (Orientation Meeting)
The Owner or the Owner's Representative shall call an initial job meeting which the
Contractor shall attend. This meeting shall be called prior to the start of construction.
.03 - Job Progress Meetings
A.
Job progress meetings shall be scheduled by the Owner or the Owner's
Representative during the course of construction. The Contractor or the
Contractor's duly authorized representative and such Subcontractors as
required by the Contractor or the Owner or the Owner's Representative shall
be present at all job progress meetings. The Contractors and Subcontractors
shall answer questions on progress, workmanship, approvals required,
delivery of material and other subjects concerning the Work. The purpose
of such meetings is to coordinate the efforts of all

3

concerned so that the Work proceeds without delay to completion as
required by the Contract.
B.

The Owner or the Owner's Representative may require any schedule to be
modified so that changes in the Work, delays or acceleration of any segment
of the Work shall be reflected in such schedule. The Contractor shall
cooperate with the Owner or the Owner's Representative in providing data
for such changes in or modifications of schedules.

01300 -- SUBMITTALS
.01 - Schedules & Records
A.
Within the time set forth in the Contract, the Contractor is required to
complete and submit to the Owner or the Owner's Representative the
following forms:

B.

1.

Submit construction progress schedule to the Owner or the Owner's
Representative no later than thirty (30) calendar days after receipt
by the Contractor of notice to proceed.

2.

Submit names and addresses of all Subcontractors to the Owner or
the Owner's Representative within thirty (30) calendar days of
approval of the construction progress schedule.

3.

Submit to the Owner or the Owner's Representative the date on
which the Contractor proposes to award each subcontract a
minimum of ten (10) days prior to such proposed award.

4.

Submit Shop Drawings and material sample schedule to the Owner
or the Owner's Representative no later than thirty (30) days after
approval of the construction progress schedule. Such schedule shall
include the date of all Shop Drawings, samples and materials shall
be submitted and the date approval is required.

5.

Submit to the Owner or the Owner's Representative on a form
approved by the Owner, a schedule of anticipated monthly
requisition amounts. Such schedule shall be submitted from time to
time as directed by the Owner, the first such submission being
required to be made by the Contractor within ten (10) days of receipt
by the Contractor of a written order to proceed issued by the Owner.
The amounts employed in preparing such schedules in no way shall
be binding upon the Owner.

Sample forms shall be provided by the Owner or the Owner's
Representative for the above mentioned schedules and records.
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01311 – PROJECT ANALYSIS
.01 - Project Control and Progress Meetings
A.

The Contractor shall attend all scheduling meetings as directed by the
Owner or the Owner's Representative.

B.

In addition to the Owner or the Owner's Representative and the Contractor's
Superintendent and Scheduling Coordinator, such meetings shall also be
attended by representatives of such subcontractors as the Contractor, the
Owner or the Owner's Representative may deem advisable. The agenda for
such meetings shall include the progress and current status of the Work,
proposed solutions for problem areas and a review of schedules for future
Work in order to meet the Contractor's objectives and his obligations under
the Contract. Consideration shall be given to establishing actual start dates,
actual completion dates, planned starts and finishes, quantities installed,
man hours worked, as well as other data relevant to the performance of the
Contract.

C.

At least one week before each meeting described in subsection .01A of this
Division 01311, the Contractor shall furnish progress data in the form
required by the Owner or the Owner's Representative as follows:
1.

The status of all activities as of date determined by the Owner or the
Owner's Representative.

2.

A list of actual start and completion dates for all activities.

3.

Projected durations of completion of those activities in progress.

4.

Relevant data of submittals in progress including equipment
releases and equipment in fabrication.

5.

All other information which in the discretion of the Owner or its
Representative, may be required to complete the Project Schedule
Update.

.02 – Payment
The Contractor's Payment Breakdown and Monthly Requisition as called for by
Section 17.01 of the General Conditions of the Contract shall be the basis by which
the Contractor is to be paid.
.03 - Time of Completion
It is the sole responsibility of the Contractor to complete the Work within the time
of completion required by the Contract.
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01340 -- SHOP DRAWINGS AND SAMPLES
.01 - Contractor Submittal
A.

The Contractor shall submit the Shop Drawings and samples required by
the Architect and the Contractor shall adhere to all submittal and scheduling
requirements for Shop Drawings and samples. After examination of such
Shop Drawings and samples by the Architect and the return of such items
by the Architect to the Contractor, the Contractor shall make corrections
indicated and shall furnish to the Architect the required number of corrected
copies of Shop Drawings or samples.

B.

Shop Drawings shall be accompanied by a letter of transmittal to the Owner
or the Owner's Representative requesting approval and date approval is
desired.

C.

Each Shop Drawings and letter of transmittal shall be identified with the
following information:
1.

Project title

2.

Contract name

3.

Date of the drawing, including dates of any revisions

4.

Name of Contractor, name of Subcontractor, material supplier and
manufacturer, as applicable

5.

Name of person or firm preparing Shop Drawings

6.

Contract drawing numbers and specifications, section division and
paragraph numbers used as references in preparing Shop Drawings,
and titles of items to which the Shop Drawing refers.

D.

Shop Drawings shall show the design, dimensions, connections and other
details necessary to insure that the Shop Drawings accurately interpret the
Contract Documents and shall also show adjoining Work in such Detail as
required to provide proper connections with said adjoining Work. Where
adjoining connected Work requires Shop Drawings, such Shop Drawings
shall be submitted to the Owner or the Owner's Representative for approval
at the same time so that connections can be checked.

E.

The Contractor shall verify all field measurements. Measurements available
prior to submittal of Shop Drawings shall be shown and so noted on the
Shop Drawings. Measurements not available prior to submission of Shop
Drawings shall be noted on the Shop Drawings as not available and such
measurements shall be obtained prior to fabrication.
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F.

The Contractor shall submit manufacturer's drawings and specifications
when necessary to fully explain apparatus or equipment required by the
Work. These manufacturer's drawings and specifications shall be treated as
Shop Drawings. Manufacturer's catalog numbers alone are not acceptable
as sufficient information for compliance with this requirement.

G.

Samples shall be accompanied by a letter of transmittal to the Owner or
the Owner's Representative requesting approval, and date approval is
desired.

H.

Each sample shall be labeled with the following information:

I.

1.

Project title

2.

Contract name

3.

Date of submission

4.

Name and quality of the material

5.

Name of Contractor, name of Subcontractor, material supplier and
manufacturer, as applicable

6.

Contract drawing numbers and specification section, division and
paragraph numbers used as reference in preparing samples.

Samples shall be of sufficient size and number to show the quality, type,
color, finish and texture of the material required to be furnished by the
Contractor pursuant to the Contract.

.02 - Contractor Review
The Contractor shall review, verify and determine all field measurements, field
construction criteria, materials, catalog numbers and similar data, shall coordinate
each Shop Drawing and sample with the requirements of the Contract and shall
determine whether or not such Shop Drawings are in conformity with the provisions
of the Contract before submitting the Shop Drawings to the Architect for approval.
.03 - Contractor Responsibility
The Architect's approval of Shop Drawings and samples shall not relieve the
Contractor of responsibility for any deviation from the requirements of the
Contract. The Contractor shall be responsible for the accuracy of the Shop
Drawings and samples and for the conformity of Shop Drawings and samples with
the Contract unless the Contractor has notified the Architect of the deviation in
writing at the time of submission and has received from the Architect written
approval of the specified deviations. The Architect's approval shall not relieve the
Contractor of responsibility for errors or omissions in the Shop Drawings or
samples.
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.04 - Commencement of Work
No portion of the Work shall be commenced until required Shop Drawings or
samples are approved by the Architect.

01380 -- PROGRESS PHOTOGRAPHS
.01 - Contractor Submission
A.
The Contractor shall furnish to the Owner, progress photographs of the Work
as follows: three (3) 8" x 10" glossy prints of each of the following views:

B.

1.

Two (2) different views of the area in which the building or buildings
are to be located, taken before excavation starts.

2.

Two (2) different views for each building when footings are in place
and forms completed.

3.

Four (4) different views for each building when foundations are
completed.

4.

Four (4) different views for each building when exterior wall is fifty
per cent (50%) completed.

5.

Four (4) different views for each building when the structure is ready
for roofing.

6.

Four (4) different exterior views in color for each building at
completion.

7.

Six (6) interior views in color for each building as directed upon
completion.

A title identifying the view shown by each photograph and date taken shall
appear on the back of each print.

01500 -- TEMPORARY FACILITIES AND CONTROLS
.01 - Requirements
The Contractor shall Provide the temporary facilities and controls as hereinafter
specified and as required by law.
.02 - Temporary Lighting and Electric Service
The Contractor shall Provide and maintain all temporary lighting and power
required in connection with the Contractor's operations from the commencement of
the Work until the completion of each structure or for such other time as
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directed by the Owner or the Owner's Representative. When the use of such
temporary lighting and power is no longer required, all temporary wiring and
equipment shall be completely removed by the Contractor. The Contractor shall
make the necessary application to the lighting company and pay for all charges,
costs and expenses incidental to the installation and maintenance of temporary
lighting and power as required in connection with the Contractor's operations, and
the Contractor shall pay for all power used. The minimum temporary lighting to be
provided is at the rate of one-quarter watt per square foot and is to be maintained in
each room and changed as required when interior walls are being erected. The
required temporary lighting must be maintained for twenty-four (24) hours a day
and seven (7) days a week at all stair levels and in all corridors below ground; in
all other spaces temporary lighting is to be maintained only during working hours.
All temporary wiring and equipment shall be in conformity with the National
Electric Code. Three-phase temporary power circuits shall be installed as required
to operate construction equipment of the various trades and to Install and test
equipment such as pumps and elevators. The Contractor shall Install and maintain
temporary or permanent service for the permanently installed building equipment
such as sump pumps, boilers, boiler controls, fans, pumps, so that such equipment
may be operated when required and so ordered by the Owner or the Owner's
Representative for drainage or for temporary heat.
.03 - Material Hoists
A.

B.

General
1.

Material hoists shall be operated by diesel, gasoline or steam engines
and shall be complete with all equipment necessary for operation.
Such hoists shall run from grade to roof, shall be installed
immediately following the structural framing, centering or form
work, and centering or form work unless otherwise approved by the
Owner or the Owner's Representative. Electrically operated hoists
shall not be used except as otherwise allowed by the Contract.

2.

Material hoists shall meet any and all requirements of law, rule or
regulation.

3.

Hoist cars shall be of required size and design for the hoisting of
all normal size building materials.

The Contractor shall:
1.

Furnish, install, maintain and operate at the Contractor's expense,
all hoisting equipment required for the Work.

2.

Furnish all labor required for the Work.
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.04 - Temporary Use of Permanent Elevator as Equipment Material Hoist
A.
The Contractor shall:

B.

1.

Use the temporary hoists until a building is completed, or until the
Contractor may, with the Owner's permission, use the equipment of
one (1) elevator in a building for temporary service after the
permanent elevator equipment and the permanent electric service
have been installed.

2.

If the Contractor elects to use such permanent elevator equipment,
the Contractor shall:
a.

Provide adequate protection for such equipment and shall
operate such equipment within a capacity not to exceed that
allowed by law, rule or regulation.

b.

Provide for the maintenance of the elevator equipment as
approved by the Owner or the Owner's Representative.

c.

Leave such equipment in perfect condition.

The permanent elevator equipment shall be ready for use when required by
the Work and shall permit any use approved by the Owner or the Owner's
Representative.

.05- Temporary Enclosures
The Contractor shall:
A.

Provide, install and maintain any temporary weather resistant enclosures for
all openings in exterior walls and roof that are not enclosed.

B.

After building is enclosed, maintain proper temperatures required by the
Contract.

.06 - Temporary Fence Enclosures
The Contractor shall Provide, Install and maintain any temporary fence enclosures
required by the Contract.
.07 - Maintenance of Permanent Roadways
The Contractor shall immediately remove dirt and debris which may collect on
permanent roadways due to the Work.

10

.08 – Traffic Control
A.

Routes to and from the location of the Work shall be as indicated in the
Contract or as directed by the Owner or the Owner’s Representative.

B.

Parking areas for the use of those engaged in the Work shall be as indicated
in the Contract or as directed by the Owner or the Owner’s Representative.

.09 - Fire Prevention Control
The Contractor Shall:
A.

Provide private unlisted telephone service reserved for fire calls at a location
or locations approved by the Owner or the Owner's Representative. Such
service shall be in addition to any other telephone service. The Contractor
shall pay all costs thereof until completion and acceptance of the Work or
as otherwise directed by the Owner or the Owner's Representative.

B.

Comply with the safety provisions of the National Fire Protection
Association's "National Fire Codes" pertaining to the Work and,
particularly, in connection with any cutting or welding performed as part of
the Work.

.10 - Pollution Control
The Contractor shall:
A.

Comply with all laws, rules and regulations governing pollution control,
including but not limited to those of the Department of Environmental
Conservation of the State of New York.

B.

Take all necessary precautions including, but not limited to digging and
maintaining settling basins and dams; diverting streams, and taking all other
actions that may be necessary to prevent silt, and waste of any kind from
being deposited, silting and reduction of quality of streams below the
construction area and downstream properties as a result of the Work.

C.

Refrain from the disposal of volatile fluid wastes into storm or sanitary
sewer systems, approved sewage disposal systems or any waterway.

D.

Refrain from burning trash or waste materials.
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.11 - Temporary Field Office
A.

B.

C.

The Contractor may Provide a temporary office structure, for the
Contractor's use during the course of the Work.
1.

The Contractor must receive prior written approval from the Owner
or the Owner's Representative for such temporary office structure in
relation to location, type of structure, and included facilities.

2.

All toilet and sink facilities in any such office structure shall be
connected to an approved sewage disposal system.

3.

The Contractor shall remove the temporary office structure from the
Site and shall repair the Site and finish the area as directed by the
Owner or the Owner's Representative.

The Contractor shall:
1.

Provide a temporary office structure completely separate from any
other office structures at a location approved by the Owner or the
Owner's Representative until the Work is completed and is accepted.

2.

Provide such office structure for the exclusive use of the Owner.

3.

Bear all costs in relation to the furnishing, construction and removal
of such office structure.

4.

Repair and refinish the area as directed by the Owner or the Owner's
Representative.

5.

Construct such office structure and furnish such office structure as
required by the Contract.

6.

Maintain such office structure in a sanitary condition and in proper
repair, properly heat the structure, furnish the fuel and furnish all
utilities and pay all utility charges.

7.

Install a telephone for the sole use of the Owner or the Owner's
Representative and pay all service and local toll charges incurred as
a result of the use of such telephone service.

With the prior written approval of the Owner or the Owner's Representative
any other Contractor may erect a substantial office structure at the Site for
the use of such Contractor in relation to the Work.
1.

All toilet and sink facilities in any such office structure shall be
connected to an approved sewage disposal system.
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2.

Such Contractor shall remove the temporary office structure from
the Site and shall repair the Site and finish the area as directed by
the Owner or the Owner's Representative.

D.

When adequate space is available in a building, the Contractor may transfer
such office to available space with the prior written permission of the Owner
or the Owner's Representative.

E.

Trailers providing comparable facilities may be accepted at the discretion
of the Owner or the Owner's Representative.

.12 - Rubbish Removal
A.

B.

The Contractor shall:
1.

Keep the Work free from rubbish at all times.

2.

Clean all enclosed structures daily.

3.

Remove rubbish from the Site at least once a week.

The Contractor shall conform with the following:
1.

Burning of rubbish shall not be permitted.

2.

All rubbish shall be lowered by way of chutes, taken down by hoists,
or lowered in receptacles. Under no circumstances shall any rubbish
be dropped or thrown from one (1) level to another inside or outside
any building.

.13 - Discontinuance, Changes and Removal
The Contractor shall:
A.

Discontinue all temporary services required by the Contract when so
directed by the Owner or the Owner's Representative. The discontinuance
of any such temporary service prior to the completion of the Work shall not
render the Owner liable for any additional cost entailed thereby.

B.

Remove and relocate such temporary facilities as directed by the Owner or
the Owner's Representative without additional cost to the Owner, and shall
restore the Site and the work to a condition satisfactory to the Owner.

.14 - Project Identification
A.

No signs or advertisements shall be displayed on the site except as required
by the Contract.
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B.

The Contractor shall Furnish, erect and maintain the Site, the exact location
thereof to be designated by the Owner or the Owner's Representative, a
construction sign, in the form provided by the Contract.

.15 - Moisture and Condensation Control
The Contractor shall provide for ventilation of all structures until Physical
Completion and acceptance of the Work and shall control such ventilation to avoid
excessive rates of drying of construction materials, including but not limited to
concrete and to plaster, and to prevent condensation on sensitive surfaces.
.16 - Protective Services
The Contractor shall provide security services required by the Contract.

01600 -- MATERIAL AND EQUIPMENT
.01 - Storage and Protection
A.
Materials stored on the Site shall be neatly piled and protected, and shall be
stored in an orderly fashion in locations that shall not interfere with the
progress of the Work or with the daily functioning of the Institution.
B.

Should it become necessary during the course of the Work to move
materials or equipment stored on the Site, the Contractor, at the direction of
the Owner or the Owner's Representative, shall move such material or
equipment.

01700 -- PROJECT CLOSE OUT
.01 - Final Cleanup
A.

The Contractor shall leave the Work ready for use and occupancy without
the need of further cleaning of any kind.

B.

The Contractor shall remove all tools, appliances, projects signs, material
and equipment from the premises as soon as possible upon completion of
the Work.

C.

The Work is to be turned over to the Owner in new condition, in proper
repair and in perfect adjustment.

.02 - Required Close Out Documentation
A.

Prior to final payment the Owner shall receive the following documents as
required by the Contract:
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B.

1.

The Contractor's general guarantee.

2.

Specific guarantees, material, equipment and other items of work.

3.

All certificates obtained in connection with the Work.

4.

All final photographs of the Work.

The Owner shall also receive from the Contractor prior to final payment:
1.

A complete listing of all Subcontractors, business addresses and
items supplied by each such Subcontractor.

2.

A listing of manufacturer's of major materials, equipment and
systems installed in the Work.

3.

A copy of all test data taken in connection with the Work.

4.

Three (3) copies of all operation and maintenance manuals.

5.

All keys, tools, screens, spare construction material, finishing
material and equipment required to be furnish to the Owner as part
of the Work.

.03 - Orientation Instruction
Prior to final payment appropriate maintenance personnel of the Owner shall be
oriented and instructed by the Contractor in the operation of all systems and
equipment as required by the Contract.
.04 - Project Close Out Inspections
A.

When the Work has reached such a point of completion that the building or
buildings, equipment or apparatus or any part thereof required by the Owner
for occupancy or use can be so occupied and used for the purpose intended,
the Owner or the Owner's Representative shall make a detailed inspection
of the Work to insure that all requirements of the Contract have been met
and that the Work is complete and is acceptable.

B.

A copy of the report of the inspection shall be furnished to the Contractor
as the inspection progresses so that the Contractor may proceed without
delay with any part of the Work found to be incomplete or defective.

C.

When the items appearing on the report of inspection have been completed
or corrected, the Contractor shall so advise the Owner and the Owner's
Representative. After receipt of the notification, the Owner or the Owner's
Representative shall inform the Contractor of the date and time of final
inspection. A copy of the report of the final inspection containing all
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remaining contract exceptions, omissions and incompletions shall be
furnished to the Contractor.
D.

After receipt of notification of completion and all remaining contract
exceptions, omissions and incompletions from the Contractor, the Owner
and the Owner's Representative shall make an inspection to verify
completion of the exception items appearing on the report of final
inspection.

01720 -- PROJECT RECORD DOCUMENTS
.01 - Project Record Drawings
A.

The purpose of the project drawings is to record the actual location of the
Work in place including but not limited to underground lines, concealed
piping within buildings, concealed valves and control equipment, and to
record changes in the Work.

B.

In addition to the sets of contract drawings that are required by the
Contractor on the Site to perform the Work, the Contractor shall maintain,
at the Site, one (1) copy of all drawings, specifications and addenda that are
part of the Contract as awarded. Each of these documents should be clearly
marked "Project Record Copy", maintained in a clean and neat condition
available at all times for inspection by the Owner or the Owner's
Representative, and shall not be used for any other purpose during the
progress of the Work.

C.

Project Record Requirements
1.

2.

The Contractor shall mark-up the "Project Record Copy" to show:
(a)

Approved changes in the Work.

(b)

Location of underground Work and concealed Work.

(c)

Details not shown in the original Contract Documents.

(d)

Any relocation of Work.

(e)

All changed in dimensions.

(f)

All access doors.

(g)

Location of all plumbing, heating, ventilating, air
conditioning or electrical assemblies.

Such information shall include, but shall not be limited to:
16

(a)

Footing depth in relation to finished grade elevations.

(b)

Any change in floor elevations.

(c)

Any structural changes.

(d)

Any substitutions.

(e)

Elevations and locations of all underground utilities,
services, or structures referenced to permanent aboveground structures or monuments.

(f)

Designation of all utilities as to the size and use of such
utilities.

(g)

All invert elevations of manholes.

(h)

The location of all utilities, services and appurtenances
concealed in building structures that have been installed
different from that required by the Contract.

(i)

Any approved change order.

D.

The Contractor shall keep the Project Record Documents up-to-date from
day to day as the Work progresses. Appropriate documents are to be updated
promptly and accurately; no Work is to be permanently concealed until all
required information has been recorded.

E.

The project record drawings are to be submitted by the Contractor to the
Owner or the Owner's Representative when all the Work is completed and
is approved by the Owner and the Owner's Representative before the
Contractor may request final payment.

01740 -- WARRANTIES, GUARANTEES, AND BONDS

See the Contract Documents for details.
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ARTICLE 1 -- DEFINITIONS
Section 1.01 - The following terms as used in the Contract Documents shall be defined
as follows:
Beneficial Occupancy - The use, occupancy or operation by the Owner of the Work, or
any part thereof, as evidenced by a notification of Beneficial Occupancy executed by the
Owner.
Construction Completion - Acceptance by the Owner of the Work as evidenced by a
Notification of Construction Completion executed by the Architect.
Construction Manager - A person, persons, firm, partnership or corporation, regularly
engaged in the management of construction projects, and so designated by the Owner.
Consultant - A person, persons, firm, partnership or corporation providing Architectural,
Engineering or other professional services, and so designated by the Owner.
Contract - The agreement between the Owner and the Contractor consisting of the Contract
Documents including all amendments and supplements thereto.
Contract Documents - The Contract, Notice to Bidders, Bid Checklist, Bid Terms and
Conditions, Contractor Reference Sheet, Contract Terms and Conditions, Bid Analysis
Form, Affirmative Action Form, Change Order Form, Contractors Trade Payment
Breakdown, Safety EHS Plan, Prevailing Wage Schedule, Information for Bidders, Form
of Bid, General Conditions, General Requirements, Bonds, Drawings, Specifications,
Addenda, Change Orders and any supplementary data together with all provisions of law
deemed to be inserted in the Contract or incorporated by reference.
Contractor - A person, persons, firm, partnership or corporation with whom the Contract
is entered into by the Owner to perform the Work.
Extra Work - Any work in addition to the Work initially required to be performed by the
Contractor pursuant to the Contract.
Furnish - To deliver to the site ready for installation.
Install - To unload at the delivery point at the Site and perform every operation necessary
to establish secure mounting and correct operation at the proper location.
Owner – The Fashion Institute of Technology and/or its auxiliary corporations, as applicable.
Owner's Representative - A person, persons, firm, partnership or corporation so designated
by the Owner.
Project - Work at the Site(s) carried out pursuant to one or more sets of Contract
Documents.
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Provide - To Furnish and Install complete in place and ready for operation and use.
Shop Drawings - Diagrams, fabrication drawings, illustration, schedules, test data,
performance charts, cuts brochures and other data which are submitted by the Contractor
to the Architect and illustrate any portion of the Work. These drawings and data are
reviewed and acted upon by the architect.
Site - The area within the Contract limit, as indicated by the Contract.
Subcontract - An agreement between the Contractor and Subcontractor for work on the
Site.
Subcontractor - A person, persons, firm, partnership or corporation under contract with
the Contractor, or under contract with any subcontractor, to provide labor and material at
the Site.
Substantial Completion - Stage of construction at which the Architect determines there is
a minimal amount of the Work to be completed, or Work to be corrected.
Work - The performance of all obligations imposed upon the Contractor by the Contract.

ARTICLE 2 -- CONTRACT DOCUMENTS
Section 2.01 - Captions
The table of contents, titles, captions, headings, running headlines and marginal notes
contained herein and in said documents are solely to facilitate reference to various
provisions of the Contract Documents and in no way affect the interpretation of the
provisions to which they refer.
Section 2.02 - Conflicting Conditions
Should any provision in any of the Contract Documents be in conflict or inconsistent with
any of the General Conditions or Supplements thereto, the General Conditions or
Supplements thereto shall govern.
Section 2.03 - Notice and Service Thereof
Any notice to the Contractor from the Owner relative to any part of the Contract shall be
in writing and service considered complete when said notice is mailed to the Contractor at
the last address given by the Contractor, or when delivered in person to said Contractor or
the Contractor's authorized representative.
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Section 2.04 - Nomenclature
Materials, equipment or other Work described in words which have a generally accepted
technical or trade meaning shall be interpreted as having said meaning in connection with
the Contract.
Section 2.05 - Invalid Provisions
If any term or provision of the Contract Documents or the application thereof to any person,
firm or corporation or circumstance shall, to any extent, be determined to be invalid or
unenforceable, the remainder of the Contract Documents, or the application of such terms
or provisions to persons, firms or corporations or circumstances other than those to which
it is held invalid or unenforceable, shall not be affected thereby and each term or provision
of the Contract Documents shall be valid and be enforced to the fullest extent permitted by
law.

ARTICLE 3 -- INTERPRETATION OF CONTRACT DOCUMENTS
Section 3.01 – Owner/Architect
A.

The Owner’s representative/Architect shall give all orders and directions
contemplated under the Contract relative to the execution of the Work. The
Architect shall determine the amount, quality, acceptability of the Work and shall
decide all questions which may arise in relation to said Work. The Owner's
estimates and decisions shall be final except as otherwise expressly provided. In the
event that any question arises between the Owner and Contractor concerning the
Contract, the decision of the Owner shall be a condition precedent to the right of
the Contractor to receive any money or payment under the Contract.

B.

Any differences or conflicts concerning performance which may arise between the
Contractor and other contractors performing Work for the Owner shall be adjusted
and determined by the Owner’s representative.

C.

The Owner may act through a representative designated by the Owner.

Section 3.02 - Meaning and Intent of Contract Documents
The meaning and intent of all Contract Documents shall be as interpreted by the
Architect.
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Section 3.03 - Order of Preference
A.

Figured dimensions shall take precedence over scaled dimensions. Larger scale
drawings shall take precedence over smaller scale drawings. Latest addenda shall
take precedence over previous addenda and earlier dated drawings and
specifications.

B.

Should a conflict occur in or between or among any parts of the Contract
Documents that are entitled to equal preference, the better quality or greater
quantity of material, of the more specific compared to the general, shall govern,
unless the Architect/Owner’s representative directs otherwise.

C.

Drawings and specifications are complementary. Anything shown on the drawings
and not mentioned in the specifications, or mentioned in the specifications and not
shown on the drawings, shall have the same effect as if shown or mentioned in both.

ARTICLE 4 -- MATERIALS AND LABOR
Section 4.01 - Contractor's Obligations
A.

The Contractor shall, in a good workmanlike manner, perform all the Work
required by the Contract Documents within the time specified in the Contract.

B.

The Contractor shall Furnish, erect, maintain, and remove such construction plant
and such temporary Work as may be required for the performance of its work. The
Contractor shall be responsible for the safety, efficiency and adequacy of the
Contractor's plant, appliances and methods, and for damage which may result from
failure or improper construction, maintenance or operation of said plant, appliances
and methods. The Contractor shall comply with all terms of the Contract, and shall,
carry on and complete the entire Work to the satisfaction of the Owner.

C.

Any labor, materials or means whose employment or utilization during the course
of this Contract may tend to or in any way cause or result in strike, work stoppages,
delays, suspension of Work or similar troubles by workmen employed by the
Contractor, its subcontractors or material suppliers, or by any of the trades working
in or about the buildings and premises where Work is being performed under this
Contract, or by other contractors, their subcontractors or material suppliers pursuant
to other contracts shall not be allowed. Any violation by the Contractor of this
requirement may in the sole judgment of the Owner be considered as proper and
sufficient cause for declaring the Contractor to be in default, and for the Owner to
take action against the Contractor as set forth in the General Conditions Article
entitled "Termination" or such other action as the Owner may deem proper.
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Section 4.02 - Contractor's Title to Materials
A.

No materials or supplies for the Work shall be purchased by the Contractor or by
any Subcontractor subject to any chattel mortgage or under a conditional sale or
other agreement by which an interest is retained by any other party. The Contractor
warrants that the Contractor has full, good and clear title to all materials and
supplies used by the Contractor in the Work, or resold to the Owner pursuant to the
Contract free from all liens, claims or encumbrances.

B.

All materials, equipment and articles which become the property of the Owner shall
be new unless specifically stated otherwise.

Section 4.03 - "Or Equal" Clause
A.

Whenever a material, article or piece of equipment is identified on the plans or in
the specifications by reference to manufacturers' or vendors' names, trade names,
catalogue number or make, said identification is intended to establish a standard.
Any material, article or equipment of other manufacturers and vendors which
performs satisfactorily the duties imposed by the general design may be considered
equally acceptable provided that, in the opinion of the Architect/Engineer, the
material, article or equipment so proposed is of equal quality, substance and
function and the Contractor shall not Provide, Furnish or Install any said proposed
material, article or equipment without the prior written approval of the
Architect/Engineer. The burden of proof and all costs related thereto concerning the
"or equal" nature of the substitute item, whether approved or disapproved, shall be
borne by the Contractor.

B.

Where the Architect/Engineer, pursuant to the provisions of this Section, approves
a product proposed by the Contractor and said proposed product requires a revision
of the Work covered by this Contract, or the Work covered by other contracts, all
changes to the Work of all contracts, revision or redesign, and all new drawings and
details required therefore shall be provided by the Contractor at the cost of the
Contractor and shall be subject to the approval of the Consultant.

C.

No substitution will be permitted which may result in a delay to the Project.

Section 4.04 - Quality, Quantity and Labeling
A.

The Contractor shall Furnish materials and equipment of the quality and quantity
specified in the Contract.

B.

When materials are specified to conform to any standard, the materials delivered to
the Site shall bear manufacturer's labels stating that the materials meet said
standards.
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C.

The above requirements shall not restrict or affect the Owner's right to test materials
as provided in the Contract.

D.

The Contractor shall develop and implement quality control plans to assure itself
and the Owner that all Work performed by the Contractor and its Subcontractors
complies fully with all Contract requirements, and shall submit the plans to the
Owner as required by the Contract. See Submittals Section of the General
Requirements. The Contractor's quality control plans shall be independent of any
testing or inspection performed by or on behalf of the Owner.

ARTICLE 5 -- CONTRACTOR
Section 5.01 - Supervision by Contractor
A.

The Contractor shall provide full-time competent supervision for the duration of
the Contract; during the course of on-site work the Contractor shall provide a fulltime on-site superintendent who shall have full authority to act for the Contractor
at all times. The Superintendent shall be able to read, write and speak English
fluently, as well as communicate with the workers.

B.

If at any time the supervisory staff is not satisfactory to the Owner, the Contractor
shall, if directed by the Owner, immediately replace such supervisory staff with
other staff satisfactory to the Owner.

C.

The Contractor shall remove from the Work any employee of the Contractor or of
any Subcontractor when so directed by the Owner.

Section 5.02 - Representations of Contractor
The Contractor represents and warrants:
A.

That it is financially solvent and is experienced in and competent to perform the
Work, and has the staff, equipment, subcontractors and suppliers available to
complete the Work within the time specified for the Contract price.

B.

That it is familiar with all Federal, State or other laws, ordinances, orders, rules and
regulations that may in any way affect the Work.

C.

That any temporary and permanent Work required by the Contract can be
satisfactorily constructed, and that said construction will not injure any person or
damage any property.

D.

That it has carefully examined the Contract and the Site of the Work and that, from
the Contractor's own investigations and through the bid process and requirements
is satisfied as to the nature and materials likely to be encountered, the character of
equipment and other facilities needed
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for the performance of the Work, the general and local conditions and all other
materials or items which may affect the Work.
E.

That it is satisfied that the Work can be performed and completed as required in the
Contract, and warrants that it has not been influenced by any oral statement or
promise of the Owner or the Consultant.

SECTION 5.03 – COPIES OF CONTRACT DOCUMENTS FOR
CONTRACTORS
A.

The Owner shall furnish to the Contractor, without charge, up to five (5) copies of
Contract Documents.

B.

Any sets in excess of the number mentioned above may be furnished to the
Contractor at the cost of reproduction and mailing or delivery.

SECTION 5.04 - MEETINGS
The Contractor shall attend all meetings as directed by the Owner or the Owner's
Representative.

SECTION 5.05 – RELATED WORK
To ascertain the relationship of its work to all Work required by the Contract Documents,
the Contractor shall examine the Contract Documents for Work of its Contract and any
related work of other contracts.

SECTION 5.06 – ERRORS OR DISCREPANCIES
The Contractor shall examine the Contract thoroughly before commencing the Work and
report in writing any errors or discrepancies to the Owner or the Owner's Representative
within five (5) days of discovery.

ARTICLE 6 -- SITE CONDITIONS
SECTION 6.01 – SUBSURFACE OR SITE CONDITIONS FOUND
DIFFERENT
A.

The Contractor acknowledges that the Contract amount set forth in its bid includes
such provisions which the Contractor deems proper for all Site
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conditions the Contractor could reasonably anticipate encountering as indicated in
the Contract or from the Contractor's inspection and examination of the Site prior
to submission of bids.

SECTION 6.02 – VERIFYING DIMENSIONS AND CONDITIONS
A.

The Contractor shall take all measurements and verify all dimensions and
conditions at the Site before proceeding with the Work. If said dimensions or
conditions are found to be in conflict with the Contract, the Contractor immediately
shall refer said conflict to the Architect in writing. The Contractor shall comply
with any revised Contract Documents.

B.

During the progress of Work, the Contractor shall verify all field measurements
prior to fabrication of building components or equipment and proceed with the
fabrication to meet field conditions.

C.

The Contractor shall consult all Contract Documents to determine exact location of
all Work and verify spatial relationships of all Work. Any question concerning said
location or spatial relationships may be submitted in a manner approved by the
Architect.

D.

Special locations for equipment, pipelines, ductwork and other such items of Work,
where not dimensioned on plans, shall be determined in consultation with other
affected contractors.

E.

The Contractor shall be responsible for the proper fitting of the Work in place.

SECTION 6.03 - SURVEYS
Unless otherwise expressly provided in the Contract, the Owner shall furnish the
Contractor all surveys of the property necessary for the Work, but the Contractor shall lay
out the Work.
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ARTICLE 7 -- INSPECTION AND ACCEPTANCE
SECTION 7.01 – ACCESS TO THE WORK
The Owner, the Owner's Representative, and the architect shall at all times have access to
the Work and the Contractor shall provide proper facilities for said access.

SECTION 7.02 – NOTICE FOR TESTING
If the Contract Documents, the Owner's instructions, laws, rules, ordinances or regulations
require that any Work be inspected or tested, the Contractor shall give the Architect and/or
Owner’s representative a minimum of three (3) work days written notice of readiness of
the Work for inspection or testing and the date fixed for said inspections or testing.

SECTION 7.03 – REEXAMINATION OF WORK
Reexamination of any part of the Work may be ordered by the Owner, and if so ordered,
the Work must be uncovered by the Contractor. If said Work is found to be in accordance
with the Contract, the Owner shall pay the cost of reexamination. If said Work is not found
to be in accordance with the Contract, the Contractor shall pay the cost of reexamination
and replacement.

SECTION 7.04 – INSPECTION OF WORK
All Work, all materials whether or not incorporated in the Work, all processes of
manufacture and all methods of construction shall be, at all times and places, subject to the
inspection of the Owner or the Owner's Representative or the architect, and the Architect
shall be the final judge of the quality and suitability of the Work, materials, processes of
manufacture and methods of construction for the purposes for which said Work, materials,
processes of manufacture and methods of construction are used. Any Work not approved
by the Architect shall be reconstructed, made good, replaced or corrected immediately by
the Contractor including all Work of other contractors destroyed or damaged by said
removal or replacement. Rejected material shall be removed immediately from the Site.
Acceptance of material and workmanship by the Owner shall not relieve the Contractor
from the Contractor's obligation to replace all Work which is not in compliance with the
Contract.
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SECTION 7.05 – DEFECTIVE OR DAMAGED WORK
If, in the opinion of the Owner, it is undesirable to replace any defective or damaged
materials or to reconstruct or correct any portion of the Work damaged or not performed
in accordance with the Contract, the compensation to be paid to the Contractor shall be
reduced by an amount which, in the judgment of the Owner, shall be deemed to be
equitable.

SECTION 7.06 - TESTING
All materials and equipment used in the Work shall be subject to inspection and testing in
accordance with accepted standards to establish conformance with specifications and
suitability for uses intended, unless otherwise specified in the Contract. If any Work shall
be covered or concealed without the approval or consent of the Architect, said Work shall,
if required by the Architect, be uncovered for examination. Any inspection by the Architect
or by a testing laboratory on behalf of the Owner does not relieve the Contractor of the
responsibility to maintain quality control of materials, equipment and installation to
conform to the requirements of the Contract. If any test results are below specified
minimums, the Architect may order additional testing. The cost of said additional testing,
any additional professional services required, and any other expenses incurred by the
Owner as a result of said additional testing shall be at the Contractor's expense. The Owner
may deduct such costs from moneys due the Contractor.

SECTION 7.07 - ACCEPTANCE
No previous inspection shall relieve the Contractor of the obligation to perform the Work
in accordance with the Contract. No payment, either partial or full, by the Owner to the
Contractor shall excuse any failure by the Contractor to comply fully with the Contract
Documents. The Contractor shall remedy all defects and deficiencies, paying the cost of
any damage to other Work resulting therefrom.

ARTICLE 8 -- CHANGES IN THE WORK
SECTION 8.01 - CHANGES
A.

Without invalidating the Contract, the Owner/Architect may order Extra Work or
make changes by altering, adding to, or deducting from the Work, the Contract
consideration being adjusted accordingly. No claims for Extra Work shall be
allowed unless such Extra Work is ordered in writing by the Owner/Architect. No
changes in the Work shall be made unless such Work is ordered in writing by the
Owner/Architect or Owner’s Representative. If the time for completion is affected
by this change, the revised time for completion shall be included in the change
order. The Owner may order the Contractor to perform the Extra Work and proceed
under the Dispute Article.
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B.

The amount by which the Contract consideration is to be increased or decreased by
any change order may be determined by the Owner by one or more of the following
methods:
1. By applying the applicable unit price or prices contained in the Contract.
2.

By estimating the fair and reasonable cost of the Extra Work:
a.

Labor, including all wages, required wage supplements and
insurance required by law, paid to employees below the rank of
superintendent directly employed at the Site. Wages are the
prevailing rate of wages defined in the Contract Documents and
supplemental updates.

b.

Premiums or taxes paid by the Contractor for worker's compensation
insurance, unemployment insurance, FICA tax and other payroll
taxes as required by law, net of actual and anticipated refunds and
rebates.

c.

Materials

d.

Equipment, excluding hand tools, which in the judgment of the
Owner, would have been or will be employed in the Work. It is the
duty of the Contractor to utilize either rented or self-owned
equipment that is of a nature and size appropriate for the Work to be
performed. The Owner reserves the right to determine reasonable
and appropriate equipment sizing, and at the Owner’s discretion, to
adjust the costs allowed to reflect a smaller or less elaborate piece
of equipment more suitable for performance of the Extra Work.

3. By determining the actual cost of the Extra Work in the same manner as in
Article 8, Section 8.01, Subsection B. 2. except that the actual costs of the
Contractor shall be used in lieu of estimated costs.
C.

The Owner shall have the option of determining by which method the Contractor
shall proceed with said Extra Work. Wages are the prevailing rate of wages defined
in the Contract Documents and supplemental updates. The Contractor shall submit
a signed and notarized Labor Rate Worksheet(s) to the Owner to be used to
determine hourly rates for various classifications of workers. The Contractor agrees
to provide documentation verifying costs and calculations at the Owner's request.
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D.

Regardless of the method used by the Owner in determining the value of a change
order, the Contractor shall, within the time-frame given by the Owner, submit to
the Owner or Owner's Representative a detailed breakdown of the Contractor's
estimate of the value of the omitted or Extra Work.

E.

Unless otherwise specifically provided for in a change order, the compensation
specified therein for Extra Work includes full payment for the Extra Work covered
thereby, and the Contractor waives all rights to any other compensation for said
Extra Work, damage or expense.

F.

The Contractor shall furnish satisfactory bills, payrolls and vouchers covering all
items of cost and when requested by the Owner shall give the Owner access to all
accounts and records relating thereto, including records of subcontractors and
material suppliers.

G.

Increased bonding costs for the Work which may result from Owner issued
Changes in the Work will be addressed by the Owner at the completion of the
Project Work upon submission of satisfactory proof of Contractor's increased cost.

H.

Increased contractual liability insurance premium costs which may result from
changes in the Work will be addressed by the Owner at the completion of the Work
upon submission of satisfactory proof of Contractor’s increased cost.

SECTION 8.02 – OVERHEAD AND PROFIT ALLOWANCE
A. See Example A for changes in the Work performed directly by the Contractor, whether a base
cost is arrived at by estimated cost or actual cost method; add to base cost a sum equal to twenty
percent. See Exceptions - Paragraphs “D” and “E”.
Example A:
Contractor base cost
20% overhead and profit
Total

$1,000
200
$1,200

B. See Example B for changes in the Work performed by a Subcontractor under contract with
the Contractor, where estimated or actual cost is Ten Thousand Dollars ($10,000.00) or less; add
to the base cost a sum equal to twenty percent of cost, for the benefit of the Subcontractor. For
the benefit of the Contractor; add an additional sum equal to ten percent of the Subcontractor’s
base cost.
Example B:
Subcontractor base cost
20% Subcontractor overhead and profit
Subcontractor Total
10% Contractor overhead and profit on base cost
Total
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$1,000
200
$1,200
100
$1,300

C. See Example C for changes in the Work performed by a Subcontractor, under contract with
the Contractor, which exceeds a base cost of Ten Thousand Dollars ($10,000) in estimated or
actual cost; add to the base cost a sum equal to twenty percent of cost for the benefit of the
Subcontractor. For the benefit of the Contractor; add an additional sum equal to ten percent of
the first Ten Thousand Dollars ($10,000) of the Subcontractor’s base cost, plus five percent of
the next Ninety Thousand Dollars ($90,000) of the Subcontractor’s base cost, plus three percent
of any sum in excess of One Hundred Thousand Dollars ($100,000) of the Subcontractor’s base
cost.
Example C:
Subcontractor base cost
20% Subcontractor overhead and profit
Subcontractor Total
10% Contractor overhead and profit on first $10,000 base cost
5% on next $90,000 base cost
3% on base cost over $100,000
Total

$200,000
40,000
$240,000
1,000
4,500
3,000
$248,500

D. See Example D for overhead and profit on major equipment such as: switchgear,
transformers, air handling units, boilers, etc. For extra equipment purchases by the Contractor or
Subcontractors which exceeds a base cost of Ten Thousand dollars ($10,000) in estimated or
actual cost; add to the base cost for the benefit of the Contractor a sum equal to ten percent of
the first Ten Thousand dollars ($10,000) of the vendor’s base cost plus five percent of the next
Ninety Thousand dollars ($90,000) of the vendor’s base cost, plus three percent of any sum in
excess of One Hundred Thousand dollars ($100,000) of the vendor’s base cost. If the equipment
is supplied by the Subcontractor, the Contractor is entitled to a maximum of ten (10) percent of
the first Ten Thousand dollars ($10,000) of the base cost.
Example D:
Vendor base cost
10% Contractor or Subcontractor overhead and profit on first $10,000 base cost
5% on next $90,000 base cost
3% on base cost over $100,000
Contractor or Subcontractor Total
10% Contractor overhead and profit on first $10,000 base cost when equipment
is supplied by the Subcontractor, no other mark-up allowed
Total

$200,000
1,000
4,500
3,000
$208,500
1,000
$209,500

E. See Example E for overhead and profit on a material only Change Order. For increased
material purchases by the Contractor or Subcontractors which exceed a base cost of Ten
Thousand dollars ($10,000) in estimated or actual costs; add to the base cost for the benefit of
the Contractor a sum equal to ten percent of the first Ten Thousand dollars ($10,000) of the
supplier’s cost plus five percent of the next Ninety Thousand dollars ($90,000) of the supplier’s
cost, plus three percent of any sum in excess of One Hundred Thousand dollars ($100,000) of
the supplier’s cost. If the material is supplied by the Subcontractor, the Contractor is entitled to a
maximum of ten (10) percent of the first Ten Thousand dollars ($10,000) of the base cost.
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Example E:
Material cost (net difference between original contract and revised)
10% Contractor or Subcontractor overhead and profit on first $10,000 base cost
5% on next $90,000 base cost
3% on base cost over $100,000
Contractor or Subcontractor Total
10% Contractor overhead and profit on first $10,000 base cost when material
is supplied by the Subcontractor, no other mark-up allowed
Total

$200,000
1,000
4,500
3,000
$208,500
1,000
$209,500

F. Other than the overhead and profit described in General Conditions Section 7.02A, no further
overhead and profit will be allowed for changes to the Work performed by a Subcontractor
under Subcontract with the Contactor or for major equipment or material supplier determined to
be an affiliate of or controlled by the Contractor. An affiliate is considered any firm or entity in
which the Contractor or any individual listed on the Contractor’s NYS Vendor Responsibility
Questionnaire either owns 5% or more of the shares of, or is one of the five largest shareholders,
a director, officer, member, partner or proprietor of said Subcontractor, major equipment or
material supplier; a controlled firm is any firm or entity which, in the opinion of the Owner, is
controlled by the Contractor or any individual listed on the Contractor’s NYS Vendor
Responsibility Questionnaire.
1. The Owner, in its sole and exclusive discretion, will determine if a firm or entity is an affiliate
of or controlled by the Contractor.
G. No overhead and profit shall be paid for changes in the Work performed by a Subcontractor
not under Subcontract with the Contractor. No overhead and profit shall be paid on the premium
portion of overtime pay. Where the changes in the Work involve both an increase and a
reduction in similar or related Work, the overhead and profit allowance shall be applied only to
the cost of the increase that exceeds the cost of the reduction.

SECTION 8.02A – DEDUCT CHANGE ORDER
The amount of credit to be allowed by the Contractor to the Owner for a deletion or change
which results in a decrease in the Contract amount shall be as determined by the Owner. The
credit shall include the overhead and profit allocable to the deleted or changed Work unless the
Owner, in its sole and exclusive discretion, determines otherwise.

SECTION 8.03 – FORM OF CHANGE ORDERS
All Change Orders shall be processed, executed and approved on AIA document G701,
which is included herein and made part of the Contract Documents. No alteration to this
form shall be acceptable to the Owner and no payment for Extra Work shall be due the
Contractor unless it executes a Change Order on said form.
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ARTICLE 9 -- TIME OF COMPLETION
SECTION 9.01 – TIME OF COMPLETION
A.

The Work shall be commenced at the time stated in the Owner's written notice to
proceed, and shall be completed no later than the time of completion specified in
the Contract Documents. Notwithstanding anything to the contrary, a schedule
submitted by the Contractor showing a time of completion earlier than that specified
in the Contract shall not entitle the Contractor to any additional compensation in
the event the earlier time of completion is not realized.

B.

It is hereby understood and mutually agreed, by and between the Contractor and
the Owner, that the time for completion of the Work, as specified in the Contract
Documents, is an essential and material condition of the Contract.

C.

The Contractor agrees that the Work shall be prosecuted regularly, diligently and
uninterruptedly at such rate of progress as shall insure full completion thereof
within the time specified. It is expressly understood and agreed, by and between the
Contractor and the Owner, that the time for completion of the Work described
herein is a reasonable time for completion of the same.

D.

If the Contractor shall neglect, fail or refuse to complete the Work within the time
specified, or any proper extension thereof granted by the Owner, the Contractor
agrees to pay to the Owner for loss of beneficial use of the structure an amount
specified in the Contract, not as a penalty, but as liquidated damages, for each and
every calendar day that the Contractor is in default. Default shall include
abandonment of the Work by the Contractor.

E.

Said amount of liquidated damages is agreed upon by and between the Contractor
and the Owner because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damages which the Owner would sustain for loss of
beneficial use of the structure in the event of delay in completion, and said amount
is agreed to be the amount of damages sustained by the Owner and said amount
may be retained from time to time by the Owner.
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F.

It is further agreed that time is of the essence for each and every portion of the
Work. In any instance in which additional time is allowed for the completion of any
Work, the new time of completion established by said extension shall be of the
essence. The Contractor shall not be charged with liquidated damages or any excess
cost if the Owner determines that the Contractor is without fault and that the delay
in completion of the Work is due:
1.

to an unforeseeable cause beyond the control and without the fault of, or
negligence of the Contractor, and approved by the Owner, including, but
not limited to, acts of God or of public enemy, acts of the Owner, fires,
epidemics, quarantine, restrictions, strikes, freight embargoes and unusually
severe weather; and

2.

to any delays of Subcontractors or suppliers occasioned by any of the causes
specified in Subsections 1. of this paragraph.

The Contractor shall, within ten (10) days from the beginning of any such delay,
notify the Owner, in writing, of the causes of the delay.
G.

H.

The time for completion can be extended only by Change Order approved by the
Owner and may be extended for:
1.

all of the Work, or

2.

only that portion of the Work altered by the Change Order.

The foregoing liquidated damages are intended to compensate the Owner only for
the loss of beneficial use of the structure. In addition, the Contractor shall be liable
to the Owner for whatever actual damages (other than actual loss of beneficial use)
the Owner may incur as a result of any actions or inactions of the Contractor or its
Subcontractors including, without limitation, interest expense and carrying costs,
liabilities to other Contractors working on the project or other third parties, job
extension costs and other losses incurred by the Owner. The provisions of this
paragraph are for the exclusive use of the Owner, and shall not accrue to other
contractors or third parties.
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ARTICLE 10 -- TERMINATION OR SUSPENSION

SECTION 10.01 – TERMINATION FOR CAUSE
In the event that any provision of the Contract is violated by the Contractor or by any
Subcontractor, the Owner may serve written notice upon the Contractor and upon the
Contractor's surety, if any, of the Owner's intention to terminate the Contract; such notice
shall contain the reasons for the intention to terminate the Contract upon a date specified
by the Owner. If the violation or delay shall not cease or arrangements satisfactory to the
Owner shall not be made, the Contract shall terminate upon the date so specified by the
Owner. In the event of any such termination, the Owner may take over the Work and
prosecute same to completion by Contract or otherwise for the account and at the expense
of the Contractor, and the Contractor and Contractor's surety shall be liable to the Owner
for all costs occasioned the Owner thereby. In the event of such termination the Owner may
take possession of and may utilize such materials, appliances and plant as may be on the
Site and necessary or useful in completing the Work.

SECTION 10.02 – TERMINATION FOR CONVENIENCE OF OWNER
The Owner, at any time, may terminate the Contract in whole or in part. Any such
termination shall be effected by delivering to the Contractor a notice of termination
specifying the extent to which performance of Work under the Contract is terminated and
the date upon which the termination becomes effective. Upon receipt of the notice of
termination, the Contractor shall act promptly to minimize the expenses resulting from the
termination. The Owner shall pay the Contractor for Work of the Contract performed by
the Contractor and accepted by the Owner for the period extending from the date of the last
approved Application for Payment up to the effective date of the termination, including
retainage. In no event shall the Contractor be entitled to compensation in excess of the total
consideration of the Contract. . In the event of such termination the Owner may take over
the Work and prosecute the Contract to completion and may take possession of and may
utilize such materials, appliances, and equipment as may be on the Site and necessary or
useful in completing the Work.

SECTION 10.03 – OWNER’S RIGHT TO DO WORK
The Owner may, after notice to the Contractor, without terminating the Contract and
without prejudice to any other right or remedy the Owner may have, perform or have
performed by others all of the Work or any part thereof and may deduct the cost thereof
from any moneys due or to become due the Contractor.
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SECTION 10.04 – SUSPENSION OF WORK
A.

The Owner may order the Contractor in writing to suspend, delay or interrupt
performance of all or any part of the Work for a reasonable period of time as the
Owner may determine. The order shall contain the reason or reasons for issuance
which may include but shall not be limited to the following: latent field conditions,
substantial program revisions, acquisition of rights of way or real property,
financial crisis, labor disputes, civil unrest or acts of God.

B.

Upon receipt of a suspension order, the Contractor shall, as soon as practicable,
cease performance of the Work as ordered and take immediate affirmative measures
to protect such Work from loss or damage.

C.

The Contractor specifically agrees that such suspension, interruption or delay of the
performance of the Work pursuant to this Article shall not increase the cost of
performance of the Work of this Contract.

D.

Time for completion of the Work may be extended to such time as the Owner
determines shall compensate for the time lost by the suspension, interruption or
delay, such determination to be set forth in writing.

ARTICLE 11 -- DISPUTES
SECTION 11.01 – CLAIMS FOR EXTRA WORK
A.

If the Contractor claims that any Work which the Contractor has been ordered to
perform will be Extra Work, or that any action or omission of the Owner is contrary
to the terms and provisions of the Contract and will require the Contractor to
perform Extra Work the Contractor shall:
1.

Promptly comply with said order.

2.

File with the Owner and the architect within fifteen (15) working days after
being ordered to perform the Work claimed by the Contractor to be Extra
Work or within fifteen (15) working days after commencing performance
of the Work, whichever date shall be earlier, or within fifteen
(15) working days after the said action or omission on the part of the Owner
occurred, a written notice of the basis of the Contractor's claim, including
estimated cost, and request for a determination thereof.
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3.

B.

C.

Proceed diligently, pending and subsequent to the determination of the
Owner with respect to any said disputed matter, with the performance of the
Work in accordance with all instructions of the Owner.

No claim for Extra Work shall be allowed unless the same was done pursuant to a
written order of the Owner. The Contractor's failure to comply with any or all parts
of this Article shall be deemed to be:
1.

a conclusive and binding determination on the part of the Contractor that
said order, Work, action or omission does not involve Extra Work and is
not contrary to the terms and provisions of the Contract,

2.

a waiver by the Contractor of all claims for additional compensation or
damages as a result of said order, Work, action or omission.

The value of claims for Extra Work, if allowed, shall be determined by the methods
described in the Contract.

SECTION 11.02 – CLAIMS FOR DELAY
No claims for increased costs, charges, expenses or damages of any kind shall be made by
the Contractor against the Owner for any delays or hindrances from any cause whatsoever;
provided that the Owner, in the Owner's discretion, may compensate the Contractor for any
said delays by extending the time for completion of the Work as specified in the Contract.

SECTION 11.03 – FINALITY OF DECISIONS
A.

Any decision or determination of the Architect, Owner or the Owner's
Representative shall be final, binding and conclusive on the Contractor unless the
Contractor shall, within ten (10) working days after said decision, make and deliver
to the Owner a verified written statement of the Contractor's contention that said
decision is contrary to a provision of the Contract. The Owner shall determine the
validity of the Contractor's contention. Pending the decision of the Owner, the
Contractor shall proceed in accordance with the original decision.

B.

Wherever it is required in the Contract that an application must be made to the
Owner or a determination made by the Owner, the decision of the Owner on said
application or the determination of the Owner under the Contract shall be final,
conclusive and binding upon the Contractor unless the Contractor, within ten (10)
working days after receiving notice of the Owner's decision or determination, files
a written statement with the Owner that the Contractor reserves the Contractor's
rights in connection with the matters covered by said decision or determination.
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ARTICLE 12 -- SUBCONTRACTS
SECTION 12.01 – SUBCONTRACTING
A.

The Contractor may utilize the services of Subcontractors subject to the bid terms and
conditions.

B.

The Contractor shall submit to the Owner, in writing, the name of each proposed
Subcontractor as required by the Contract or earlier when requested. The Owner
reserves the right to disapprove any proposed Subcontractor. Such disapproval shall
not result in additional cost to the Owner.

C.

The Contractor shall be fully responsible for the Work, acts and omissions of
Subcontractors, and of persons either directly or indirectly employed by
Subcontractors.

D.

The Contractor shall cause appropriate provisions to be inserted in all subcontracts
relative to the Work to bind Subcontractors to the Contractor by the terms of the
Contract Documents insofar as applicable to the work of Subcontractors.

E.

The Contractor's use of Subcontractors shall not diminish the Contractor's
obligation to complete the Work in accordance with the Contract Documents. The
Contractor shall control and coordinate the work of Subcontractors.

F.

Nothing contained in the Contract or any subcontract shall create any contractual
relationship between Subcontractors and the Owner.
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ARTICLE 13 -- CONTRACT COORDINATION AND COOPERATION
SECTION 13.01 – COOPERATION WITH OTHER
CONTRACTORS
A.

During the progress of the Work, other contractors may be engaged in performing
work. The Contractor shall coordinate the Contractor's Work with the work of said
other contractors in such a manner as the Owner may direct.

B.

If the Owner shall determine that the Contractor is failing to coordinate the Work
with the work of other contractors as the Owner has directed:
1.

the Owner shall have the right to withhold any payments due under the
Contract until the Owner's directions are complied with by the Contractor;
and

2.

the Contractor shall assume the defense and pay on behalf of the Owner any
and all claims or judgments or damages and from any costs or damages to
which the Owner may be subjected or which the Owner may suffer or incur
by reason of the Contractor's failure to promptly comply with the Owner's
directions.

C.

If the Contractor notifies the Owner, in writing, that another contractor on the Site
is failing to coordinate the work of said contractor with the Work, the Owner shall
investigate the charge. If the Owner finds it to be true, the Owner shall promptly
issue such directions to the other contractor with respect thereto as the situation
may require. The Owner shall not be liable for any damages suffered by the
Contractor by reason of the other contractor's failure to promptly comply with the
directions so issued by the Owner, or by reason of another contractor's default in
performance.

D.

Should the Contractor sustain any damage through any act or omission of any other
contractor having a contract with the Owner or through any act or omission of any
Subcontractor of said other contractor, the Contractor shall have no claim against
the Owner for said damage.

E.

Should any other contractor having or which shall have a contract with the Owner
sustain damage through any act or omission of the Contractor or through any act or
omission of a Subcontractor, the Contractor shall reimburse said other contractor
for all said damages and shall indemnify and hold the Owner harmless from all said
claims.
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F.

The Owner cannot guarantee the responsibility, efficiency, unimpeded operations
or performance of any Contractor. The Contractor acknowledges these conditions
and shall bear the risk of all delays including, but not limited to, delays caused by
the presence or operations of other contractors and delays attendant upon any
construction schedule approved by the Owner and the Owner shall not incur any
liability by reason of any delay.

SECTION 13.02 – SEPARATE CONTRACTS
A.

The Owner may award other contracts, work under which may proceed
simultaneously with the execution of the Work. The Contractor shall coordinate the
Contractor's operations with those of other contractors as directed by the Owner.
Cooperation shall be required in the arrangements for access, the storage of material
and in the detailed execution of the Work.

B.

The Contractor shall keep informed of the progress and workmanship of other
contractors and any Subcontractors and shall notify the Owner in writing
immediately of lack of progress or defective workmanship on the part of other
contractors or subcontractors, where said delay or defective workmanship may
interfere with the Contractor's operations.

C.

Failure of a Contractor to keep so informed and failure to give notice of lack of
progress or defective workmanship by others shall be construed as acceptance by
the Contractor of said progress and workmanship as being satisfactory for proper
coordination with the Work.

D.

Where the Contractor shall perform Work in close proximity to work of other
contractors or subcontractors, or where there is evidence that Work of the
Contractor may interfere with work of other contractors or subcontractors, the
Contractor shall assist in arranging space conditions to make satisfactory
adjustment for the performance of said work and the Work. If the Contractor
performs work in a manner which causes interference with the work of other
contractors or subcontractors, the Contractor shall make changes necessary to
correct the condition.

SECTION 13.03 – COORDINATED COMPOSITE DRAWINGS
The Contractor shall prepare coordinated composite scale reproducible drawings and
sections, on reproducible paper, clearly showing how the Work of the Contractor is to be
performed in relation to work of other contractors or subcontractors.
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ARTICLE 14 -- PROTECTION OF RIGHTS, PERSONS AND
PROPERTY
SECTION 14.01 – ACCIDENT PREVENTION
The Contractor shall, at all times, take every precaution against injuries to persons or
damage to property and for the safety of persons on or about the Site or engaged in the
performance of the Work.

SECTION 14.02 – SAFETY PROGRAMS
The Contractor shall be responsible for the initiation, maintenance and supervision of
safety precautions and programs in connection with the Work.

SECTION 14.03 – PROTECTION OF WORK AND PROPERTY
A.

The Contractor shall, at all times, guard the Owner's property from injury or loss in
connection with the Work. The Contractor shall, at all times, guard and protect the
Contractor's Work, and adjacent property. The Contractor shall replace or make
good any said loss or injury unless said loss or injury is caused directly by the
Owner.

B.

The Contractor shall have full responsibility to protect and maintain all materials
and supplies on and off site in proper condition and forthwith repair, replace and
make good any damage thereto until construction completion. The Contractor shall
maintain an inventory of all materials and supplies for the Project that are delivered
to the Site or approved for off-site storage facilities.

C.

The Contractor shall report any loss, theft, burglary, vandalism or damage of
materials or installed work to the Owner by phone and fax as soon as it is
discovered. If vandalism, theft, or burglary are suspected as the cause of the loss,
the Contractor shall notify site security personnel and the municipal police. The
Contractor shall also protect the place of the loss until released from protection by
the Owner or the Owner's Representative. The Contractor shall insure that no
potential evidence relating to the loss is removed from the place of the loss.
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SECTION 14.04 – ADJOINING PROPERTY
The Contractor shall protect all adjoining property and shall repair or replace any said
property damaged or destroyed during the progress of the Work.

SECTION 14.05 – RISKS ASSUMED BY THE CONTRACTOR
A.

The Contractor solely assumes the following distinct and several risks whether said
risks arise from acts or omissions, whether supervisory or otherwise, of the Owner,
of any Subcontractor, of third persons or from any other cause, including
unforeseen obstacles and difficulties which may be encountered in the execution of
the Work, whether said risks are within or beyond the control of the Contractor and
whether said risks involve any legal duty, primary or otherwise, imposed upon the
Owner, excepting only risks which arise from faulty designs as shown by the plans
and specifications or from the negligence of the Owner or the Owner's members,
officers, representatives or employees that caused the loss, damage or injuries
hereinafter set forth:
1.

The risk of loss or damage, includes direct or indirect damage or loss, of
whatever nature to the Work or to any plant, equipment, tools, materials or
property furnished, used, installed or received by the Owner, the
Construction Manager, the Contractor or any Subcontractor, material or
workmen performing services or furnishing materials for the Work. The
Contractor shall bear said risk of loss or damage until construction
completion or until completion or removal of said plant, equipment, tools,
materials or property from the Site and the vicinity thereof, whichever event
occurs last. In the event of said loss or damage, the Contractor immediately
shall repair, replace or make good any said loss or damage.

2.

The risk of claims, just or unjust, by third persons against the Contractor or
the Owner and the Construction Manager on account of wrongful death,
bodily injuries and property damage, direct or consequential, loss or damage
of any kind whatsoever arising or alleged to arise out of or as a result of or
in connection with the performance by the Contractor of the Work, whether
actually caused by or resulting from the performance of the Work, or out of
or in connection with the Contractor's operations or presence at or in the
vicinity of the Site. The Contractor shall bear the risk for all deaths, injuries,
damages or losses sustained or alleged to have been sustained prior to the
construction completion of the Work. The Contractor shall bear the risk for
all deaths, injuries, damages or losses sustained or alleged to have been
sustained resulting from the Contractor's negligence or alleged negligence
which is discovered, appears or is manifested after acceptance by the
Owner.
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B.

3.

The Contractor assumes entire responsibility and liability for any and all
damage or injury of any kind or nature whatsoever, including death
resulting therefrom, to all persons, whether employees of the Contractor or
otherwise, and to all property, caused by, resulting from, arising out of or
occurring in connection with the execution of the Work. If any person shall
make said claim for any damage or injury, including death resulting
therefrom, or any alleged breach of any statutory duty or obligation on the
part of the Owner, the Owner's Representative, Construction Manager,
servants and employees, the Contractor shall assume the defense and pay
on behalf of the Owner, the Owner's Representative, the Construction
Manager, servants and employees, any and all loss, expense, damage or
injury that the Owner, the Owner's Representative, Construction Manager,
servants and employees, may sustain as the result of any claim, provided
however, the Contractor shall not be obligated to indemnify the Owner, the
Owner’s Representative, Construction Manager, servants and employees
for their own negligence, if any. The Contractor agrees to assume, and pay
on behalf of the Owner and the Owner's Representative, Construction
Manager, servants and employees, the defense of any action at law or equity
which may be brought against the Owner and the Owner's Representative,
Construction Manager, servants and employees. The assumption of defense
and liability by the Contractor includes, but is not limited to the amount of
any legal fees associated with defending, all costs of investigation, expert
evaluation and any other costs including any judgment or interest or penalty
that may be entered against the Owner and the Owner's Representative,
Construction Manager, servants and employees, in any said action.

4.

The Contractor is advised that the Work required under this Contract may
impose certain obligations and requirements mandated by the U.S.
Department of Labor Occupational Safety and Health Administration
regulations, Title 29 CFR Part 1926.62 Lead Exposure in Construction,
relative to the potential exposure to lead by its employees. The Contractor
assumes entire responsibility and liability for complying fully in all respects
with these regulations.

The Contractor's obligations under this Article shall not be deemed waived, limited
or discharged by the enumeration or procurement of any insurance for liability for
damages. The Contractor shall notify its insurance carrier within twenty four (24)
hours after receiving a notice of loss or damage or claim from the Owner.
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The Contractor shall make a claim on its insurer specifically under the provisions
of the contractual liability coverages and any other coverages afforded the Owner
including those of being an additional insured where applicable.
C.

Neither Final Acceptance of the Work nor making any payment shall release the
Contractor from the Contractor's obligations under this Article. The enumeration
elsewhere in the Contract of particular risks assumed by the Contractor or of
particular claims for which the Contractor is responsible shall not be deemed to
limit the effect of the provisions of this Article or to imply that the Contractor
assumes or is responsible for only risks or claims of the type enumerated; and
neither the enumeration in this Article nor the enumeration elsewhere in the
Contract of particular risks assumed by the Contractor of particular claims for
which the Contractor is responsible shall be deemed to limit the risks which the
Contractor would assume or the claims for which the Contractor would be
responsible in the absence of said enumerations.
Upon the conclusion of any action, proceeding or lawsuit, should a final binding
determination of responsibility be made which allocates responsibility to the
Owner, or the Owner’s members, officers, employees or representatives, the Owner
agrees that the obligation to indemnify and hold harmless shall not be applicable to
the portion of any uninsured money judgment for which the Owner is responsible,
and the Owner agrees to pay the Contractor the percentage of uninsured defense
costs which the Contractor incurred based upon an apportionment of the Owner’s
allocated responsibility.
The Contractor agrees that any claim or costs of the Owner and/or Construction
Manager arising from obligations in this Article and/or Article 15 shall be set off
or deducted from payments due the Contractor.

ARTICLE 15--INSURANCE AND CONTRACT SECURITY
SECTION 15.01 – INSURANCE PROVIDED BY CONTRACTOR
A.

The Contractor shall procure and maintain all of the insurance required under this
Article until all Work, including punch list items, is complete.
The Contractor shall provide insurance as follows:
1.

Workers’ Compensation and Employers Liability Insurance
a.

Statutory Workers’ Compensation (including occupational disease)
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b.
2.

Employers Liability (with a minimum limit of $1,000,000) New
York Statutory Endorsement

Commercial General Liability (CGL) with a combined single limit for
Bodily Injury, Personal Injury and Property Damage of at least $2,000,000
per occurrence & aggregate. The limit may be provided through a
combination of primary and umbrella/excess liability policies.
Coverage shall provide and encompass the following:
a.

Written on an occurrence form;

b.

Endorsement naming the following as additional insureds: The
Fashion Institute of Technology, its auxiliary corporations, the State
University of New York, the New York City Department of
Education and the City and State of New York, the Construction
Manager (if applicable) and other entities specified.

c.

Policy or policies must be endorsed to be primary as respects the
coverage afforded the Additional Insureds and such policy shall be
primary to any other insurance maintained by the Owner. Any other
insurance maintained by the Owner shall be excess of and shall not
contribute with the Contractor’s or Subcontractor’s insurance,
regardless of the “other insurance” clause contained in the Owner’s
own policy of insurance.

3.

Commercial Automobile Liability and Property Damage Insurance
covering all owned, leased, hired and non-owned vehicles used in
connection with the Work with a combined single limit for Bodily Injury
and Property Damage of at least $1,000,000 per occurrence. The limit may
be provided through a combination of primary and umbrella/excess liability
policies.

4.

Umbrella/excess liability insurance with limits of:
$5,000,000 per occurrence
$5,000,000 general aggregate

B.

Before commencement of Work, the Contractor shall submit to the Owner for
approval two (2) Certificates of Insurance, indicating the Project. Certificates shall
provide thirty (30) days’ written notice prior to the cancellation, non- renewal, or
material modification of any policy. Upon request, the Contractor shall furnish the
Owner and the Construction Manager with certified copies of each policy. In
addition, where applicable, the Contractor shall provide copies of Certificates of
Insurance to the Construction Manager.
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Certificates shall be forwarded to Owner in care of: Purchasing
Sammy Li
Purchasing Deputy Director
FIT Purchasing
333 Seventh Avenue, 15th Floor
New York, NY 10001
Certificate(s) of Insurance, when submitted to the Owner, constitutes a warranty by
the Contractor that the insurance coverage described is in effect for the policy term
shown.
Should the Contractor engage a Subcontractor, the same conditions as are
applicable to the Contractor under these insurance requirements shall apply to each
Subcontractor of every tier. Proof thereof shall be supplied to the Owner at the
address listed above.
C.

All insurance required to be procured and maintained must be procured from
insurance companies licensed to do business in the State of New York and rated at
least B+ by A.M. Best and Company, or meet such other requirements as are
acceptable to the Owner.

D.

Should the Contractor fail to provide or maintain any insurance required by this
Contract, the Owner may, after providing written notice to the Contractor, purchase
insurance complying with the requirements of this Article and charge back such
purchase to the Contractor.

E.

At any time that the coverage provisions and limits on the policies required herein
do not meet the provisions and limits set forth above, the Contractor shall
immediately cease Work on the Project. The Contractor shall not resume Work on
the Project until authorized to do so by the Owner. Any delay or time lost as a result
of the Contractor not having insurance required by this Article shall not give rise to
a delay claim or any other claim against the Owner or the Client.

F.

Notwithstanding any other provision in this Article, the Owner may require the
Contractor to provide, at the expense of the Owner, any other form or limit of
insurance necessary to secure the interests of the Owner.

G.

The Contractor shall secure, pay for, and maintain Property Insurance necessary for
protection against the loss of owned, borrowed or rented capital equipment and
tools, including any tools owned by employees, and any tools or equipment, staging
towers, and forms owned, borrowed or rented by the Contractor. The requirement
to secure and maintain such insurance is solely for the benefit of the Contractor.
Failure of the Contractor to secure such insurance or to maintain adequate levels of
coverage shall not render the Additional Insureds or their
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agents and employees responsible for any losses; and the Additional Insureds,
their agents and employees shall have no such liability.
H.

Neither the procurement nor the maintenance of any type of insurance by the
Owner, the Contractor or the Construction Manager shall in any way be construed
or deemed to limit, discharge, waive or release the Contractor from any of the
obligations or risks accepted by the Contractor or to be a limitation on the nature or
extent of said obligations and risks.

SECTION 15.01A – OTHER INSURANCE PROVIDED BY
CONTRACTOR
Railroad Protective Liability insurance: If any Work of the Contract is to be performed on
or within fifty (50) feet of a railroad property or railroad right of way or will require
entrance upon railroad property or right of way or will require assignment of a railroad
employee, the Contractor shall provide and maintain a Railroad Protective Liability policy
with the policy limits required by the owner(s) of the railroad, including the MTA. For
purposes of this paragraph, a subway is a railroad. The policy form shall be ISO-RIMA or
an equivalent form approved by the owner(s) of the railroad. The railroad owner(s) shall
be the named insured on the policy and the definition of “physical damage to property”
shall mean direct and accidental loss of or damage to all property of any named insured
and all property in any named insured’s care, custody, or control. If the Contractor shall
provide a Railroad Protective Liability insurance policy, the Contractor and any
Subcontractor performing on or within fifty (50) feet of railroad property or railroad right
of way or entering railroad property or right of way or requiring assignment of a railroad
employee shall have their CGL insurance policy endorsed to delete the exclusion of
coverage for Work within fifty (50) feet of railroad property.

SECTION 15.02 – GENERAL CONFORMANCE
The Contractor and Subcontractors shall not violate, or be permitted to violate, any
term or condition of their insurance policies, and shall at all times satisfy the safety
requirements of the Owner and of the insurance companies issuing such policies.

SECTION 15.03 – CONTRACT SECURITY
The Contractor shall furnish a surety bond in an amount at least equal to one hundred
(100%) of the Contract price as security for the faithful performance of the Contract and
also labor and material bond in the form set forth in the Contract in an amount at least equal
to one hundred (100%) of the Contract price for the payment of all persons performing
labor or providing materials in connection with the Work. The surety on said bond shall be
a surety company authorized to do business in the State of New York and shall be rated at
least B+ by A.M. Best and Company, or meet such other requirements as are acceptable to
the Owner.
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SECTION 15.04 – ADDITIONAL OR SUBSTITUTE BOND
If at any time the Owner shall become dissatisfied with any surety or sureties upon the
performance bond, or the labor and material payment bond, or if for any other reason said
bonds shall cease to be adequate security to the Owner, the Contractor shall, within five
(5) days after notice from the Owner to do so, substitute an acceptable bond or bonds in
such form and sum and signed by such other surety or sureties as may be satisfactory to
the Owner. The premiums on said bond or bonds shall be paid by the Contractor. No
further payments shall be deemed due nor shall be made until the new surety or sureties
shall have furnished an acceptable bond or bonds to the Owner.

SECTION 15.05 – FAILURE TO COMPLY WITH PROVISIONS OF
ARTICLE 15
The Contract may, at the sole option of the Owner, be declared void and of no effect if
the Contractor fails to comply with the provisions of Article 15.

ARTICLE 16 -- USE OR OCCUPANCY PRIOR TO ACCEPTANCE
BY OWNER

SECTION 16.01 – OCCUPANCY PRIOR TO ACCEPTANCE
NOT APPLICABLE

ARTICLE 17 -- PAYMENT
SECTION 17.01 – PROVISION FOR PAYMENT
A.

The Owner may make a partial payment to the Contractor on the basis of an
approved estimate of the Work performed during each preceding business month.
The Owner shall retain ten percent (10%) of the amount of each said estimate.
The Contractor shall submit a detailed Contract Payment Breakdown prior to the
Contractor's first application for payment. The model contract payment breakdown
included in the Contract Documents shall establish the minimum level of detail
required for the Contractor's payment breakdown. It is understood and the
Contractor acknowledges that this model is included as an administrative tool for
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the purpose of illustrating a format and minimum level of detail required for the
Contract Payment Breakdown and shall not be considered as delineating the
Contractor's Scope of Work. The Owner may request further and more detailed
Contract Payment Breakdown. Further, the Owner reserves the right to accept only
those cost distributions which, in the Owner's opinion, are reasonable, equitably
balanced and correspond to the estimated quantities in the Contract Documents.
No payment shall be made by the Owner until the Contract Payment Breakdown is
approved by the Owner.
Each monthly partial payment requisition must include Affirmative Action Form
AAP 7.0, Contractor's Compliance Report, properly executed, as a condition
precedent to requisition payment by the Owner.
B.

In preparing estimates for partial payment, material delivered to the Site and
properly stored and secured at the Site, and Material approved to be stored off-site
under such conditions as the Owner shall prescribe may be taken into consideration.
All costs related to the storage of materials are the sole responsibility of the
Contractor.
The Owner will provide an Agreement for Materials Stored Off-Site and specific
forms which the Contractor must complete and submit with any request for
approval of partial payment for such material. Required information includes but is
not limited to: a general description of the material; a detailed list of the materials;
a pre-approved storage area; segregation and identification of the material;
insurance covering full value against all risks of loss or damage, with noncancellation provision; immediate replacement agreement in event of loss or
damage; agreement to pay the expense of all inspections of the material; ownership
provisions; delivery guarantee; project completion statement; bill of sale, releases,
and inventory.

C.

Any partial payment made shall not be construed as a waiver of the right of the
Owner to require the fulfillment of all the terms of the Contract.

D.

After the Owner has determined Substantial Completion of the Work, the
Contractor shall submit to the Owner, for the Owner's approval, a detailed estimate
of the value of the known remaining items of Work as set forth by the Owner and
a schedule of completion for said items of Work. The Owner shall review that
estimate and make the final determination.
The Owner, when all the Work is substantially complete, shall pay to the Contractor
the balance due the Contractor pursuant to the Contract, less:
1.

two (2) times the value of any remaining items of Work to be completed or
corrected; and

2.

an amount necessary to satisfy any and all claims, liens or judgments against
the Contractor.

As the remaining items of Work are completed and accepted by the Owner, the
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Owner shall pay the appropriate amount pursuant to the duly completed and
submitted monthly requisitions.

E.

The list of remaining Work items may be expanded to include additional items of
corrective or completion Work until final acceptance as certified by the Owner's
execution of "Notification of Construction Completion". Appropriate payments
may be withheld to cover the value of these items pursuant to this Section.
All Monthly Requisitions submitted by the Contractor shall be on AIA documents
G702 and G703. The Contractor shall furnish such affidavits, vouchers and receipts
as to delivery and payment for materials as required by the Owner to substantiate
each and every payment requested. The Contractor and its Subcontractors will
submit with all applications for payment copies of the certified payrolls and
certification of payment of wage supplements in a form satisfactory to the Owner.
The submission of Contractor and Subcontractor certified payrolls is required at
least monthly. No progress payments will be processed without submission by the
Contractor of properly executed Affidavit of Payment and Release of Liens (AIA
Documents G706 and G706A).”

Section 17.02 - Acceptance of the First Payment Pursuant to
Section 17.01 D. of the Contract Constitutes Release
The acceptance by the Contractor of the first payment pursuant to Section 17.01 D. shall
be and shall operate as a release to the Owner of all claims by and all liability to the
Contractor for all things in connection with the Work and for every act and neglect of the
Owner and others relating to or arising out of the Work. No payment, final or otherwise,
shall operate to release the Contractor or the Contractor's sureties from any obligations
under this Contract or the performance or labor and material payment bonds.

SECTION 17.03 – RELEASE AND CONSENT OF SURETY
Notwithstanding any other provision of the Contract Documents to the contrary, the first
payment pursuant to Section 17.01 D. shall not become due until the Contractor submits to
the Owner a General Release and a Consent of Surety to said payment pursuant to Section
17.01 D., both in form and content acceptable to the Owner.

SECTION 17.04 - LIENS
Upon the Owner's receipt of a lien, a sum which shall be one and one-half (1 1/2) times the
amount stated to be due in the notice of lien shall be deducted from the current payment
due the Contractor. This sum shall be withheld until the lien is discharged.
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SECTION 17.05 – WITHHOLDING OF PAYMENTS
A.

The Owner may withhold from the Contractor any part of any payment as may, in
the judgment of the Owner, be necessary:
1. to assure payment of just claims of any persons supplying labor or materials for
the Work;
2. to protect the Owner from loss due to defective Work not remedied; or
3. to protect the Owner, Construction Manager or Consultant from loss due to
failure to defend, loss due to injury to persons or damage to the Work or
property of other contractors, Subcontractors or others caused by the act or
neglect of the Contractor or Subcontractors.
4. to assure payment of fines and penalties which may be imposed on the
Contractor pursuant to the provisions of this Contract.

B.

The Owner shall have the right to apply any such amounts so withheld, in such
manner as the Owner may deem proper to satisfy said claims, fines and penalties
or to secure said protection. Said application of the money shall be deemed
payments for the account of the Contractor.

C.

The provisions of this Article 17 are solely for the benefit of the Owner, and any
action or non-action hereunder by the Owner shall not give rise to any liability on
the part of the Owner.

SECTION 17.06 – OWNER’S RIGHT TO AUDIT AND INSPECTION
OF RECORDS
The Contractor shall maintain and keep, for a period of at least six (6) years after the date
of final payment, all records and other data relating to the Work, including records of
Subcontractors and material suppliers. The Owner or the Owner's Representative shall have
the right to inspect and audit all records and other data of the Contractor, Subcontractors
and material suppliers relating to the Work.

SECTION 17.07 – FALSE STATEMENTS/INFORMATION
A.

False statements, information or data submitted on or with applications for
payment may result in one or more of the following actions:
1. Termination of the Contract for cause;
2. Disapproval of future bids or contracts and sub-contracts;
3. Withholding of final payment on the Contract; and
4. Civil and/or criminal prosecution.
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B.

These provisions are solely for the benefit of the Owner, and any action or nonaction hereunder by the Owner shall not give rise to any liability on the part of the
Owner.

ARTICLE 18 -- TAX EXEMPTION
SECTION 18.01 – TAX EXEMPTION
A.

The Owner is exempt from payment of Federal, State, local taxes and sales and
compensating use taxes of the State of New York and of cities and counties on all
materials and supplies incorporated into the completed Work. These taxes are not
to be included in bids. This exception does not apply to tools, machinery,
equipment or other property leased by or to the Contractor or a Subcontractor, or
to supplies and materials which, even though they are consumed, are not
incorporated into the completed Work, and the Contractor and Subcontractors shall
be responsible for and pay any and all applicable taxes, including sales and
compensating use taxes, on said leased tools, machinery, equipment or other
property and upon all said unincorporated supplies and materials.

B.

The Contractor and Subcontractors shall obtain any and all necessary certificates or
other documentation from the appropriate governmental agency or agencies, and
use said certificates or other documentation as required by law, rule or regulation.

ARTICLE 19 -- GUARANTEE
SECTION 19.01 - GUARANTEE
The Contractor shall in all respects guarantee the Work to the Owner and be responsible
for all material, equipment and workmanship of the Work. The Contractor shall forthwith
repair, replace or remedy in a manner approved by the Owner, any said material,
equipment, workmanship, or other part of the Work found by the Owner to be defective or
otherwise faulty and not acceptable to the Owner, which defect or fault appears during the
minimum period of one (1) year, or such longer period as may be prescribed by the
Contract, from the date of Construction Completion or any part thereof, by the Owner. The
Contractor shall also pay for any damage to the Work resulting from said defect or fault.

ARTICLE 20 -- STANDARD PROVISIONS
SECTION 20.01 – PROVISIONS REQUIRED BY LAW DEEMED INSERTED
Each and every provision of law and clause required by law to be inserted in the Contract
shall be deemed to be inserted therein and the Contract shall read and shall be enforced as
though so included therein.
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SECTION 20.02 – COMPLIANCE WITH LAWS, RULES AND
REGULATIONS
The Contractor shall comply fully with all applicable laws, rules and regulations.

SECTION 20.03 – LAW GOVERNING THE CONTRACT
The Contract shall be governed by the laws of the state of New York.

SECTION 20.04 - ASSIGNMENT
The Contractor shall not assign the Contract in whole or in part without prior written
consent of the Owner. If the Contractor assigns all or part of any moneys due or to become
due under the Contract, the instrument of assignment shall contain a clause substantially to
the effect that the Contractor and assignee agree that the assignee's right in and to any
moneys due or to become due to the Contractor shall be subject to all prior claims for
services rendered or materials supplied in connection with the performance of the Work.

SECTION 20.05 – NO THIRD PARTY RIGHTS
Nothing in the Contract shall create or shall give to third parties any claim or right of action
against the Owner, the Fashion Institute of Technology, the State University of New York,
Board of Education of the City of New York, the City or State of New York and the
Construction Manager beyond such as may legally exist irrespective of the Contract.

SECTION 20.06 – CONTRACT DEEMED EXECUTORY
The Contractor agrees that the Contract shall be deemed executory to the extent of moneys
available and that no liability shall be incurred by the Owner beyond the moneys available
therefore.

SECTION 20.07 – ANTI-RIOT PROVISIONS
A.

The Contractor agrees that no part of the Contract funds shall be used to make
payments, give assistance, or supply services, in any form, to any individual
convicted in any Federal, State or local court of competent jurisdiction for inciting,
promoting, or carrying on a riot or engaging in any group activity resulting in
material damage to property or injury to persons found to be in violation of Federal,
State or local laws designed to protect persons or property.

B.

The Contractor and each Subcontractor shall notify their employees of all rules and
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regulations adopted pursuant to Article 129-A of the Education Law of the State of
New York. Notices containing the text of the aforementioned rules and regulations
shall be posted by the Contractor at the Site.

SECTION 20.08 – DOMESTIC STEEL
The Contractor agrees, that if the value of this contract exceeds $100,000 all structural
steel, reinforcing steel and other major steel items to be incorporated in the Work of this
Contract shall be produced and made in whole or substantial part in the United States, its
territories or possessions.

SECTION 20.09 – PROTECTION OF LIVES AND HEALTH
A.

Each Contractor and Subcontractor shall comply with all applicable provisions of
the laws of the State of New York, the United States of America and with all
applicable rules and regulations adopted or promulgated by agencies or
municipalities of the State of New York or the United States of America. The
Contractor's and Subcontractor's attention is specifically called to the applicable
rules and regulations, codes and bulletins of the New York State Department of
Labor and to the standards imposed under the Federal Occupational Safety and
Health Act of 1970, as amended.

B.

The Contractor shall maintain an accurate record of all cases of death, occupational
disease, and injury requiring medical attention or causing loss of time from work,
arising out of and in the course of employment of Work under the Contract, and
shall immediately notify the Owner in writing of any injury which results in
hospitalization or death. The Contractor shall provide to the Owner a copy of Form
C-2, Employers Report of Injury/Illness within twenty- four (24) hours of any job
related injury on the Owner's job site. Further, a copy of the OSHA Log of Injury
and Illness shall also be provided to the Owner for any reporting period in which a
job related injury or illness is recorded. The Contractor shall also provide a list of
witnesses to the Owner. The list shall include at least the full name, home address,
occupation and telephone number of each person who saw or has knowledge of the
incident which caused the injury or illness.

C.

The Contractor alone shall be responsible for the safety, efficiency and adequacy
of the Contractor's Work, plant, appliances and methods, and for any damage which
may result from the failure or the improper construction, maintenance or operation
of such Work, plant, appliances and methods.

D.

If, in the performance of the Work, a harmful hazard is created for which appliances
or methods of elimination have been approved by regulatory authorities, the
Contractor shall install, maintain and operate said appliances or methods.

E.

The Owner may impose a payment penalty on the Contractor for any act of noncompliance with this section. The payment penalty shall not exceed one twentieth
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(1/20) of the Contract price or a maximum of One Thousand Dollars ($1,000.00)
for each time the Contractor fails to perform or to provide the information, reports
or forms required in this section. This payment penalty is not exclusive, the Owner
may avail itself of any other contractual remedy available.
F.

The Owner, Owner's Representative, or Architect may inspect the Site at any time
without notice to the Contractor. If the Owner or its representatives find that the
Contractor is not complying with Section 20.10 A or any other provision of Section
20.10, the Owner may send written notice to the Contractor to correct any
deficiency. Upon re-inspection, if the Owner finds the deficiencies have not been
corrected, or in instances where a safety violation (s) must be corrected before Work
continues and the Contractor is given three (3) hours to make correction (s) and
they are not made, the Owner may let a separate contract to correct any deficiencies
and back charge the cost of the separate contract to the Contractor at a premium
rate. The Contractor cannot pass these additional charges on to the Owner. No
action taken under this section shall be deemed as a basis for any delay claim or
any other claim against the Owner by the Contractor.

G.

The Contractor shall preserve and safeguard the scene of an accident involving a
ladder, scaffold, mobile machinery, equipment, safety railing or uncovered floor
opening or any other incident where the injured person required emergency medical
treatment. The Contractor shall "tape off" the area, and not allow any material
object or property to be altered, changed, moved or removed from the accident site.
In addition to "taping off" the accident site, the Contractor shall telephone and send
a facsimile or email to Owner immediately, and post a person at the accident site to
protect it. Safeguarding and protecting the accident site shall only be abandoned
by the Contractor upon release by the Owner or the Owner's Representative. Failure
of the Contractor to comply with the provisions of this paragraph shall be deemed
a breach of this Contract. In addition to any other contractual remedies available,
the Owner may satisfy the breach by imposing the penalties set out in paragraph
20.10 E or void the entire Contract and retain any or all amounts due the Contractor
under this Contract.
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SECTION 20.10 – PROHIBITED INTERESTS / ETHICAL CONDUCT
A.

No officer, employee, architect, attorney, engineer, inspector or consultant of or for
the Owner authorized on behalf of the Owner to exercise any legislative, executive,
administrative, supervisory or other similar functions in connection with the
Contract or the Work, shall become personally interested, directly or indirectly, in
the Contract, material supply contract, subcontract, insurance contract, or any other
contract pertaining to the Work.

B.

The Owner strongly discourages the Contractor from offering or giving anything
of value to employees of the Owner under circumstances which may constitute, or
even suggest, impropriety. Contractor, or its agents, shall not directly or indirectly
offer or give any gift whether in the form of money, service, loan, travel, lodging,
meals, refreshments, entertainment, discount, forbearance or promise, or in any
other form, to an employee or any representatives of the Owner.

C.

To promote a working relationship with the Owner based on ethical business
practices, the Contractor shall:
•

furnish all goods, materials and services to the Owner as contractually required
and specified,

•

submit complete and accurate reports to the Owner and its representatives as
required,

•

not seek, solicit, demand or accept any information, verbal or written, from
the Owner or its representatives that provides an unfair advantage over a
competitor,

•

not engage in any activity or course of conduct that restricts open and fair
competition on Owner-related projects and transactions,

•

not engage in any course of conduct with Owner employees or its
representatives that constitutes a conflict of interest, in fact or in appearance,
and

•

not offer or give any unlawful gifts or gratuities, or engage in bribery or other
criminal activity.

D.

The Owner encourages the Contractor to advance and support ethical business
conduct and practices among its directors, officers and employees, through the
adoption of corporate ethics awareness training programs and written codes of
conduct.

E.

Although the Contractor may employ relatives of Owner’s employees, the Owner
must be made aware of such circumstances as soon as possible, in writing, to ensure
a conflict of interest situation does not arise. The Owner reserves the right to request
that the Contractor modify the work assignment of a relative of an Owner’s
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employee or representative where a conflict of interest, or the appearance thereof,
is deemed to exist.
F.

The Contractor may hire former employees of the Owner. However, as a general
rule, former employees of the Owner may neither appear nor practice before the
Owner, nor receive compensation for services rendered on a matter before the
Owner, for a period of two (2) years following their separation from service with
the Owner. In addition, former employees of the Owner are subject to a “lifetime
bar” from appearing before the Owner or receiving compensation for services
regarding any transaction in which they personally participated or which was under
their active consideration during their tenure with the Owner.

G.

The Contractor agrees to notify Stephen Tuttle, Esq., the Owner’s attorney, at
(212) 217-4030 of any activity by an employee of the Owner that is inconsistent
with the contents of this Section.

H.

Any violation of these provisions shall justify termination of this Contract and may
result in Owner’s rejection of the Contractor’s bids or proposals for future contracts.

SECTION 20.11 – STATE AND FEDERAL LABOR LAW PROVISIONS
A.

Although the Work of this Contract is not public work, the Owner intends that all
applicable provisions of the Labor Law of the State of New York shall be carried
out in the performance of the Work.

B.

The Contractor specifically agrees to comply with Labor Law, Sections 220 and
220-d as amended, that:
1.

no laborer, workman or mechanic, in the employ of the Contractor,
Subcontractor or other person doing or contracting to do the whole or any
part of the Work contemplated by the Contract shall be permitted or required
to work more than eight (8) hours in any one (1) calendar day and more than
five (5) days in any one week, except in the extraordinary
emergencies set forth in the Labor Law;

2.

the wages paid for a legal day's work shall be not less than the prevailing
rate of wages as defined by law;

3.

the minimum hourly rate of wage to be paid and supplement provided shall
be not less than that stated in the Contract and as shall be designated by the
Industrial Commissioner of the State of New York; and

4.

the Contractor and every Subcontractor shall post in a prominent and
accessible place on the Site, a legible statement of all minimum wage rates
and supplements to be paid or provided for the various classes of laborers
and mechanics to be engaged in the Work and all deductions, if any,
39

required by law to be made from unpaid wages actually earned by the
laborers and mechanics so engaged.
C.

The minimum wage rates, if any, herein specified for apprentices shall apply only
to persons working with the tools of the trade which such persons are learning under
the direct supervision of journeyman mechanics. Except as otherwise required by
law, the number of apprentices in each trade or occupation employed by the
Contractor or any Subcontractor shall not exceed the number permitted by the
applicable standards of the New York State Department of Labor, or, in the absence
of such standards, the number permitted under the usual practice prevailing
between the unions and the employers' association of the respective trades or
occupations.

D.

All employees of the Contractor and each Subcontractor shall be paid in accordance
with the provisions of the Labor Law. Certified payroll copies shall be provided to
the Owner as specified in these General Conditions and otherwise upon request.

E.

The Contractor agrees that, in case of underpayment of wages to any worker
engaged in the Work by the Contractor or any Subcontractor, the Owner shall
withhold from the Contractor out of payments due an amount sufficient to pay such
worker the difference between the wages required to be paid under the Contract and
the wages actually paid such worker for the total number of hours worked, and that
the Owner may disburse such amount so withheld by the Owner for and on account
of the Contractor to the employee to whom such amount is due. The Contractor
further agrees that the amount to be withheld pursuant to this paragraph may be in
addition to the percentages to be retained by the Owner pursuant to other provisions
of the Contract.

F.

Pursuant to subdivision 3 of section 220 and section 220-d of the Labor Law the
Contract shall be forfeited and no sum paid for any Work done thereunder upon a
Contractor's or Subcontractor's second conviction for willfully paying or providing
less than:
1.
2.

G.

the stipulated wage scale or supplement as established by the fiscal officer,
or
less than the stipulated minimum hourly wage scale as designated by the
Industrial Commissioner.

Pursuant Labor Law, Section 220-e, the Contractor specifically agrees:
1.

That in the hiring of employees for the performance of Work under the
Contract or any subcontract hereunder, or for the manufacture, sale or
distribution of materials, equipment or supplies hereunder, but limited to
operation performed within the territorial limits of the State of New York,
no Contractor, Subcontractor, nor any person acting on behalf of such
Contractor or Subcontractor, shall by reason of race, creed, color, disability,
sex or national origin discriminate against any citizen of the State of New
York who is qualified and available to perform the Work to which the
employment relates;
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H.

2.

That no Contractor, Subcontractor, nor any person on behalf of such
Contractor or Subcontractor shall, in any manner, discriminate against or
intimidate any employee hired for the performance of work under the
Contract on account of race, creed, color, disability, sex or national origin;

3.

That there may be deducted from the amount payable to the Contractor, by
the Owner under the Contract, a penalty of fifty dollars ($50.00) for each
person for each calendar day during which such person was discriminated
against or intimidated in violation of the terms of the Contract; and

4.

That the Contract may be canceled or terminated by the Owner and all
moneys due or to become due hereunder may be forfeited for a second or
any subsequent violation of the terms or conditions of this section of the
Contract, or when one final determination involves the falsification of
payroll records or the kickback of wages and/or supplements.

The Contractor specifically agrees:
1. That the Contractor shall certify its payrolls and keep these certified records
on site and available, and provide copies to the Owner upon request.
2. That the Contractor shall provide each worker with a written notice
informing the worker of the prevailing wage requirements for the job. The
notice shall contain a simple statement or declaration for the worker's
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SECTION 20.12 - NONDISCRIMINATION
During the performance of the Work, the Contractor agrees as follows:
A.

The Contractor will not discriminate against any employee or applicant for
employment because of race, religion/creed, color, sex, sexual orientation, gender,
gender identity/expression, national origin, age, disability, marital status, or any
other protected category.

B.

If directed to do so by the Commissioner of Human Rights, the Contractor will send
to each labor union or representative of workers with which the Contractor has or
is bound by a collective bargaining or other agreement or understanding, a notice,
to be provided by the State Commissioner of Human Rights, advising such labor
union or representative of the Contractor's agreement under clauses A through G
(hereinafter called "non-discrimination clauses"). If the Contractor was directed to
do so by the Owner as part of the bid or negotiation of this Contract, the Contractor
shall request such labor union or representative to furnish a written statement that
such labor union or representative will not discriminate because of race, creed,
color, sex, national origin, age, disability or marital status, and that such labor union
or representative will cooperate, within the limits of its legal and contractual
authority, in the implementation of the policy and provisions of these
nondiscrimination clauses and that it consents and agrees that recruitment,
employment and the terms and conditions of employment under this Contract shall
be in accordance with the purposes and provisions of these nondiscrimination
clauses. If such labor union or representative fails or refuses to comply with such a
request that it furnish such a statement, the Contractor shall promptly notify the
State Commissioner of Human Rights of such failure or refusal.

C.

If directed to do so by the Commissioner of Human Rights, the Contractor shall
post and keep posted in conspicuous places, available to employees and applicants
for employment, notices to be provided by the State Commissioner of Human
Rights setting forth the substance of the provisions of clauses A and B and such
provisions of the State's laws against discrimination as the State Commissioner of
Human Rights shall determine.

D.

The Contractor shall state, in all solicitations or advertisement for employees placed
by or on behalf of the Contractor, that all qualified applicants will be afforded equal

employment opportunities without discrimination because of race, creed, color, sex,
national origin, age, disability or marital status.

E.

The Contractor shall comply with the provisions of Section 290-299 of the
Executive Law and with the Civil Rights Law, will furnish all information and
reports deemed necessary by the State Commissioner of Human Rights under these
nondiscriminatory clauses and such sections of the Executive Law, and will permit
access to the Contractor's books, records and accounts by the State Commissioner
for the purposes of investigation to ascertain compliance with these
nondiscrimination clauses and such sections of the Executive Law and Civil Rights
Law.
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F.

This Contract may be forthwith canceled, terminated or suspended, in whole or in
part, by the Owner upon the basis of a finding made by the State Commissioner of
Human Rights that the Contractor has not complied with these nondiscrimination
clauses, and the Contractor may be declared ineligible for future contracts made by
or on behalf of the State or a public authority or agency of the State, until the
Contractor satisfies the State Commissioner of Human Rights that the Contractor
has established and is carrying out a program in conformity with the provisions of
these nondiscrimination clauses. Such finding shall be made by the State
Commissioner of Human Rights after conciliation efforts by the Commissioner
have failed to achieve compliance with these nondiscrimination clauses and after a
verified complaint has been filed with the Commissioner, notice thereof has been
given to the Contractor and an opportunity has been afforded the Contractor to be
heard publicly in accordance with the Executive Law. Such sanctions may be
imposed and remedies invoked independently of or in addition to sanctions and
remedies otherwise provided by law.

G.

The Contractor shall include the provisions of clauses A through F above in every
subcontractor purchase order in such a manner that such provisions will be binding
upon each Subcontractor or vendor as to operation to be performed within the State
of New York. The Contractor shall take such action in enforcing such provisions of
such Subcontract or purchase order as the State Commissioner of Human Rights or
the Owner may direct, including sanctions or remedies for noncompliance. If the
Contractor becomes involved in or is threatened with litigation with a Subcontractor
or vendor as a result of such direction by the State Commissioner of Human Rights
or the Owner, the Contractor shall promptly so notify the Attorney General,
requesting the Attorney General to intervene and to protect the interests of the State
of New York.

SECTION 20.13 – LIMITATION ON ACTIONS
No action or proceeding shall lie in favor of or shall be maintained by the Contractor against
the Owner unless such action shall be commenced within six (6) months after receipt by
the Owner of the Contractor's final requisition or, if the Contract is terminated by the
Owner, unless such action is commenced within six (6) months after the date of such
termination.
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SECTION 20.14 – WAIVER OF REMEDIES
Inasmuch as the Contractor can be compensated adequately by money damages for any
breach of the Contract which may be committed by the Owner, the Contractor agrees that
no default, act or omission of the Owner shall constitute a material breach of Contract
entitling the Contractor to cancel or rescind the same or to suspend or abandon performance
thereof; and the Contractor hereby waives any and all rights and remedies to which the
Contractor might otherwise be or become entitled to because of any wrongful act or
omission of the Owner saving only the Contractor's right to money damages.

SECTION 20.15 – WAIVER OF CERTAIN CAUSES OF ACTION
No action or proceeding shall lie or shall be maintained by the Contractor, nor anyone
claiming under or through the Contractor, against the Owner upon any claim arising out of
or based upon the Contract, relating to the giving of notices or information.

SECTION 20.16 – CONTRACTOR RELATIONSHIP
The relationship created by the Contract between the Owner and the Contractor is one of
an independent contractor and it is no way to be construed as creating an agency
relationship between the Owner and the Contractor nor is it to be construed as, in any way
or under any circumstances, creating or appointing the Contractor as an agent of the Owner
for any purpose whatsoever.

SECTION 20.17 – FAILURE TO COMPLY WITH THIS ARTICLE
The Contract shall be void and of no effect unless the Contractor complies with the
provisions of this Article 20.

SECTION 20.18 – YEAR 2000 WARRANTY
SECTION DELETED
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SECTION 20.19 – FALSE RECORDS/KICKBACKS
The Contractor agrees that this Contract may be canceled or terminated for cause by the
Owner and all moneys due or to become due hereunder may be forfeited upon the Owner’s
determination that the Contractor has submitted false records to the Owner and/or that the
Contractor has participated in the kickback of wages. Said determination by the Owner
must first allow the Contractor an opportunity to show why its Contract should not be
canceled or terminated for cause for said actions.

ARTICLE 21- COOPERATION WITH INVESTIGATIONS
The Contractor agrees to cooperate fully and faithfully with any investigation, audit or inquiry
conducted by the Owner or any other duly authorized representative of the Owner
(“Representative”).
The Contractor shall grant the Owner or the Representative the right to examine all books,
records, files, accounts, computer records, documents and correspondence, including
electronically-stored information, in the possession or control of the Contractor, its subsidiaries
and affiliated companies and any other company directly or indirectly controlled by the
Contractor, relating to the Contract. These shall include, but not be limited to: Subcontracts;
bid files; payroll and personnel records; cancelled checks; correspondence; memoranda;
reports; audits; vendor qualification records; original estimate files; change order/amendment
estimate files; detailed worksheets; Subcontractor, consultant and supplier proposals for both
successful and unsuccessful bids; back-charge logs; any records detailing cash, trade, or
volume discounts earned; insurance proceeds, rebates or dividends received; payroll and
personnel records; tax returns, and the supporting documentation for the aforesaid books and
records.
At the Owner’s or the Representative’s request, said materials shall be provided in a computer
readable format, where available. At the request of the Owner or the Representative, the
Contractor shall execute such documents, if any, as are necessary to give the Owner or the
Representative access to Contract-related books, documents or records which are, in whole or
part, under control of the Contractor but not currently in the Contractor’s physical possession.
The Contractor shall not enter into any agreement with a Subcontractor, consultant or supplier,
in connection with the Contract, that does not contain a right to audit clause in favor of the
Owner. The Contractor shall assist the Owner or the Representative in obtaining access to past
and present Subcontractor, consultant and supplier amendment/change order files (including
detailed documentation covering negotiated settlements), accounts, computer records,
documents, correspondence, and any other books and records in the possession of
Subcontractors, consultants and suppliers pertaining to the Contract, and, if appropriate,
enforce the right-to-audit provisions of such agreements.
The Contractor shall assist the Owner or the Representative in obtaining access to, interviews
with, and information from all former and current persons employed and/or retained by the
Contractor, for purposes of the Contract.
The Contractor shall require each Subcontractor to include in all agreements that the
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Subcontractor may hereinafter enter into with any and all Subcontractors, consultants and
suppliers, in connection with the Contract, a right-to-audit clause in favor of the Owner
conferring rights and powers of the type outlined in this section. The Contractor shall not enter
into any Subcontract with a Subcontractor in connection with the Contract that does not contain
such a provision.
The Contractor shall not make any payments to a Subcontractor, consultant or supplier from
whom the Contractor has failed to obtain and supply to the Owner or the Representative
complete, accurate and truthful information in compliance with a request from the Owner or
the Representative to the Contractor.
Any violation of the provisions of this Article shall justify termination of this Contract and
may result in the Owner’s rejection of the Contractor’s bids or proposals for future contracts.
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SECTION VI.
LABOR & MATERIAL PAYMENT BOND

LABOR & MATERIAL PAYMENT BOND
KNOW ALL BY THESE PRESENTS:
That

(Here insert the name and address or legal title of the Contractor)

as Principal, hereinafter called Principal, and
(Here insert the legal title of Surety)
(Address)
as Surety, hereinafter called Surety, are held and firmly bound unto The Fashion Institute of
Technology, as applicable, as Obligee, hereinafter called Owner, for the use and benefit of the
claimants as hereinbelow defined, in the amount of
and

/100 Dollars ($_

)

WHEREAS, Principal has by written agreement dated
entered into a Contract with Owner for

in accordance with the Contract Documents and any changes thereto, which are made a part
hereof, and are hereinafter referred to as the Contract.
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the
Principal shall promptly make payment to all claimants as hereinafter defined, for all labor and
material used or reasonably required for use in the performance of the Contract, then this
obligation shall be void; otherwise such obligation shall remain in full force and effect, subject,
however, to the following conditions:
1.

A claimant is defined as one having a direct Contract with the Principal or with
a Subcontractor of the Principal for labor, material, or both, used or reasonably
required for use in the performance of the Contract, labor and material being
construed to include that part of water, gas, power, light, heat, oil, gasoline,
telephone service or rental of equipment directly applicable to the Contract.

2.

The above named Principal and Surety hereby jointly and severally agree with
the Owner that every claimant as herein defined, who has not been paid in full
1

before the expiration of a period of ninety (90) days after the date on which the
last of such claimant's work or labor was done or performed, or materials were
furnished by such claimant, may sue on this bond for the use of such claimant,
prosecute the suit to final judgment for such sum or sums as may be justly due
claimant, and have execution thereon. The Owner shall not be liable for the
payment of any costs or expenses of any such suit.
3.

No suit or action shall be commenced hereunder by any claimant:
a.

b.

c.

Unless claimant, other than one having a direct contract with the
Principal, shall have given written notice to any two (2) of the following:
1) the Principal, 2) the Owner, or 3) the Surety above named, within
ninety (90) days after such claimant did or performed the last of the
work or labor, or furnished the last of the materials for which said claim
is made, stating with substantial accuracy the amount claimed and the
name of the party to whom the materials were furnished, or for whom
the work or labor was done or performed. Such notice shall be served
by mailing the same by registered mail or certified mail, postage
prepaid, in an envelope addressed to the Principal, Owner, or Surety, at
any place where an office is regularly maintained by said Principal,
Owner, or Surety for the transaction of business, or served in any
manner in which legal process may be served in the State in which the
aforesaid project is located, save that such service need not be made by
a public officer.
After the expiration of one (1) year following the date on which
Principal ceased work of said Contract, however, if any limitation
embodied in this bond is prohibited by any law controlling the
construction hereof such limitation shall be deemed to be amended so
as to be equal to the minimum period of limitation permitted by such
law.
Other than in a State court of competent jurisdiction in and for the
county or other political subdivision of the State in which the project, or
any part thereof, is situated, or in the United States District Court for the
district in which the project, or any part thereof, is situated, and not
elsewhere.

4.

The penal sum of this Bond is in addition to any other Bond furnished by the
Contractor and in no way shall be impaired or affected by any other Bond.

5.

The amount of this Bond shall be reduced by and to the extent of any payment
or payments made in good faith hereunder, inclusive of the payment by Surety
of Mechanics' Liens which may be filed of record against said improvement,
whether or not claim for the amount of such lien be presented under and against
this Bond.
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Signed this

day of

20_ .

IN THE PRESENCE OF:
(Principal)

(Surety)

(Signature)

(Signature)

(Print Name and Title)

(Print Name and Title)

(Address)

(Address)

(City, State, Zip)

(City, State, Zip)

Telephone (

)

Fax No.

ACKNOWLEDGEMENT OF PRINCIPAL, IF A CORPORATION
STATE OF

) ss:

COUNTY OF
On the

)
day of_

came

in the year 20

, before me personally

to me known, who, being by me duly sworn, did

depose and say that (s)he resides at

,

that

of

(s)he

is

the

, the corporation

described in and which executed the above instrument; and that (s)he signed her/his name
thereto by order of the Board of Directors of said corporation.

Notary Public

3

ACKNOWLEDGEMENT OF PRINCIPAL, IF A PARTNERSHIP
STATE OF

)ss:

COUNTY OF

)

On the

day of

in the year 20_ , before me personally came

, to me known and known to me to be a member of
the firm
, described in and who
executed the foregoing instrument, and (s)he duly acknowledged to me that (s)he executed the
same for and in behalf of said firm for the uses and purpose mentioned therein.
Notary Public
ACKNOWLEDGEMENT OF PRINCIPAL, IF AN INDIVIDUAL
STATE OF

) ss:

COUNTY OF
On the

)
day of

in the year 20_ , before me personally came
, to me known and known to me to be the person
described in and who executed the foregoing instrument and (s)he duly acknowledged that
(s)he executed the same.
Notary Public
ACKNOWLEDGEMENT OF SURETY
STATE OF NEW YORK
COUNTY OF
On the

)
) ss:

day of

depose and say that (s)he resides at

in the year 20_ , before me personally came
to me known, who, being by me duly sworn, did
,

that

(s)he
is the
of
,
the
corporation described in and which executed the above instrument; and that (s)he signed
her/his name thereto by order of the Board of Directors of said corporation.
Notary Public
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SECTION VII.
PERFORMANCE BOND

PERFORMANCE BOND
KNOW ALL BY THESE PRESENTS:
That

(Here insert the name and address or legal title of the Contractor)

as Principal, hereinafter called Principal, and
(Here insert the legal title of Surety)
(Address)
as Surety, hereinafter called Surety, are held and firmly bound unto The Fashion Institute of
Technology, as applicable, as Obligee, hereinafter called Owner, in the amount of
and

/100 Dollars ($

) for

the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.
WHEREAS, CONTRACTOR has by written agreement dated
entered into a Contract with Owner for

in accordance with the Contract Documents and any changes thereto, which are made a part
hereof, and are hereinafter referred to as the Contract.
1.

If the Contractor performs the Contract, the Surety and the Contractor shall have no
obligation under this Bond, except to participate in conferences as provided in Subparagraph
2.1.

2.

If there is no Owner default, the Surety's obligation under this Bond shall arise after:

2.1

The Owner has notified the Contractor, the Surety at its address described in Paragraph 8.
below that the Owner is considering declaring a Contractor in default.

2.2

The Owner has declared a Contractor in default and formally terminated the Contractor's
right to complete the Contract.

1

2.3

The Owner has agreed to pay the Balance of the Contract Price to the Surety in accordance
with the terms of the Contract or to a Contractor selected to perform the Contract in
accordance with the terms of the Contract with the Owner.

3.

When the Owner has satisfied the conditions of Paragraph 2 herein., the Surety shall, at the
Owner’s option, promptly and at the Surety's expense take on the following actions:

3.1

Arrange for the Contractor, with consent of the Owner, to perform and complete the Contract;
or

3.2

Undertake to perform and complete the Contract itself, through its agents or through
independent contractors; or

3.3

Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a
contract for performance and completion of the Contract, arrange for a contract to be
prepared for execution by the Owner and the Contractor selected with the Owner's
concurrence, to be secured with performance and payment bonds executed by a qualified
Surety equivalent to the bonds issued on the Contract, and pay to the Owner the amount of
damages as described in Paragraph 5. in excess of the Balance of the Contract Price incurred
by the Owner resulting from the Contractor default.

4.

If the Surety does not proceed with reasonable promptness, the Surety shall be deemed to be
in default on this Bond, and the Owner shall be entitled to enforce any remedy available to
the Owner.

5.

After the Owner has terminated the Contractor's right to complete the Contract, and if the
Surety elects to act under Subparagraph 3.1, 3.2, or 3.3 above, then the responsibilities of the
Surety to the Owner shall not be greater than those of the Contractor under the Contract, and
the responsibilities of the Owner to the Surety shall not be greater than those of the Owner
under the Contract. To the limit of the amount of this Bond, but subject to commitment by
the Owner of the Balance of the Contract Price to mitigation of costs and damages on the
Contract, the Surety is obligated without duplication for:

5.1

The responsibilities of the Contractor for correction of defective work and completion of the
Contract;

5.2

Additional legal, design, professional, and delay costs resulting from the Contractor's
Default, and resulting from the actions or failure to act of the Surety under Paragraph 3.; and

5.3

Liquidated Damages, or if no liquidated damages are specified in the Contract, actual
damages caused by delayed performance or non-performance of the Contractor. 3

6.

The Surety shall not be liable to the Owner or others for obligations of the Contractor that
are unrelated to the Contract, and the Balance of the Contract Price shall not be reduced or
set off on account of any such unrelated obligations. No right of action shall accrue on this
Bond to any person or entity other than the Owner or its heirs, executors, administrators or
successors.

7.

The Surety hereby waives notice of any change, including changes of time, to the Contract
2

or to related subcontracts, purchase orders, and other obligations.
8.

Notice of the Surety and the Contractor shall be mailed or delivered to the address shown on
the signature page. Notice to the Owner shall be mailed or delivered to the address shown in
the preamble.

9.

Definitions:

9.1

Balance of the Contract Price: The total amount payable by the Owner to the Contractor
under the Contract after all proper adjustments have been made, including allowance to the
Contractor of any amounts received or to be received by the Owner in settlement of insurance
or other claims for damages to which the Contractor is entitled, reduced by all valid and
proper payments made to or on behalf of the Contractor under the Contract.

9.2

Contract: The agreement between the Owner and the Contractor identified on the signature
page, including all Contract Documents and changes thereto.

9.3

Contractor Default: Failure of the Contractor, which has neither been remedied nor waived,
to perform or otherwise to comply with the terms of the Contract.

9.4

Owner Default: Failure of the Owner, which has neither been remedied nor waived, to pay
the Contractor as required by the Contract or to perform and complete or comply with the
other terms thereof.

The penal sum of this Bond is in addition to any other Bond furnished by the Contractor and in no
way shall be impaired or affected by any other Bond.
Any suit under this Bond must be instituted before the expiration of two (2) years from the date on
which Final Payment is made under this Contract.
Signed this

day of

20_ .

IN THE PRESENCE OF:
(Principal)

(Surety)

(Signature)

(Signature)

(Print Name and Title)

(Print Name and Title)
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(Address)

(Address)

(City, State, Zip)

(City, State, Zip)

Telephone (

)

Fax No.

ACKNOWLEDGEMENT OF PRINCIPAL, IF A CORPORATION
STATE OF

) ss:

COUNTY OF

)

On the

day of_

in the year 20__, before me personally came

to me known, who, being by me duly sworn, did depose and say
, that (s)he is the
of
, the corporation described in and which executed
the above instrument; and that (s)he signed her/his name thereto by order of the Board of Directors
of said corporation.
that (s)he resides at

Notary Public

ACKNOWLEDGEMENT OF PRINCIPAL, IF A PARTNERSHIP
STATE OF

)ss:

COUNTY OF

)

On the

day of_

in the year 20_ , before me personally came

, to me known and known to me to be a member of the
firm
, described in and who executed the
foregoing instrument, and (s)he duly acknowledged to me that (s)he executed the same for and in
behalf of said firm for the uses and purpose mentioned therein.
Notary Public
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ACKNOWLEDGEMENT OF PRINCIPAL, IF AN INDIVIDUAL
STATE OF

) ss:

COUNTY OF
On the

)
day of

in the year 20_ , before me personally

came
, to me known and known to me to be the person
described in and who executed the foregoing instrument and (s)he duly acknowledged that (s)he
executed the same.
Notary Public

ACKNOWLEDGEMENT OF SURETY
STATE OF NEW YORK
COUNTY OF
On the

)
) ss:

day of

and say that (s)he resides at

in the year 20_ , before me personally came
to me known, who, being by me duly sworn, did depose

, that (s)he is the
of
, the corporation described in and which
executed the above instrument; and that (s)he signed her/his name thereto by order of the Board of
Directors of said corporation.

Notary Public
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SECTION VIII.
FORM OF BID

FORM OF BID
(Contract for Total of All Materials and Labor)
The Fashion Institute of Technology
(Owner)
For:
The Fashion Institute of Technology is requesting Bids for the Work described in Section II. Bid
Terms and Conditions, II. Summary of Scope of Work and as shown and described on the drawings
and specifications provided with this document at the Fashion Institute of Technology’s “
” located on 27th street
campus. To be known from this point forward as the “
”
Pursuant to and in compliance with the Owner's advertisement for bids dated
, 201
and the Contract Documents relating hereto, the undersigned hereby offers to provide all plant,
labor, materials, supplies, equipment, and other facilities and things necessary or proper for or
incidental to, the General Contracting and Electrical Work as required by, and in strict accordance
with, the applicable provisions of the Contract Documents, as defined in the General Conditions,
including changes thereto, and all of the addenda issued by the Owner and sent to the undersigned
by facsimile transmission or delivered to the bidder prior to the date of opening of bids, whether
received by the undersigned or not, for the total sum of
Dollars
($

).

The Bid may be withdrawn at any time prior to the scheduled time for the opening of bids or any
authorized postponement thereof.
If written notice of the acceptance of the Bid is sent to the undersigned by certified or registered
mail or by facsimile transmission or delivered to the undersigned within ninety (90) days after the
date of opening of the bids, or any time thereafter before the Bid is withdrawn, the undersigned
shall, within eight (8) days after the date of such mailing, facsimile transmission, or delivery of
such notice, execute and deliver a Contract in the Form of Contract included in the Contract
Documents.
The undersigned hereby designates as the undersigned's office to which such notice of acceptance
may be mailed, transmitted, or delivered as

SECTION IX.
NON-COLLUSIVE
BIDDING
CERTIFICATION

Non-collusive Bidding Certification
By submission of this bid, each bidder and each person signing on behalf of any bidder certifies,
and, in the case of a joint bid, each party thereto certifies as to its own organization, under penalty
of perjury, that to the best of its knowledge and belief:
1.

The prices in the bid have been arrived at independently without collusion, consultation,
communication or agreement, for the purpose of restricting competition, as to any matter
relating to such prices with any other bidder or with any competitor;

2.

Unless otherwise required by law, the prices which have been quoted in the bid have not
been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder
prior to opening, directly or indirectly, to any other bidder or to any competitor; and

3.

No attempt has been made or will be made by the bidder to induce any other person,
partnership, or corporation to submit or not to submit a bid for the purpose of restricting
competition.

Firm Name
Address

By

(Signature and Title)

Dated:
Telephone (

)

Fax No. (

)

(Taxpayer ID or Social Security Number)
ACKNOWLEDGEMENT OF BIDDER, IF A CORPORATION
STATE OF NEW YORK
COUNTY OF
On the

day of

)
) ss:
, 20_ , before me personally came

to me known, who, being by me duly sworn, did depose and say that (s)he resides at
, that (s)he is the

of

, the corporation described in and which executed the above instrument;
and that (s)he signed her/his name thereto by order of the Board of Directors of said corporation.
Notary Public

ACKNOWLEDGEMENT OF BIDDER, IF A PARTNERSHIP
STATE OF NEW YORK

)

COUNTY OF

) ss:

On the

day of

, 20_ , before me personally came

to me known and known to me to be a member of the firm
, described in and who executed the foregoing instrument, and (s)he duly
acknowledged to me that (s)he executed the same for and in behalf of said firm for the uses and
purposes mentioned therein.

Notary Public

ACKNOWLEDGEMENT OF BIDDER, IF AN INDIVIDUAL
STATE OF NEW YORK

)

COUNTY OF

) ss:

On the

day of

, 20_ , before me personally came

to me known and known to me to be the person described in and who executed the foregoing
instrument, and (s)he duly acknowledged that (s)he executed the same.

Notary Public

SECTION X:
SUBSTITUTION FORM REQUEST

FASHION INSTITUTE OF TECHNOLOGY
SUBSTITUTION REQUEST FORM
1.1
A.
B.
C.
D.
1.2

CONDITIONS OF SUBSTITUTIONS
Substitution indicated on this Form is a proposed substitute to requirements indicated in the Contract
Documents. Substitution listed has not been included in an Addendum. Submit one Form for each proposed
substitution.
For each proposed Substitution, state difference in price or "No Change" where Substitution is offered.
Attach complete technical data, specifications, and description of substitutions.
Architect reserves the right to accept or reject any or all proposed substitutions.
SUBSTITUTION REQUEST

The following information is hereby submitted for a substitution to the specified item.
Specification Section and Title:
Paragraph

Page

Specified Item

Proposed Substitution:
Manufacturer:

Address:

Phone:

Trade Name:
Price Difference:

Model No:
or No Change

The Undersigned certifies:
A.
Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified
product.
B.
Same warranty will be furnished for proposed substitution as for specified product.
C.
Same maintenance service and source of replacement parts, as applicable is available.
D.
Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule.
E.
Proposed substitution does not affect dimensions and functional clearances.
F.
Payment will be made for changes to the building design, including A/E design, detailing, and construction costs
caused by the substitution.
Submitted by:
Signed by:
Firm:
Address:
Telephone:

FAX:

ARCHITECT’S REVIEW AND ACTION
□
□
□
□

Substitution Approved – Make submittals in accordance with General Requirements
Substitution Approved As Noted – Make submittals in accordance with General Requirements.
Substitution Rejected – Use specified materials.
Substitution Request Received Too Late. Use specified materials.

Signed by:
Supporting Data Attached: □ Drawings □
□ Reports □

Product Data
Other

□

Samples

□

Tests

SUBSTITUTION REQUEST FORM

SECTION XI.
CONTRACT

TO BE SIGNED ONLY UPON AWARD

CONTRACT
This Agreement made as of the
as the “Contractor”, for Work at

day of

20_
, by and between the
, hereinafter referred to as the "OWNER" and
hereinafter referred to

WITNESSETH: That the OWNER and the Contractor for the consideration named
agree as follows:
1.

The Contractor shall Provide and shall perform all Work of every kind or nature
whatsoever required and all other things necessary to complete in a proper and
workmanlike manner the
in strict accordance with the Contract Documents as defined in the General
Conditions (and of which a listing of specifications and drawings are attached
hereto) and in strict accordance with such changes as are ordered and approved
pursuant to the Contract, and shall perform all other obligations imposed on such
Contractor by the Contract.

2.

The Contractor agrees to perform all Work and labor required, necessary, proper
for, or incidental to the Work, and to Furnish all supplies and materials required,
necessary, proper for, or incidental to the Work for the total sum of
and 00/100 Dollars ($
.00), which sum shall be deemed to be in full consideration for the
performance by the Contractor of all the duties and obligations of such Contractor
under the Contract.

3.

The Contractor shall commence Work on the Contract at a time to be specified in a
written notice to proceed issued by the OWNER and complete the project no later
than
.

IN WITNESS WHEREOF, the parties hereto have executed this Contract the day and
year first above written.

F.I.T. Student Housing Corp.

(Name of Contractor)
By
(Signature)

Sherry Brabham, Treasurer

(Print Name and Title)

1

ACKNOWLEDGEMENT OF CONTRACTOR, IF A CORPORATION
STATE OF
COUNTY OF
On the

)

) ss:

day of

in the year 20_
, before me personally came
to me known, who, being by me duly sworn, did
depose and say that (s)he resides at
, that
(s)he is the
of
,
the corporation described in and which executed the above instrument; and that (s)he
signed her/his name thereto by order of the Board of Directors of said corporation.
Notary Public

ACKNOWLEDGEMENT OF CONTRACTOR, IF A PARTNERSHIP
STATE OF
COUNTY OF
On the

)
) ss:
day of

in the year 20_ , before me personally came
to me known and known to me to be a
member of the firm
, described in and who
executed the foregoing instrument, and (s)he duly acknowledged to me that (s)he executed
the same for and in behalf of said firm for the uses and purpose mentioned therein.
Notary Public

ACKNOWLEDGEMENT OF CONTRACTOR, IF AN INDIVIDUAL
STATE OF
COUNTY OF

)
) ss:

On the
day of
in the year 20_ , before me personally
came
, to me known and known to me to be the
person described in and who executed the foregoing instrument and (s)he duly
acknowledged that (s)he executed the same.
Notary Public
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SECTION XII.
AFFIRMATIVE ACTION FORM

MONTHLY CONTRACTOR'S COMPLIANCE REPORT

FORM AAP 7.0

INSTRUCTION SHEET
ALL PAYMENT REQUISITION, CONTRACTOR AND PROJECT INFORMATION ON THE TOP PORTION OF THE
FORM MUST BE COMOPLETELY FILLED OUT. PLEASE NOTE:
False statements, information or data submitted on or with application for payment may result in one or more of the
following actions: Termination of Contract for cause; Disapproval of future bids, or contracts or subcontracts;
Withholding of final payments on the contract; and Civil and/or criminal prosecution.

PART B- PAYMENTS TO SUBCONTRACTORS AND SUPPLIERS
1)

ALL FIRMS THAT YOU ARE UTILIZING ON THE JOB MUST BE LISTED EACH TIME REGARDLESS IF THEY ARE
SCHEDULED TO RECEIVE PAYMENTS OUT OF THE PROCEEDS OF THE REQUISITION FOR PAYMENT.

2)

All relevant information for each subcontractor and/or supplier must be filled in. This includes firm's complete name,
address, phone number and Federal ID #. In addition, if the firm is a NYS CERTIFIED MBEIWBE, please indicate as
such in the appropriate box.
AS A REMINDER, ONLY THOSE FIRMS THAT HAVE NYS CERTIFICATION BY THE EMPIRE STATE DEVELOPMENT
CORPORATION CAN BE COUNTED TOWARDS THE MBE/WBE GOAL ACHIEVEMENT FOR THE PROJECT.

3)

The percentage of the job or purchases completed must be filled in and in addition, please indicate the number of change
orders issued on any subcontract agreement or the number of purchase orders issued to date if purchasing supplies.

4)

A description of the work being performed by a subcontractor or the type of supplies being purchased must be filled in.

DEFINITIONS
INTENDED PAYMENT: This is the amount of money that you intend to pay to each firm with the money that you will receive
from the accompanying requisition. This is not the amount that you intend to pay over the life of the contract.
AMOUNT PAID TO DATE: This is the amount of money that has ACTUALLY been paid to date from previous requisitions
submitted. It does not include the amount that you intend to pay from this requisition. THIS AMOUNT WILL BE VERIFIED
BY OUR OFFICE PRIOR TO CLOSE OUT OF THE JOB BY THE RECEIPT OF COPIES OF CANCELED CHECKS OR PAID
INVOICES.
CURRENT VALUE OF SUBCONTRACT: This is the total value to date of any subcontract agreement that has been issued to
the firm by your company. It should be inclusive of any change orders issued to the original contract. NOTE: THIS LINE IS
FOR SUBCONTRACTOR INFORMATION ONLY. IF THE FIRM LISTED IS A SUPPLIER THAT YOU ARE PURCHASING
SUPPLIES OR MATERIAL FROM, LEAVE BLANK AND GO TO THE NEXT LINE.
TOTAL VALUE OF ALL PURCHASE ORDERS: This is the total amount of all purchase orders that will be issued to the
firm for the entire job. The number of purchase orders issued to date should be reflected in the area indicated to the left.
NOTE: THIS LINE IS FOR SUPPLIER INFORMATION ONLY. IF THE FIRM IS A SUBCONTRACTOR, LEAVE THIS AREA
BLANK. A SUBCONTRACTOR AGREEMENT SHOULD BE ISSUED WHICH WOIULD BE REFLECTED ON THE
PREVIOUS LINE.
The current form that you should be utilizing is form: AAP 7.0 Revised 1/9/08. This form must be included with each
payment requisition submitted or the payment will not be processed.
If the form is not filled out according to the above instructions, your next payment requisition may be held until corrections
are made. In addition, each report submitted must have an original signature and date.

MONTHLY CONTRACTOR'S COMPLIANCE REPORT
Page 1 of
Payment Requisition Date
Payment Requisition Amount
FIT Contract Number

$.
______________

CONTRACTOR INFORMATION
Name

Federal ID No.

Address
Contact Person

Telephone Number

PROJECT INFORMATION
Institution

City and Zip Code

Work Description
Part B - Payments to Subcontractors and Suppliers: Provide name, address and telephone number of ALL subcontractors
to which you have awarded a subcontract or suppliers to which you have issued a purchase order. Place X in check box to indicate
whether they are a New York State certified MBE or WBE or Other. In addition, for each firm listed below you must also include:
the firms federal identification number; amount of intended payment to be made from proceeds of the accompanying requisition;
percent complete, amount paid to date; the number of change orders or purchase orders; current value of subcontract (including
change orders) or cumulative value of purchase orders; and a brief description of the work or service. All subcontractors or
suppliers with whom you have an agreement should be listed below, even if they are not scheduled to receive a payment out of
the proceeds of the attached requisition for payment. For further details, see Instruction Sheet
Firm

MBE

Address

No. of Purchase Orders Issued

Other

Fed. ID#

_ Phone#

Address
No. of Change Orders.

WBE

Intended Payment$.

Percent Complete
_

Amount Paid to Date$

Current Value of Subcontract

_

$

Total Value of Purchase Orders $

Work Description

Firm
Address

MBE

WBE

Other

_ Phone #

Fed. ID#
Intended Payment$.

Address

Percent Complete

No. of Change Orders.

Current Value of Subcontract

No. of Purchase Orders Issued

Total Value of Purchase Orders $

Amount Paid to Date$
$

Work Description
False statements, information or data submitted on or with application for payment may result in one or more of the
following actions: Termination of Contract for cause; Disapproval of future bids, or contracts or subcontracts; Withholding
of final payments on the contract; and Civil and/or criminal prosecution.

Name of Principal or Officer (Type or Print)

Title of Principal or Officer {Type or Print)

Signature of Principal or Officer

Date

Form AAP 7.0 Revised 1/9108

_

SECTION XIII.
CHANGE ORDER FORM

CHANGE ORDER
TO:

Contractor:

Contract No. ___________

Street:

Contract Date:

City, State, Zip:

Original Contract Amount: $

Phone No.

Total Approved Change Orders: _______________
Current Contract Amount: $

You are hereby directed to perform all labor and to provide all materials necessary to carry out the Work described
below:

Full consideration for this change order shall be on INCREASE/DECREASE of the original contract amount by:
Dollars.
Labor

=

Materials =
INCREASE/DECREASE of the original schedule by days. In accepting and executing this change order, the
Contractor, its heirs, executors, administrators, successors, and assigns hereby release and forever discharge the
Owner, its successors, and assigns from any and all actions, causes of action, claims and demands whatsoever in
law or in equity which the Contractor ever had, now has, or may have against the Owner in any way arising out of
this change.
Recommended by:
CONSTRUCTION MANAGER OR ARCHITECT

Accepted by:
CONTRACTOR

Name:

Name:
By:

By:

Date:

Approved by:

Name:
By:

Date:

OWNER

Name:
Date:

By:

Date:

SECTION XIV.
CONTRACTOR'S
TRADE PAYMENT BREAKDOWN

TRADE PAYMENT BREAKDOWN
PROJECT:

CONTRACT # C

CONTRACTOR:
CONTRACT AMOUNT
ITEM
no.
1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22

DESCRIPTION
Mobilization
Bonds
Insurance
Safety Program
Supervision
Permits/Licenses
CPM Schedules
Samples - Submittals
Data Submittals
Field Coordination
Coordinate with HVAC, Electrical
Coordinate with Plumbing/Fire
Prevention
Coordinate with Kitchen Equipment
Contractor
Temporary Electric
Temporary Light
Temporary Facilities
Fire Prevention
Temporary Field Office
Material Hoisting
Hoisting Operations
Storage
Warranties, Etc.

UNIT
MEAS.
LS
LS
LS
MTLY
MTLY
LS
LS
LS
LS
MTLY
MTLY
MTLY
MTLY
LS
LS
MTLY
LS
MTLY
LS
LS
LS
LS

QUANTITY

LABOR

MATERIAL

TOTAL

SECTION XV.
DARIUS TORABY ARCHITECTS
GENERAL CONDITIONS AND
PROVISIONS

General Conditions and Provisions
Table of Contents
Specifications Format
Format
Language
Miscellaneous Provisions
Examination of premises
Asbestos and pcb contaminated caulking
Fire prevention control
Housekeeping
Surveys and layout
Scheduling
Contract documents
Maintenance of permanent roadways
Traffic control
Discontinue, changes and removal
Moisture and condensation control
Storage of materials
Concessions on site
Project Meetings
Summary
Pre-construction meetings
Progress meetings
Safety meetings
Pre-installation meetings
Change order meetings
Project close-out meetings
Material and Equipment
Delivery, storage and protection
Approval of materials
Manufacturer's shop paint
Field painting
Project Closeout
Summary
Substantial completion
Final completion
Final acceptance and final payment
Guarantees, Warranties & Bonds
Summary
Submittals
Guarantee and warranty requirements (general)
Contractor's guarantee
Contractor’s guarantee of asbestos free building/work
Warranties and guarantees other than “contractor's guarantee”
Bonds
Disclaimers and limitations
Summary of Work

Darius Toraby Architects, P.C. 3/08/2022

1
1
2
2
3
3
4
4
5
5
5
5
5
6
6
6
7
7
8
8
8
8
8
9
10
10
12
12
13
15
16
16
17
19
20
21
21
21
21
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General Conditions and Provisions
Table of Contents
Work under the contract
Commencement of work
Allowances
Alternates
Phasing
Work under other contracts
Items not included
Cutting, patching and removals
Project working hours
Safeguards during construction and demolition
Sustainability requirements
Permits & Fees
Requirements
Submittals
Summary
Definitions
Submittal schedule
Submittal status reports
Contractor responsibility, general
Fit’s responsibility, general
Submittal submission preparation
Resubmissions
Product data
Samples
Shop drawings
Test reports
Certifications
Inspection reports
Qualifications
Warranties & guarantees
Progress Schedule
Methods
Progress schedule preparation timetable
Preliminary project schedule development
Detailed project schedule development
Two-week look-ahead
Submittals
Establishing the detailed baseline project schedule - review process
Detailed project schedule updating
Changes, delays, claims and time extensions
Temporary Facilities and Controls Requirements
Security
Temporary toilet facilities
Fire watch during construction
Hoists, hoistways, and elevators
Temporary enclosures
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21
21
21
22
22
22
23
23
24
24
25
27
27
28
28
29
30
32
33
34
34
35
36
36
36
36
37
37
37
38
38
39
40
41
41
42
43
44
44
45
46

Page 2 of 4

General Conditions and Provisions
Table of Contents
Temporary fence enclosures
Staging areas
Water control
Pollution control
Temporary field offices
Project identification
Tree protection
Scaffolding
Sidewalk sheds, protective sheds, fences, chutes, etc.
Construction Waste Management
Summary
Definitions
Submittals
Quality assurance
Waste management plan
Plan implementation
Recycling demolition and construction waste, general
Disposal of waste
Safety Program
Safety program requirements
Submittals
Coordination and safety meetings
Safety facilities and controls
Correction of safety deficiencies
Product Substitutions
Summary
Submittals
Approval decision
Accommodations for substitutions
Options
Material and finishes maintenance manuals
Existing Premises Work
General
Site requirements
Health and safety
Work supervision and coordination
Submittals
Protection
Potentially hazardous materials discovered during work
Precautions against lead paint exposure
Non-interference with college functions
Fraternization
Work schedule and phasing
Water
Electric current
Storage space
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46
46
47
47
47
48
48
48
50
53
53
53
54
54
55
56
56
57
57
58
58
59
59
60
61
61
62
62
63
63
64
65
65
69
72
73
75
75
75
77
77
77
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General Conditions and Provisions
Table of Contents
Existing materials
Use of existing college elevators
Removal of rubbish
Clean-up
Disposal of painted waste and debris
Removal and disposal of mold contaminated non-acm material
List of submittals
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77
78
79
79
80
84
86
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**Note: In case of conflict, terms and conditions described in the FIT Invitation to Bid, Section
II. Bid Terms and Conditions & Section III Contract Terms and Conditions, shall govern.
SPECIFICATIONS FORMAT
FORMAT
A.

These Specifications generally follow the Construction Specifications Institute
format.

LANGUAGE
A.

The Specifications language is written using both indicative mood and imperative
mood.
Where the imperative mood is used, the language is directed to the Contractor,
unless specifically indicated otherwise.

B.

Where a colon (:) is used after a subject, the phrase "shall be" (or variations
thereof) is to be inferred.

C.

Instruction Terms
Wherever reference is made in the Contract to the Work or its performance, the
terms "directed", "required", "permitted", "ordered", "designated", "prescribed",
and words of similar import shall imply the direction, requirement, permission,
order, designation or prescription of the A/E & FIT.

D.

Approval and Acceptance Terms
"Approved", "acceptable" "satisfactory" and words of similar import shall mean
and intend: approved by, acceptable to, or satisfactory to, the A/E & FIT.

Darius Toraby Architects, P.C. 3/08/2022
Acknowledgement: Partially adopted from NYCSCA.
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MISCELLANEOUS PROVISIONS
EXAMINATION OF PREMISES
A.

Verification of Existing Conditions after Award

1.

Various existing conditions at locations of the Work which cannot be determined
until removals are under way cannot be indicated on the Drawings or described
in the Specifications.

2.

Perform all such removals as required to verify all existing conditions before
fabricating the work.

3.

Where applicable, before removing any enclosure that will expose the interior of a
building to the elements or before disturbing any structural work, make all
possible preliminary investigations to verify the existing conditions thereat.

4.

Where removals or preliminary investigations reveal existing conditions that
differ materially from what is indicated or specified, or that may require
changes, immediately notify the A/E of record and FIT in writing and await
instructions before proceeding further with that part of the Work.

B.

Discrepancies in Existing Conditions
During the process of the Work, should conditions be encountered that materially
differ from those shown on the Drawings or indicated in the Specifications, or
conditions which could not reasonably have been anticipated, which conditions
will materially affect the cost of the Work, such conditions shall immediately be
called to the attention of the A/E of record and FIT, before they are further
disturbed. The A/E and FIT will promptly investigate the conditions and if it is
found that they do so materially differ, shall issue a change order.

ASBESTOS AND PCB CONTAMINATED CAULKING
A.

If, during the course of construction, the Contractor believes materials that might
contain asbestos or PCB-contaminated caulking may be disturbed during
performance of the Work, the Contractor shall immediately notify the A/E &
FIT's Field Representative of the area(s) of concern.

Darius Toraby Architects, P.C. 3/08/2022
Acknowledgement: Partially adopted from NYCSCA.
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FIRE PREVENTION CONTROL
A.

Comply with the safety provisions of the National Fire Protection Association’s
“National Fire Codes” pertaining to the Work and, particularly, in connection
with any cutting or welding performed as part of the Work.

B.

Fire Prevention and Protection
Per Section BC 3303.7 of the 2014 NYC Building Code, fire fighting equipment,
access at the construction or demolition site and the conduct of all construction or
demolition operations affecting fire prevention and fire fighting shall comply
with the New York City Fire Code.
1.

Water Supply
No hazardous or combustible material shall be kept at the site unless water
supply for fire protection, either temporary or permanent, is available at
the site.

2.

Fire extinguishers shall be provided in accordance with the New York
City Fire Code.

HOUSEKEEPING
A.

B.

Per Section BC 3303.4, the Contractor shall:
1.

Keep the Work free from debris at all times.

2.

Clean all enclosed structures and roof of construction sheds daily.

3.

Remove material and debris from the Site at least once a week. Meet
requirements of the New York City Fire Code.

The removal of material and debris shall comply with Section BC 3303.5. The
Contractor shall conform with the following:
1.

Burning of material and debris is not permitted.

2.

All material and debris shall be lowered by way of chutes, taken down by
hoists, or lowered in receptacles. Under no circumstances shall any
rubbish be dropped or thrown from one (1) level to another inside or
outside any building.

3.

Do not throw material and debris from the windows or other parts of the
building. Wet down Mason’s debris, dirt and other dust-producing
material from time to time.

Darius Toraby Architects, P.C. 3/08/2022
Acknowledgement: Partially adopted from NYCSCA.
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C.

4.

Remove from the site all surplus materials as the Work progresses.

5.

At the conclusion of the work, all erection plant tools, temporary structure
and materials belonging to the Contractor shall be promptly taken away.

6.

In the event the Contractor fails to maintain the premises in a neat
condition acceptable to the FIT or fails to keep the building, premises and
surrounding sidewalks and streets clean and free from material and debris
resulting from the Work, or postpones or delays in the removal of material
and debris, the FIT may order such material and debris removed by other
parties. In such event, there shall be withheld from any payment to the
Contractor a sum determined by the FIT sufficient to cover the cost of
removal by other parties.

All materials, fixtures and equipment, removed in the process of the work under
this Contract shall remain the property of the FIT. The FIT’s Representative will
examine the materials, fixtures and equipment removed, and determine which
items shall be retained by the FIT. The Contractor shall move and store such
items where directed by the FIT’s Field Representative. All other materials,
fixtures, and equipment shall become the property of the Contractor and shall be
removed and be disposed of in same manner as material and debris.

SURVEYS AND LAYOUT
A.

If, for any reason, stakes, batter boards or monuments are disturbed, it shall be the
responsibility of the Contractor to re-establish them.

B.

The FIT's Representative may order construction work suspended at any time
when location of monuments, stakes, bench marks and other layout markings
established by the Contractor are not adequate to permit checking the Work.

SCHEDULING
A.

The Contractor shall deliver to the FIT schedules and forms in accordance with
the Contract.

B.

The FIT may require the Contractor to modify schedules that the Contractor has
submitted either before or after such schedules are accepted so that:
1.

The Work shall not be delayed.

2.

Changes in the Work are reflected in the schedules of the Contractor.

Darius Toraby Architects, P.C. 3/08/2022
Acknowledgement: Partially adopted from NYCSCA.
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CONTRACT DOCUMENTS
A.

The Contract Documents (Technical Specifications, Contract Drawings, and
any addenda to those documents) are available for download at the FIT’s
Bidset Website. The sets will be available for a limited time (until the end of
the current calendar year after award of the contract) and thus it is
recommended the documents be retrieved soon after award. The Contractor
and its contractors are responsible to reproduce and distribute any
documents required for each entity to perform its respective work.

MAINTENANCE OF PERMANENT ROADWAYS
A.

The Contractor shall immediately remove dirt and debris which may collect on
permanent roadways due to the Work.

TRAFFIC CONTROL
A.

Routes to and from the location of the Work shall be as indicated in the Contract
or as directed by the FIT's Representative. Temporary roadways shall be closed
only with prior approval of the FIT.

B.

Parking areas for the use of those engaged in the Work shall be as indicated in the
Contract or as directed by the FIT's Representative.

DISCONTINUE, CHANGES AND REMOVAL
A.

The Contractor shall:
1.

Discontinue all temporary services required by the Contract when so
directed by the FIT's Representative. The discontinuance of any such
temporary service prior to the completion of the Work shall not render the
FIT liable for any additional cost entailed thereby.

2.

Remove and relocate such temporary facilities without additional cost to
the FIT, and restore the Site and the work to a condition satisfactory to the
FIT.

MOISTURE AND CONDENSATION CONTROL
A.

The Contractor shall provide for ventilation of all structures until Physical
Completion and acceptance of the Work and shall control such ventilation to
avoid excessive rates of drying of construction materials, including but not
limited to concrete and to plaster, and to prevent condensation on sensitive
surfaces.
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STORAGE OF MATERIALS
A.

Provide and maintain adequate storehouses, material sheds, protection or other
structures as may be required for any of the Work, or for the storage of materials.
Adopt methods, procedures and ways and means to meet the exigencies of all
seasons.

B.

All material or equipment not being used shall be stored at least 10 feet,
measured along all horizontal dimensions, from all unenclosed perimeters of the
building or structure as per Section BC 3303.4.5.

C.

Refer to Section BC 3303.4.7 for requirements for storage of material near
sidewalks, walkways, and pathways.

CONCESSIONS ON SITE
A.

No restaurants, lunchrooms or other concessions of any kind whatsoever shall be
operated on the site of this Project except with written permission of the FIT.

PROJECT MEETINGS
SUMMARY
A.

Project meetings shall be convened either regularly or as needed to accomplish
the following:
1.

Coordinate and plan the start of the Work.

2.

Where applicable, coordinate the Work with the college administration
and other contractors.

3.

Resolve problems and issues with the design, construction or
administration of the Project.

4.

Review the progress of the Work, the quality of the Work, and payments
for the Work.

5.

Review and coordinate the safety program.

6.

Review and negotiate change orders.

7.

Review project closeout progress and procedures.
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PRE-CONSTRUCTION MEETINGS
A.

Prior to the start of Work, the FIT will convene a Pre-Construction Meeting to be
attended by representatives of the FIT, the Contractor, primary subcontractors,
and the A/E of Record including any required sub-consultants. Project items
including, but not limited to, the following shall be established and/or discussed:
1.

Key personnel from all parties involved with the Project.

2.

Lines of communication and points of contact.

3.

Mobilization and safety procedures.

4.

Permit applications and use of the premises.

5.

Progress meeting intervals.

6.

Contractor’s quality control system and forms to be used on the project.

7.

Submittal processes.

8.

Procedures for processing and responding to Contractor’s inquiries (e.g.:
“Request(s) For Information” [“RFI’s”])

9.

Change Order Process

10.

Request for payment procedures

B.

For projects where
Contractor may be
college personnel.
subcontractors and
meeting.

the Work is to be performed in an occupied college, the
required to attend a second Pre-construction Meeting with
The FIT may also require key personnel from the primary
the abatement subcontractor (if applicable) to attend such

C.

Contractor is to prepare and provide minutes of these meetings to all attending
parties.

PROGRESS MEETINGS
A.

At intervals established during the Pre-Construction Meeting, the A/E & FIT will
convene job site Progress Meetings to be attended by all key project personnel
presided by the FIT’s representative. The frequency of such Progress Meetings
may be modified if the A/E & the FIT’s representative determine that the Work
progress or jobsite conditions warrant additional meetings. The A/E & the FIT’s
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representative will determine the agenda for the meeting. All topics relating to
the performance of the Work shall be discussed.
B.

Contractor is to prepare and provide minutes of these meetings to all attending
parties.

SAFETY MEETINGS
A.

Schedule and attend safety meetings as described in this specification.

PRE-INSTALLATION MEETINGS
A.

The FIT may convene Pre-Installation meetings to address particular components
of the Work requiring special coordination or specialized inspection or technical
support. The Contractor shall assure that all subcontractors, vendors, suppliers,
etc. related to the particular work component at issue are present. The A/E of
Record, inspectors, etc. will attend as required. All topics concerning the proper
and timely installation of the work component will be addressed. Contractor is to
prepare and provide minutes of these meetings to all attending parties.

CHANGE ORDER MEETINGS
A.

The FIT’s representative may convene Change Order Meetings at its offices to
resolve change order issues and disputes not otherwise concluded. The
Contractor shall assure that all parties necessary to negotiate on its behalf are in
attendance. Contractor is to prepare and provide minutes of these meetings to all
attending parties.

PROJECT CLOSE-OUT MEETINGS
A.

The A/E & FIT’s representative may convene Project Close-Out Meetings to
discuss deficiency lists, punch lists, close-out documentation, substantial or final
payment request procedures and other topics related to the Final Completion of
the Work. The Contractor shall assure that all related Contractor and
subcontractor personnel essential to the Final Completion of the Work are in
attendance. Contractor is to prepare and provide minutes of these meetings to all
attending parties.

MATERIAL AND EQUIPMENT
DELIVERY, STORAGE AND PROTECTION
A.

Materials stored on the Site shall be neatly arranged and protected, and shall be
stored in an orderly fashion in locations that shall not interfere with the progress
of the Work or with the daily functioning of the FIT.
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B.

Should it become necessary during the course of the Work to move materials or
equipment stored on the Site, the Contractor, at the direction of the FIT, shall
move such material or equipment.

C.

Contractor shall furnish to the A/E & FIT's Field Representative a copy of each
material order, indicating date of order and quantity of material, and shall also
notify the FIT's Field Representative when material has been delivered to the site
and state the quantities.

D.

Ample quantities - Contractor shall deliver materials in ample quantities to ensure
the most speedy and uninterrupted progress of the work so as to complete the
Work within the Contract time.

E.

Manufacturer's containers shall be delivered with unbroken seals and shall bear
proper labels.

F.

Contractor shall coordinate deliveries in order to avoid delay in, or the impeding
of the progress of the Work. Deliveries shall be made during regular work hours,
unless approved otherwise by the FIT.

G.

Stacking - All materials shall be properly stacked in convenient places adjacent to
the Work, or in other areas approved by the FIT's Field Representative, and
protected as recommended by the respective material manufacturer.

H.

Overloading - If approval is given to store materials in any part of the building
area, they shall be so stored as to cause no overloading of the existing structure.

I.

No Interference - If it becomes necessary to remove and restack materials to avoid
impeding the progress of any part of the Work or interfering with the work to be
done by any other contractor, or interfering with the college's activities,
Contractor shall remove and restack such materials at no additional cost to the
FIT.

APPROVAL OF MATERIALS
A.

Local Laws - All materials, appliances and types of methods of construction shall
be in accordance with the Contract Documents, and shall in no event be less than
that necessary to conform to the requirements of the Administrative Code and the
Charter of the City of New York.

B.

Repute of Manufacturer - No manufacturer will be approved for any materials to
be furnished under the Contract unless the manufacturer shall be of good
reputation, shall have a plant of ample capacity and shall have successfully
produced similar products.
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C.

All transactions with the Manufacturers and Subcontractors shall be through
Contractor unless Contractor requests in writing to the A/E & FIT's Field
Representative that the manufacturer or subcontractor deal directly with the A/E
& FIT's Field Representative. Any such transactions shall not in any way release
Contractor from full responsibility under the Contract.

D.

All Materials, supplies and equipment furnished under the Contract shall be new
and unused, of standard first-grade quality and of the best workmanship and
design. Where existing work is removed or disturbed, all replacement materials
shall match existing unless prior approval of variance is given in writing by the
A/E & FIT's Field Representative.

MANUFACTURER'S SHOP PAINT
A.

B.

For all manufactured products and equipment requiring shop paint, paint used
shall be:
1.

In compliance with Federal regulations and with the regulations of the
State of New York and of the City of New York.

2.

In compliance with Part 205, "Architectural Surface Coatings",
Department of Environmental Conservation, State of New York,
governing the emission of Volatile Organic Compounds.

3.

In compliance with the non-photo chemical reactive solvents requirements
of N.Y.C. Law 49.

4.

Be compatible with the finish painting for the respective product and the
condition of use.

The provisions, herein, shall supersede shop coat paints specified in the respective
technical Sections of these Specifications, where in conflict.

FIELD PAINTING
A.

For all materials, manufactured products and equipment requiring field paint,
paint used shall be:
1.

In compliance with Federal regulations and with the regulations of the
State of New York and of the City of New York.

2.

In compliance with Part 205, "Architectural Surface Coatings",
Department of Environmental Conservation, State of New York,
governing the emission of Volatile Organic Compounds.
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B.

3.

In compliance with the non-photo chemical reactive solvents requirements
of N.Y.C. Law 49.

4.

Be compatible with the finish painting for the respective product and the
condition of use.

To meet the provisions of the paragraph A. above for interior applications, use
paints and coatings that comply with the following limits for VOC content when
calculated according to 40 CFR 59, Subpart D (EPA method 24) and the
following chemical restrictions:
1.
2.
3.
4.
5.
6.
7.
8.

Flat Paints and Coatings: VOC not more than 50 g/L.
Non-Flat Paints and Coatings: VOC not more than 150 g/L.
Anti-Corrosive Coatings: VOC not more than 250 g/L.
Varnishes: VOC not more than 350 g/L.
Waterproof Sealers: VOC not more than 250 g/l.
All other Sealers: VOC not more than 200 g/l.
Aromatic Compounds: Paints and coatings shall not contain more than 1.0
percent by weight total aromatic compounds (hydrocarbon compounds
containing one or more benzene rings).
Restricted Components: Paints and coatings shall not contain any of the
following:
a.
b.
c.
d.
e.
f.
g.
h.
i.
j.
k.
l.
m.
n.
o.
p.
q.
r.
s.
t.
u.
v.
w.
x.

Acrolein.
Acrylonitrile.
Antimony.
Benzene.
Butyl benzyl phthalate.
Cadmium.
Di (2-ethylhexyl) phthalate.
Di-n-butyl phthalate.
Di-n-octyl phthalate.
1,2-dichlorobenzene.
Diethyl phthalate.
Dimethyl phthalate.
Ethylbenzene.
Formaldehyde.
Hexavalent chromium.
Isophorone.
Lead.
Mercury.
Methyl ethyl ketone.
Methyl isobutyl ketone.
Methylene chloride.
Naphthalene.
Toluene (methylbenzene).
1,1,1-trichloroethane.
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y.
C.

Vinyl chloride.

The provisions of paragraphs A and B above shall supersede field-applied paints
specified in the respective technical Sections of these Specifications, where in
conflict.
PROJECT CLOSEOUT

SUMMARY
A.

The Contractor shall undertake the performance of all Project Closeout activities
in a timely manner. The requirements of this section shall be closely coordinated
with the requirements of Specification “Guarantees, Warranties, and Bonds”,
which further specify the items required to be submitted as part of the Project
Closeout procedure. Project Closeout requirements for specific construction
activities are included in the appropriate Sections.

SUBSTANTIAL COMPLETION
A.

Substantial Completion is defined in the General Conditions.

B.

The Contractor shall complete and submit the appropriate section of the
Certificate of Substantial Completion when the Contractor, in its opinion,
determines that Substantial Completion has been achieved. By submitting the
Certificate of Substantial Completion, the Contractor certifies the following:

C.

1.

The Contract Work has been satisfactorily completed in accordance with
the Contract, including all change order work.

2.

All documents, permits, and proofs of compliance necessary for the lawful
use of the Work have been submitted.

3.

The Work can be safely used for its intended purpose.

As part of meeting the requirements of B above, the following must be completed:
1.

All required Special Inspections have been successfully completed.

2.

Record Documents specified in Section G01720, such as Final Record
Drawings (As-Builts) and Final Record Shop Drawings, to be submitted
prior to substantial completion have been submitted and are accurate.

3.

The Work has been cleaned, prepared and is ready to be utilized for its
intended purpose. The Contractor shall employ workers experienced in
cleaning or professional cleaners to clean the Work and all affected areas
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for use.
All surfaces shall be cleaned in accordance with the
manufacturers’ recommendations. Cleaning and preparation requirements
shall include, but not be limited to, the following:

E.

a.

All surfaces shall be free of dirt, films, dust, stains, blemishes, etc

d.

All exterior site work, sidewalks, paved areas, grass areas etc,
installed and or used by the Contractor shall be swept, raked
smooth and free of debris, rubbish, and litter.

e.

All protection not needed for the punch lists corrections shall be
removed and the affected areas restored.

Upon receipt of the Contractor’s signed Certificate of Substantial Completion, the
A/E & FIT will either (1) conduct its own reviews and inspections required to
accept the Contractor’s date of Substantial Completion, or (2) advise the
Contractor of unfulfilled requirements, if they are known.
1.

If the A/E & FIT do not concur that Substantial Completion has been
achieved, a list of deficiencies, showing incomplete Contract Work, will
be issued to the Contractor. The A/E & FIT will re-inspect the Work
when notified by the Contractor that the Work has been substantially
completed. If the Contractor fails to complete or correct all deficient
Work within the period specified, the FIT may have such Work performed
by others at the Contractor’s expense. Upon completion of the deficient
items, the fully executed certificate will be issued.

2.

If the A/E & FIT concurs, a copy of the Certificate of Substantial
Completion, signed and sealed by the A/E & FIT’s representatives will be
issued to the Contractor. The date of Substantial Completion, as
determined by the FIT, will be indicated on the form. A Final Punchlist of
items to be addressed prior to Final Acceptance will be prepared and
issued to the Contractor.

FINAL COMPLETION
A.

Final Completion is defined in the General Conditions.

B.

The Contract indicates a duration following Substantial Completion at the end of
which the Final Completion of the Work must be achieved. Within this period, all
Contract Work not required for Substantial Completion must be completed. This
includes, but is not limited to, the following:
1.

Final Punchlist: Shortly after the receipt of the fully executed Certificate
of Substantial Completion, the Contractor will receive a list of minor items
that must be corrected or performed prior to Final Acceptance of the
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Work. No additional compensation will be allowed for the completion of
the Final Punchlist work. Payment requests for the reduction of retainage
upon the successful completion of the Final Punchlist items must be
accompanied by a “General Release – Substantial Completion.” If the
Contractor fails to complete the Final Punchlist work within the period
specified, the FIT may have such Work completed by others at the
Contractor’ expense.
2.

Final demobilization and removal of temporary facilities remaining used
to address the Final Punchlist items. Restore areas to previously existing
condition if applicable.

3.

Documentation: All documentation required by the Contract but was not
necessary prior to Substantial Completion acceptance must be submitted
to the FIT. This includes, but is not limited to, the following:
a.

Remainder of Record Documents not required to be submitted
prior to substantial completion.

b.

All guarantees and manufacturers’ warrantees fully executed by all
responsible parties.

1)

All guarantees and warranties specified are to be effective one (1)
day after the actual date of Substantial Completion, unless
specified otherwise in the technical section or as per the
paragraph below.

a)

For projects that are phased, the guarantees and warranties
for the materials installed, successfully tested, accepted by the
A/E & FIT and all authorities having jurisdiction and put into
use prior to Substantial Completion shall be effective from the
date of acceptance.

2)

General Contractor Guarantee governed by General Conditions is
to be effective the date so stipulated in that Section.

c.

All final photographs of the Work, as applicable to the project.

f.

Current permits (if applicable)

g.

Regulatory sign-offs, certificates, and other similar documentation
indicating final approval from all agencies having jurisdiction for
required documentation.
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4.

Final cleaning: The Contractor shall clean and prepare for use, all Work
affected by the performance of the Final Punchlist and all Work and areas
not previously cleaned and made ready for use. Touch-up and otherwise
repair and restore marred exposed finishes.

5.

Repair: All damage caused by the Contractor shall be repaired or replaced
as follows:
a.

New Work, included as part of this Contract, shall be replaced.

b.

Existing property shall be returned to its condition prior to the
Contractor’s mobilization for the Work.

FINAL ACCEPTANCE AND FINAL PAYMENT
A.

Final Acceptance is defined in the General Conditions.

B.

The A/E & FIT will perform a final inspection. Prior to the inspection, the
Contractor shall:

C.

D.

1.

Complete all contractual obligations necessary for the issuance of a DOB
Letter of Completion, if applicable.

2.

Submit a statement that the Final Punchlist work has been completed.

The A/E & FIT will re-inspect the Work of all items rejected during previous
inspections.
1.

Upon completion of the re-inspection, the A/E & FIT will notify the
Contractor that (1) the Work is acceptable or (2) all Work and obligations
required for Final Acceptance have not been fulfilled.

2.

The FIT will continue to re-inspect the Work until all contractual
requirements for Final Acceptance have been achieved.

Upon satisfactory completion of all requirements under the Contract, the
Contractor shall submit to the FIT a properly executed General Release and Final
Request for Payment. By doing so, the Contractor acknowledges that all
stipulations set forth in the General Release are acceptable, including, but not
limited to, the following:
1.

Resolution of all unilaterally issued change orders.

2.

Resolution of all claims.
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3.

E.

The total Contract value indicated on the General Release and Final
Payment Request has been reconciled and is the accepted amount for all
obligations due under this Contract.

By issuing Final Payment, the FIT acknowledges Final Acceptance.
GUARANTEES, WARRANTIES & BONDS

SUMMARY
A.

The Contractor shall provide the General Contractor’s Guarantee for the Work;
specific guarantees and warranties for products and installations and all required
bonds.

SUBMITTALS
A.

General Contractor’s Guarantee and Bonds
Submit the General Contractor’s Guarantee and Bonds as per General Conditions.

B.

Specific Guarantee and Warranty Submittal Schedule
1.

Initial Submittal: At least thirty days prior to the guarantee and
warranty effective date, submit to the A/E & FIT for review two copies
of a complete set of unexecuted guarantees and warranties ready for
execution by the required parties. Include a complete index of each set.
The FIT will return one copy with comments within twenty-one (21) days
of receipt.

2.

Final Submittal: Upon written notification that the warranty and guarantee
documents are acceptable, submit one bound set of executed originals and
two bound sets of copies of the executed guarantees and manufacturer
warranties. Documents are to be properly executed by the Contractor, or
by the Contractor, subcontractor, supplier, or manufacturer as applicable.
Submit such warranties within fifteen (15) days of the effective date of
the guarantees and warranties. Such guarantees and warranties must be
included as part of the bound sets. The documents shall be, properly
labeled as to the name and number of the Contract; date of submittal;
name, address and telephone number of the Contractor; and description of
subject matter contained within.
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C.

Specific Guarantee and Warranty Form of Submittal
Organize the guarantee and warranty documents into an orderly sequence based
on the table of contents of the Technical Specifications and:
1.

Bind the guarantees and warranties in heavy duty, commercial quality,
durable 3-ring vinyl covered loose-leaf binders, thickness as necessary to
accommodate contents, and sized to receive 81/2” by 11” paper.
2.

Provide heavy paper dividers with celluloid covered tabs for each separate
guarantee and warranty. Mark the tab to identify the product or
installation. Provide a typed description of the product or installation,
including the name of the product, and the name, address and telephone
number of the installer.

3.

Identify each binder on the front and the spine with the typed or printed
title “GUARANTEES AND WARRANTIES”, the Project title or name,
and the name of the Contractor.

4.

Table of Contents
Include a typewritten table of contents for each volume, arranged
systematically according to the specification format. A list of the
warranties and guarantees for each product included, identified by product
name or other appropriate identifying symbol, shall be provided. The list
is to include the warranty number, length of the warranty/guarantee, the
date it begins, the date it expires, and the responsible party. The Table of
Contents and the list is also to be provided in electronic form in an Excel®
format.

5.

Refer to the individual Sections of the Specifications for specific
requirements regarding the content and submittal of guarantees and
warranties.

GUARANTEE AND WARRANTY REQUIREMENTS (GENERAL)
A.

When correcting guaranteed or warranted Work that has failed or is defective, the
Contractor shall remove and replace other work that has been damaged as a result
of such failure or defect or that must be removed and replaced to provide access
for correction of warranted Work.

B.

Upon determination that Work covered by a guarantee or warranty has failed or is
defective, the Contractor shall replace or rebuild the Work to an acceptable
condition complying with requirements of Contract Documents. The entity
responsible for the warranty/guarantee of the failed or defective item of Work is
responsible for the cost of warranty/guarantee work regardless of whether the FIT
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has benefited from use of the Work through a portion of its anticipated useful
service life.
C.

The FIT reserves the right to withhold acceptance of Work for the Project where a
technical section specific guarantee, warranty, certification, or similar
commitment is required on such work or part of the Work, until evidence is
presented that entities required to countersign such commitments are willing to do
so.
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CONTRACTOR'S GUARANTEE
A.

The Contractor shall furnish a comprehensive written guarantee in the following
form:
"GUARANTEE"

PROJECT_____________________________________________________
CONTRACT NO.________________________________________________
The Contractor hereby guarantees that the Work specified for the aforesaid
Contract will be free from defects of material and workmanship for a period as
specified in the General Conditions.
The Contractor also guarantees that it will repair or replace, whichever may be
deemed necessary by the FIT, all defective material or workmanship in the Work
that may appear within the guarantee period to the satisfaction of the FIT and
without any cost or expense to the FIT.
___________________________________
Contractor
By_________________________________
Date_______________________________
Sworn to me before this
________________________ day of___________________,

20___

_____________________________________________ Notary Public

B.

Scheduling of corrective Work will be determined by the FIT. Work required to
correct failed or defective material or workmanship during the guarantee periods
shall be done by the Contractor without cost to the FIT.

C.

Should the Contractor fail to remedy defects immediately, the FIT may furnish
such materials and labor as are necessary to correct such failure or defect in the
Work at the Contractor’s expense.

Darius Toraby Architects, P.C. 3/08/2022
Acknowledgement: Partially adopted from NYCSCA.

Page 19 of 86

CONTRACTOR’S GUARANTEE OF ASBESTOS FREE BUILDING/WORK
For existing building work, including work in existing buildings as part of an addition
project, the Contractor shall furnish a written guarantee that the work installed has been
constructed of materials that do not contain asbestos. The guarantee shall be in the
following form:
"ASBESTOS FREE WORK"
PROJECT_____________________________________________________
CONTRACT NO.________________________________________________
The Contractor hereby guarantees that the Work is free of asbestos-containing
material and, in accordance with the Project Specifications and product data
sheets approved by the A/E of Record, no products have been installed that
contain asbestos.
___________________________________
Contractor
By_________________________________
Date_______________________________
Sworn to me before this
________________________ day of___________________,

20___

_____________________________________________ Notary Public
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WARRANTIES AND GUARANTEES OTHER THAN “CONTRACTOR'S
GUARANTEE”
A.

The Contractor shall furnish all warranties and guarantees as specified in the
respective Sections for products and systems in addition to the Contractor's
Guarantee shall be for such periods and with such conditions as stipulated in these
Specifications.

BONDS
A.

The Contractor shall provide bonds as required in Article 14 of the General
Conditions.

DISCLAIMERS AND LIMITATIONS
A.

Manufacturers’ disclaimers and limitations on product warranties do not relieve
the Contractor of the Contractor’s Guarantee of the Work that incorporates the
products, nor does it relieve suppliers, manufacturers, and subcontractors required
to countersign specific warranties with the Contractor as identified in the
individual specification sections of Divisions 2 through 16 from their respective
obligations thereunder.

SUMMARY OF WORK
WORK UNDER THE CONTRACT
A.

The Work shall be as described in the Contract Documents.

COMMENCEMENT OF WORK
A.

The Contractor must commence the Work enabled by the issuance of a permit
within ten continuous calendar days of the issuance of the permit. If the Work
does not commence within the ten (10) continuous calendar day milestone, future
allowances, if any, for delays agreed to by the FIT will be reduced by a number of
days equal to the number of days between the ten continuous calendar day
milestone date and the actual start date.

ALLOWANCES
A.

Selected materials, equipment, and services are specified in the Contract
Documents by allowances. Allowances have been established in lieu of
additional requirements and to defer selection of actual materials and equipment
to a later date when additional information is available for evaluation. Unused
portions of an allowance shall be credited to the FIT.
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B.

Submittals
1.

Submit proposals for purchase of products, systems, or services included
in allowances.

2.

Submit invoices or delivery slips to show the actual quantities of materials
delivered to the site, or services performed, for use in fulfillment of each
allowance.

ALTERNATES
A.

Alternates for certain work may be accepted or rejected by A&E and the FIT.
The cost or credit for each alternate is the net addition to or deduction from the
Contract Sum to incorporate the alternate into the Work. No other adjustments
are made to the Contract Sum.

PHASING
A.

Order of Work
1.

To complete all the work of all Trades within the required Contract
Duration, and to accommodate Project needs, the Work of this Contract
shall be performed in "Phases" as follows:
Work at 210, 220 & 230 West 27th Street Buildings’ North Elevations,
partial East and Partial West Elevations, requiring Overhead Protective
Bridging at the 27th street shall be completed first. Upon completion of this
work and removal of the 27th Street bridging, work at remaining elevations
can commence. FIT reserves the right to amend this phasing as needed.
Work at all four buildings to commence simultaneously unless otherwise
instructed by FIT.

WORK UNDER OTHER CONTRACTS
A.

The FIT has awarded separate contracts for performance of certain other
construction operations at the site. Those operations will be conducted
simultaneously with work under this Contract.

B.

Cooperate fully with separate contractors so that work under those contracts may
be carried out smoothly, without interfering with or delaying work under this
Contract.
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ITEMS NOT INCLUDED
The following items shown on the Drawings are not included in the Work:
A.
B.
C.

Items indicated "By Others".
Items indicated "N.I.C." (Not in Contract).
Existing construction not indicated or specified to be removed, replaced or
altered.

CUTTING, PATCHING AND REMOVALS
A.

Contractor shall do all cutting and patching, painting and finishing of existing
work which is disturbed while performing the Work. Contractor shall be
responsible for restoring new work which is damaged. All work shall be restored
to provide a new appearance and to be structurally sound.

B.

The work shall be done by competent workmen skilled in the trade required by
the restoration.

D.

Examination:

E.

F.

1.

Prior to cutting, drilling, or removal, investigate both sides of the surface
involved. Determine the exact location of structural members.

2.

If unforeseen obstructions are encountered, take precautions necessary to
prevent damage and obtain instructions from the A/E & FIT before
proceeding with the Work.

Preparation:
1.

Provide temporary shoring and other supports necessary to prevent
settlement or other damage to existing construction which is to remain.

2.

Prepare existing surfaces properly to receive, and where required, to bond
with the Work.

Removals, Cutting, Altering:
2.

Remove and alter existing construction as required to install and connect
the Work to adjacent construction in an approved manner.

3.

Cut and alter existing materials as required to perform the Work. Limit
the cutting to the smallest amount necessary.

4.

Perform cutting, drilling, and removals in a manner that will prevent
damage to construction that is to remain.
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G.

Patching:
1.

H.

Patch existing construction and finishes defaced, damaged, or left
incomplete due to alterations or removals. Patching, except as otherwise
indicated, shall be limited to the areas which have been cut or altered;
match materials, finishes, underlying construction, and quality of area
patched.

Existing Premises Work: in addition to Work described above for cutting and
patching, perform the following:
1.

Provide all supports, shorings, bracing, and other means, required for
existing beams, columns, lintels, walls, and other components, at locations
where alterations occur.

2.

Avoid damaging existing electric conduits in slabs edges during removals,
verify conditions at the building.

3.

All existing work damaged or lost as a result of performing the required
new Work, shall be patched, repaired or replaced with new, and finished
to match the new Work.

4.

Where existing work required to be removed and replaced is found to be
defective in any way, it shall be reported to the A/E & FIT before it is
disturbed.

PROJECT WORKING HOURS
A.

The Contractor shall establish the work hours for the project within the
parameters set forth by the City of New York Department of Buildings, the
Department of Environmental Protection, and other agencies having such
jurisdiction. Provide the FIT with a schedule of the intended hours in order for it
to set its personnel schedule. Work hour to confirm with FIT house rules, if
different.

B.

No overtime work shall be performed without prior written approval by the FIT.

B.

When performing work during “After hours” periods as determined by the NYC
Building Department, obtain and pay for all required permits.

SAFEGUARDS DURING CONSTRUCTION AND DEMOLITION
A.

The Contractor is responsible to follow all requirements required by the NYC
Administrative Code and Chapter 33 of the 2014 NYC Building Code to ensure
safety of the public and property as well as those employed in construction or
demolition operations.
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SUSTAINABILITY REQUIREMENTS
A.

The Contractor shall meet sustainability performance and documentation
requirements which the FIT has established to comply with New York City Local
Law 86 of 2005, and to achieve the following objectives: sustainable site use,
water use reduction, conservation of energy and resources and improvement of
indoor environmental quality.

B.

Sustainability performance and documentation requirements are incorporated in
Section - Sustainability Requirements, and in individual specification sections for
this project.

C.

Sustainability performance requirements include, but are not limited to: water use
reduction, energy conservation, construction waste management, and indoor air
quality controls during construction.

D.

Sustainability documentation requirements include, but are not limited to,
Contractor’s Certification Form, cost information, documentation on VOC
content, urea-formaldehyde content and recycled and regional content.

E.

The Contractor shall ensure that these sustainability requirements as defined in
Section “Sustainability Requirements”, and in individual specification sections
are implemented to the fullest extent. Substitutions or other changes to the work
shall not be proposed by the Contractor or their subcontractors if such changes
compromise the stated Sustainable Design Performance Criteria.
PERMITS & FEES

REQUIREMENTS
A.

The Contractor shall make the necessary arrangements for, and shall obtain, all
permits and approvals from all agencies, authorities, departments, etc., having
jurisdiction, including, without limitation, permits with permitted hours of work
and of sufficient duration, as are required to perform the Work.

B.

The Contractor shall pay all costs, fees and expenses associated with all permits,
approvals, permit renewals, inspections etc. required for the work. The
Contractor should note that as a State School, FIT may be exempt from the
assessment of fees by certain agencies, departments, other authorities etc. It is the
responsibility of the Contractor to ascertain whether FIT is exempt from the
assessment of fees by other agencies, departments, other authorities etc.

C.

Permits, applications, and approvals for the following items shall be processed
directly through the NYC Department of Buildings. The Contractor shall pay all
costs and fees for the following permits, applications, and approvals:
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1.
2.
3.
4.

Cranes and Derricks
After-hours work
Bureau of Electrical Control
Material Hoists and Hoistways

D.

As soon as possible, but in no event more than thirty (30) continuous calendar
days of the commencement date indicated on the Notice to Proceed, the
Contractor must submit to the A/E (and/or all other agencies, bureaus, authorities,
etc. with jurisdiction) all permit applications and other documentation necessary
to obtain permits for the performance of all Work required under this Contract.
Under no circumstances will allowances for lost time be granted for delays
caused by incomplete, incorrect, or untimely submissions of application
documentation.

E.

Permits from all agencies must be secured prior to expiration of application and
renewed prior to expiration of the permit itself.

F.

The Contractor shall be responsible for the timely renewal of all permits and
associated renewal fees until completion of the related work or as required by the
governing agency.

G.

The Contractor shall engage a qualified licensed firm/individual experienced with
the various New York City filing, approval and permit procedures. Such
firm/individual shall prepare and submit all required applications and related
documentation to the appropriate agency for processing. The correct and timely
submittal of the documentation is solely the responsibility of the Contractor.
Under no circumstances will time extensions be granted for delays caused by
incomplete, incorrect, or untimely submissions of application documentation.
The firm/individual engaged by the Contractor shall not be the same
firm/individual engaged by the A/E of Record for filing of the Design Documents.

K.

Throughout the duration of the Work, the Contractor shall arrange for and
coordinate all required inspections. No additional compensation will be paid for
repairs, patching and replacement of work required to be removed, opened, or
otherwise disturbed to facilitate such inspections.

M.

Before final payment can be issued, the Contractor shall provide the applicable
Documentation indicating that all final inspections required by City agencies
having jurisdiction have passed and achieved final sign-off. All reports and
proofs of inspections are to be submitted. The Contractor shall coordinate and
arrange for all such inspections. No additional compensation will be paid for
repairs, patching, and replacement of work required to be removed, opened or
otherwise disturbed to facilitate such inspections.
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SUBMITTALS
SUMMARY
A.

B.

Contractor shall provide all Submittals required by the Contract. The Contractor
shall adhere to all submittal and scheduling. After examination of the Submittal
by the A/E & FIT’s Representative and the return of such items by the FIT to
Contractor, the Contractor shall make corrections indicated and shall furnish to
the FIT the required number of corrected items.
B.

Required Submittals include, but are not limited to, the following:

1.
2.
3.
4.
5.
6.
7.
8.
9.
10.
11.
13.
14.

Submittal Schedule
Submittal Status Reports
Product Data
Samples
Shop Drawings
Calculations
Test Reports
Certifications
Inspection Reports
Qualifications
Record Documents
Warranties and Guarantees
Sustainability Submittals

Manufacturer’s Safety Data Sheets (MSDS) for all products supplied for the
Work are to be kept at the site available for inspection by the A/E & FIT, and all
workers.

DEFINITIONS
A.

Products, materials and systems are collectively called “products” for the
purposes of the Contract Documents.

B.

Unacceptable and Incomplete Submittals
Submittals that do not contain the required information specified herein, such as
specification section and location of work, etc; or do not specifically indicate the
actual item proposed; drawings that are only duplications of the Contract
Drawings; and those shop drawings not prepared by specialty firms for items
requiring such expertise (e.g. Reinforcing steel shop drawings to be prepared by a
rebar detailer, structural steel to be by a steel detailer, etc) will be considered
unacceptable or incomplete submissions.
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SUBMITTAL SCHEDULE
A.

The Contractor shall, unless otherwise directed by the A/E & FIT, submit a
submittal schedule showing the anticipated time of commencement and
completion of all Submittals. The timetable requirements for the submission of
the submittal schedule and its updates shall be the same as required by the Section
“Progress Schedule” for the Project Schedule. The submittal schedule shall
coincide with the Project Schedule and shall reflect the allocated times for review
and shall account for all product lead times.

B.

The sequence of the Submittals is to be reasonably prioritized to permit sufficient
time for review, possible resubmissions, and subsequent procurement of the items
sufficiently in advance of the work without submitting too many items at one
time. The A/E & FIT will review the schedule and make comments as necessary.
Schedules indicating that an unreasonably large number of submittals for any
particular trade are to be made at one time will be rejected.

C.

The Submittal Schedule shall be coordinated with the Project Progress Schedules.

D.

Allocated time for review of submissions by the A/E & FIT. Also incorporate the
time required for review of Product Substitutions, which is described in Section
“Product Substitutions”.

E.

Certain products require long lead times to go through the submittal process and
fabrication. Contractor is to provide submittals within 30 days of the NTP.

SUBMITTAL STATUS REPORTS
A.

Starting two weeks after submission and acceptance by the A/E & FIT of the
Submittal Schedule, the Contractor shall submit a bi-weekly Submittal Status
Report, based on the Submittal Schedule, to the A/E & FIT’s Field Representative
containing the following information:
1.

A list of all Submittals which have been sent to the A/E & FIT, giving
name of the Subcontractor, Drawing number, title, scheduled submittal
date, and actual date of submission. Submittals that have been returned
due to insufficient information shall indicate such on the report and the
initial submission date revised to that when the A/E & FIT accept the
submission for review.

2.

An indication of the desired priority of the return, if necessary.

3.

Overdue drawings (“Aged”) are to be indicated in bold.
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B.

The Status Report shall be delivered to the A/E & FIT’s Field Representative on
days designated by the A/E & FIT’s representative throughout the active period of
Construction.

CONTRACTOR RESPONSIBILITY, GENERAL
A.

The review of Submittals by the FIT, which will typically be by the appropriate
Design Professional of Record for the item submitted except those to be reviewed
by other FIT Departments, shall not relieve the Contractor of responsibility for (1)
the accuracy and proper dimensioning; (2) for the proper fitting and construction
of the Work; and (3) the furnishing of materials or Work required by the Contract
but not indicated on the Shop Drawings. Acceptance of Submittals shall not be
construed as approving departures from the Contract Drawings, Supplementary
Drawings (Drawings initiated by change orders or Notice of Direction (NOD)) or
Specifications. The Contractor is responsible for clearly indicating (clouding,
flagging, etc.) any portions of the submittal that vary in any way from the
Contract Documents.

B.

The Contractor shall be responsible for coordinating all submissions of the
various trades and subcontractors before submittal so as to avoid conflicting
locations and routing of items and interferences between items and to ensure that
the submissions are in accordance with the requirements of this Section.
Corrections resulting from such conflicts and interference shall be made by and at
the expense of the Contractor. The Design Professional of Record & FIT reserve
the right to withhold acceptance of a Submittal requiring coordination with other
Submittals until all related Submittals are received.

C.

It shall be the Contractor’s responsibility to carefully review all Submittals to
ensure conformance with the Contract requirements including verification of
dimensions, clearances, compatibility, and coordination with other product data
and shop drawings submitted for other work.

D.

Submittals shall be marked to show the Contract name and number, the
Contractor, and applicable subcontractor, manufacturer or supplier. Submittals
shall completely identify the specification section, Contract Drawings, and the
locations at which materials or equipment are to be installed. Submittals shall be
on the Contractor’s letterhead.

E.

Where printed materials describe more than one product or model, clearly identify
which item is submitted for acceptance.

F.

If the A/E & FIT find a Submittal incomplete or unacceptable, it will be returned
to the Contractor for correction prior to any further processing or review
regardless of any urgency claimed by the Contractor. In such a situation, the
Contractor will be responsible for any resulting delays to the scheduled Contract
completion. Furthermore, the FIT may hold the Contractor responsible for
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increased costs incurred by the FIT resulting from the Contractor’s failure to
comply with the requirements set forth herein.
G.

The Contractor shall anticipate twenty-one (21) calendar days (excluding National
Holidays) after receipt by the Design Professional of Record (or other FIT
department depending on submittal type) to the day the commented submittal is
returned. Processing of incomplete or unacceptable submissions shall not reduce
the number of calendar days specified above for review once the submission is
properly made. Furthermore, the Contractor shall provide Submittals in
accordance with the accepted Submittal Schedule. Should the Contractor vary
from the established schedule in its submissions, the Contractor understands that
the A/E & FIT may require additional time for review as it deems necessary
beyond that set forth above. This additional time shall in no way relieve the
Contractor from performing its work on schedule. The Contractor may also
request and pay overtime for the review to be done on an expedited basis. The
FIT reserves the right to return to the Contractor submittals that are not sent in
accordance with the accepted schedule. Resubmissions shall be treated the same
as initial submissions with respect to time for review. Under no circumstances
shall the Contractor be entitled to any extension of time or compensation for any
delay in the review of a submittal caused by the Contractor’s failure to submit in
accordance with the accepted schedule or sufficiently in advance of the work to
allow for the review and processing described above.

I.

No portion of the Work shall commence until required Submittals are Satisfactory
to the A/E & FIT.
FIT’S RESPONSIBILITY, GENERAL

A.

The review of Submittals by the A/E & FIT will be for general conformance with
the requirements of the Contract Documents only and shall not be interpreted as
confirming or approving detailed dimensions, quantities or approval of deviations
from the Contract Documents. The FIT’s review shall not relieve the Contractor
of its responsibility for the accuracy of its submittals nor for the furnishing and
installation of materials and equipment in accordance with the Contract
Documents. The FIT’s review of a separate item shall not be deemed to include a
review of the complete assembly in which it functions.
1.
Acceptance of Submittals shall not to be interpreted as approval of
a substitute material or system indicated thereon.
Submittal of
substitutions will be accomplished in accordance with the requirements set
forth in Specification Section: “Product Substitution”.
2.
Acceptance of a Submittal, with or without notation, does not
acknowledge a change to the contract
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B.

The A/E & FIT will review and return to the Contractor satisfactorily prepared
Submittals within twenty-one (21) calendar days (excluding National Holidays)
after receipt by the Design Professional of Record (or other FIT department
depending on submittal type), including transmittal time.

C.

The A/E & FIT will review all satisfactorily prepared Submittals and will return
each Submittal to the Contractor with a comment indicating the response to the
submission.
1.
“No Exceptions Taken” – The Work covered by the submittal may
proceed to fabrication/ installation provided it complies with requirements
of the Contract Documents. This review action does not authorize changes
to Contract Sum or Contract time. (“Approved” or “Accepted” are
alternate comments with the same meaning.)
2.
“Make Correction Noted” - The Work covered by the submittal
may proceed provided it complies with notations or corrections on the
submittal and requirements of the Contract. The response indicates that
portions of the submittal have been questioned and found to be in
deviation/conflict with the requirements of the Contract Documents, notes
have been added for clarity, and/or the submittal requires field
verification. Resubmission is required only if the Contractor is unable to
comply with noted corrections. Resubmission must clearly indicate items
varying from the noted corrections and other changes made from the
previous submission. (“Approved as Noted - No Resubmission Required”
is an alternate comment with the same meaning.)
3.
“Rejected: Revise and Resubmit” – The response indicates that the
submittal is deficient. Additional information is required to complete the
review. Work covered by the submittal may not proceed - purchasing,
delivery, fabrication, or installation MAY NOT be undertaken. The
Contractor is to revise or prepare a new submittal according to the
comments. (“Revise and Resubmit” is an alternate comment with the
same meaning.)
4.

“Rejected: Not acceptable for review” – The response indicates that the
item does not meet the requirements of the Contract, or the submittal is
incomplete and has not been reviewed. Do not proceed with the Work
covered by the submittal - purchasing, delivery, fabrication, or installation
MAY NOT be undertaken. Prepare a new submittal complying with the
Contract requirements; resubmit immediately. (“Not Approved” is an
alternate comment with the same meaning.)
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SUBMITTAL SUBMISSION PREPARATION
A.

Submittals shall be accompanied by a transmittal to the A/E & FIT requesting
acceptance.
Transmittals shall contain submittal items from only one
Specification Section.

B.

Each Submittal and transmittal shall be identified with the following information:

C.

1.

Project title.

2.

Contract name and Contract number.

3.

Date of the submittal, including dates of any revisions.

4.

Name of Contractor, name of Subcontractor, material supplier and
manufacturer, as applicable.

5.

Name of person or firm preparing Submittal.

6.

Contract Drawing numbers and Specifications, Section Division and
Paragraph numbers used as references in preparing Submittal, and titles of
items to which the Submittal refer. The Contractor is to utilize the
template transmittal included at the end of this Section, which provides the
required information including indications of whether the items submitted
are as per the bid documents or substitutions.

In addition to marking the transmittal, each submittal shall be stamped with one of
the following:
1.

“This submittal contains no Product Substitutions”

2.

“This submittal contains Product Substitutions”

D.

One copy of all Submittal transmittals from the Contractor shall be delivered to the
FIT’s Field Representative.

E.

If the Submittal contains variations from the Contract Documents, the Contractor
shall make specific mention of such variations in the transmittal and shall flag them
on the Submittal item so as to be readily apparent. Any variations must be
continuously flagged throughout the submittal process. Acceptance of submittals
inclusive of an item or items which vary from the Contract Documents but not
flagged as such does not constitute acceptance of the variance(s). The Contractor
shall remedy the installation of such unaccepted item(s) by its removal and
installation of contract compliant item(s). Acceptance of a submittal or an
installation on other projects does not constitute acceptance on this project.
Submissions that contain substitution of “products” that differ from the Contract
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Documents shall be clearly listed and will be considered and reviewed in accordance
with the process described in Section, “Product Substitutions”. Variations to details
due to field conditions shall be so flagged as such.
F.

Submit required data for each item as specified in the technical sections.
However, if a product specified in the technical section by specific product name
or model number is proposed for use, Manufacturer’s test reports (except those
required in the field to verify performance), manufacturer’s qualifications, and
samples (except for those requiring selection or acceptance of color, texture,
appearance, or other variable characteristic, field mock-ups, and those showing
thickness, fabrication shape, and type of material), are not required to be
submitted.

G.

Acceptance of a “product” does not constitute acceptance for installation at
locations other than that provided in the Contract Documents.

RESUBMISSIONS
A.
The resubmission procedure shall be the same as for the initial submission
in all respects except the following:
1.
The transmittal shall contain the same information as the first
transmittal except that transmittal numbers shall run consecutively and the
submission number shall indicate 2nd, 3rd, etc. submission. The drawing
number/description shall be identical to the initial submission and the date
shall be the revised date for that submission.
2.
No new material, other than may be incidental to the required
correction, shall be included on the same transmittal for a resubmission.
3.
Review of resubmitted items shall generally be restricted to
revisions to the original Submittal, unless the Contractor makes other
revisions in addition to those indicated. All changes (revisions) to
resubmitted items or the additional changes by the contractor must be
clearly encircled, highlighted, or otherwise designated.
4.
Submittals by the Contractor that by virtue of the review action
assigned to it require an unreasonable number of reviews by the A/E &
FIT (over 3 total – 1 initial, 2 resubmissions), FIT may warrant a cost
back-charge to be assessed against the Contractor. The Contractor shall be
held liable for all delay and increased labor costs incurred by the FIT for
additional review(s) of such Submittals including all legitimate overhead
expenses and mark-ups associated with the additional review(s). If a
submittal requires a third submission, the FIT may require a meeting to
resolve the deficiencies in the submittal.
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5.
Under no circumstances will the FIT’s rejection of a Submittal or
requirement for resubmission of a Submittal be cause for any claim by the
Contractor for an extension of Contract Time or adjustment to the
Contract price.
PRODUCT DATA
A.

Compile Product Data into a single submittal for each element of construction or
system. Product Data includes, among other information, printed information
such as manufacturer’s installation instructions, catalog cuts, standard color
charts. Where Product Data must be specially prepared because standard printed
data is inadequate, submit as “Shop Drawings”.

B.

Where printed Product Data includes information on several products, some of
which are not pertinent, mark copies to indicate the applicable information.
Include the following information:
a.

Manufacturer’s printed recommendations.

b.

Compliance with recognized trade association standards.

c.

Compliance with recognized testing agency standards.

d.

Application of testing agency labels and seals.

e.

Notation of dimensions verified by field measurement.

f.

Notation of coordination requirements.

SAMPLES
A.

Each Sample shall be labeled with the following information:
1.

Project title.

2.

Contract name and Contract number.

3.

Date of submission.

4.

Name and quality of the material.

5.

Name of Contractor, name of Subcontractor, Material Supplier and
Manufacturer, as applicable.
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6.

Contract Drawing numbers and Specification Section, Division and
Paragraph numbers used as reference in preparing Samples.

B.

Samples shall be of sufficient size and quantity to show the quality, type, color,
finish and texture of the material required to be furnished by the Contractor
pursuant to the Contract. Furnish specific sizes and quantities where indicated in
the respective technical Sections.

C.

Field samples (Mock-ups) are mock-ups erected on site to illustrate workmanship,
finishes, coatings, or textures and to establish the standard by which the Contract
Work will be judged. Mock-ups shall be provided in the sizes prescribed in the
Contract or as may be required by the A/E & FIT. Comply with submittal
requirements, and process transmittal forms to provide a record of the Submittal
and subsequent review action.

G.

Except for the field samples (mock-ups), provide three (3) samples of each item
required to the A/E & FIT unless otherwise indicated.

SHOP DRAWINGS
A.

Shop drawings include fabrication and installation drawings, setting diagrams,
schedules, patterns, templates and similar drawings. Shop Drawings shall show in
detail, materials, dimensions, thicknesses, assembly, attachments, relation to
adjoining work, and all other pertinent data and information. The Contractor shall
check shop drawings, verify all dimensions and field conditions and check and
coordinate the Shop Drawings of any Section or trade with the requirements of
other sections or trades as related thereto, as required for proper and complete
installation of the Work.

B.

Submit shop drawings, drawn to accurate scale.
Documents will not be acceptable.

C.

The Contractor shall submit manufacturer's drawings and specifications when
necessary to explain fully apparatus and equipment required by the Work. These
manufacturer's drawings and specifications shall be treated as Shop Drawings.
Manufacturer's catalog numbers alone are not acceptable as sufficient information
for compliance with this requirement.

F.

The Contractor shall submit six (6) prints of Shop Drawings to the A/E & FIT’s
designated Representative for review and acceptance. A satisfactory Shop
Drawing will be stamped and dated; three (3) prints will be returned to the
Contractor. The Contractor shall not use or distribute, for construction purposes,
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any shop drawings that do not include the Designer of Record’s acceptance
stamp.
G.

For shop drawings requiring resubmission, the FIT will return three (3) prints to
the Contractor for revision, processing and resubmission. The Contractor shall be
responsible for distributing prints of shop drawings to its Subcontractors and
materials suppliers.

H.

The Contractor shall bear all costs incurred for such reproduction and distribution.
Prints of all reviewed shop drawings may be made from prints that carry the
appropriate review stamps.

TEST REPORTS
A.

See the individual technical Sections of these Specifications for those items of
work requiring the submission of Test Reports, or submit test reports for items
required by A/E.

B.

The Contractor shall submit three (3) copies of all required Test Reports.

CERTIFICATIONS
A.

See the individual technical Sections of these Specifications for those items of
work requiring the submission of Certifications.

B.

The Contractor shall submit to the FIT three (3) copies of all required
Certifications.

INSPECTION REPORTS
A.

See the individual technical Sections of these Specifications for the items of work
subject to inspections by manufacturers or other entities.

B.

The Contractor shall submit to the A/E & FIT three (3) copies of all required
Inspection Reports.

QUALIFICATIONS
A.

See the individual technical Sections of these Specifications for requirements
concerning the qualifications of the entities performing items of the work.

B.

Qualifications for companies shall be a list of projects with references that verify
the project requirements are met. Where the qualification is for a licensed
professional, submit a copy of the license and resume.
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C.

The Contractor shall submit to the A/E & FIT three (3) copies of all required
Qualifications.

WARRANTIES & GUARANTEES
A.

See the individual technical Sections of these Specifications for those items of
work requiring the submission of Warranties and/or Guarantees.
PROGRESS SCHEDULE

METHODS
A.

The Contractor shall comply with project schedule development and updating
requirements as specified herein.

B.

The Contractor shall employ or retain the services of a Construction Scheduler
with verifiable construction scheduling experience, subject to review and
acceptance by the FIT. Upon request, the Contractor shall provide the FIT with
identification, qualifications and experience of the proposed scheduling staff
member(s).

C.

Schedule shall be developed using accepted CPM (Critical Path Method)
techniques using the precedence diagramming method.

D.

Once the Baseline Detailed Project Schedule is accepted by the FIT, Progress
Updates shall be submitted at a frequency specified by the FIT, normally at two
(2) week intervals, until Final Completion is achieved or as directed by the FIT.
PROGRESS SCHEDULE PREPARATION TIMETABLE

A.

As used in this Specification Section, “days” mean consecutive calendar days
while “working days” are days excluding non-working time (weekends and
holidays).

B.

Upon receipt of Notice to Proceed (NTP), the Contractor or its designee shall
promptly prepare a Preliminary Project Schedule and subsequently a Detailed
Project Schedule and shall submit for the FIT’s acceptance as follows:
1.

The Preliminary Project Schedule for the first ninety (90) days not later
than twenty-one (14) days from the NTP.

2.

The initial Detailed Project Schedule (when accepted by the FIT, this will
be the Detailed Baseline Project Schedule) no later than twenty-one (21)
days from the NTP.

3.

The Contractor shall make all submissions of schedules, corrections, and
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revisions required by the FIT to ensure that the Detailed Baseline Project
Schedule will be accepted not later than forty-five (45) days from the
NTP.
C.

Failure of the Contractor to comply with the Preliminary or Detailed Project
Schedule requirements of this Section or the required time for revisions to the
schedule as specified within this Section may result in the FIT withholding full
payment or portion thereof, due the Contractor until such time as the Contractor
submits the required schedules and the information specified above is accepted by
the FIT.

D.

The FIT will accept the submitted information only after all corrections have been
made and all issues resolved. The FIT may also find the Contractor in default if
items in this Section are not completed.

PRELIMINARY PROJECT SCHEDULE DEVELOPMENT
A.

The Preliminary Project Schedule shall be a detailed plan of operations for the
first ninety (90) days after NTP as well as a summary level schedule of the major
activities for the remainder of the Work.

B.

The Preliminary Project Schedule will be reviewed by the FIT and returned with
comments as necessary. Information from the Preliminary Project Schedule will
be the general foundation for development of the Detailed Project Schedule.

DETAILED PROJECT SCHEDULE DEVELOPMENT
A.

The Detailed Project Schedule shall be the Contractor's working
shall be used to plan, organize, execute and track the project.
Project Schedule is the primary vehicle used to report actual
progress, and convey the Contractor’s execution plan to complete
Work.

B.

The Detailed Project Schedule shall show the sequence in which the Contractor
proposes to carry out the Work, and account for all major and intermediate
milestone activities, restrictions of access, availability of work areas and the
availability and use of labor hours, materials, and equipment.

C.

The Contractor shall ensure and represent that all subcontractors performing any
portion of the Work have knowledge of the accepted Detailed Baseline Project
Schedule and updates and are in agreement therewith.
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D.

The amount of detail shall be to the satisfaction of the FIT and shall, at a
minimum, include:
1.

Contract major milestones.

2.

All purchase, manufacture, and delivery activities for all major materials
and equipment.

3.

Preparation, submittal, and approval of shop drawings, material samples
and safety plans.

4.

Approvals and permits required by regulatory agencies or other third
parties.

5.

Performance of tests, submission of test reports, and approval of test
results.

6.

Completion dates of all items required for substantial completion.

7.

Completion dates for close-out of regulatory and punch list items prior to
Final Payment.

E.

Activities identified in the Detailed Project Schedule shall have the duration in
units of whole working days. Activity Duration shall be based on the available
resources required for performing each activity and shall be the result of definitive
labor hours and resource planning by the Contractor to perform the Work and
with consideration of on-site work conditions.

F.

Activity descriptions shall completely indicate the Work to be performed and the
location(s) at which it will be done.

G.

Float or slack, in the schedule, shall not be for the exclusive use or benefit of
either the FIT or the Contractor, but shall be available for use by both the FIT and
the Contractor.

TWO-WEEK LOOK-AHEAD
A.

On a bi-weekly basis, the Contractor shall provide a two (2) week look-ahead
listing activities planned over the following two (2) weeks, which shall be
produced based on the current accepted Detailed Project Schedule update.

B.

Contractor is to provide daily report of crew/manpower available at the job
site.
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SUBMITTALS
A. The Preliminary Project Schedule is to be submitted in hard copy and in electronic
format.
B.

Detailed Project Schedule
1.

For each submittal of the Detailed Project Schedule, the following layouts,
reports, graphics are required and shall be included.
a.

Detailed Activity Layout – Each line shall display the Activity ID,
Description, Original Duration, Remaining Duration, Early Start,
Early Finish, and Total Float. The barchart area shall contain the
early and float bars.

b.

The FIT may request additional reports from time at no additional
cost. The Contractor shall furnish two copies of the complete
progress schedule as outlined above with each initial submittal and
each update.

c.

In addition, the Monthly Update submittal shall contain a Narrative
Report including:
1)

A discussion of progress through the update period and
status of the project with respect to completion of the
schedule.

2)

A discussion of changes, delays or other circumstances
affecting Progress.

3)

A listing of modifications to the previously submitted
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network including logic changes and activity additions,
deletions or modifications.
4)

A tabular listing of all activities showing Activity ID,
Original Duration, Remaining Duration, Calendar, Percent
Complete, Activity Description, Early Dates, Late Dates,
and Total Float, sorted by Activity ID.

2.
C.

For each schedule submittal, the Contractor shall provide a copy of the
computer file(s) in electronic format.

Two-week Look-aheads are to be submitted in hard copy format and via email.

ESTABLISHING THE DETAILED BASELINE PROJECT SCHEDULE REVIEW PROCESS
A.

The FIT will normally return comments within fifteen (15) working days after
receipt of the initial Detailed Project Schedule Submission. If any of the required
submissions are returned to the Contractor for corrections or revisions, they shall
be resubmitted within ten (10) working days from receipt of comments. Review
and response by the FIT will be given within ten (10) working days after
resubmission.

B.

At the request of the FIT, the Contractor shall be required to participate in project
meetings necessary to obtain an acceptance of the above noted submittals.

DETAILED PROJECT SCHEDULE UPDATING
A.

The initial updating shall take place immediately after the FIT accepts the
Contractor's Detailed Project Schedule as Baseline. The data (status) date for the
first update shall not exceed seven (7) days from the date of receipt of the
accepted Baseline Schedule.

B.

Subsequent updates of the Detailed Project Schedule shall be made at the end of
each progress payment period, until Substantial Completion is achieved. Updates
shall reflect actual or reasonably anticipated progress as of the last working day of
the period. Required monthly Reports shall be submitted to the FIT within five
(5) working days following the end of the reporting cycle. Failure to comply with
this requirement may result in the issuance of a credit change order for the cost of
the update or withholding all or a portion of said progress payment, at the sole
discretion of the FIT.
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C.

D.

E.

The Detailed Project Schedule shall be reviewed jointly by Contractor, A/E and
the FIT’s field representative to verify:
1.

Actual start dates.

2.

Actual completion dates.

3.

Cost value of Work reported in place (if required).

4.

Activity percent completion.

5.

Revised logic (as-built and projected) and changes in activity duration,
cost.

6.

Daily manpower/crew count.

In addition, the Contractor and FIT field representative shall:
1.

Resolve out-of-sequence logic

2.

Assess the impact, if any of any pending change orders.

3.

Incorporate accepted time extensions.

Contractor’s failure to provide required scheduling information within the
required timeframe or to adhere to the currently accepted schedule may result in
denial of all or a portion of the progress payment until such time as the required
schedule information is submitted and accepted by the FIT.

CHANGES, DELAYS, CLAIMS AND TIME EXTENSIONS
A.

When changes or delays are experienced and a Notice of Direction (NOD) is
executed by the FIT, the Contractor must submit a Time Impact Analysis. This
analysis must include a written narrative and supporting schedule fragnet detailing
the anticipated schedule impact of the change(s), if any.

B.

The impact schedule developed by the Contractor must incorporate activities
representing the related changes to the Scope of Work and/or delays, if any into
the current accepted Detailed Project Schedule. The fragnet submitted as part of
the Impact Analysis must illustrate the impact of these change or delays on
Substantial Completion.

C.

Each Time Impact Analysis shall be submitted within twenty (20) working days
after a delay occurs and/or after an NOD or change order is issued to the
Contractor.
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D.

In the event that the Contractor does not submit a Time Impact Analysis
requesting additional compensation and/or an extension of time within ninety (90)
days after an NOD or change order is issued to the Contractor, the Contractor
shall be deemed to have waived any claim or right to additional compensation
and/or extension of time, and no additional compensation and/or extension of time
shall be granted.

E.

Evaluation of each Time Impact Analysis by the FIT will be made within fifteen
(15) working days after receipt unless the FIT determines that additional
information or meetings and negotiations are necessary. Any change order, if
required shall be issued by the FIT. Upon FIT acceptance, fragnets illustrating
the influence of changes and delays shall be incorporated into the Detailed Project
Schedule during the next update.

F.

In the event the Contractor does not agree with the decision of the FIT regarding
the impact of a change or delay, the Contractor may seek resolution of the
disputes in accordance with the Contract.

TEMPORARY FACILITIES AND CONTROLS REQUIREMENTS
A.

The Contractor shall provide the temporary facilities and controls as hereinafter
specified and as required by law.

SECURITY
A. Employee Identification.
1.

2.

The Contractor shall provide photo-identification badges for all of the
Contractor's employees and, in addition, require that all Subcontractors
provide photo-identification badges for their employees. Badges are to be
worn on outer clothing and be conspicuously displayed at all times while
present on the premises of the FIT.
a.

The badge is to include the Contractor's name, the employee's
name, an employee identification number, date of birth, height and
weight, and a photograph of the employee. The identification
number shall correspond to the employee’s social security number.

b.

The Contractor shall maintain an internal record of each such
employee identification number and the social security number to
which it corresponds. The social security number shall not be
displayed on the badge.

The Contractor is hereby notified that any employee of the FIT, or any law
enforcement agency shall have the right to inspect identification badges.
If the Contractor's employee refuses to display or produce a badge for
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examination, the FIT shall be notified and the Contractor may be directed
to remove the employee from the premises.
B.

Overhead protective bridging shall be equipped with alarm system, acceptable
to/approved by the FIT.

C.

No visitors shall be permitted on the Site without prior approval by the FIT.

TEMPORARY TOILET FACILITIES
A.

The Contractor shall provide, stock, and maintain toilet accommodations for all
persons employed or engaged in the Work; such facilities shall meet any and all
requirements of law, rule or regulation. The Contractor shall remove such
facilities at the completion of the Work or at such earlier time as the FIT's
Representative may direct.

B.

If, upon the approval and direction of the FIT's Representative, a toilet room in a
college building is used as a temporary toilet facility, such temporary toilet
facility shall be maintained in a sanitary condition by the Contractor. In all
permanent toilet rooms, all plumbing fixtures and room finish shall, upon
completion of the Work, be free from any damage, defacement or other defects.
The cost of any necessary repair or replacement shall be borne by the Contractor.

C.

Sanitary Facilities
Sanitary facilities shall be provided during construction, remodeling, or
demolition activities in accordance with the 2008 New York City Plumbing Code.

FIRE WATCH DURING CONSTRUCTION
A.

A Fire Watch shall be provided for the following conditions:
1.

B.

When open flame or spark-producing tools and equipment such as heating
kettles, blow torches and welding rods are being used, the Contractor shall
provide personnel engaged for fire watch purposes (fire guards) to
maintain a fire watch over the operation of these items at all times during
the use and until all materials have cooled sufficiently to no longer
constitute a fire hazard. Provide additional fire guards required by the
FDNY as determined by the FDNY inspector after Work is under way.

Fire guards must possess Certificates of Fitness, issued by the FDNY, appropriate
for the assigned fire watch task. Watchperson(s) acting as fire guard(s) when
required by BC 3303.3 must be familiar with emergency notification procedures
to the Fire Department, shall possess a valid security guard registration with the
State of New York, and shall hold a valid fire guard certificate from the Fire
Department. Copies of such certificates shall be provided to the FIT.
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1.

Fire Guards shall carry these registration cards whenever they are on the
Site. Additionally, a copy of the registration card for each fire guard
assigned to the site must be submitted to the FIT prior to beginning the
assignment.

2.

Without limiting the FIT’s other rights and remedies, the FIT shall not pay
for the services of any fire guard unless the FIT has been furnished with a
copy of the fire guard’s registration card as provided above.

HOISTS, HOISTWAYS, AND ELEVATORS
A.

The Contractor shall provide, operate, and maintain the required hoists and lifting
equipment for the performance of the Work of this Project in accordance with the
provisions herein. Refer to section BC 3316.9.

B.

General Requirements

C.

1.

Comply with the manufacturer's specifications and limitations applicable
to the operations of all hoists and elevators. Where manufacturer's
specifications are not available, the limitations assigned to the equipment
shall be based on the determinations of a professional engineer competent
in the field.

2.

Rated load capacities, recommended operating speeds, and the special
hazard wiring or instructions shall be posted on cars and platforms.

3.

Location: No hoists shall be constructed at such locations that will
interfere with or affect the work of other contractors, or the functioning of
college activities; they shall be located a sufficient distance from the
exterior walls, and be so protected as to prevent damage, staining or
marring of any permanent work.

Material Hoists
1.

Operating rules shall be established and posted at the operator's station of
the hoist. Such rules shall include signal system and allowable line speed
for various loads. Rules and notices shall be posted on the car frame or
crosshead in a conspicuous location, including the Statement "No Riders
Allowed." No person shall be allowed to ride on material hoists except for
the purposes of maintenance and inspection.

2.

All material hoist towers shall be designed by a licensed professional
engineer and shall conform to the requirements of ANSI A10.5-2006,
Safety Requirements for material hoists.
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3.

The hoisting or lowering of any article on the outside of any building shall
be performed by or under the direct and continuing supervision of a
licensed rigger as per Section BC 3316.9.1.

TEMPORARY ENCLOSURES
The Contractor shall:
A.

Provide and maintain temporary weather-resistant enclosures for all openings in
exterior walls and roof that are not enclosed.

TEMPORARY FENCE ENCLOSURES
A.

If required, the Contractor shall provide and maintain temporary fence enclosures.

B.

Provide a construction fence as required, with construction in accordance with the
NYC Building Code. Paint fence one coat of paint in color selected by the FIT.

C.

A safety zone approved by the DOB shall be provided around the demolition area
as shown on the site safety plan. Fences shall be erected to prevent persons other
than workers from entering. They shall be at least 8 feet high, solid, with clear
1/4” thick polycarbonate plastic panels at viewing openings.

D.

Develop, and submit to the FIT for approval, a detailed fence plan, indicating
bracing, gates and other pertinent information.

STAGING AREAS
A.

The FIT may, at its discretion, designate temporary staging areas for the
Contractor for such purposes as storage of materials, erecting a field office.
Provide fencing and secure in-swinging gates to fully enclose the areas and
prevent unauthorized entry. Fences and gates shall be at least 8 feet high unless
directed otherwise by the FIT. Submit drawings of the staging areas to the FIT for
prior approval, indicating locations of all facilities and details of fences and gates.
Maintain the areas and facilities in safe, clean, and orderly condition. As per
Section BC 3307.4.7, the barrier for storage areas adjacent to pedestrian paths
shall be solid for at least 4’-0” in height. In the area where a material hoist is
located, the solid protection shall extend from the ground level to the height of the
overhead protection.

B.

When directed by the FIT, remove temporary staging area facilities, repair all
damage, and finish the area as directed.
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WATER CONTROL
A.

Dispose of all water with due care and shall not infringe on the rights of others on
the Site, of adjacent property FITs and of the public. All cost in connection with
the removal of such water shall be paid by the Contractor.

B.

Drainage
1.
No condition shall be created as a result of construction or
demolition operations that will interfere with natural surface drainage.
2.
Water courses, drainage ditches, etc., shall not be obstructed by
refuse, waste building materials, earth, stones, tree stumps, branches, or
other debris that may interfere with surface drainage or cause the
impoundment of surface waters.

POLLUTION CONTROL
The Contractor shall:
A.

Comply with all laws, rules and regulations governing pollution control, including
but not limited to those of the Department of Environmental Conservation of the
State of New York.

B.

Take all necessary precautions including, but not limited to digging and
maintaining settling basins and dams; diverting streams, and taking all other
actions that may be necessary to prevent silt, and waste of any kind from being
deposited, silting and reduction of quality of streams below the construction area
and downstream properties as a result of the Work.

C.

Refrain from the disposal of volatile fluid wastes into storm or sanitary sewer
systems, approved sewage disposal systems or any waterway.

D.

Refrain from burning trash or waste materials.

TEMPORARY FIELD OFFICES
A.

Contractor's Field Office
1.

The Contractor can provide for its use all temporary office facilities
necessary for the performance and management of the construction. Such
facilities must be in place and in operation within thirty (30) days of the
start date indicated on the NTP. No space within the existing building will
be provided to the Contractor for such temporary offices unless otherwise
indicated. Contractor’s field office shall be made of metal or other
noncombustible material.
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2.

The Contractor must obtain written approval from the FIT for any
temporary facility located on the site. The Contractor shall relocate such
temporary office facility to other locations, approved by the FIT, as
necessary to facilitate the expeditious completion of the Work at no
additional cost to the FIT.

3.

Temporary toilet and sink shall be connected to an approved sewage
disposal system.

PROJECT IDENTIFICATION
A.

Project identification signage construction and location shall meet the latest
requirements of Section BC 3301.9.

B.

Maintain the sign for the duration of the Work of the Project as per Section BC
3301.9:

C.

1.

Panels are to remain legible and good structural condition, securely
attached, level, plumb, and free of sharp edges, protruding nails and
similar hazards.

2.

If deemed necessary, in the opinion of the FIT, repaint all or portions of
the sign (except for lettering and artwork), supports and appurtenances, at
the Contractor's expense.

No other signs or advertisements shall be displayed on the Site, except as required
by the Contract or required by Building Code.

TREE PROTECTION
A.

Provide adequate protection for the duration of the Project Work for existing trees
which are to remain at the Site. Contractor shall bear the expense of replacing
trees that are damaged.

B.

No trees shall be disturbed or removed, unless otherwise instructed and permitted.

SCAFFOLDING
A.

General:
1.

The Contractor shall furnish and securely set Scaffolds required for the
Work.
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B.

2.

All Scaffolds shall be of good, sound materials, of adequate dimensions
for its intended use and substantially braced and tied to ensure absolute
safety for its users, college personnel, and the public.

3.

Scaffolds shall be in conformance with the requirements of the New York
City Building Code and all laws and regulations having jurisdiction.

Exterior Scaffolding
1.

Suspension Scaffolds:
Contractor shall furnish access and all necessary equipment, tools,
scaffoldings and experienced crew required for examination of and all
repairs to the brick masonry, windows, steel, copings, soffits, concrete
spandrels, roof parapets, setback terraces and all other facade and
superstructure building components.

2.

Roof hung scaffolds are to be outrigger type only. No scaffolds are
permitted to be hung from parapet walls by hooks under any
circumstances.

3.

Contractor to take all required precautions to prevent outrigger scaffold
installations from damaging the roof or interior spaces below. It is
recommended that the contractor inspect and photograph roof areas prior
to installation of scaffolding or performance of the work to document preexisting conditions of damage. Damage to interior finishes, including
cracking of plaster at walls and ceilings, caused by the work or equipment
installations will be subject to damage claims against the contractor by the
FIT.

4.

All scaffolds and scaffold crews are to be fully certified, with permits filed
and approved as required by the Department of Buildings. Contractor to
submit to Architect/Engineer approved rigging drawings and copy of
rigger’s license prior to start up of any scaffold work.

2.

All Other Types of Scaffolds (Supported Scaffolds):
a.
Supported Scaffolds shall have a completely rigid supporting
system, transferring all vertical loads to the ground, sidewalk shed, or
building structure below.
b.

All applications shall be submitted by a licensed professional
Engineer or Architect.
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c.

Scaffolds shall be checked by a licensed Professional Engineer
hired by the Contractor, who shall inspect and certify that
Scaffolds installed comply with the manufacturer's specifications
and the New York City Building Code and all laws and regulations
having jurisdiction and are safe to perform the Work of the
Contract. The Contractor shall submit such certification to the FIT
and display a copy at the job site for verification.

d.

Scaffolds shall not be anchored to the outer wythe of masonry or
stone walls for lateral bracing.

e.

Lateral bracing shall be anchored by one or more of the methods
described in subparagraphs 1), 2), or 3), below. Prior to erection of
the Scaffolds, the Contractor shall submit the method(s) to the A/E
& FIT for review and approval. The submittal shall be prepared,
signed and sealed by a Registered Architect or licensed
Professional Engineer, and this Architect or Engineer shall certify
the structural adequacy of all anchorage methods to be utilized for
the Project.

f.

1)

Provide anchorage through the outer wythe of masonry into
the second wythe of masonry. The existing wall must be of
solid masonry construction.

2)

Secure Scaffolds to the building structural steel or
reinforced concrete member.

3)

If the Contractor finds an alternate method of bracing
preferable, the Contractor shall submit the proposed
alternative method, certified by the Contractor’s Architect
or Engineer, to the FIT for review and approval.

The Contractor shall be responsible for the stability and safety of
the Scaffolds and anchorage until their removal, and for restoration
of the entire wall where damaged or disturbed by bracing.

SIDEWALK SHEDS, PROTECTIVE SHEDS, FENCES, CHUTES, ETC.
A.

Provide and maintain sidewalk sheds and on-site protective sheds as specified in
Safety Program.

B.

Sidewalk sheds, on-site protective sheds, fences, railings, over-the-sidewalk
chutes, and other such temporary facilities shall be filed by the Contractor and
shall meet the requirements for design and color as required by Section BC 3307.
All applications shall be submitted by a licensed professional Engineer or
Architect. Include all required design and location information as required by
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Section BC 3307 on the filed documents. Notify the Department of Buildings
within two days of removing sheds.
C.

Sidewalk sheds and on-site protective sheds shall be constructed to provide
complete, continuous protection as required by applicable regulations and the
Contract Documents, without gaps or openings between protective elements, or
between the shed and the face of building where the shed abuts the building.

D.

Provide vandal resistant light fixtures with wire guard, and with self-ballasted
compact fluorescent lamps or LED lamps. Provide and maintain temporary
lighting at all times, inspecting daily at a minimum. Make repairs due to
vandalism and replace burned out lamps immediately.

E.

1.

Temporary lighting wiring shall be run in rigid galvanized conduit (RGC).
The conduit shall be run exposed and secured, in an approved manner,
below the shed. The Contractor shall provide branch circuit wiring from a
panel in the building and run three THW conductors (Black-White-Green)
per circuit. Sidewalk shed plans submitted shall include type of fixtures,
type and rating of light source, horizontal spacing of fixtures, vertical
height above sidewalk, and type of conduit.

2.

All temporary wiring shall be installed in accordance with the
requirements of the Bureau of Electrical Control as per NYCDOB Policy
Notice 99-9. A temporary certificate of inspection issued by that Bureau
shall be obtained by the Contractor and delivered to the FIT's
Representative.

3.

As per Section BC 3307.6.4.8, all lamps shall have a minimum luminous
efficacy of 45 lumens per watt or greater and be rated to operate at
temperatures of 5°F and higher.

4.

Provide a minimum of 2 foot-candle measured at the level of sidewalk
walking surface. Photosensors shall be utilized to control lighting
according to the amount of daylight available and shall be equipped for
fail-safe operation such that if they fail, the lamps will provide the
required lighting levels.

Tamper-Resistant Fasteners:
All fasteners and connections used in the
construction of sheds shall be tamper-resistant type. Tamper-resistant fasteners
shall be used in such manner as to prevent unauthorized removal or loosening of
any part of the shed. Specialized tools shall be required for removal.
1.

Provide tamper-resistant fasteners for connection of all components and
materials of the shed, including but not limited to pipe bracing, pipe
railings, beam clamps, couplings, outriggers, extensions, protective
guards, and enclosure walls built around the perimeter of the shed deck.
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Non-tamper resistant nuts, bolts, screws, nails, and pins are prohibited
unless used in conjunction with a device which makes the entire
connection assembly tamper-resistant.
2.

Bolts shall have tamper-resistant heads or shall be welded to prevent
removal. Screws shall have tamper-resistant heads such as Torx or socket
security hex head with center pin.

3.

Tamper-resistant nuts
a.

Nuts shall be conical shape with multiple slots, requiring
specialized socket tool for installation and removal. Corrosion
resistant zinc alloy (Zamac 5 - AC41A). Compressive strength,
87,000 psi.
Shear strength, 38,000 psi.
Impact strength
(CHARPY), 48 ft.lbs. Hardness BHN, 91. Size and threads as
required to suit studs and bolts. Remove all sharp edges.
Manufacturers:
1)

Trident Tamper-Resistant Nuts; Tanner Bolt & Nut Corp.,
4302 Glenwood Road, Brooklyn, NY 11210. Telephone
718 434-4500.

2)

Trigroove Tamper-Resistant Nuts; Fastenal Company,
Farmingdale, NY. Telephone 516 391-0980.

b.

Provide zinc plated hex nuts, cylindrical spacers, and/or washers
beneath tamper-resistant nuts where required for a proper
connection.
Fully tighten the entire assembly for tamper
resistance. The diameter of the tamper-resistant nut shall not
exceed the outside dimension of a hex nut or spacer beneath it, in
order to prevent unauthorized removal.

c.

Fully tighten all fasteners. Wherever a standard nut is used it shall
be fully tightened and a tamper-resistant nut shall be installed over
it to prevent unauthorized removal. Where through bolts or rods
are used, provide tamper resistant devices at both ends, or weld
one end to prevent turning.

F.

Provide all required daily and periodic inspections as required by Section
BC 3307 and maintain protective in good working order.

G.

Protection of adjoining roofs shall meet the requirements of Section BC
3309.10. Protection of adjoining windows shall meet the requirements of
Section BC 3309.14.
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H.

Protect all unenclosed openings for the duration of the project in
accordance with Section BC 3308.
CONSTRUCTION WASTE MANAGEMENT

SUMMARY
A.

This Section includes requirements for the following:
1.

Recycling non-hazardous demolition and construction waste.

2.

Disposing of non-hazardous demolition and construction waste.

DEFINITIONS
A.

Construction Waste: Building and site improvement materials and other solid waste
resulting from construction, remodeling, renovation, or repair operations. Construction
waste includes packaging.

B.

Demolition Waste: Building and site improvement materials resulting from demolition
or selective demolition operations.

C.

Disposal: Removal off-site of demolition and construction waste and subsequent sale,
recycling, reuse, or deposit in landfill or incinerator acceptable to authorities having
jurisdiction.

D.

Recycle: Recovery of demolition or construction waste for subsequent processing in
preparation for reuse.
SUBMITTALS

A.

Waste Management Plan: Submit 3 copies of plan within 14 days of date established
for the Notice to Proceed.

B.

Waste Reduction Progress Reports: Concurrent with each Application for Payment,
submit three copies of report. Include separate reports for demolition and construction
waste. Include the following information:
1.

Material category.

2.

Generation point of waste.

3.

Total quantity of waste in tons or by volume.
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4.

Quantity of waste recycled, both estimated and actual in tons or by
volume.

C.

Waste Reduction Calculations: Before request for Substantial Completion, submit
three copies of calculated end-of-Project rates for salvage, recycling, and disposal as a
percentage of total waste generated by the Work. Submittal shall be on the attached
form.

D.

Recycling and Processing Facility Records: Indicate receipt and acceptance of
recyclable waste by recycling and processing facilities licensed to accept them.
Records shall be in the form of manifests and weight tickets.

E.

Landfill and Incinerator Disposal Records: Indicate receipt and acceptance of waste by
landfills and incinerator facilities licensed to accept them. Records shall be in the form
of manifests and weight tickets.
QUALITY ASSURANCE

A.

Regulatory Requirements: Comply with hauling and disposal regulations of authorities
having jurisdiction.

B.

Waste Management Conference: Conduct conference at Project site. Review methods
and procedures related to waste management including, but not limited to, the
following:
1.

Review and discuss waste management plan including responsibilities of
Waste Management Coordinator.

2.

Review requirements for documenting quantities of each type of waste and
its disposition.

3.

Review and finalize procedures for materials separation and verify
availability of containers and bins needed to avoid delays.

4.

Review procedures for periodic waste collection and transportation to
recycling and disposal facilities.

5.

Review waste management requirements for each trade.

WASTE MANAGEMENT PLAN
A.

General: Develop plan consisting of waste identification, waste reduction work plan.
Include separate sections in plan for demolition and construction waste. Indicate
quantities by weight or volume, but use same units of measure throughout waste
management plan.
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B.

Waste Identification: Indicate anticipated types and quantities of demolition, siteclearing and construction waste generated by the Work. Include estimated quantities
and assumptions for estimates.

C.

Waste Reduction Work Plan: List each type of waste and whether it will be salvaged,
recycled, or disposed of in landfill or incinerator. Include points of waste generation,
total quantity of each type of waste, quantity for each means of recovery, and handling
and transportation procedures.
1.

Recycled Materials: Include list of local receivers and processors and type
of recycled materials each will accept. Include names, addresses, and
telephone numbers.

2.

Disposed Materials: Indicate how and where materials will be disposed
of. Include name, address, and telephone number of each landfill and
incinerator facility.

3.

Handling and Transportation Procedures: Include method that will be
used for separating recyclable waste including sizes of containers,
container labeling, and designated location on Project site where materials
separation will be located.

PLAN IMPLEMENTATION
A.

General: Implement waste management plan as approved by FIT. Provide handling,
containers, storage, signage, transportation, and other items as required to implement
waste management plan during the entire duration of the Contract.
1.

Comply with Section "Temporary Facilities and Controls" for operation,
termination, and removal requirements.

B.

Waste Management Coordinator: Designate a site staff person or persons as a waste
management coordinator to be responsible for implementing, monitoring, and reporting
status of waste management work plan. Coordinator shall be present at Project site full
time for duration of Project.

C.

Training: Train workers, subcontractors, and suppliers on proper waste management
procedures, as appropriate for the Work occurring at Project site.
1.

Distribute waste management plan to everyone concerned within three
days of submittal return.

2.

Distribute waste management plan to entities when they first begin work
on-site. Review plan procedures and locations established for salvage,
recycling, and disposal.
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D.

Site Access and Temporary Controls: Conduct waste management operations to ensure
minimum interference with roads, streets, walks, walkways, and other adjacent
occupied and used facilities.
1.

Designate and label specific areas on Project site necessary for separating
materials that are to be salvaged, recycled, reused, donated, and sold.

2.

Comply with Section "Temporary Facilities and Controls" for controlling
dust and dirt, environmental protection, and noise control.

RECYCLING DEMOLITION AND CONSTRUCTION WASTE, GENERAL
A.

General: Recycle paper and beverage containers used by on-site workers.

B.

Recycling Incentives: Revenues, savings, rebates, tax credits, and other incentives
received for recycling waste materials shall accrue to Contractor.

C.

Procedures: Separate recyclable waste from other waste materials, trash, and debris.
Separate recyclable waste by type at Project site to the maximum extent practical.
1.

Provide appropriately marked containers or bins for controlling recyclable
waste until they are removed from Project site. Include list of acceptable
and unacceptable materials at each container and bin.
a.

Inspect containers and bins for contamination and remove
contaminated materials if found.

2.

Stockpile processed materials on-site without intermixing with other
materials. Place, grade, and shape stockpiles to drain surface water.
Cover to prevent windblown dust.

3.

Stockpile materials away from construction area. Do not store within drip
line of remaining trees.

4.

Store components off the ground and protect from the weather.

5.

Remove recyclable waste off FIT's property and transport to recycling
receiver or processor.

DISPOSAL OF WASTE
A.

General: Except for items or materials to be salvaged, recycled, or otherwise reused,
remove waste materials from Project site and legally dispose of them in a landfill or
incinerator acceptable to authorities having jurisdiction.
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1.

Except as otherwise specified, do not allow waste materials that are to be
disposed of accumulate on-site.

2.

Remove and transport debris in a manner that will prevent spillage on
adjacent surfaces and areas.

B.

Burning: Do not burn waste materials.

C.

Disposal: Transport waste materials off FIT's property and legally dispose of them.
SAFETY PROGRAM
SAFETY PROGRAM REQUIREMENTS
A.

Establish and implement a Site Safety Program to ensure protection of persons
and property on the Site and surrounding areas.

B.

As part of the Site Safety Program, prepare a Site Safety Plan.

C.

The Site Safety Program shall be in compliance with the most stringent
requirements of the FIT's Site Safety Manual; the 2014 New York City Building
Code including, but not limited to, Chapter 33 entitled “Safeguards During
Construction or Demolition”; the New York City Fire Code and other codes and
regulations having jurisdiction. As part of the Site Safety Program, provide
additional precautions and safeguards as indicated on the Drawings, as specified
herein, and where required for proper protection of persons and property.

SUBMITTALS
A.

Site Safety Plan
1.

Submit for review a Site Safety Plan to the FIT’s Safety Unit within 5
days of Notice to Proceed (NTP).

2.

The Site Safety Plan shall be prepared, signed and sealed by a N.Y.C.
licensed Site Safety Manager certified by the New York City Department
of Buildings.

3.

The Site Safety Plan shall include, but not be limited to, the following:
a.

Complete plans of the entire site, including building interiors, areas
inside the property line, and surrounding areas outside the property
line.

b.

Location of sidewalk sheds, fences, egress ways inside the
building, sanitary facilities, Scaffolding, fire protection, demolition
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safety zone and all other required elements. Indicate all areas of
the building, site and surrounding areas that will be impacted by
the Work. Show temporary facilities, equipment, work areas,
storage areas, contractor's access ways, and all locations where the
public or college occupants may be affected in the course of the
Work.
c.
4.

Separate drawings for multiple phasing periods, if applicable.

Conduct all inspections and probes necessary to determine the impact of
the Work on areas adjacent to, and above or below the Work areas.
Include all affected areas in the Safety Plan.

COORDINATION AND SAFETY MEETINGS
A.

When directed by the A/E & FIT's Representative, attend a meeting with college
officials to coordinate the Safety Program with college functions and the
construction schedule.

B.

Schedule and attend all safety meetings as described in the FIT's Safety Manual.
Safety meetings shall be held at least once per week.

SAFETY FACILITIES AND CONTROLS
A.

Provide and maintain all temporary facilities and controls required for
implementation of the Site Safety Program.

B.

Provide sidewalk sheds where indicated in the Contract Documents, where
required by law, and wherever the Work has the potential of creating an overhead
hazard that could lead to serious injury or death.

C.

Unless approved in writing by the A/E, FIT & NYCDOB (if necessary), sidewalk
sheds, on-site sheds, and fences shall not be dismantled or relocated as work
proceeds at various locations of the building. All protection shall remain in place
at all times until the A/E or FIT's Representative directs its removal in writing.

D.

Protective sheds located within the property line, on-site, for protection from
overhead hazards shall be constructed in the same manner as required by Code
and the Contract Documents for sidewalk sheds and shall have the same auxiliary
elements including electrical lighting.

E.

Where overhead protection is required, partial closing of sidewalks or streets will
not be permitted. Proper protection shall be provided by means of sidewalk
sheds.
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F.

Protect all unenclosed openings for the duration of the project as required by
Section BC 3308 of the 2014 NYC Building Code.

CORRECTION OF SAFETY DEFICIENCIES
A.

No unsafe condition shall be left uncorrected.

B.

Where a deficiency noted during a safety inspection does not entail the existence
of a hazardous condition, the maximum time for correction of the deficiency shall
be 24 hours, except where a shorter response time is required by the FIT, other
Contract Documents, local regulations, or the FIT's Representative. New York
City Fire Department inspection deficiencies and all hazardous conditions shall be
acted upon immediately and corrected before leaving the site.
PRODUCT SUBSTITUTIONS

SUMMARY
A.

Products, materials, systems and equipment (collectively called “products”)
specified within the technical sections and Drawings shall be used for this Project
unless approval for submitted “or Equal” substitutions is obtained from the A/E.

B.

Consideration for approval of substituted “products” is as stipulated in Article 4
of the General Conditions, entitled "Or Equal Clause".

C.

The Contractor shall allow ample time, as stipulated by below, for the FIT to
review each substitution submission. If at any time during the review process the
Contractor believes that the review process is adversely affecting the completion
dates, the request is to be considered denied. The Contractor shall immediately
proceed with submitting and utilizing the specified product(s). Under no
circumstances will an extension of time be granted nor additional costs be paid for
any reason whatsoever relating to the review process.

D.

Basis of Design: “Products” specifically designated on the drawings by
manufacturer name(s) and model numbers are the Basis of Design. Use of
“products” of other manufacturers meeting the requirements of the specification,
including those manufacturers and products listed in the specification, shall be
considered an “Or Equal” substitution. Factors for consideration shall include
function, dimension, in-service performance, physical properties, appearance, and
other characteristics. If an “Or Equal” product will not fit into the location
designed, the “product” is not to be submitted.

E.

The Contractor’s request for substitutions with “alternate” “products” (those that
do not meet the Contract requirements, i.e. not an “or Equal”) will be evaluated
on a case-by-case basis within the sole discretion of A/E & the FIT.
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F.

Do not propose substitutions that do not comply with the sustainability
requirements indicated in the Specification Sections.

SUBMITTALS
A.

Substitution Submittal Schedule
1.

The construction completion dates shall not be adversely affected by the
substitution of specified items. Complete requests for substitutions must
be submitted so as to allow sufficient time for review, fabrication,
delivery, installation, and all construction modifications necessitated by
the substitution. Should the package be incomplete, additional information
will be requested by the A/E & FIT. The additional information must be
submitted with the same time considerations.

2.

Requests for substitution will only be considered if received in a time
frame that will allow for the review process required by this specification
as well as ordering of the material without delay to the project, whether
the product is approved or disapproved. At a minimum, product must be
submitted ninety days prior to the intended ordering date of the item that
will allow installation to commence per the Detailed Baseline Project
Schedule. The Contractor is responsible for determining the actual
submission time frame required to go through the substitution process,
account for submission of a specified item in case the proposed product is
rejected, and manufacturer and delivery time to the project site.

3.

B.

Within twenty-one days of receipt of the request for substitution to the
Architect/Engineer of Records Office, the A/E & FIT may request
additional information or documentation for the evaluation of the request.
Within forty-two days of receipt of the original request, or twenty-one
days of receipt of the additional information or documentation, whichever
is later, the FIT will notify the Contractor of acceptance or rejection of the
proposed substitution. If a decision on the use of a proposed substitute
cannot be made or obtained within the time allocated, the Contractor must
use the products specified by name. No time extensions will be granted
due to the approval process or the rejection of a substitution.
Substitution Submittal Procedure

1.

Each substitution submitted to the FIT for consideration shall be separate
and distinct from a regular submittal and stamped as such. Each request
shall identify the material, item of equipment, installation method etc.
proposed for substitution. Include the related Contract Specification and
Contract drawing numbers(s). Provide complete documentation showing
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compliance with the specified requirements. Such documentation shall
include, but not be limited to the following:
a.
Product Data,
installation procedures.

including

drawings,

fabrication,

and

b.
Samples, where samples of the specified product are
required, or subsequently requested.
c.
A detailed comparison of significant qualities of the
proposed substitution with those of the material or work specified.
Significant qualities may include elements such as size, weight, durability,
performance, life cycle, visual effect, code compliance, maintenance
requirements, energy code compliance, compatibility with other portions
of the Work, and environmental considerations.
d.
Coordination information, including a list of changes or
modifications to be made to other parts of the Work including the Work to
be performed of other trades and for construction performed by others that
will become necessary to accommodate and to accept the proposed
substitution. Provide coordination drawings showing the interface and
changes to the original design for all trades to expedite the review and
subsequent filing of the changes.
e.
Warranty information, with any deviations from the
Contact requirements highlighted.
f.
For alternate substitutions, the submittal must clearly
demonstrate the benefit, in cost, of implementing the substitution.
2.

Failure by the Contractor to include the above requirements in the
submittal may cause rejection of the submittal in its entirety.

APPROVAL DECISION
A.

The decision for approval or rejection of a product substitution shall rest with the
A/E & the FIT.

ACCOMMODATIONS FOR SUBSTITUTIONS
A.

The costs of all accommodations and modifications to the structure or systems
necessitated by the use of an accepted “or Equal” or “alternate” substitution (e.g.
steel modifications, revised openings, added supports, power modifications, etc.)
shall be borne by the Contractor. Furthermore, the Contractor shall be responsible
for any fees charged by the Designer of Record which relate to acceptance and
incorporation of the substitution into the Design Documents.
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OPTIONS
A.

When Contractor's options are allowed for use of certain products, materials,
systems, and equipment for this Project, conditions shall be as set out in the
respective technical Sections.

MATERIAL AND FINISHES MAINTENANCE MANUALS
A.

The Contractor shall refer to the individual technical Specification Sections for
the products and materials that require such manuals to be provided and for
additional information on the care and maintenance of materials and finishes that
shall be included in the manual.

B.

Provide one section for architectural products, including applied materials and
finishes, and a second section for products designed for moisture protection and
products exposed to the weather.

C.

Architectural Products
Provide manufacturers’ data and instructions on care and maintenance of
architectural products, including applied materials and finishes.
1.

2.

Manufacturer’s Data: Provide complete information on architectural
products, including the following information, as applicable:
a.

Manufacturer’s catalog number.

b.

Size.

c.

Material composition.

d.

Color.

e.

Texture.

f.

Reordering information for specially manufactured products.

Care and Maintenance Instructions: Provide information on care and
maintenance, including manufacturer’s recommendations for types of
cleaning agents to be used and methods of cleaning, highlighting any item
that could be damaged by normal/standard cleaning methods. Information
regarding cleaning agents and methods that could prove detrimental to the
product shall also be included. Include manufacturers’ recommended
schedule for cleaning and maintenance.
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D.

Moisture-Protection and Weather-Exposed Products
Provide complete manufacturers’ data, including instructions for inspection,
maintenance and repair of products exposed to the weather or designed for
moisture protection purposes.
1.

2.

Manufacturers’ Data: Provide manufacturers’ data, including the
following detailed information, as applicable:
a.

Applicable standards.

b.

Chemical composition.

c.

Installation details.

d.

Inspection procedures.

e.

Texture.

f.

Reordering information for specially manufactured products.

g.

Maintenance information.

h.

Repair procedures.

Care and Maintenance Instructions: Provide information on care and
maintenance, including manufacturer’s recommendations for types of
cleaning agents to be used and methods of cleaning, highlighting any item
that could be damaged by normal/standard cleaning methods. Information
regarding cleaning agents and methods that could prove detrimental to the
product shall also be included. Include manufacturers’ recommended
schedule for cleaning and maintenance.
EXISTING PREMISES WORK

PART 1 - GENERAL
SITE REQUIREMENTS
A.

Noise Control: Provide mufflers on all equipment to be used by the Contractor.
Observe local laws regarding noise control.
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HEALTH AND SAFETY
A.

Toxic Effects: The Contractor shall assume all responsibility for any toxic effects
to workers from the dusts, vapors or residues generated in their work, including
the use of any substances or equipment used by the Contractor during
construction.

B.

Chemical/Biological Hazards: The known chemical/ biological hazards on site
include lead-based paint containing material, PCB containing ballasts, asbestos
containing materials, and debris. The Contractor shall provide materials,
equipment and training to its workers to ensure their protection from these and
any other hazards which may be identified during the work. All personnel who
work with ACM shall have appropriate asbestos certifications.

C.

Physical Hazards: The Contractor shall provide safety equipment and training to
his workers to ensure their protection from any physical hazards including but not
limited to trip/fall hazards, working at elevation, heat stress, contact with
energized (hot) active equipment, noise, overhead bump hazards, and electrical
shock that may be present during the Work.

D.

OSHA Regulations: The Occupational and Safety Health Administration
(OSHA) regulations (29 CFR 1926 and 1910) applicable to the work shall be
strictly complied with during the course of this project by the Contractor's
workmen, tradesmen, materialmen, and subcontractors, and of visitors to the
project site. This includes, but is not limited to, the OSHA Hazard
Communication Standard (29 CFR 1910.1200) requiring training employees,
access to hazardous material information and warning labels.

E.

Accident Prevention: The Contractor shall provide and maintain all safety
measures necessary to properly protect workmen, comply with the latest edition
of the "Manual of Accident Prevention in Construction" issued by the Associated
General Contractors of America, Inc. and maintain an accurate record of all
accidents which occur during the project. The Contractor shall immediately
report an injury or loss of life to the FIT, and a copy of the accident report to his
insurer provided.

F.

Emergency Response: The Contractor shall establish an Emergency Response
Team made up of members of his work force trained for and capable of
responding to an accident, fire, or other emergency. The Contractor shall
designate a site Safety Coordinator to train the team on location and use of site
fire/life safety equipment. At minimum, the Team shall be knowledgeable in first
aid, CPR, fire extinguisher use, and evacuation procedures.

G.

Emergency Actions: In an emergency affecting the safety of life, the work, or
adjoining property, the Contractor, to prevent such threatened loss or injury
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without special instruction or authorization from the FIT or the Engineer, is
hereby permitted to act at his discretion.
WORK SUPERVISION AND COORDINATION
A.

Contractor's Supervisor: From the start of work through completion, the
Contractor shall have a responsible and competent supervisor who shall meet the
qualifications described below, on site during all working hours. When the
Supervisor must leave site during work, a temporary Supervisor shall be
appointed.

B.

Quality of Work: The Supervisor shall supervise and inspect the Work
competently and efficiently, devoting such skills and expertise as necessary to
ensure the Work is performed in accordance with the Contract Documents, and
that all Work is of good quality and workmanship.

SUBMITTALS
A.

Pre-Project Submittal:
1.

Waste Management Plan
A Waste Management Plan for PCB and Universal Waste shall be prepared
by the Contractor and the Contractor must obtain approval of the Waste
Management Plan by FIT a minimum of two weeks prior to the start of site
activities. In the Waste Management Plan, the Contractor shall provide, at a
minimum:
a.

Licenses and certifications, for all personnel to be used on the
project.

b.

Provide a listing, including company name, name of owner, and
address of facility, of the off-site disposal facility(ies), for the
specific material to be disposed and a copy of each facility’s
permit (NYSDEC and/or equivalent out of state) and a complete
listing of the facility’s pre-acceptance testing and disposal
requirements for the specific material.

c.

Provide a listing, including company name and address, of
proposed waste haulers. Provide for each proposed waste hauler a
copy of the valid 6 NYCRR 364 Waste Transporter Permit.
Contractor shall furnish a list approved by the FIT that identifies
the make, model, truck number and registration plate number of
each of the trucks that shall transport the material to the designated
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facility(ies). All proposed destination facilities, listed as required
above, shall be listed in the waste transporter permits provided.
d.

If applicable, provide a completed waste profile form for the
proposed facility(ies) along with a cover letter on Contractor
letterhead certifying that the Contractor has provided the disposal
facility with the analytical data. Contractor must verify in writing
that full disclosure has been provided to the disposal facility.

e.

Specimen copy of the waste manifest, partially completed.

f.

Permits for the Transporters (364, A901, EPA Transporter ID,
PCB Handler, etc); and

g.

Approval letters from the final disposal facility to the TSDF, and
from the TSDF to the Contractor.

2.

Provide Certificates of Insurance naming the FIT and the Design Architect
of Record as additional insured.

3.

Health and Safety Plan (HASP): Provide a written HASP to protect
workers and college occupants from possible hazards based on the
Contractor’s evaluation of tasks to be performed, (including ACM,
hazardous wastes and universal wastes), and addressing procedures for
work place safety (including meeting 29 CFR 1926.62 for lead-based paint
considering the OSHA Permissible Exposure Limit (PEL) for PCBs
instead of lead as the trigger for applicable requirements). The lead
standard provisions considered relevant to PCB include exposure
assessment, compliance program, protective work clothing and equipment,
housekeeping, hygiene facilities and practices and employee information
and training. An acceptable alternative program would be equivalent to
that for ACM. The Contractor shall submit the HASP at least two (2)
weeks prior to commencing construction activities for FIT review
addressing, at minimum:
a.

Hazard Communication. Identification of physical and health
hazards associated with the work, communication to employees,
and name of the person responsible for Hazard Communication
Program implementation.

b.

Heat stress assessment/prevention Guidelines.

c.

Procedures for using ladders safely.

d.

Electrical safety procedures.
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e.

Hazard/exposure assessments and determination of engineering
controls, Personal Protective Equipment and/or monitoring needed
to ensure exposure is within OSHA requirements.

f.

Training.

g.

Certifications (e.g., asbestos, for ACM work).

4.

Emergency Action Plan: Provide a written Emergency Action Plan that
outlines actions to be performed for emergencies including fire, accident,
power failure, safety system failure, breach of work area dust barrier,
unexpected hazardous material or waste contamination at the site or
adjoining grounds, or hazardous material or waste releases. This Plan
shall identify how emergencies are announced, escape routes, and
procedures to account for all employees after evacuation. The Plan shall
identify persons responsible for fire/life safety duties including Site Safety
Coordinator, fire prevention equipment and control of fuel hazards, and
the Emergency Response Team (see Paragraph "Emergency Response") It
shall be readily available for review by all workers.

5.

Fall Protection Plan: Provide a written Fall Protection Plan that outlines
actions to be performed to protect personnel working at elevation
including specific fall protection devices to be used, training provided to
personnel for same and training of designated competent person in charge
of and responsible for the elevated work site.

6.

Provide proof of arrangements for transport and disposal of hazardous,
universal wastes with transporter and disposal or recycling sites that are
permitted to accept wastes with the constituents known to be present (e.g.,
asbestos, PCB, etc.). Provide copies of permits for the hazardous waste
hauler, and disposal or recycling site (including each disposal and transit
state) to the FIT at least three (3) weeks prior to commencing construction
activities for FIT review. If pre-work survey testing indicated there is no
lead-based paint this submittal for lead is only required upon receiving
results from waste testing which indicate that construction waste is
hazardous waste due to lead.

7.

Provide manufacturer's literature on all proposed job related equipment
and products to be used on this project that require FIT approval. Provide
Material Safety Data Sheets (MSDS) for chemicals to be used (e.g.,
solvents, wetting agents).

10.

Provide a sample of the daily log proposed for use. Minimally, it should
include date(s) and time(s) when all personnel enter and leave lead-based
paint or other hazardous material work area(s).
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B.

C.

11.

Structural Stability Drawings

12.

Occupant Protection Plan
a.

Provide am “Occupant Protection Plan” as required by Section BC
3303.10.

b.

Plan must be maintained at site for duration of the project.

During Work Submittal:
1.

Schedule of Work Changes: Any changes in the Schedule of Work
proposed by the Contractor shall be submitted for approval within seven
days of the commencement date of the proposed change. Submit a revised
Schedule at the end of each week.

2.

Submit all waste analysis results used to determine if construction waste is
hazardous and a copy of waste profiles approved by the disposal sites
immediately upon receipt by the Contractor.

3.

Evidence that those signing manifests have received DOT Hazardous
Materials Shipping Training (initial and refresher every 3 years per
USDOT regulations).

4.

A signed, and completed copy of each waste shipping record form used
(e.g., hazardous waste manifests, universal and electronics waste shipping
papers),
associated
submittals
(e.g.,
Land
Disposal
Ban
notifications/certifications), and records of the disposal facility’s
acceptance of the waste, shall be submitted within twenty-four hours of
the Contractor’s preparing or receiving them.

Post Project Submittal:
1.

A copy of the bound logbook.

2.

Compilation in chronological order of all project personal air monitoring
records, if applicable.

3.

Compilation of all completed and signed Waste Shipment Record forms,
waste manifests, waste analysis results/waste profiles, bills of lading, or
disposal/recycling receipt records pertaining to this project.
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PROTECTION
A.

B.

General Safety Restrictions
1.

Nothing shall be done to in any way block the streets at or about exits, or
the exits themselves.

3.

There shall be no unauthorized interference with the free and unobstructed
use of hallways, stairways, toilets and rooms.

4.

Whenever work is carried on during college sessions, not more than one
stairway shall be closed off from free and safe use at any time, and this
only after written permission is obtained from the FIT. Closing of a stair
or exit will require the Contractor to file a Temporary Egress Plan.

5.

No part of the building or premises shall be closed to the use of the
occupants without the permission of the FIT. When such permission has
been given, erect temporary partitions and barriers wherever required to
ensure the absolute safety of the occupants of the building and premises.
If an entrance or stair is to be closed, the Contractor is to perform an
egress analysis and to file a Temporary Egress Plan.

6.

Maintain on the premises a complete file of Material Safety Data Sheets
for all materials, arranged by specifications section number. The file shall
be available to the FIT's Representative for reference at all times.

Precautions Against Fire
1.

Take every precaution in the performance of the Work to prevent fires.

2.

Smoking shall not be permitted within the premises at any time.

3.

New York City Fire Department (FDNY) regulations shall govern the
storage and use of flammable materials. Flammable materials and fireproducing equipment shall not be left unattended in locations accessible to
pupils. All polyethylene sheeting shall be flame retardant in accordance
with NFPA 701.

4.

Rubbish shall be removed as hereinafter specified.

5.

Fire extinguishers and other protective equipment shall be provided as
required by regulations.

6.

During all interruptions of Work, flammable mixtures shall be stored in
designated locations.
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C.

Fire Watch
A Fire Watch shall be provided as required by FDNY and as required by
pertaining sections of this Contract.

D.

E.

Temporary Maintenance of Hazardous Conditions
1.

Upon receipt of the Notice to Proceed, carefully inspect all existing work
which is required to be repaired, altered or removed. Any such work
which is found to be weakened, structurally unsafe or otherwise
hazardous, shall be immediately put in a safe condition and so maintained
until such time as the permanent work in connection therewith is
completed.

2.

Any restrictions regarding sequence of operations and locations of work
do not apply to the elimination of hazardous conditions; all parts of the
premises will be available at all times for the performance of such work.

Protection of Property
1.

The Contractor shall be responsible for all damage to all new and existing
work on the premises due to the Contractor's operations, and shall provide
and maintain adequate protection against such damage.

2.

The premises shall not be used as a work shop to the detriment of any
portion thereof.

3.

Provide decking on floors, steps, platforms, pavements and roofs where
subject to damage from heavy traffic.

4.

Provide protection of existing roofing and flashing and limit traffic to
prevent any damage to the existing work. As a minimum provide a
protective compressible layer of polyisocyanurate roof insulation board,
1” minimum thickness, over the existing membrane, and cover this
cushion layer with a layer of hard protective board.
Where there is a warranty in effect, the protection shall be acceptable to
the roofing manufacturer such that the existing roof warranty is not
jeopardized. Obtain the manufacturer’s written approval of the protection
methods and submit it to the FIT prior to beginning work on the roof.

5.

Protect doors and door jambs when conveying rubbish and materials.

6.

Provide and maintain barricades to confine dust to work areas.
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F.

G.

7.

Provide watertight enclosures over openings at roof and walls; provide
watertight protection where tank houses, bulkheads and other roof
structures are removed; remove temporary waterproofing protection for
installation of new permanent work.

8.

All damage to adjoining work due to failure to provide adequate
protection shall be corrected by the Contractor at the Contractor's expense.

9.

After completion of the Work, the Contractor shall thereafter protect Work
until it is accepted.

Protection of Public
1.

The Contractor shall be responsible for all injury to persons due to the
Contractor's operations and shall provide and maintain adequate protection
against such injury.

2.

Provide guards, rails, barricades, fences, sidewalk sheds, catch-platforms,
decking, night lighting, and all other items as required by New York City
Building Laws and as further required to provide adequate protection.

3.

Protect sidewalks and curbs around the premises so they may be safely
used by the public at all times.

4.

Provide barricades around work areas as required to prevent pupils and
other unauthorized persons from entering therein.

5.

Prevent exposure of persons to hazardous materials, offensive odors,
noxious or toxic fumes or gases. Ensure that such contaminants are not recirculated through the ventilation systems, or through windows and
openings, to occupied areas. Ventilate work areas prior to re-occupancy, to
make certain that odors and gases are properly dissipated. Notify the FIT's
Representative to conduct an inspection of affected areas prior to reoccupancy.

Stability and Integrity of Existing Structures
1.

Shoring of members and protection of the existing structure during
construction is the responsibility of the Contractor and shall comply with
the requirements of the NYC Building Code.

2.

The most stringent requirements of the Building Code, Contract Drawings,
Specifications, or any authorities having jurisdiction shall govern this
Work.
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3.

Coordinate Work of this Section with Work of all other Divisions so as to
properly, and completely, install all Work as indicated on Drawings or
specified.

4.

The Contractor shall engage the services of a third party Registered
Professional Engineer (not a direct employee) to prepare details of
bracing, shoring, and other construction required to maintain the structural
safety and integrity of the existing structure during construction operations
as per Section BC 1704.20.7 of the 2014 NYC Building Code.
a.

The Contractor's Engineer shall file Form PW-1 with the Building
Department, thereby becoming the Engineer of Record for such
protection work and is responsible for shoring and bracing of all
members requiring such and for preparation of all design and shop
drawings and their approval by the Building Department prior to
permit. Drawings must be submitted to the Architect/Engineer of
Record (AEOR) for review.

b.

As per Section BC 1704.20.7.1, the documents prepared by the
Contractor’s engineer shall include requirements for monitoring the
subject structure and/or adjacent structures including a monitoring
plan, and specify the scope and frequency of monitoring, acceptable
tolerances, and reporting criteria when tolerances are exceeded. Any
monitoring program required by the Contract Documents shall be
included in the Contractors plan.

c.

The FIT will engage a Special Inspection Agency to perform the
Special Inspection described in paragraph BC 1704.20.

POTENTIALLY HAZARDOUS MATERIALS DISCOVERED DURING WORK
A.

The FIT endeavors to identify materials subject to demolition and disturbance that
may contain hazardous materials (i.e., asbestos, lead and PCB-containing caulk,
mold) prior to defining the work; however, hidden materials may be discovered
upon demolition or removal of building components.

B.

Work shall be stopped and the FIT shall be immediately notified whenever caulk,
paint or potential asbestos containing material that is not part of a previously
sampled homogenous group is discovered. The FIT will confirm whether the
material is part of a previously sampled homogenous group or requires sampling
and analysis for asbestos, lead and/or PCBs and will determine whether and when
work in that area can resume.

C.

Where microbial/mold growth is encountered during construction/demolition
operations that has not been previously identified to be removed, or if the quantity
of mold encountered differs from what was specified, the Contractor shall notify
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the FIT immediately and await further direction for steps to remediate the
condition responsibly while ensuring overall occupant, worker and building
health. In all cases, the FIT’s environmental consultant shall perform the mold
assessment. Corrective work to stop the water infiltration source shall occur prior
to rebuilding of the area.
PRECAUTIONS AGAINST LEAD PAINT EXPOSURE
A.

Provide precautions against lead paint exposure where existing paint is to be
removed or disturbed and the paint is known or assumed to contain lead. When
removing or disturbing existing paint on surfaces that have not been tested by the
FIT for lead content, the existing paint shall be assumed to contain lead and shall
be treated as if it is lead based paint.
1.

Where existing paint is to be removed or disturbed, provide dust barriers
and other means of containing dust, dirt, paint particles, and debris to the
immediate work area. Workers shall not track dust and paint particles
through occupied areas. Where possible, provide separate work area
access for workers.

2.

Comply fully with OSHA Lead in Construction Standard (29 CFR
1926.62) and the EPA Lead Based Paint Poisoning Prevention Rule (40
CFR 745), most recent version thereof.

3.

Post warning signs clearly defining the work area which read
“WARNING: Authorized Personnel Only” along with any other required
signs (e.g., for ACM/Lead) posted for the duration of renovation until
cleaning verification is completed.

4.

Exterior renovation precautions shall include, but are not limited to:
a.

Close all doors and windows within 35 feet of the renovation on
the same floor as the renovation and on all floors below within the
same horizontal distance from the renovation.

b.

Ensure that doors within the work area that will be used during the
work are covered with 6 mil fireproof plastic sheeting in a manner
that allows workers to pass through.

c.

Place 6-mil fire-retardant poly protection on all grade areas
including under Scaffolding to collect falling debris. Such
protection shall also be placed on roofs and on top of side walk
bridges in the vicinity of the work area. Plastic shall be extended
from the building to a distance of 15 feet from the building and at
least 15 feet laterally beyond each side of the work. Joints must be
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taped or otherwise secured to maintain coverage of the required
areas and protect plastic from the effects of wind or rain.
d.

6.

B.

Take other necessary precautions to ensure that dust and debris
from the renovation does not contaminate other buildings or other
areas of the property or migrate to adjacent properties (e.g.,
promptly removing waste and debris, suspending work and rolling
up plastic before high wind conditions, etc.).

Prohibited and restricted practices include:
a.

Open-flame burning or torching of lead-based paint.

b.

Use of tools that remove lead-based paint through high speed
operation (e.g., sanding, grinding, power planing, needle gun,
abrasive blasting, or sandblasting) unless equipped with a HEPA
dust collection system including an attached shroud connected to a
HEPA vacuum system for capture of dust and information on
proposed tool model and design is submitted in advance for
approval by the FIT.

c.

Operating a heat gun on lead-based paint is permitted only at
temperatures below 1100 degrees Fahrenheit.

7.

Clean-up: Provide daily and work completion clean-up, as a minimum
clean-up requirement. Provide more frequent clean-up as conditions
require. Provide a thorough final clean up.

8.

Waste Management and Disposal: Segregate waste and debris that
contains lead-based paint from all other waste and debris for the purposes
of waste characterization to minimize the potential quantity of hazardous
waste generated. Place waste in DOT-approved container, remove from
premises, and dispose of all existing paint materials, dust, dirt, and debris
removed from existing painted surfaces, in compliance with New York
City, New York State, and Federal regulations. No painted debris coated
with known or assumed lead-based paint shall be transported in open
containers at any time during the project..

9.

If caulks are disturbed during paint removal or abatement, analyze the paint
waste for total PCBs in addition to lead TCLP testing unless test results are
provided by the FIT.

Contractors Bid Amount
1.

For purposes of bidding, the Contractor’s Bid Amount shall include
disposal of all painted waste and debris as non-hazardous “Construction
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and Demolition” (C&D) waste and disposal of all related project waste
(plastic, cleanup waste, water, etc.) in accordance with applicable
regulations.
2.

The Contract Amount shall be adjusted by Change Order if TCLP testing
determines that some or all painted waste is considered hazardous in
accordance with Environmental Protection Agency (EPA) Resource
Conservation and Recovery Act (RCRA) regulations.

NON-INTERFERENCE WITH COLLEGE FUNCTIONS
A.

Perform the Work in such a manner that normal college functions may be carried
on throughout the period of work with a minimum of interference. Before
commencing work in any portion of the premises normally used for college
functions, meet with the FIT's Representative and the college Principal and
perfect a working agreement. Noise shall be kept to a minimum.

B.

In general, the Contractor shall not use or work in rooms, corridors, stairs, or
elevators designated for students or college personnel.

C.

The FIT may assign a stair for Contractor use during working hours. Refer to the
Phasing Exhibit. The Contractor shall only use the stair for access to floors and
shall not in any way obstruct the stair or make it unsuitable for use as an exit by
the college's occupants.

FRATERNIZATION
A.

Contractor shall prohibit all contact between Contractor's employees
(including Subcontractor's employees and visitors to the site) and the
students and college staff.

WORK SCHEDULE AND PHASING
A.

General
1.

All Work must be performed according to a Work schedule outlined in the
Phasing Exhibit that will not disrupt college activities. Any Work that is
disruptive to college activities shall be performed as Mandatory Work
before or After College Hours.
All decisions affecting the normal operation of the college shall be
coordinated with the College's Principal through the FIT's Representative.

B.

Adequate time must be scheduled for projects with removal of ACM wiring or
other ACM materials, as these ACM/PCB projects have the added requirement for
air sampling and analysis.
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D.

Voluntary Overtime Work:
When permission to perform overtime or alternate shift Work is requested by the
Contractor for the Contractor's own purposes, in order to meet schedules or for
the Contractor's own convenience, the Overtime Work (including the cost of
overtime custodial services) shall be considered to have been included in the
Contract Price and no increase in the Contract Price, or Extra, will be granted for
the Overtime Work. Contractor shall pay all incurred overtime custodial services
and all costs necessary to maintain the construction operation including but not
limited to permits, temporary heat, temporary lighting, and temporary power.

E.

Mandatory Overtime Work
If at any time, in the judgment of the FIT, any item of Work is behind the
established construction progress schedule, or is causing a delay that will affect
the contract completion date, the FIT may order the Contractor to increase The
Contractor's Work force or to work the Contractor's forces and the forces of any
Subcontractor overtime, at the Contractor's expense, until such time as all items of
work have progressed to be in accordance with the accepted construction progress
schedule. The Contractor shall pay all incurred overtime custodial services and
all costs necessary to maintain the construction operation including but not
limited to permits, temporary heat, temporary lighting, and temporary power.

F.

G.

Ordered Premium Overtime Work
1.

The FIT reserves the right to order and pay for rescheduling any regularly
scheduled Work (other than that Work hereinbefore classified under
Voluntary and Mandatory Overtime Provisions) as Premium Work or to
add Premium Work to the regularly scheduled Work.

2.

Such Premium Work will be made by Change Order of Extra Work as
identified elsewhere in the Contract Documents.

3.

Extra payment for Change Order of Extra Work shall be paid only for the
actual difference between "regular labor rates" and "overtime labor rates,"
and the cost of any additional labor, material, permits, custodial and
ancillary services (if any); plus an amount in accordance with the
provisions of the Contract for any and all other costs, overhead, and profits
that might be incurred by the Contractor, as determined by the FIT.

Payment of Fees for Custodial Services/DOB and Other Agency Permits
1.

On receiving permission from the FIT to perform Work in the building(s)
for ordered Premium Work on Saturdays, Sundays, Holidays and after the
regular hours of duty on business days, the Contractor shall obtain a
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“custodial permit” and provide compensation for the custodial staff at the
rate specified by the custodial contract in force at the time of construction.
2.

`

J.

Obtain and pay for all after hours work permits from the Department of
Buildings.

Opening Permits (For Work Involving Wet Mopping & Wiping)
1.

For work that must be performed on holidays, weekends and after-collegehours, the Contractor shall obtain from the Department of Buildings an
"After-Hour Work Permit", and shall arrange to schedule and pay for extra
custodial services as specified in paragraph titled "Payment for Custodial
Services", in this Article

WATER
A. Water required for construction may be taken from existing hose bibbs or Janitor's
Sink Closets.
ELECTRIC CURRENT
A. Except where required to maintain proper college functions, the existing electrical
outlets on the premises will be available to the Contractor for the operation of low
amperage power-driven tools.
STORAGE SPACE
A.

Storage space, if available, will be designated or assigned by the FIT. Interior
space will be assigned for storage of material liable to damage by weather.
Provide any additional protection required and assume all responsibility for
damage to materials. Do not store or temporarily leave materials in locations
other than those assigned for storage.

EXISTING MATERIALS
A.

Unless otherwise specified, it is intended that new materials shall be furnished,
but if during the progress of Work it is found that existing materials, are sound
and of proper quality and dimensions, as required by the Drawings and
Specifications, the Contractor may use the such materials, provided they are
acceptable and have first been approved in writing by the A/E & FIT, who will
determine the proper allowance to be made for the omission of new materials.
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USE OF EXISTING COLLEGE ELEVATORS
A.

The use of an existing college elevator is not permitted unless otherwise approved
by FIT. If use of an existing elevator is allowed, the Contractor understands that
throughout the project duration the elevator will be utilized by the college during
college hours. The Contractor shall be responsible for, and must adhere to, the
following:
1.

The Contractor shall be responsible for, and shall provide all necessary
labor and material for, the operation, maintenance and protection of this
elevator during the period of its use for this project. The Contractor shall
protect walls and floor and shall maintain a clean and proper operating
condition in the elevator, pits, shaft ways and machine rooms, and shall
bear the cost of making any replacement or servicing required during such
operation.

2.

The Contractor shall be responsible for any damage to the elevator during
the entire period of such use.

3.

The Contractor shall be responsible for the operation of this elevator from
the beginning of the earliest work shift to the end of the latest work shift.

4.

Use of the elevator by another Contractor working at the Site shall be
coordinated with the FIT.

B.

Immediately prior to the commencement of the Contractor’s use of the College
elevator, the Contractor shall have the elevator inspected by a qualified elevator
repair subcontractor. The Contractor shall send a written report to the FIT's Field
Representative stating the condition of the elevator and any existing damage of
the elevator, and all its related operating equipment, particularly describing all
damages and deficiencies observed in the condition of any part of the elevator and
its related operating equipment. The FIT’s allowing the use of an elevator does
not in any way imply or otherwise indicate that the elevator is in working
condition.

C.

At the conclusion of the Contractor's use of the elevator, the Contractor shall
advise the FIT's Field Representative, who shall arrange for an inspection by the
FIT to ascertain, aside from the normal depreciation of the equipment, the
existence of any damages for which the Contractor shall be responsible and to
assure that the elevator is in safe and satisfactory condition.

D.

The Contractor shall remove protection and clean the elevator daily at the
completion of the latest work shift.

E.

The hours during which the Contractor may use the elevator shall be as indicated
by the Phasing Exhibit.
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REMOVAL OF RUBBISH
A.

Remove all rubbish (e.g., dirt, refuse, empty containers and packages, removed
materials that become property of Contractor) from the premises as the work
progresses. No rubbish of any kind shall be stored in any rooms, halls,
passageways or yards and no accumulation of rubbish shall be allowed to remain
in or about the premises at any time during the course of the work for more than
24 hours.

B.

Should the Contractor fail to keep the building, /premises and surrounding
sidewalks and streets clean and free from rubbish resulting from the Work, then
the FIT may have such rubbish removed by others in accordance with the terms of
the Contract. In such event, there shall be withheld from any payment to the
Contractor a sum determined by The FIT sufficient to cover the cost of removal
by other parties.

CLEAN-UP
A.

B.

Daily Cleaning
1.

The Contractor shall provide daily wet mopping of floors subject to
construction dust in all areas affected by the Work.

2.

All vertical and horizontal surfaces shall be cleaned and have a polished
appearance and have no accumulation of dust, dirt, marks, streaks,
smudges or fingerprints. All lighting fixtures and related work shall be
clean.

Upon completion of the Work, the Contractor shall provide thorough clean-up of
all areas affected by the Work as follows:
1.

In general, clean-up requirements are limited to the removal of all rubbish,
spatters, stains, smears, finger marks, foot tracks, from finish surfaces and
the broom cleaning of floors, yards, sidewalks, and other areas on the
premises that are affected by the Work.

2.

Where work that causes the dissemination of dust has been performed in
the work area and within two feet of the work area, clean-up operations
shall include, in addition to the operations hereinbefore specified, the
following:
a.

All paint chips, waste and debris shall be collected without
dispersing any of it and sealed in a disposal container.

b.

Remove dust mats, construction paper and protective dust barrier
sheeting by misting with water, detaching it, folding it dirty side
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inward, and either taping to seal it or sealing it in heavy-duty bags.
Sheeting separating contaminated rooms from non-contaminated
rooms must remain in place until after removing other sheeting.
Dispose of sheeting as waste.
c.

C.

Inspect all interior and exterior work areas (an EPA certified
renovator is required for lead-based paint work inspection).
Repeat the above cleaning if any dust, debris or residue is present
or as required to restore work areas to the same state of cleanliness
existing before work began. Repeat the inspection after recleaning.

3.

In performing dust-creating work, provide dust enclosures and foot mats
to minimize the spread of dust and foot marks.

4.

This final clean-up is in addition to the required daily removal of rubbish.

Wet Wiping and HEPA Vacuuming
The Contractor shall provide wet wiping, and HEPA vacuuming of all interior
surfaces (including furniture) in all areas affected by the Work, immediately prior
to the releasing of the areas for college use.

DISPOSAL OF PAINTED WASTE AND DEBRIS
A.

Water
1.

The Contractor shall not dispose of water used to wash abated surfaces,
wash the work area or water used to assist in the removal of paint in the
City sewer system without first obtaining a permit for such disposal from
the New York City Department of Environmental Protection (DEP). Until
such a permit is obtained or the waste water is characterized and disposed
at a licensed waste disposal facility (in accordance with paragraphs B and
C below), all water shall be containerized as described in Subparagraph
C.1 below.

2.

The Contractor shall ensure that water is separated from solid waste (i.e.,
paint residue, chemical stripper) and the method used for separation is
clearly described in the DEP application.

3.

The Contractor shall test the water for the parameters listed below. In
addition, the Contractor may be asked by the DEP to test for other
parameters not listed.
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4.
B.

a.

Total Petro-Hydrocarbons

b.

pH

c.

RCRA Seven Metals

d.

Cyanide

e.

Flashpoint

f.

Total Solids

The cost of water testing and analyses, permit application process and offsite disposal is the responsibility of the Contractor.

Testing and Hazardous Waste Determination
1.

2.

Perform Toxicity Characteristic Leaching Procedure (TCLP) testing of all
painted waste and debris streams generated. If there are both lead-based
paint areas and non-lead-based paint areas in the scope of work, the waste
from lead-based paint areas must be segregated and separately sampled
and analyzed. Non-lead-based paint waste stream analysis is required
because the TCLP test and thresholds are different from lead-paint test and
thresholds. The FIT may waive this requirement, but only if it has prior
in-place waste or other data that has already determined whether the waste
is hazardous.
a.

Collect at least one representative composite sample of each waste
stream containing LBP painted surfaces and one representative
composite sample of each waste containing non-LBP painted
surfaces. An example representative sampling and analysis
procedure would be to collect at least ten (10) grab samples per
waste type with all layers of waste material (plaster/sheetrock,
paint, etc.).

b.

Ship samples under Chain of Custody to an NYSDOH ELAPcertified lab with instructions to composite grab samples into one
composite sample per waste type and test Toxicity Characteristic
Leaching Procedure (TCLP) extraction for lead.

c.

All laboratory analysis shall be conducted in an expeditious
manner, with results not to exceed 72 hours turnaround.

TCLP testing of water is not necessary provided the Contractor has
obtained a permit from the DEP for the disposal of water into the City
sewer system. If a permit has not been obtained, all water shall be
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analyzed for lead and managed according to the procedures described in
Section C below.
3.

C.

Submit to the FIT the analysis results and waste profile approved by the
disposal site indicating the determination of whether the waste is
hazardous.

Storage and Disposal
1.

2.

Package and label waste
a.

All waste (and water if no DEP permit has been obtained for sewer
disposal) shall be kept in covered or sealed containers, secured,
labeled and stored in a designated secured storage space on site
until test results categorize all waste to be hazardous or non
hazardous.

b.

Waste shall be stored in a manner that will not allow entry of any
hazardous material into the environment (e.g., DOT approved
containers). Container lids or bin covers shall be firmly secured,
except during filling. The containers shall be marked with the
contents, tare weights (for rolloffs), the origin and date of
collection of the material and weather resistant indelible ink labels
warning of the potential hazards associated with the material. The
containers shall be keyed to the samples taken. Hazardous waste
shall also be labeled “Hazardous Waste” in accordance with the
applicable provisions of 40 CFR 262.32 and 49 CFR 172.304.

c.

All waste, after being evaluated in accordance with the Toxicity
Characteristic Leaching Procedure (TCLP) test, shall be disposed
of in accordance with all applicable local, Federal, State and
county Regulations.

d.

Submit to the FIT for approval information regarding the
Hazardous Waste transporter and disposal site permits
demonstrating that they are permitted to transport and dispose the
waste.

Storage of waste on site
a.

Hazardous waste must remain on-site until accepted by a licensed
hazardous waste transporter for shipment to a licensed disposal
facility.

b.

The site shall be in a suitable location, acceptable to the FIT, on
well-drained ground not subject to flooding (40 CFR Part 264.18)
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or run-off. The area shall be enclosed by a fence or a designated
locked area, adequately protected from vandalism or unauthorized
access (40 CFR Part 264.14), and prominent warning signs shall be
displayed around the perimeter. If the site is also used for
equipment and supplies, the waste containers shall be segregated
within the site (e.g., placing in an assigned area surrounded with a
temporary "fence" of ribbons or thin rope). All drums shall be
placed on pallets or dunnage to prevent corrosive attack from moist
soil. The containers shall be arranged so that the labels are visible
at all times. A warning sign shall be posted where hazardous waste
is being stored reading:
"HAZARDOUS WASTE STORAGE AREA
NO SMOKING OR EATING"
Note: At the completion of each work shift, if all hazardous or
suspected-hazardous waste generated cannot be stored in a suitable
secured area that will prevent unauthorized access to the public
(e.g., container with rigid construction materials and a lockable
access door), the Contractor shall arrange for the transportation and
disposal of the material each day of the project.
3.

Transportation requirements
a.

4.

Each waste transporter shall possess a valid Waste Hauler's permit.
If the waste is to be transported and disposed of out of New York
State, permits from states through which waste will be transported
and where it will be disposed may be required. The Contractor
shall provide all required permits for review and approval of the
FIT.

Disposal requirements
a.

Each waste disposal facility shall possess all permits and/or
licenses required under, New York City DEP, as well as any other
federal, state or local permits or licenses required for removal,
packaging, transportation and disposal of hazardous waste. The
Contractor shall provide a copy of required permits for review and
approval of the FIT.

b.

All hazardous waste removed hereunder shall be lawfully treated
and disposed by the Contractor at an EPA permitted Treatment,
Storage and Disposal Facility (TSD).

c.

The Contractor shall not ship wastes until TSD facilities and
transporters used are approved by the FIT. The FIT reserves the
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right to inspect the Contractor's transporters, equipment, equipment
storage facility and TSD facility at any time.
d.

All wastes, containers, and other items removed hereunder shall be
lawfully treated and disposed of by Contractor within thirty (30)
days after removal from the site.

e.

Contractor shall submit evidence to the FIT that those signing
manifests have received DOT Hazardous Materials Shipping
Training (initial and refresher every 3 years per 49 CFR USDOT
regulations).

f.

The Contractor shall immediately forward the “Retained by
Generator” copy of all hazardous waste manifests and associated
documents (e.g., Land Disposal Restriction notification) to the FIT
within 24-hours of the signing of the shipping papers via means
when directed by the FIT. Completed shipping documents shall
contain the information required under 40 CFR Part 262 Subpart B
(hereinafter the "Manifest Form") and 6 NYCRR Part 372.

g.

The Contractor shall immediately notify the FIT in writing of any
problems that would require the return of waste to the FIT or of
any violation of any environmental law or regulation which would
result in any enforcement action related to the waste and, when
needed, shall identify an alternative TSD and obtain written
approval from the FIT for disposal at such TSD.

h.

The Contractor shall provide completed shipping documents, either
“Non-Hazardous Waste Manifest” or "Bills of Lading", for all nonhazardous waste removed from the FIT's property. Shipping
documents shall accompany each waste shipment and include
information on the quantity and type of waste, the destination and
disposal firm accepting the waste, the waste transporter name, and
the date shipped.

REMOVAL AND DISPOSAL OF MOLD CONTAMINATED NON-ACM
MATERIAL
A.

Non-ACM material previously found and listed to contain mold and scheduled for
removal or material that is discovered during the progress of the work to contain
mold is to be remediated and disposed of utilizing the following protocols:
1.

Effective January 1, 2016, applicable regulations and related support
environments include licensing requirements for microbial assessment,
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remediation and abatement consultants/contractors as per the New York
State (NYS) Department of Labor Law, Article 32.
2.

B.

Technical content in support of these requirements is derived largely by
source guidance which can be found in current industry-recognized
Standards of Care including the New York City Department of Health &
Mental Hygiene (NYCDOHMH) document "Guidelines on Assessment
and Remediation of Fungi in Indoor Environments" and the United States
Environmental Protection Agency (USEPA) document "Mold
Remediation in Colleges and Commercial Buildings", with supplemental
professional guidance from the Institute of Inspection, Cleaning and
Restoration (IICRC) document American National Standards Institute
(ANSI)/IICRC S500 2006 document, "Standard and Reference Guide for
Professional Water Damage Restoration” and the IICRC S520-2008
document, "Standard and Reference Guide for Professional.

Removal of ACM material containing mold is part of the asbestos abatement
process.
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LIST OF SUBMITTALS
SUBMITTAL

DATE SUBMITTED

DATE APPROVED

Pre-project Submittals:

______________

_____________

______________

_____________

______________

_____________

1.
2.
3.
4.
5.
6.
7.
8.
9.

Waste management Plan
Certificate of Insurance
Health and Safety Plan
Emergency Action Plan
Fall Protection Plan
Manufacture’s literature
Daily log sample for
hazardous waste (if any)
PCB Management Plan
Occupant Protection Plan

During Work Submittals:
1.

Schedule of Work Changes

Post Project Submittals:
1.
2.
3.
4.
5.

Log book
Air monitoring records
Completed waste shipment
Records (if required)
EPA “Contractor Notification
Statement”
Digital photographs
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EXHIBIT A: SAFETY EHS PLAN

EXHIBIT A.

SAFTEY EHS PLAN
FASHION INSTITUTE OF TECHNOLOGY
OUTLINE FOR PREPARING WORK-SPECIFIC
ENVIROMENT, HEALTH AND SAFETY (EHS) PLAN

Before commencing work on site at FIT, Contractor shall prepare a work-specific EHS
Plan and submit the EHS Plan to both the Facilities Management and EHS Departments
for review and approval. Such approval shall be given in a timely manner.
I)

A work-specific EHS Plan is required in the following instances:
A)

II)

When proposed work will:
1)

use regulated hazardous chemicals;

2)

have the potential to generate fumes, vapors or dusts;

3)

involve cutting torches or other spark-generating equipment (“hot”
work);

4)

generate any waste;

5)

involve high-energy systems or

6)

require any type of air monitoring.

B)

When work involves the removal of less than 25 liner feet, or 10 square feet,
of asbestos-containing material (that is greater than 1% asbestos). For work
involving more than these amounts of asbestos, Contractor must consult
with the EHS Department for additional guidelines.

C)

When work involves the use of tools and equipment in areas where FIT
employees or students are present.

D)

When work involves construction, other than minor repairs or
alterations to on-campus facilities.

E)

When work involves dangerous environments, such as confined spaces,
hazardous energy, use scaffolds greater than 10 feet high, or vehiclemounted articulated booms.

Use the outline below to develop the work-specific EHS Plan. Contractor shall
amend the work-specific EHS Plan as needed to accommodate work on-campus as
it proceeds.
DESCRIPTION OF CONTENTS OF WORK-SPECIFIC EHS PLAN

III)

GENERAL INFORMATION – PROJECT PLANNING
A)

List primary information about Contractor’s firm and that of sub-

contractors, if any, Project Name, FIT Bid Number and Contractor’s safetyrelated performance measurements on Table 1.

IV)

V)

B)

Describe the scope of work and list a breakdown of its specific tasks.

C)

Provide a project schedule that, at a minimum, shows the anticipated start
date of the work, the duration of each phase of the work, the anticipated
date of completion of each phase, and the project completion date.

D)

List name of Contractor’s on-site EHS Coordinator and the names of all
OSHA- competent persons needed to carry out the scope of work on Table
2. The EHS Coordinator shall serve as the primary contact with FIT’s
Director of EHS Compliance during all work.

WORK-SPECIFIC HAZARD ANALYSIS/RISK ASSESSMENT
A)

Describe each task associated with the work of the project.

B)

List the potential hazards, if any, associated with each task.

C)

Provide copies of Contractor’s EH&S program applicable to scope of work.

D)

List the types of protective work practices or personal protective equipment
(PPE) Contractor will employ to carry-out each task.

E)

Describe the types of exposure assessments that are needed to address
potential hazardous exposures related to the work of the project. These
include:
1)

Work practices and engineering controls Contractor will use to
prevent exposure of Contractor’s employees to hazardous chemicals
or hazardous energy;

2)

Work practices and engineering controls Contractor will use to
prevent exposure of FIT students and staff to any detectable chemical
exposure;

3)

Contractor’s use of respiratory protection and other protective
equipment (PPE) and

4)

Qualitative or quantitative monitoring protocols, personal and area
monitoring equipment, and contaminant action levels.

F)

Attach copies of certified documentation of “Hazard Assessment and
Equipment Selection” required by 29 CFR 1910.132 (d)(2) that complies
with 1910 Subpart I Appendix B for all tasks in the work-specific EHS Plan.

G)

Attach a copy of Contractor’s written Hazard Communication Program that
OSHA requires for the work-specific EHS Plan.

WORK-SPECIFIC ENVIRONMENTAL, HEALTH AND SAFETY
ELEMENTS

A)

To address health and safety issues, the work-specific EHS Plan shall:
1)

Describe criteria for upgrading or downgrading personal protective
equipment (PPE) or modifying work practices to control hazardous
exposures during the work;

2)

Describe criteria Contractor will use to set up exclusion zones,
including physical barriers and decontamination zones, as needed to
prevent spread of debris and restrict access of unauthorized persons
to work areas;

3)

List equipment Contractor will use for routine and emergency
on-site communication;
Describe utility clearance and marking procedures to prevent
damage to buried utilities, or to lines, piping, or cables located
inside of walls and ceilings, if applicable;

4)

5)

Describe decontamination and cleaning procedures for Contractor’s
employees and equipment to prevent the spread of debris. This
includes procedures during work, at the end of each work day, and
at the completion of the project before FIT’s final inspection of the
work area;

6)

Identify measures to manage dangerous environments, such as
confined spaces, scaffold work greater than 10 feet, or articulated
booms;

7)

List “Hot Work” procedures involved in the work of the project.
This may include, but not be limited to, work such as welding,
burning, open flames, tar melting or other type of melting pots,
grinding that throws sparks. (See Appendix 1 - “Daily Safety
Management Work Permit”);

8)

Identify the need for air monitoring or special testing to carry out the
work. Include a listing of monitoring equipment or special tests and
the Action Levels that Contractor will apply to project work;

9)

Describe safety procedures for excavations more than four 4 feet
deep and sloping or shoring procedures where excavations will
exceed 5 feet deep;

10)

Describe fire protection and explosive hazard review;

11)

List the name and address of Contractor’s on-contract Confined
Space rescue team;

12)

Describe spill control procedures for chemical products Contractor
will have on-campus during work. Include a listing of spill control
or containment supplies that Contractor will have on-hand in case of
a spill;

13)

Describe the need for site coordination with FIT employees,
other contractors on-site and other adjacent work groups. This
includes identification of hazardous energy Lock Out and Tag Out

requirements to make to work area safe and
14)
B)

VI)

Provide a listing of other safety equipment that Contractor will
have on site during the work of the project.

To address oil, chemical and waste management issues, the work-specific
EHS Plan shall:
1)

Provide estimates of the types and amounts of waste (both
hazardous and non-hazardous) that Contractor anticipates the work
will generate. As applicable, provide a copy of a waste analysis plan
that lists the types of analysis required, the USEPA SW-846
method number and the method detection limits;

2)

Provide facility name, USEPA ID number, and a contact name for
each facility that will transport and dispose of each of the waste
streams identified above. Provide this information for any facility
that will dispose of residuals from the treatment of project waste, as
applicable;

3)

On a copy of a drawing that will be provided by FIT, identify location
where Contractor proposes to accumulate waste during work, to
set-up exclusion zones and to provide employee decontamination
areas;

4)

Provide a statement that describes the methods that Contractor will
use to minimize the amount of waste generated from the work of the
project;

5)

Provide a tabular listing, along with copies of Safety Data Sheets
(SDS), for any chemical products that Contractor intends to store
or use on-site during the work. The listing shall include the product
name, manufacturer’s name, type, amounts, intended storage
location on FIT site, the specific use of the chemical and
identification of any NYCDEP/USEPA regulated hazardous
substances that Contractor intends to store or use on-site during the
work. In all cases, Contractor must submit the listing before
chemical products are delivered to the FIT campus;

6)

On a copy of a drawing that will be provided by FIT, identify
location where Contractor proposes to store chemical products onsite during work;

7)

Identify the need, if any, to amend existing FIT emergency
contingency planning documents. Such documents include, but
are not limited to: Spill Prevention Control and Countermeasure
Plan, Spill Prevention Report, Right-to-Know Survey and

8)

List permits and Certificates of Fitness (NYCDEP, NYSDEC,
USEPA, FDNY) needed to carry-out the scope of work and have
copies on-site of permits and Certificates to carry-out project work.

ON-SITE DOCUMENTATION
A)

Contractor shall record initial and daily safety-related procedures on
Table 3. These shall include:

Before start of the work, FIT’s Project Manager will conduct a FIT
Hazard Communication briefing for Contractor’s employees;

2)

Before start of the work, FIT’s Project Manager and Contractor’s
on-site EHS Coordinator shall conduct a briefing for FIT employees
in areas adjacent to work areas about proposed work;

3)

Review of FIT Emergency Evacuation Procedures;

4)

Listing of initial and ongoing project status meetings on-site with
FIT Project Manager to address EHS concerns safety and health and

5)

Scheduled and unscheduled employee safety briefings, toolbox talks.

B)

Contractor shall provide a summary of the on-site EHS Coordinator’s EHSrelated training and experience relevant to the work of the project.

C)

Contractor’s employees shall sign-in daily with FIT Security in the ABuilding Lobby.

D)

VII)

1)

For each work shift necessary to complete the project, Contractor’s on-site
EHS Coordinator shall open and fill out the “Daily Safety Management
Work Permit” (See Appendix 1) at the start of each work shift and close the
Permit at the end of each work shift.

EMERGENCY RESPONSE PLANNING
Contractor shall review the summary of the Emergency Response Contact Names
listed on Table 4 and provide the information as follows:
A)

On a site map that will be provided by FIT, identify the primary and
secondary routes for the evacuation of Contractor’s employees, including
the “rally point” where Contractor’s employees will assemble and carry-out
an accountability check in case of an evacuation;

B)

List emergency response contacts with titles and telephone numbers.
Contractor shall immediately call FIT Security and the FIT Project Manager
in the event of a spill of oil, chemicals, waste water, or hazardous materials;

C)

Identify the name, address and route to nearest hospital or Contractor’s
wellness center and

D)

Provide a listing of emergency equipment for first aid, personal protection,
spill response, fire protection and rescue.
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TABLE 1
Project

Name:

___________________________Bid

Number:

_________________
CONTACTOR ORGANIZATION CHART AND SAFETY DATA
COMPANY

:

Name:
Address:
Phone:

President

:

Name:
Phone:

Vice President – Operations

Name:
Phone:

Director of Environmental, Health, and
Safety

:

Name:
Phone:

Contractor EHS Program Development

:

Name:
Phone:

OSHA Total Case Recordable Rate
(TCRR)

:

Days Away from work, or Restricted
work or job Transfer (DART)

:

Experience Modification Rate (EMR)

:

Listing of On-site Subcontractors for project work, as applicable COMPANY NAME

ADDRESS

PHONE
NUMBER

TASKS

TABLE 2
ON-SITE SUPERVISORY PERSONNEL

Page 1
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TITLE

:

On-site EHS Coordinator

:

Contractor Project Managers

:

FIT’s Project Manager(s)

:

List all that Apply – Indicate not applicable
areas for department /project work as “NA” For
subcontractor employees, place subcontractor
firm name in parenthesis after the employee’s
name

Contractor’s Competent Persons

•

Confined Spaces

•

Excavations

•

Industrial Hygiene

•

Electrical--Lock Out/Tag Out

•

PPE, Respiratory Protection

•

Hazard Communication (Required for each
department and project. Identify responsible
employee for each subcontractor)

•

Fall Protection

•

Scaffolds

•

Cranes & Derricks

•

Blasting & Use of Explosives

NAME(S) AND ON-SITE PHONE
NUMBER

:
:
:
:
:

:

:
:
:
:

TABLE 2 (Cont’d)
ON-SITE SUPERVISORY PERSONNEL
•

Asbestos (Attach copies of Company license,
supervisor and handler certificates for all employee
that will perform work)

•

Lead

•

Silica

•

Hot Work (Complete and submit permits daily - see
Appendix 1)

•

FDNY Certificate of Fitness-Torch Operations

•

FDNY Certificate of Fitness-Fire Guard

•

FDNY Certificate of Fitness-Fire proofing

•

FDNY Certificate of Fitness-Powder Activated
Tools

•

FDNY Certificate of Fitness-Air
Compressors___________

•

FDNY Certificate of Fitness-Use of LPG and Use
in Tar Kettles

•

FDNY REFRIGERATING SYSTEM
OPERATING ENGINEER

•

FDNY Certificate of Fitness-Other___________

•

FDNY Certificate of Fitness-Other___________

•
•
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TABLE 3
LISTING OF REQUIRED EMPLOYEE/SUPERVISORY BRIEFINGS
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DATE

TOPIC

FIT Haz Com
Briefing

Comments

TYPE
(Monthly Supervisor/Biweekly
Employee/Supervisor

At start of Work

Briefing for FIT
Employees in
work area(s)

FIT briefing for all FIT
Department
Supervisors in areas
where work may
potentially affect FIT
employees or students
at start of work.
Record name of FIT
employee(s) briefed

Review of FIT
Emergency
Evacuation
Procedures

At start of Work

Complete Daily Safety
Management Work Permit
(See Appendix 1)

Comments

TABLE 4
EMERGENCY CONTACT NAMES & TELEPHONE NUMBERS
1

TITLE

CONTACT NAME

Page 1 of

EMERGENCY PHONE
NUMBERS

Contractor: MAIN OFFICE

Contractor President:

On-site EHS Coordinator

FIT Facilities Management

FIT Environmental, Health and Safety
Department

Executive Director:
George
Jefremow
Assoc. Executive Director: Allen King
Director:
Paul DeBiase
paul_debiase@fitnyc.edu

Phone: 212-217-4423
Phone: 212-217-4424

Phone: 212-217-3752

Acting Coordinator:
Kathy Espinoza-Caraba
kathy_espinozacaraba@fitnyc.edu

Phone: 212-217-3754

FIT Public Safety

Central Control

212-217-7777, or
Use Red Phone

Occupational Safety And Health
Administration, – Area Director

Provide Zip Code for the location of
Accident

800-321-6742

Contractor Project Manager(s)

Location of nearest hospital and/or
contractor’s wellness center

Rally Point and Accountability Check
Location

In case of Building Evacuation Alarm

Note: Call FIT Central Control at 212-217-7777 in case or any emergency such as fire, chemical
spills, injury requiring medical treatment, or exposure of contractor or FIT personnel to fumes,
vapors, or dusts.

EXHIBIT B: PREVAILING WAGE SCHEDULE

Kathy Hochul, Governor

Roberta Reardon, Commissioner

Fashion Institute of Technolog
Sam Li, Deputy Director of Purchasing
227 W 27th Street
New York NY 10001

Location
Project ID#
Project Type

Schedule Year
Date Requested
PRC#

2021 through 2022
03/31/2022
2022003516

Fashion Institute of Technolog
C1544
Provide labor to complete the facade repairs at Kaufman Hall.

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above. A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.
The schedule is effective from July 2021 through June 2022. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website www.labor.ny.gov. Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
Upon completion or cancellation of this project, enter the required information and mail OR
fax this form to the office shown at the bottom of this notice, OR fill out the electronic
version via the NYSDOL website.
NOTICE OF COMPLETION / CANCELLATION OF PROJECT
Date Completed:

Date Cancelled:

Name & Title of Representative:

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov.

PW 200

Ask.PWAsk@labor.ny.gov

General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
Introduction
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.

Responsibilities of the Department of Jurisdiction
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work. The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau: the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project. The Department's PW 200 form is provided for that purpose.
Both the PW 16 and PW 200 forms are available for completion online.

Hours
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency. The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.
There are very few exceptions to this rule. Complete information regarding these exceptions is available on the "Request
for a dispensation to work overtime" form (PW30) and "4 Day / 10 Hour Work Schedule" form (PW 30.1).

Wages and Supplements
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed. If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work. Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website www.labor.ny.gov.
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.
The Commissioner of Labor makes an annual determination of the prevailing rates. This determination is in effect from
July 1st through June 30th of the following year. The annual determination is available on the NYSDOL website
www.labor.ny.gov.

Payrolls and Payroll Records
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury. As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain,
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records. At a minimum, payrolls
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid

or provided, and Daily and weekly number of hours worked in each classification.
The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury. The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work. Payroll records include, but are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls. Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00. If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor.
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules. A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein. (See NYS Labor Laws, Article 8 . Section 220-a).

Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor. Care should be taken to review the rates for obvious errors. Any
corrections should be brought to the Department's attention immediately. It is the responsibility of the public work
contractor to use the proper rates. If there is a question on the proper classification to be used, please call the district
office located nearest the project. Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month. Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates. These are the dates for which a given set of rates is effective. To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination. Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.

Withholding of Payments
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor. The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.

Summary of Notice Posting Requirements
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project. The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.

The "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.
Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.

Apprentices
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor. The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule. An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project. No other Federal or State Agency of
office registers apprentices in New York State.
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY 12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154. All requests for verification must include the name and social
security number of the person for whom the information is requested.
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office. Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program. Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.

Interest and Penalties
In the event that an underpayment of wages and/or supplements is found:

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
Debarment
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.

Criminal Sanctions
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.

Discrimination
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).

No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220e(b) ).
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
(NYS Labor Law, Article 8, Section 220-e(c) ).
The contract may be cancelled or terminated by the State or municipality. All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.

Workers' Compensation
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State. Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state. The coverage must be listed under item 3A of the
information page.
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.

Unemployment Insurance
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.

Kathy Hochul, Governor

Roberta Reardon, Commissioner

Fashion Institute of Technolog

Schedule Year
Date Requested
PRC#

Sam Li, Deputy Director of Purchasing
227 W 27th Street
New York NY 10001

Location
Project ID#
Project Type

2021 through 2022
03/31/2022
2022003516

Fashion Institute of Technolog
C1544
Provide labor to complete the facade repairs at Kaufman Hall.

Notice of Contract Award
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied), MUST be completed
for EACH prime contractor on the above referenced project.
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail OR fax this form to the office shown at the bottom of this notice, OR fill out the
electronic version via the NYSDOL website.
Contractor Information
All information must be supplied
Federal Employer Identification Number:
Name:
Address:
aaa
City:

State:

Amount of Contract:

$

Approximate Starting Date:

- - - - /- - - - /

Approximate Completion Date:

- - - - /- - - - /

Zip:
Contract Type:
[ ] (01) General Construction
[ ] (02) Heating/Ventilation
[ ] (03) Electrical
[ ] (04) Plumbing
[ ] (05) Other :

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov.

PW 16

Ask.PWAsk@labor.ny.gov

Social Security Numbers on Certified Payrolls:
The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent
disclosure of social security numbers. Identity theft is a growing problem and we are
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another
identifier will suffice.
For these reasons, the substitution of the use of the last four digits of the social security number
on certified payrolls submitted to contracting agencies on public work projects is now acceptable
to the Department of Labor. This change does not affect the Department's ability to request and
receive the entire social security number from employers during its public work/ prevailing wage
investigations.

Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d
Construction industry employers must post the "Construction Industry Fair Play Act" notice in a
prominent and accessible place on the job site. Failure to post the notice can result in penalties
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website,
www.labor.ny.gov. https://labor.ny.gov/formsdocs/ui/IA999.pdf
If you have any questions concerning the Fair Play Act, please call the State Labor Department
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov .

Worker Notification: (Labor Law §220, paragraph a of subdivision 3-a)
Effective June 23, 2020
This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all
laborers, workers or mechanics of the prevailing wage and supplement rate for their particular
job classification on each pay stub*. It also requires contractors and subcontractors to post a
notice at the beginning of the performance of every public work contract on each job site that
includes the telephone number and address for the Department of Labor and a statement
informing laborers, workers or mechanics of their right to contact the Department of Labor if
he/she is not receiving the proper prevailing rate of wages and/or supplements for his/her job
classification. The required notification will be provided with each wage schedule, may be
downloaded from our website www.labor.ny.gov or be made available upon request by
contacting the Bureau of Public Work at 518-457-5589. *In the event the required information
will not fit on the pay stub, an accompanying sheet or attachment of the information will suffice.
(12.20)

To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

Budget Policy & Reporting Manual

B-610
Public Work Enforcement Fund
effective date December 7, 2005

1. Purpose and Scope:
This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:
-

New York State Department of Labor (DOL),
The Office of the State of Comptroller (OSC), and
State agencies and public benefit corporations.

2. Background and Statutory References:
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

3. Procedures and Agency Responsibilities:
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.

To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND
OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.
Reports should contain the following information:
-

-

Name and billing address of State agency or public
benefit corporation;
State agency or public benefit corporation contact and
phone number;
Name and address of contractor receiving the award;
Contract number and effective dates;
Contract amount and PWEF assessment charge (if
contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and
Brief description of the work to be performed under each
contract.

Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:
Department of Labor
Administrative Finance Bureau-PWEF Unit
Building 12, Room 464
State Office Campus
Albany, NY 12240
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.

Required Notice under Article 25-B of the Labor Law

Attention All Employees, Contractors and Subcontractors:
You are Covered by the Construction Industry Fair Play Act
The law says that you are an employee unless:
• You are free from direction and control in performing your job, and
• You perform work that is not part of the usual work done by the business that hired you, and
• You have an independently established business.
Your employer cannot consider you to be an independent contractor unless all three of these facts
apply to your work.
It is against the law for an employer to misclassify employees as independent
contractors or pay employees off the books.
Employee Rights: If you are an employee, you are entitled to state and federal worker protections.
These include:
• Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to
work, and otherwise qualified,
• Workers’ compensation benefits for on-the-job injuries,
• Payment for wages earned, minimum wage, and overtime (under certain conditions),
• Prevailing wages on public work projects,
• The provisions of the National Labor Relations Act, and
• A safe work environment.
It is a violation of this law for employers to retaliate against anyone who asserts their rights under
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both.
Independent Contractors: If you are an independent contractor, you must pay all taxes and
Unemployment Insurance contributions required by New York State and Federal Law.
Penalties for paying workers off the books or improperly treating employees as independent
contractors:
•

Civil Penalty

First offense: Up to $2,500 per employee
Subsequent offense(s): Up to $5,000 per employee

•

Criminal Penalty

First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine
and debarment from performing public work for up to one year.
Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a
$50,000 fine and debarment from performing public work for up to 5
years.

If you have questions about your employment status or believe that your employer may have
violated your rights and you want to file a complaint, call the Department of Labor at
(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and
violations are taken seriously. You can remain anonymous.
Employer Name:
IA 999 (09/16)

New York State Department of Labor
Bureau of Public Work

Attention Employees
THIS IS A:

PUBLIC WORK
PROJECT

If you are employed on this project as a
worker, laborer, or mechanic you are entitled to
receive the prevailing wage and supplements rate
for the classification at which you are working.
Chapter 629 of
the Labor Laws
of 2007:

These wages are set by law and must be posted
at the work site. They can also be found at:
www.labor.ny.gov
If you feel that you have not received proper wages or benefits,
please call our nearest office.*
Albany
Binghamton
Buffalo
Garden City
New York City
Newburgh

(518) 457-2744
(607) 721-8005
(716) 847-7159
(516) 228-3915
(212) 932-2419
(845) 568-5156

Patchogue
Rochester
Syracuse
Utica
White Plains

(631) 687-4882
(585) 258-4505
(315) 428-4056
(315) 793-2314
(914) 997-9507

* For New York City government agency construction projects, please
contact the Office of the NYC Comptroller at (212) 669-4443, or
www.comptroller.nyc.gov – click on Bureau of Labor Law.
Contractor Name:
Project Location:
PW 101 (4.15)

Requirements for OSHA 10 Compliance
Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any
work on the project.”

The Bureau will enforce the statute as follows:
All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed.

Proof of completion may include but is not limited to:
•

Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.)

•

Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card.

•

Other valid proof

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course
has been completed.
Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518457-5589.

WICKS
Public work projects are subject to the Wicks Law requiring separate specifications and bidding for the plumbing, heating and
electrical work, when the total project's threshold is $3 million in Bronx, Kings, New York, Queens and, Richmond counties; $1.5
million in Nassau, Suffolk and Westchester counties; and $500,000 in all other counties.
For projects below the monetary threshold, bidders must submit a sealed list naming each subcontractor for the plumbing, HVAC
and electrical and the amount to be paid to each. The list may not be changed unless the public owner finds a legitimate
construction need, including a change in specifications or costs or the use of a Project Labor Agreement (PLA), and must be open to
public inspection.
Allows the state and local agencies and authorities to waive the Wicks Law and use a PLA if it will provide the best work at the
lowest possible price. If a PLA is used, all contractors shall participate in apprentice training programs in the trades of work it
employs that have been approved by the Department of Labor (DOL) for not less than three years. They shall also have at least one
graduate in the last three years and use affirmative efforts to retain minority apprentices. PLA's would be exempt from Wicks, but
deemed to be public work subject to prevailing wage enforcement.
The Commissioner of Labor shall have the power to enforce separate specification requirement s on projects, and may issue stopbid orders against public owners for non-compliance.
Other new monetary thresholds, and similar sealed bidding for non-Wicks projects, would apply to certain public authorities including
municipal housing authorities, NYC Construction Fund, Yonkers Educational Construction Fund, NYC Municipal Water Finance
Authority, Buffalo Municipal Water Finance Authority, Westchester County Health Care Association, Nassau County Health Care
Corp., Clifton-Fine Health Care Corp., Erie County Medical Center Corp., NYC Solid Waste Management Facilities, and the
Dormitory Authority.
Contractors must pay subcontractors within a 7 days period.
(07.19)
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Introduction to the Prevailing Rate Schedule
Information About Prevailing Rate Schedule
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a countyby-county basis.
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates.
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate. Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule. Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.
Payrolls and Payroll Records
Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.
Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.

Paid Holidays
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime. However, the specific overtime requirements for each trade or occupation on a public work project may differ. Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.

Supplemental Benefits
Particular attention should be given to the supplemental benefit requirements. Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates. These
are the dates for which a given set of rates is effective. The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year. All contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.ny.gov) for current wage rate information.

Apprentice Training Ratios
The following are the allowable ratios of registered Apprentices to Journey-workers.
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed. The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on.
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions.
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Title (Trade)

Ratio

Boilermaker (Construction)

1:1,1:4

Boilermaker (Shop)

1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder)

1:1,1:4

Carpenter (Residential)

1:1,1:3

Electrical (Outside) Lineman

1:1,1:2

Electrician (Inside)

1:1,1:3

Elevator/Escalator Construction & Modernizer

1:1,1:2

Glazier

1:1,1:3

Insulation & Asbestos Worker

1:1,1:3

Iron Worker

1:1,1:4

Laborer

1:1,1:3

Mason

1:1,1:4

Millwright

1:1,1:4

Op Engineer

1:1,1:5

Painter

1:1,1:3

Plumber & Steamfitter

1:1,1:3

Roofer

1:1,1:2

Sheet Metal Worker

1:1,1:3

Sprinkler Fitter

1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:
New York State Department of Labor
Bureau of Public Work
State Office Campus, Bldg. 12
Albany, NY 12240

District Office Locations:

Telephone #

FAX #

Bureau of Public Work - Albany

518-457-2744

518-485-0240

Bureau of Public Work - Binghamton

607-721-8005

607-721-8004

Bureau of Public Work - Buffalo

716-847-7159

716-847-7650

Bureau of Public Work - Garden City

516-228-3915

516-794-3518

Bureau of Public Work - Newburgh

845-568-5287

845-568-5332

Bureau of Public Work - New York City

212-932-2419

212-775-3579

Bureau of Public Work - Patchogue

631-687-4882

631-687-4902

Bureau of Public Work - Rochester

585-258-4505

585-258-4708

Bureau of Public Work - Syracuse

315-428-4056

315-428-4671

Bureau of Public Work - Utica

315-793-2314

315-793-2514

Bureau of Public Work - White Plains

914-997-9507

914-997-9523

Bureau of Public Work - Central Office

518-457-5589

518-485-1870
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New York County General Construction
Asbestos Worker

03/01/2022

JOB DESCRIPTION Asbestos Worker

DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour:

07/01/2021

Asbestos Worker
Removal & Abatement Only*

$ 44.00

NOTE: *On Mechanical Systems that are NOT to be SCRAPPED.

SUPPLEMENTAL BENEFITS
Per Hour:
Asbestos Worker
Removal & Abatement Only

$ 8.70

OVERTIME PAY
See (B, B2, *E, J) on OVERTIME PAGE
Hours worked on Saturdays are paid at time and one half only if forty hours have been worked during the week.

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 8) on HOLIDAY PAGE

REGISTERED APPRENTICES
Apprentice Removal & Abatement Only:
1000 hour terms at the following percentage of Journeyman's rates.
1st
2nd
3rd
4th
78%
80%
83%
89%
SUPPLEMENTAL BENEFIT
Per Hour:
Apprentice
Removal & Abatement

$ 8.70
4-12a - Removal Only

Boilermaker

03/01/2022

JOB DESCRIPTION Boilermaker

DISTRICT 4

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per Hour:

07/01/2021

Boilermaker
Repairs & Renovations

$ 63.38
63.38

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2021

Boilermaker
Repair $ Renovations

32% of hourly
Wage Paid
+ $ 25.38

NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay.
Repairs & Renovation Includes replacement of parts and repairs & renovation of existing unit.

OVERTIME PAY
See (D, O) on OVERTIME PAGE
Repairs & Renovation see (B,E,Q)

HOLIDAY
Paid:
Overtime:

See (8, 16, 23, 24) on HOLIDAY PAGE
See (5, 6, 8, 11, 12, 15, 16, 22, 23, 24, 25) on HOLIDAY PAGE
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NOTE: *Employee must work in pay week to receive Holiday Pay.
**Employee gets 4 times the hourly wage rate for working Labor Day.

REGISTERED APPRENTICES
Wage per hour:
(1/2) Year Terms at the following pecentage of Boilermaker's Wage
1st
2nd
65% 70%

3rd
75%

4th
80%

5th
85%

6th
90%

7th
95%

Supplemental Benefits Per Hour:
07/01/2021
32% of Hourly
Wage Paid Plus
Amount Below

Apprentice(s)

1st Term
2nd Term
3rd Term
4th Term
5th Term
6th Term
7th Term

$ 19.41
20.26
21.11
21.96
22.82
23.68
24.52

NOTE: "Hourly Wage Paid" shall include any and all premium(s)
4-5

Carpenter

03/01/2022

JOB DESCRIPTION Carpenter

DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour:

07/01/2021

Piledriver
Dockbuilder

$ 56.93
$ 56.93

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker

$ 53.33

OVERTIME PAY
See (B, E2, O) on OVERTIME PAGE

HOLIDAY
Paid:

See (1) on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.
Apprentices

See (5,6,11,13,25)

Overtime:

See (5,6,11,13,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour
(1)year terms:
1st
$23.37

2nd
$28.97

3rd
$37.35

4th
$45.74

Supplemental benefits per hour:
All Terms:

$ 35.33
8-1556 Db

Carpenter

03/01/2022
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JOB DESCRIPTION Carpenter

DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour:
Carpet/Resilient
Floor Coverer

07/01/2021

$ 54.75

INCLUDES HANDLING & INSTALLATION OF ARTIFICIAL TURF AND SIMILAR TURF INDOORS/OUTDOORS.

SUPPLEMENTAL BENEFITS
Per hour:
$ 46.97

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid:

See (18, 19) on HOLIDAY PAGE.

Paid for 1st & 2nd yr.
Apprentices
Overtime:

See (5,6,11,13,16,18,19,25)
See (5,6,11,13,16,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wage per hour - (1) year terms:
1st
$ 24.55

2nd
$ 27.55

3rd
$ 31.80

4th
$ 39.68

2nd
$ 17.69

3rd
$ 21.29

4th
$ 23.29

Supplemental benefits per hour:
1st
$ 16.19

8-2287

Carpenter

03/01/2022

JOB DESCRIPTION Carpenter

DISTRICT 8

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour:

07/01/2021

Marine Construction:
Marine Diver
Marine Tender

$ 71.80
51.34

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker

$ 53.33

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (18, 19) on HOLIDAY PAGE
See (5, 6, 10, 11, 13, 16, 18, 19) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year terms.
1st year
2nd year
3rd year
4th year

$ 23.37
28.97
37.35
45.74
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Supplemental Benefits
Per Hour:
All terms

$ 35.33
8-1456MC

Carpenter

03/01/2022

JOB DESCRIPTION Carpenter

DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour:

07/01/2021

Building
Millwright

$ 57.00

SUPPLEMENTAL BENEFITS
Per hour:
Millwright

$ 54.60

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid:

See (18,19) on HOLIDAY PAGE.

Overtime

See (5,6,8,11,13,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:
One (1) year terms:
1st.
$30.74

2nd.
$36.19

3rd.
$41.64

4th.
$52.54

Supplemental benefits per hour:
One (1) year terms:
1st.
2nd.
$35.03
$38.73

3rd.
$43.08

4th.
$49.84
8-740.1

Carpenter

03/01/2022

JOB DESCRIPTION Carpenter

DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour:
07/01/2021
Timberman

$ 52.05

SUPPLEMENTAL BENEFITS
Per Hour:
07/01/2021
$ 52.78

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid:

See (1) on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.
Apprentices

See (5,6,11,13,25)

Overtime:

See (5,6,11,13,25) on HOLIDAY PAGE.
Page 23

Prevailing Wage Rates for 07/01/2021 - 06/30/2022
Last Published on Mar 01 2022

Published by the New York State Department of Labor
PRC Number 2022003516 New York County

REGISTERED APPRENTICES
Wages per hour:
One ( 1 ) year terms:
1st
$21.42

2nd
$26.53

3rd
$34.18

4th
$41.84

Supplemental benefits per hour:
All terms
$ 35.06
8-1556 Tm

Carpenter

03/01/2022

JOB DESCRIPTION Carpenter

DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Westchester

PARTIAL COUNTIES
Orange: South of but including the following, Waterloo Mills, Slate Hill, New Hampton, Goshen, Blooming Grove, Mountainville, east to the
Hudson River.
Putnam: South of but including the following, Cold Spring, TompkinsCorner, Mahopac, Croton Falls, east to Connecticut border.
Suffolk: West of Port Jefferson and Patchogue Road to Route 112 to the Atlantic Ocean.

WAGES
Per hour:

07/01/2021

10/18/2021

Core Drilling:
Driller

$ 41.74

$ 42.27

Driller Helper

32.92

33.47

Note: Hazardous Waste Pay Differential:
For Level C, an additional 10% above wage rate per hour
For Level B, an additional 10% above wage rate per hour
For Level A, an additional 10% above wage rate per hour
Note: When required to work on water: an additional $ 0.50 per hour.

SUPPLEMENTAL BENEFITS
Per hour:
Driller and Helper

$ 29.40

$ 30.60

OVERTIME PAY
OVERTIME:

See (B,E,K*,P,R**) on OVERTIME PAGE.

HOLIDAY
Paid:
Overtime:

See (5,6) on HOLIDAY PAGE.
* See (5,6) on HOLIDAY PAGE.
** See (8,10,11,13) on HOLIDAY PAGE.
8-1536-CoreDriller

Carpenter

03/01/2022

JOB DESCRIPTION Carpenter

DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, New York, Putnam, Queens, Richmond

PARTIAL COUNTIES
Nassau: That portion of the county that lies west of Seaford Creekand south of the Southern State Parkway.

WAGES
Per hour:
Show Exhibit
Bldg. Carpenter

07/01/2021
$ 54.50
54.75*

* Not applicable in Putnam County

SUPPLEMENTAL BENEFITS
Per hour worked:
Show Exhibit
Bldg. Carpenter

$ 53.22
46.97
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OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid:

See (18,19) on HOLIDAY PAGE.

Paid:for 1st & 2nd yr.
Apprentices

See (5,6,11,13,16,18,19,25)

Overtime:

See (5,6,11,13,16,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour: Show Exhibit
(1) year terms:
1st.
$21.80

2nd.
$27.25

3rd.
$35.43

4th.
$43.60

Wages per hour: Bldg. Carpenter
(1) year terms:
1st
2nd
$19.55
$22.55

3rd
$26.80

4th
$34.68

Supplemental benefits per hour:
1st
2nd
$16.19
$17.69

3rd
$21.29

4th
$23.29

Supplemental benefits per hour:
All terms
$ 34.75

8-EXHIB

Carpenter - Building High Rise Concrete Form Work

03/01/2022

JOB DESCRIPTION Carpenter - Building High Rise Concrete Form Work

DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

PARTIAL COUNTIES
Nassau: Work performed beginning at the Intersection of the City Line & North Shore of Long Island, then running Southerly to the Southern
State Pkwy, then East to Seaford Creek in Nassau County, then South to Atlantic Ocean, then West to Southern tip of Richmond County

WAGES
Per hour:
Building High Rise:

07/01/2021

Concrete Carpenter A
Concrete Carpenter B*

$ 50.78
$ 40.19

*NOTE: Tier B work excludes erection of decking, perimeter debris netting, leading edge work, self & climbing form systems and the
installation of cocoon systems.

SUPPLEMENTAL BENEFITS
Per hour:
Concrete Carpenter A
Concrete Carpenter B

$ 44.29
$ 17.60

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 8, 11, 13, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:
One (1) year terms:
Concrete Carpenter
Apprentices

1st
$ 18.27

2nd
$ 24.70

Supplemental benefits per hour:
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1st
$ 16.40

2nd
$ 16.58

3rd
$ 16.80

4th
$ 17.05
8-NYC Bldg/212

Carpenter - Heavy&Highway

03/01/2022

JOB DESCRIPTION Carpenter - Heavy&Highway

DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

PARTIAL COUNTIES
Nassau: That portion of the county that lies West of Seaford Creek and South of the Southern State Parkway.

WAGES
Per hour:
07/01/2021
Heavy&Highway Carpenter

$ 56.93

SUPPLEMENTAL BENEFITS
Per hour worked:
Heavy & Highway
Carpenter

$ 53.33

OVERTIME PAY
See (B, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:
Paid : for 1st & 2nd yr
Apprentices

See (1) on HOLIDAY PAGE
See (5, 6, 11, 13, 25) on HOLIDAY PAGE
See (5, 6, 11, 13, 25)

REGISTERED APPRENTICES
Wage per hour:
One (1) year terms:
Heavy & Highway
Supplemental Benefits:
Per Hour:

1st
$ 23.37

All terms

2nd
$ 28.97

3rd
$ 37.35

4th
$ 45.74

$ 35.33
8-NYC H/H

Electrician

03/01/2022

JOB DESCRIPTION Electrician

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:
Tree Trimmer
Ground Person

07/01/2021

01/01/2022

$ 32.25
$ 20.69

$ 33.22
$ 20.69

Applies to line clearance, tree work, and right-of-way preparation on all new or existing overhead, electrical, telephone, and CATV lines.

SUPPLEMENTAL BENEFITS
Per hour:
Tree Trimmer
Ground Person

$ 12.08
$ 7.75

$ 12.44
$ 7.75

OVERTIME PAY
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See (B, *H, Q) on OVERTIME PAGE
*Worked performed on Sundays & Holidays outside of 7.00am - 4.00pm shall be paid at double time, in addition to the holiday pay if
applicable.

HOLIDAY
HOLIDAY:
Paid:

See (5,6,10,11,15,16,26) on HOLIDAY PAGE.

(An additional floating holiday after four years service)
Overtime:

See (5,6,10,11,15,16,26) on HOLIDAY PAGE.
9-3T

Electrician

03/01/2022

JOB DESCRIPTION Electrician

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:
Electrician
Telephone

07/01/2021
$ 30.50
$ 30.50

Maintenance and Jobbing-Electrical and teledata work of limited duration and scope, consisting of repairs and/or replacement of electrical
and teledata equipment.
- Includes all work necessary to retrofit, service, maintain and repair all kinds of lighting fixtures and local lighting controls and washing and
cleaning of foregoing fixtures.

SUPPLEMENTAL BENEFITS
Journeyworker:
07/01/2021
$ 24.52
$ 26.45*
* Applies to overtime hours

OVERTIME PAY
See (B, H) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
9-3m

Electrician

03/01/2022

JOB DESCRIPTION Electrician

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond, Westchester

WAGES
Per hour:

07/01/2021

Service Technician

$ 34.40

Service and Maintenance on Alarm and Security Systems.
Maintenance, repair and /or replacement of defective (or damaged) equipment on, but not limited to, Burglar - Fire - Security - CCTV - Card
Access - Life Safety Systems and associated devices. (Whether by service contract of T&M by customer request.)

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker:

$ 19.32

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (5, 6, 11, 15, 16, 17, 25, 26) on HOLIDAY PAGE
See (5, 6, 11, 15, 16, 17, 25, 26) on HOLIDAY PAGE
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9-3H

Electrician

03/01/2022

JOB DESCRIPTION Electrician

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per Hour:
Electrician
Audio/Sound and
Temporary Light/
Power

07/01/2021

$ 58.00

Evening(Swing Shift):
Electrician
Audio/Sound and
Temporary Light/
Power

$ 68.06

Night (Graveyard Shift):
Electrician
Audio/Sound and
Temporary Light

$ 76.23

Solar-Photovoltaic Systems
Group 1
All tasks not listed in Group 2

$ 58.00

Group 2

$ 30.50

D.C portion and associated mechanical equipment related to solar systems
(excluding battery storage and its associated equipment) including work related to
Weather Stations and Data Acquisitions/Monitoring Systems on solar photovoltaic systems.
Mounting of PC modules.
Mounting of DC optimizers to back of modules if the installation calls for this equipment.
Mounting of microinverters to back of modules and install trunk cabling on racking if called for.
Module to module connection of PV modules to adjacent modules. If racking manufacturer provides integrated inter-row cable management,
install string jumper to complete the string in full in same sub-array.
If racking manufacturer does not provide integrated inter-row cable management, run conduit between rows, bond it and run string jumper to
complete string in full in same sub-array.
Installation of weather stations and other weather station relevant sensors as specified.
Installation of data acquisition system (DAS) for PV system monitoring.

SUPPLEMENTAL BENEFITS
Per Hour:
Electrician

$ 58.46
62.12*

Swing Shift:

66.62
70.92*

Graveyard Shift:

73.47
78.28*

Temporary Light/Power:

25.46
28.55*

Group 1:

58.46
62.12*

Group 2:

24.45
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26.38*
* Applies when premium wages are paid.
Temporary Light and Power benefit rate applies for three or less workers.
Reduce benefit rate by 6.2% for any employee who has accumulated wages of $137,700 for the same employer.

OVERTIME PAY
See (A, H) on OVERTIME PAGE
See (B) for Temporary Light and Power

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages Per Hour:
One (1) year terms
First term:

07/01/2021

0-6 mos.
7-12 mos.

$ 17.25
17.75

Second term:
0-6 mos.

18.75

7-12 mos.

19.75

Third term:
0-6 mos.
7-12 mos.

20.75
21.75

Fourth term:
0-6 mos.

22.75

7-12 mos.

24.75

Fifth term/MIJ:
0-12 mos.

26.00

13-18 mos.

30.50

Supplemental Benefits per hour:
One (1) year terms:
07/01/2021
First Term:
0-6 mos.
7-12 mos.
Second Term:
0-6 mos.
7-12 mos.
Third Term:
0-6 mos.
7-12 mos.
Fourth Term:
0-6 mos.
7-12 mos.
Fifth Term/MIJ:
1-12 mos.
13-18 mos.

Regular
$ 14.93
15.19

Overtime
$ 16.07
16.36

15.70
16.22

16.95
17.53

16.74
17.26

$18.11
$18.70

17.77
18.81

$19.28
$20.45

22.06
24.45

23.70
26.38
9-3

Electrician - Highway and Street Lighting, Traffic Signals
and Controls
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JOB DESCRIPTION Electrician - Highway and Street Lighting, Traffic Signals and Controls

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:
07/01/2021
Electro Pole Electrician

$ 58.00

Electro Pole Foundation Installer

43.16

Electro Pole Maintainer

37.11

SUPPLEMENTAL BENEFITS
Per Hour:
07/01/2021
Electro Pole Electrician

$ 60.43
64.09*

Electro Pole Foundation Installer

46.13
48.58*

Electro Pole Maintainer

41.52
43.89*

* Applies when premium wages are paid
Note:Reduce benefit rate by 6.2% for any employee who has accumulated wages in $137,700 for the same employer.

OVERTIME PAY
See (A, B, E4, F, K) on OVERTIME PAGE
B - Applies to Electro Pole Foundation Installer
E4 - Applies to Electro Pole Maintainer

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
9-3J

Elevator Constructor

03/01/2022

JOB DESCRIPTION Elevator Constructor

DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

PARTIAL COUNTIES
Rockland: Entire County except for the Township of Stony Point
Westchester: Entire County except for the Townships of Bedford, Lewisboro, Cortland, Mt. Kisco, North Salem, Pound Ridge, Somers and
Yorktown.

WAGES
Per hour:

Elevator Constructor
Modernization &
Service/Repair

07/01/2021

03/17/2022

$ 72.29

$ 75.14

56.77

59.09

Four(4), ten(10) hour days may be worked at straight time during a week, Monday thru Friday.
NOTE- In order to use the '4 Day/10 Hour Work Schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 IS NOT
SUBMITTED you will be liable for overtime payments for work over the allotted hours per day listed.

SUPPLEMENTAL BENEFITS
Per Hour:
Elevator Constructor
Modernization &

$ 41.92

$ 43.914

41.082

42.787
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Service/Repairs

OVERTIME PAY
Constructor See ( D, M, T ) on OVERTIME PAGE.
Modern/Service See ( B, F, S ) on OVERTIME PAGE.

HOLIDAY
Paid:
Overtime:

See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES PER HOUR:
*Note:1st, 2nd, 3rd Terms are based on Average wage of Constructor & Modernization.
Terms 4 thru 9 Based on Journeymans wage of classification Working in.
6 MONTH TERMS:
1st Term*
50%

2nd & 3rd Term*
50%

4th & 5th Term
55%

6th & 7th Term
65%

SUPPLEMENTAL BENEFITS
Elevator Constructor
1st Term
2nd & 3rd Term
4th & 5th Term
6th & 7th Term
8th & 9th Term

$ 0.00
34.05
34.91
36.30
37.70

$ 0.00
34.772
35.606
37.052
38.497

Modernization &
Service/Repair
1st Term
2nd & 3rd Term
4th & 5th Term
6th & 7th Term
8th & 9th Term

$ 0.00
34.00
34.50
35.83
37.15

$ 0.00
34.672
35.195
36.571
37.938

8th & 9th Term
75%

4-1

Glazier

03/01/2022

JOB DESCRIPTION Glazier

DISTRICT 8

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per hour:

7/01/2021

11/01/2021

Glazier
*Scaffolding
Glass Tinting &
Window Film
**Repair & Maintenance

$ 58.60
59.55
29.60

$ 59.10
60.55
29.60

29.60

29.60

*Scaffolding includes swing scaffold, mechanical equipment, scissor jacks, man lifts, booms & buckets 24' or more, but not pipe scaffolding.
**Repair & Maintenance- All repair & maintenance work on a particular building,whenever performed, where the total cumulative contract
value is under $148,837. All Glass tinting, window film, regardless of material or intended use, and all affixing of decals to windows or glass.

SUPPLEMENTAL BENEFITS
Per hour:

7/01/2021

11/01/2021

Journeyworker
Glass tinting &
Window Film
Repair & Maintenance

$ 36.04
21.19

$ 36.79
21.19

21.19

21.19

OVERTIME PAY
See (B,H,V) on OVERTIME PAGE.
For 'Repair & Maintenance' and 'Glass Tinting & Window Film' see (B, B2, I, S) on overtime page.
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HOLIDAY
Paid:
See (1) on HOLIDAY PAGE
Overtime:
See (4, 6, 16, 25) on HOLIDAY PAGE
For 'Repair & Maintenance' and 'Glass Tinting & Window Film' Only
Paid: See(5, 6, 16, 25)
Overtime: See(5, 6, 16, 25)

REGISTERED APPRENTICES
Wage per hour:
(1) year terms at the following wage rates:
7/01/2021

11/01/2021

1st term
2nd term
3rd term
4th term

$ 20.72
28.66
34.67
46.62

$ 21.00
28.87
34.94
47.01

Supplemental Benefits:
(Per hour)
1st term
2nd term
3rd term
4th term

$ 16.58
23.57
26.09
30.91

$ 16.80
23.99
26.57
31.52
8-1087 (DC9 NYC)

Insulator - Heat & Frost

03/01/2022

JOB DESCRIPTION Insulator - Heat & Frost

DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour:

07/01/2021

Insulators
Heat & Frost

06/01/2022
Additional
$ 1.00/Hr

$ 69.01

SUPPLEMENTAL BENEFITS
Per Hour:
Insulators
Heat & Frost

$ 35.16

OVERTIME PAY
See (B, E, *Q, V) on OVERTIME PAGE
* Triple time for Labor Day (If worked)

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages:
1 year terms.
Wages Per Hour:
1st
$ 27.60

2nd
$ 34.50

3rd
$ 41.40

4th
$ 48.30

$ 17.58

$ 21.09

$ 24.61

Supplemental Benefits:
$ 14.06

4-12

Ironworker

03/01/2022

JOB DESCRIPTION Ironworker

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour:

07/01/2021
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SUPPLEMENTAL BENEFITS
Per hour:

$ 41.44

OVERTIME PAY
See (B, D1, *E, Q, **V) on OVERTIME PAGE
*Time and one-half shall be paid for all work on Saturday up to eight (8) hours and double time shall be paid for all work thereafter.
** Benefits same premium as wages on Holidays only

HOLIDAY
Paid:
See (18) on HOLIDAY PAGE
Overtime:
See (5, 6, 8, 25) on HOLIDAY PAGE
*Work stops at schedule lunch break with full day's pay.

REGISTERED APPRENTICES
Wage per hour:
1/2 year terms at the following hourly wage rate:
1st
2nd
07/01/2021
$33.55
$47.94

3rd
$53.34

4th
$58.74

Supplemental benefits:
Per hour:
07/01/2021

$31.45

$31.45

$21.18

$31.45

9-197D/R

Ironworker

03/01/2022

JOB DESCRIPTION Ironworker

DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour:

07/01/2021

Ornamental
Chain Link Fence
Guide Rail

01/01/2022

$ 46.15
46.15
46.15

$ 46.40
46.40
46.40

$ 60.05

$ 61.05

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker:

OVERTIME PAY
See (B, B1, Q, V) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Apprentices Hired after 9/1/18:
1 year terms
1st Term
2nd Term
3rd Term
4th Term

$ 20.63
24.22
27.80
31.38

$21.13
24.77
28.40
32.06

Supplemental Benefits per hour:
1st Term
2nd Term
3rd Term
4th Term

$ 17.89
19.14
20.40
21.66

$ 17.89
19.14
20.40
21.66
4-580-Or

Ironworker

03/01/2022
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JOB DESCRIPTION Ironworker

DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
PER HOUR:

Ironworker:
Structural
Bridges
Machinery

07/01/2021

01/01/2022

$ 54.20

$ 54.95

SUPPLEMENTAL BENEFITS
PER HOUR PAID:
Journeyman

$ 83.35

$ 84.35

OVERTIME PAY
See (B, B1, Q, *V) on OVERTIME PAGE
*NOTE: Benefits are calculated for every hour paid

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 18, 19) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES PER HOUR:
6 month terms at the following rate:
1st
2nd
3rd - 6th

$28.21
$28.81
$29.42

$28.59
$29.19
$29.80

Supplemental Benefits
PER HOUR PAID:
All Terms

$56.90

$58.42
4-40/361-Str

Ironworker

03/01/2022

JOB DESCRIPTION Ironworker

DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES
Rockland: Southern section - south of Convent Road and east of Blue Hills Road.

WAGES
Per hour:

07/01/2021

Reinforcing &
Metal Lathing
"Base" Wage

$ 56.25
$ 54.70
plus $ 1.55

"Base" Wage is used to calculate overtime hours only.

SUPPLEMENTAL BENEFITS
Per hour:
Reinforcing &
Metal Lathing

$ 38.30

OVERTIME PAY
See (B, E, Q, *X) on OVERTIME PAGE
*Only $22.00 per Hour for non worked hours
Supplemental Benefit Premiums for Overtime Hours worked:
Time & One Half
Double Time

$ 45.08
$ 51.33
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HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 11, 13, 18, 19, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1) year terms at the following wage rates:
1st term

2nd term

Wage Per Hour:
$ 22.55
"Base" Wage
$ 21.00
plus $1.55

3rd term

4th Term

$ 28.38

$ 34.68

$ 37.18

$ 26.80
plus $1.58

$ 33.10
plus $1.58

$ 35.60
plus $1.58

"Base" Wage is used to calculate overtime hours ONLY.
SUPPLEMENTAL BENIFITS
Per Hour:
1st term
$ 18.17

2nd term
$ 21.34

3rd term
$ 22.00

4th Term
$ 20.50
4-46Reinf

Laborer

03/01/2022

JOB DESCRIPTION Laborer

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

07/01/2021

Laborer/Excavation
**Asbestos and Lead Abatement &
Removal,Hazardous Waste Removal
(including soil)
Basic
Flagman
Pipelayer
*Tree Work, *Landscape

07/01/2022
Additional
$ 2.30

$ 43.50
43.50
43.50
43.50
43.50

*Includes trimming, cutting, planting and/or removal of trees.
** Applies to Heavy & Highway projects

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker

$ 48.63

Note: No payment of Supplemental Benefits is required on paid holidays, when employees do not work.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
When an observed holiday falls on a Saturday, work done shall be paid at double time.

HOLIDAY
Paid:
Overtime:

See (2, 20) on HOLIDAY PAGE
See (2, 5, 6, 11, 20) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:
1000 hour terms at the following hourly wage rate.
07/01/2021
1st
2nd
3rd
4th

0 - 1000
1001-2000
2001-3000
3001-4000

$ 21.75
26.10
32.63
39.15
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Supplemental Benefits per hour:
All Apprentices

48.63
9-731Ex

Laborer

03/01/2022

JOB DESCRIPTION Laborer

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:
GROUP 14: Blasters.
GROUP 16: Tunnel workers *
* (including Miners, Drill Runners, Iron Men, Maintenance Men, Conveyor Men, Safety Miners, Riggers, Block Layers, Cement Finishers,
Rod Men, Caulkers, Powder Carriers, Miners' Helpers, Chuck Tenders, Track Men, Nippers, Brake Men, Derail Men, Form Men, Bottom Bell,
Top Bell or Signal men, Form Workers, Movers, Concrete Workers, Shaft Men, Tunnel Laborers and Caulkers' Helpers).
GROUP 17**: All others including: Powder Watchmen, Top Laborers and Changehouse Attendants.
Wages: (per hour)
Laborer (Tunnel)-FREE AIR:
Group 14
Group 16
Group 17**

07/01/2021

$ 71.94
$ 68.80
$ 63.59

Small Bore Micro
Tunnel Machines

80% of rates above

For Repairs on Existing
Water Tunnels

90% of rates above

For Repairs of Sewer &
Drainage Tunnels

85% of rates above

For Repair & Maintenance
of all Subway &
Vehicular Tunnels

80% of rates above

**An additional $3.00 per day when using an air spade, jack hammer or pavement breaker.
Note: For jobs bid before July 1, 2010 employer shall pay $6.00 per day for each one half (1/2) mile or fraction starting from a point 500 feet
from the shaft. For all jobs bid after July 1, 2010, said premium shall be $10.00 per day.

SUPPLEMENTAL BENEFITS
Per hour:
GROUP 14

$ 51.27

GROUP 16

$ 49.16

GROUP 17

$ 45.51

Small Bore Micro
Tunnel Machines

80% of rates above

For Repairs on Existing
Water Tunnels

90% of rates above

For Repairs of Sewer &
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Drainage Tunnels

85% of rates above

For Repair & Maintenance
of all Subway&
Vehicular Tunnels

80% of rates above

OVERTIME PAY
OVERTIME:

For Laborer (Free Air) See ( D, M, R* ) on OVERTIME PAGE.
For Repair Categories See ( B, F, R* ) on OVERTIME PAGE.
& Micro Tunneling
* Straight time first 8 hours, double time after 8 hours.

HOLIDAY
Paid:
See (5, 6, 9, 11, 12, 15, 16, 25) on HOLIDAY PAGE
Overtime:
See (5, 6, 9, 11, 12, 15, 16, 25) on HOLIDAY PAGE
Good Friday may be exchanged for one of the holidays listed.
9-147Tnl/Free

Laborer

03/01/2022

JOB DESCRIPTION Laborer

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

07/01/2021

Laborer:
Laborer-Concrete
(including flag person)

$ 41.53
+ $6.75*
* This portion is not subject to overtime premiums.

SUPPLEMENTAL BENEFITS
Per Hour
$ 19.70
+ $7.00**
** This portion subject to overtime premiums only on codes (E,Q)

OVERTIME PAY
OVERTIME:

See (A,E,Q) on OVERTIME PAGE attached.
See (B,E,Q,) for work below street level to top of foundation.

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 8, 11, 13, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
Terms at the following percentage of Journeyworkers wage.
Term:
Hours:

1st
01334

2nd
13342668

3rd
26694000

50%

65%

80%

Supplemental Benefits:
(Per Hour)
1st term

2nd term

3rd term

$15.45+ $3.50*

$19.45+ $4.55*

$19.45+ $ 5.60*

*This amount subject to same premium as wages
**Journeyworker rate applies after 4000 hours
9-6A/18A/20-C

Laborer - Building

03/01/2022

JOB DESCRIPTION Laborer - Building

DISTRICT 9
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ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

07/01/2021

Basic Laborer and
Mason Tender

$ 40.65*

*Before calculating premium wage deduct $2.25

SUPPLEMENTAL BENEFITS
Per hour:
Basic Laborer and
Mason Tender

$ 28.79

OVERTIME PAY
See (B, B2, E, E2, Q, R) on OVERTIME PAGE

HOLIDAY
Paid:
See (1) on HOLIDAY PAGE
Overtime:
See (5, 6, 25) on HOLIDAY PAGE
(Easter is paid at Time and One-half if worked)

REGISTERED APPRENTICES
Wage per hour:
1000 hour terms at the following wage rate:
Term:
Basic Laborer and
Mason Tender
07/01/2021

1st

2nd

3rd

4th

$ 20.20

$ 22.15

$ 23.65

$ 26.15

Supplemental Benefits per hour:
07/01/2021
All Terms

$ 9.67
9-MTDC(79)

Laborer - Building

03/01/2022

JOB DESCRIPTION Laborer - Building

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:
07/01/2021
Skilled Interior Demolition Laborer:
General Interior Demolition Laborer:

$ 37.84
$ 27.03*

*General Demolition Laborer performs manual work and work incidental to demolition, such as loading and carting of debris from work site to
an area where it can be loaded into trucks for removal. Also performs clean-up of the site when demolition is complete.

SUPPLEMENTAL BENEFITS
Per Hour:
Skilled Interior Demolition Laborer:
General Interior Demolition Laborer:

$ 23.90
$ 18.22

OVERTIME PAY
See (B, B2, I, R) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
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Wage Per Hour:
1000 hour terms at the following wage rate:
1st
2nd
3rd
$ 20.20
$ 22.15
$ 23.65

4th
$ 26.15

Supplemental Benefits per hour:
All Terms:

$ 9.67
9-MTDC (79-ID)

Laborer - Building

03/01/2022

JOB DESCRIPTION Laborer - Building

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:
Building:
Plasterer Tender and
Spray Fireproofing Tender

07/01/2021

$ 40.65**

** To calculate premium wage, subtract $2.00 from
hourly wage

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker

$ 28.79

OVERTIME PAY
See (B, B2, E, E2, Q, R) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:
1000 hours terms at the following wage.
07/01/2021
1st
2nd
$ 20.20
$ 22.15

3rd
$ 23.65

4th
$ 26.15

Supplemental Benefits per hour:
07/01/2021
All Terms:

$ 9.67
9-30 (79)

Laborer - Building

03/01/2022

JOB DESCRIPTION Laborer - Building

DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour:
Asbestos, Lead
and Hazardous
Material Abatement
Laborer
(Re-Roofing Removal See Roofer)

07/01/2021

09/01/2021

$ 38.05

$ 38.05

SUPPLEMENTAL BENEFITS
Per Hour:
Laborer

$ 17.75

$ 19.10
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OVERTIME PAY
See (B, B2, I) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 8, 28) on HOLIDAY PAGE

REGISTERED APPRENTICES
1000 hour terms at the following;
Per Hour:

07/01/2021

1st term
2nd Term
3rd Term
4th Term

$ 20.00
21.00
24.00
26.00

SUPPLEMENTAL BENEFIT
Per Hour:
ALL TERMS

$ 14.25
4-NYDC(78)

Laborer - Building

03/01/2022

JOB DESCRIPTION Laborer - Building

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

07/01/2021

Skilled Demolition Laborer:
General Demolition Laborer:

$ 39.63
$ 28.21*

*General Demolition Laborer performs manual work and work incidental to demolition, such as loading and carting of debris from work site to
an area where it can be loaded into trucks for removal. Also performs clean-up of the site when demolition is complete.
NOTE: Total Demolition Only: Demolition shall be the complete demolition (wrecking) or dismantling of entire buildings or structures. Also
may include the removal of all or any portion of a roof in which structural change is to occur. Structural change is defined as the removal of
structural slabs, steel members, concrete members and penetration through the structural slab.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker:
Skilled Demolition Laborer:
General Demolition Laborer:

$ 27.72
$ 20.78

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:
(1) year terms at the following wage.
07/01/2021
1st
$ 20.20

2nd
$ 22.15

3rd
$ 23.65

4th
$ 26.15

Supplemental Benefits per hour:
All Terms:

07/01/2021
$ 9.67
9-79/95

Laborer - Concrete & Asphalt Paving

03/01/2022
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JOB DESCRIPTION Laborer - Concrete & Asphalt Paving

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Group 1: Slurry Seal Coater, Maintenance Safety Surface, Small Power Tool Operator, Play Equipment Installer, Temporary Fence Installer
& Repairs, Laborer.
Group 2: Production Paving Work: Shoveler, small equipment operator.
Per hour:

07/01/2021

Concrete Formsetter
Asphalt Screedman / Micro Paver
Asphalt Raker
Group 1
Group 2

$ 53.85
54.45
53.85
49.98
49.98

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker

$ 42.51

Note: No payment of supplemental benefits is required on paid holidays, when employees do not work.

OVERTIME PAY
See (B, E, *Q) on OVERTIME PAGE
Note: Saturday premium rate applies from 7:00 am on Saturday to 6:59 am Sunday
Note: Sunday premium rate applies from Sunday 7:00 am to Monday 6:59 am.

HOLIDAY
Paid:
HOLIDAY:
Overtime:

See (5, 20) on HOLIDAY PAGE
See (21,22)** on HOLIDAY PAGE.

Note: See (5,20) Holiday pay -at the single time pay rate-shall be prorated based on 25% of a day's wages and benefits for each day worked
during that calendar week.
**New Year's Day and Christmas Day: If an employee is performing work on these (2) days the employee will receive the single rate plus
25%.
* Columbus Day shall be an unpaid holiday. In the event work is performed on Columbus Day, wages shall be paid on a double time basis.
Note-When Independence day falls on Saturday, it will be observed on that Saturday, however, when it occurs on a Sunday, it will be
observed on the Monday.

REGISTERED APPRENTICES
Wage per hour:
2000 hours term:
1st term
1-1999
$ 35.86
Supplemental Benefits per hour:
2000 hours term:
1st term
1-1999

2nd term
2000-4000
$ 37.50

2nd term
2000-4000

$ 17.55

$ 17.55
9-1010H/H

Laborer - Trac Drill

03/01/2022

JOB DESCRIPTION Laborer - Trac Drill

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Group 1:Chipper/Jackhammer, Powder Carrier, Hydraulic Chuck tender, Chuck Tender and Nipper, Magazine Keeper
Group 2: Hydraulic Trac Drill
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Group 3: Air Trac, Wagon and Quarry bar
Group 4: Blaster
Per Hour:

07/01/2021

Group 1
Group 2
Group 3
Group 4

$ 43.50
$ 50.85
$ 50.02
$ 56.71

07/01/2022
Additional
$ 2.30

SUPPLEMENTAL BENEFITS
Per Hour:
All Classifications

$ 48.63

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
When an observed holiday falls on a Saturday, work done shall be paid at double time.

HOLIDAY
Paid:
Overtime:

See (2, 20) on HOLIDAY PAGE
See (2, 5, 6, 11, 20) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:
1000 hour terms at the following hourly wage rate.
07/01/2021
1st
2nd
3rd
4th

0 - 1000
1001-2000
2001-3000
3001-4000

$ 21.75
$ 26.10
$ 32.63
$ 39.15

Supplemental Benefits per hour:
All Apprentices

$ 48.63
9-731/29

Laborer - Tunnel

03/01/2022

JOB DESCRIPTION Laborer - Tunnel

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
GROUP 5: Blasters and Mucking Machine Operators
GROUP 6: Tunnel Workers* * (including Miners, Drill Runners,Iron Men, Maintenance Men, Inside Muck Lock Tender, Pumpmen,
Electricians, Cement Finishers, Rod Men, Caulkers, Carpenters, Hydraulic Men, Shield Drivers, Monorail Operators, Motor Men, Conveyor
Men, Safety Miners, Powder Carriers, Pan Men, Riggers, Miner's Helpers, Chuck Tenders, Track Men, Nippers, Brake Men, Form Workers,
Concrete Workers, Tunnel Laborers, Caulker's Helpers), Hose Men, Grout Men, Gravel Men, Derail Men and Cable Men.
GROUP 7: Top Nipper
GROUP 8,9: Outside Man Lock Tender, Outside Muck Lock Tender, Shaft Men,Gauge Tender and Signal Men.
GROUP 10: Powder Watchmen, Top Laborers and Changehouse Attendants.
WAGES: (per hour)
07/01/2021
Laborer(Compressed Air):
GROUP 5
GROUP 6
GROUP 7
GROUP 8,9

$ 75.42
72.73
71.52
70.09
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61.62

Note: For jobs bid before July l, 2010 employer shall pay $6.00 per day for each one half (1/2) mile or fraction starting from a point 500 feet
from the shaft. For all jobs bid after July 1, 2010, said premium shall be $10.00 per day.

SUPPLEMENTAL BENEFITS
SUPPLEMENTAL BENEFITS:
per hour:
GROUP 5

$ 53.35

GROUP 6

51.70

GROUP 7

50.66

GROUP 8,9

49.85

GROUP 10

47.25

OVERTIME PAY
See (D, M, *R) on OVERTIME PAGE
NOTE: Time and one-half to be paid for all overtime repair-maintenance work on existing equipment and facilities.
* Straight time first 8 hours, double time after 8 hours.

HOLIDAY
Paid:
See (5, 6, 9, 11, 12, 15, 16, 25) on HOLIDAY PAGE
Overtime:
See (5, 6, 9, 11, 12, 15, 16, 25) on HOLIDAY PAGE
Good Friday may be exchanged for one of the holidays listed.
9-147Tnl/Comp Air

Mason

03/01/2022

JOB DESCRIPTION Mason

DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour:

07/01/2021

Brick/Block Layer

$ 63.94

Base Wage for OT Calculation

53.65

SUPPLEMENTAL BENEFITS
Per Hour:
Brick/Block Layer

$ 29.55

OVERTIME PAY
See (A, E, E2, Q) on OVERTIME PAGE
Note: OT Calculated on Base Wage plus $ 10.29/hr.

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(800 hour) Terms at the following Percentage of Journey workers "Base Wage" plus $ 6.39/hr.:
1st
50%

2nd
60%

3rd
70%

4th
80%

5th
90%

Supplemental Benefits per hour:
All Apprentices

$ 20.70
4-1Brk

Mason - Building

03/01/2022
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JOB DESCRIPTION Mason - Building

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Building
07/01/2021

01/01/2022

Mosaic & Terrazzo Mechanic

$ 58.46

$ 59.21

Mosaic & Terrazzo Finisher

$ 56.86

$ 57.60

Mosaic & Terrazzo Mechanic

$ 26.11*
+ $11.73

$ 26.21*
+ $11.73

Mosaic & Terrazzo Finisher

$ 26.11*

$ 26.21*

Wages per hour:

SUPPLEMENTAL BENEFITS
Per hour:

+ $11.71

+ $11.72

*This portion of benefits subject to same premium rate as shown for overtime wages.

OVERTIME PAY
See (A, E, Q) on OVERTIME PAGE
07/01/2021-Deduct $6.80 from hourly wages before calculating overtime.
01/01/2022- Deduct $7.00 from hourly wages before calculating overtime.

HOLIDAY
Paid:
See (1) on HOLIDAY PAGE
Overtime:
See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
Easter Sunday is an observed holiday.Holidays falling on a Saturday will be observed on that Saturday. Holidays falling on a Sunday will be
celebrated on the Monday.

REGISTERED APPRENTICES
Wages per hour:
(750 Hour) terms at the following wage rate.

07/01/2021
01/01/2022

1st
$ 25.82
$ 26.09

2nd
$ 28.40
$ 28.71

3rd
$ 31.00
$ 31.32

4th
$ 33.58
$ 33.94

5th
$ 36.16
$ 36.55

6th
$ 38.74
$ 39.15

7th
$ 43.91
$ 44.38

8th
$ 49.08
$ 49.60

Supplemental benefits per hour:
07/01/2021

$13.06*
+$9.27

$14.37*
+$10.19

$15.67*
+$11.12

$16.98*
+$12.04

$18.28*
+$12.97

$19.59*
+$13.90

$22.20*
+$15.75

$24.81*
+$17.60

01/01/2022

$13.11*
+$9.37

$14.42*
+$10.30

$15.73*
+$11.24

$17.04*
+$12.17

$18.35*
+$13.11

$19.66*
+$14.05

$22.28*
+$15.92

$24.90*
+$17.79

Apprentices hired after 07/01/2017:
Wages Per hour:
1st
01500
07/01/2021
01/01/2022

$ 22.63
$ 22.82

2nd
15013000
$ 29.10
$ 29.34

3rd
30013750
$ 31.00
$ 31.32

4th
37514500
$ 36.16
$ 36.55

Supplemental Benefits per hour:
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1st
$4.59*
+$6.49

2nd
$5.90*
+$8.34

3rd
$15.67*
+$11.12

4th
$18.28*
+$12.97

5th
$20.89*
+$14.83

6th
$23.50*
+$16.67

$4.62*
+$6.56

$5.94*
+$8.43

$15.73*
+$11.24

$18.35*
+$13.11

$20.97*
+$14.99

$23.59*
+$16.85

*This portion of benefits subject to same premium rate as shown for overtime wages.
9-7/3

Mason - Building

03/01/2022

JOB DESCRIPTION Mason - Building

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:
Tile Setters

07/01/2021

12/06/2021

$ 61.37

$ 61.84

06/06/2022
Additional
$ 0.73

SUPPLEMENTAL BENEFITS
Per Hour:
$ 25.91*
+ 10.02

$ 25.92*
+ 10.02

*This portion of benefits subject to same premium rate as shown for overtime wages.

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
Work beyond 10 hours on Saturday shall be paid at double the hourly wage rate.

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:
750 hour terms at the following wage rate:
1st
1750

2nd
7511500

3rd
15012250

4th
22513000

5th
30013750

6th
37514500

7th
45015250

8th
52516000

9th
60016750

10th
65017000

07/01/2021
$20.84

$25.66

$32.68

$37.50

$40.99

$44.30

$47.82

$52.63

$55.35

$59.34

4th
$15.16*
+ $.85

5th
$16.16*
+$1.23

6th
$17.66*
+$1.28

7th
$18.66*
+$1.63

8th
$18.66*
+$1.68

9th
$16.66*
+$5.83

10th
$21.91*
+$6.32

Supplemental Benefits per hour:
1st
$12.55*
+ $.66

2nd
$12.55*
+ $.71

3rd
$15.16*
+ $.81

*This portion of benefits subject to same premium rate as shown for overtime wages.
9-7/52

Mason - Building

03/01/2022

JOB DESCRIPTION Mason - Building

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour:
Building-Marble Restoration:
Marble, Stone &

07/01/2021

01/01/2022

$ 46.16

$ 46.60
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Terrazzo Polisher, etc

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker:
Building-Marble Restoration:
Marble, Stone &
Polisher

$ 29.11

$ 29.77

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
*ON SATURDAYS, 8TH HOUR AND SUCCESSIVE HOURS PAID AT DOUBLE HOURLY RATE.

HOLIDAY
Paid:
See (1) on HOLIDAY PAGE
Overtime:
See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
1ST TERM APPRENTICE GETS PAID FOR ALL OBSERVED HOLIDAYS.

REGISTERED APPRENTICES
WAGES per hour:
900 hour term at the following wage:

07/01/2021
01/01/2022

1st
1900

2nd
9011800

3rd
18012700

4th
2701

$32.28
$32.61

$36.91
$37.28

$41.51
$41.94

$46.16
$46.60

$27.34
$27.97

$28.29
$28.87

$29.11
$29.77

Supplemental Benefits Per Hour:
07/01/2021
01/01/2022

$26.47
$27.07

9-7/24-MP

Mason - Building

03/01/2022

JOB DESCRIPTION Mason - Building

DISTRICT 9

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Wages:
Marble Cutters & Setters

07/01/2021

01/03/2022

$ 61.73

$ 62.17

$ 37.76

$ 38.27

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage Per Hour:
750 hour terms at the following wage.
1st
2nd
3rd

4th

5th

6th

7th

8th

9th

10th

1750

22513000

30013750

37514500

45015250

52516000

60016751

67517500

07/01/2021
$ 24.70
01/03/2022
$ 24.88

7511500

15012250

$ 27.77

$ 30.87

$ 33.94

$ 37.03

$ 27.97

$ 31.08

$ 34.17

$ 37.29

$ 40.11

$ 43.20

$ 46.29

$ 52.46

$ 58.64

$ 40.39

$ 43.51

$ 46.61

$ 52.82

$ 59.05
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Supplemental Benefits per hour:
1st
07/01/2021
$ 20.01
01/03/2022
$ 20.55

2nd

3rd

4th

5th

6th

7th

8th

9th

10th

$ 21.43

$ 22.83

$ 24.25

$ 25.65

$ 27.07

$ 28.47

$ 29.88

$ 32.70

$ 35.51

$ 22.04

$ 23.52

$ 25.01

$ 26.47

$ 27.96

$ 29.42

$ 30.91

$ 33.86

$ 36.81
9-7/4

Mason - Building

03/01/2022

JOB DESCRIPTION Mason - Building

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:
Tile Finisher

07/01/2021

12/06/2021

$ 47.26

$ 47.56

06/06/2022
Additional
$ 0.60

SUPPLEMENTAL BENEFITS
Per Hour:
$ 22.66*
+ $9.85

$ 22.76*
+ $9.85

* This portion of benefits is subject to same premium rate as shown for overtime wages.

OVERTIME PAY
See (A, *E, Q) on OVERTIME PAGE
Double time rate after 10 hours on Saturdays

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE
9-7/88-tf

Mason - Building

03/01/2022

JOB DESCRIPTION Mason - Building

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour:
Marble, Stone,etc.
Maintenance Finishers:

07/01/2021

01/01/2022

$ 26.73

$ 27.01

$ 14.00

$ 14.40

Note 1: An additional $2.00 per hour
for time spent grinding floor using
"60 grit" and below.
Note 2: Flaming equipment operator
shall be paid an additional $25.00 per day.

SUPPLEMENTAL BENEFITS
Per Hour:
Marble, Stone, etc
Maintenance Finishers:

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
*Double hourly rate after 8 hours on Saturday

HOLIDAY
Paid:
See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
Overtime:
See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
1st term apprentice gets paid for all observed holidays.

REGISTERED APPRENTICES
WAGES per hour:
07/01/2021
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0-750

$21.37

$21.67

751-1500
1501-2250
2251-3000
3001-3750
3751-4500
4501+

$22.09
$22.81
$23.52
$24.61
$26.04
$26.73

$22.38
$23.10
$23.80
$24.87
$26.29
$27.01

$ 11.24
$ 11.60
$ 11.97
$ 12.35
$ 12.84
$ 13.63
$ 14.00

$11.52
$11.90
$12.29
$12.67
$13.25
$14.01
$14.40

Supplemental Benefits:
Per hour:
0-750
751-1500
1501-2250
2251-3000
3001-3750
3751-4500
4501+

9-7/24M-MF

Mason - Building / Heavy&Highway

03/01/2022

JOB DESCRIPTION Mason - Building / Heavy&Highway

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour:

Marble-Finisher

07/01/2021

01/03/2022

$ 48.87

$ 48.97

$ 35.25

$ 35.76

SUPPLEMENTAL BENEFITS
Journeyworker:
per hour
Marble- Finisher

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Overtime:
See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
* Work beyond 8 hours on a Saturday shall be paid at double the rate.
** When an observed holiday falls on a Sunday, it will be observed the next day.
9-7/20-MF

Mason - Building / Heavy&Highway

03/01/2022

JOB DESCRIPTION Mason - Building / Heavy&Highway

DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour:
Cement Mason

07/01/2021
$ 51.97

SUPPLEMENTAL BENEFITS
Per Hour:
Cement Mason
Overtime Rate*

$ 33.71
$ 54.42

OVERTIME PAY
See (*B1, Q, V) on OVERTIME PAGE
* Applies to 9th and 10th hours and up to the 10th hour on Saturday
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HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 8, 11, 13, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
( 1 ) year terms at the following Percentage of Journeyworkers Wage.
1st Term
2nd Term
3rd Term

50%
60%
70%

Supplement Benefits per hour paid:
1st Term
2nd Term
3rd Term

$ 16.86 OT Rate $ 27.22
$ 20.23 OT Rate $ 32.66
$ 23.60 OT Rate $ 38.10
4-780

Mason - Building / Heavy&Highway

03/01/2022

JOB DESCRIPTION Mason - Building / Heavy&Highway

DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
NOTE: Shall include but not limited to Precast concrete slabs (London Walks)Marble and Granite pavers 2'x 2' or larger.
Per Hour:
07/01/2021
Stone Setter
Base Rate $52.06

$ 68.23

Stone Tender
Base Rate $43.49

$ 50.64

SUPPLEMENTAL BENEFITS
Per Hour:
Stone Setter

$ 36.75

Stone Tender

$ 20.70

OVERTIME PAY
See (*C, **E, Q) on OVERTIME PAGE
Base Rates are use to Calculate Overtime Premiums then adding in:
$16.22/Hr. for Stone Setter and $7.15/Hr. for Stone Tender
* On weekdays the eighth (8th) and ninth (9th) hours are time and one-half all work thereafter is paid at double the hourly rate.
** The first nine (9) hours on Saturday is paid at time and one-half all work thereafter is paid at double the hourly rate.

HOLIDAY
Paid:
Overtime:
Paid: *Must work first 1/2.

See (*18) on HOLIDAY PAGE
See (5, 6, 10) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:
Stone Setter(800 hour) terms at the following Percentage of Stone Setters Base wage rate per hour plus $7.69:
1st

2nd

3rd

4th

5th

6th

50%

60%

70%

80%

90%

100%

Supplemental Benefits:
All Apprentices

$ 23.25
4-1Stn

Mason - Heavy&Highway

03/01/2022

JOB DESCRIPTION Mason - Heavy&Highway

DISTRICT 4

ENTIRE COUNTIES
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Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour:

07/01/2021

Pointer, Caulkers &
Cleaners

07/01/2022
Additional
$ 2.25

$ 57.03

SUPPLEMENTAL BENEFITS
Per Hour:
Pointer, Cleaners &
Caulkers

$ 30.31

OVERTIME PAY
See (B, E2, H) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year terms at the following wage rates.
1st
$ 28.92

2nd
$ 32.58

3rd
$ 37.63

4th
$ 45.44

Apprentices Supplemental Benefits:
(per hour paid)
$ 15.11

$ 19.66

$ 23.41

$ 24.41
4-1PCC

Operating Engineer - Building

03/01/2022

JOB DESCRIPTION Operating Engineer - Building

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Putnam, Queens, Richmond, Westchester

PARTIAL COUNTIES
Dutchess: that part of Dutchess County lying south of the North City Line of the City of Poughkeepsie.

WAGES
NOTE:Construction surveying
Party Chief--One who directs a survey party
Instrument Man--One who runs the instrument and assists Party Chief.
Rodman--One who holds the rod and assists the Survey Crew
Wages:(Per Hour)

07/01/2021

Building Construction:
Party Chief
Instrument Man
Rodman

$ 76.09
$ 60.41
$ 41.11

Steel Erection:
Party Chief
Instrument Man

$ 79.02
$ 62.89

Rodman

$ 44.03

Heavy Construction-NYC counties only:
(Foundation, Excavation.)
Party Chief
Instrument man

$ 84.60
$ 63.79
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$ 54.52

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2021

Building Construction

$ 24.40* +$ 7.15

Steel Erection

$ 25.00* +$ 7.15

Heavy Construction

$ 25.25* +$ 7.15

* This portion subject to same premium as wages
Non-Worked Holiday Supplemental Benefit:
$ 16.45

OVERTIME PAY
See (A, B, E, Q) on OVERTIME PAGE
Code "A" applies to Building Construction and has double the rate after 7 hours on Saturdays.
Code "B" applies to Heavy Construction and Steel Erection and had double the rate after 8 hours on Saturdays.

HOLIDAY
Paid:
Overtime:

See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE
See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE
9-15Db

Operating Engineer - Building, Maintenance, Steel Erection
& Heavy Construction
JOB DESCRIPTION Operating Engineer - Building, Maintenance, Steel Erection & Heavy

03/01/2022
DISTRICT 9

Construction

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
STEEL ERECTION:
Group 1: Derrick, travelers, tower, crawler tower & climbing cranes
Group 2: Oiler (Truck Crane)
Group 3: Oiler (Crawler Crane)
BUILDING CONSTRUCTION:
Group 1: Installing, repairing, maintaining, dismantling of all equipment including Steel cutting& bending machines, mechanical heaters,
mine hoists, climbing cranes, tower cranes, Linden Peine, Lorain, Liebherr, Mannes and machines of a similar nature;Well Point system,
Deep Well pumps, Concrete mixers with loading devices, Concrete plants, motor generators (When used for temporary power and
lights(Driving maintenance trucks and mounted-welded machines)-All Pumps(excluding River Cofferdam Pumps and Well Point Pumps),
Motorized Concrete Buggies( When three or more are on job site), Skid-Steer and similar machines
Group 2:Maintenance of: Pumps, Generators,Mixers,Heaters
Group 3: Oilers of all gasoline, electric, diesel or air operated Gradalls; Concrete Pumps, Overhead Cranes in Power Houses,Assist in
oiling, greasing and repairing of all machines, including: Driving Truck Cranes, Driving and operating Fuel and Grease Trucks, Cherry
Pickers(Hydraulic Cranes) over 70,000 GVW and machines of a similar nature
Group 4: Oiler on Crawler Cranes, Backhoes, Trenching Machines, Gunite Machines, Compressors(3 or more in battery)
Group 5: Maintenance on Radiant Mechanical Heaters
HEAVY CONSTRUCTION (Excavation, Foundations, etc)
Group 1:Maintenance of: Generators, Light Towers
Group 2:Maintenance of: Pumps, Mixers including mudsucking
Group 3: Base Mounted Tower Cranes
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Group 4: Installing, repairing, maintaining, dismantling(of all equipment including Steel cutting & Bending machines, Fusion Coupling
Machines, Vermeer Trenching machines, on-site crushing plant, mechanical heaters(1 through 7),Mine hoists, Tower Cranes, Linden Peine,
Lorrain, Lebherr, Mannes or machines of a similar nature, Wellpoints)-Driving maintenance trucks and truck mounted welding machines,
burning, welding-operating of accumilator for shield-driven tunnels, in addition to the performance of other duties:Handling,installation,
jointing, coupling of all permanent steel and plastic pipe. RIDE UPON MOLES-tunnel boring machines-MICRO TUNNELING SYSTEMS, All
temporary pipefitting;When three or more motorized concrete buggies(Ride type)are utilized on the jobsite they shall be serviced, maintained
and repaired by the maintenance engineer.The Operating Engineer on autogrades(C.M.I.)is to be assisted by the maintenance engineer who
shall in addition perform other duties.
WAGES:
Per hour:

07/01/2021

Steel Erection:
Group 1
Group 2
Group 3

$ 77.62
78.09
57.38

Building Construction:
Group 1
Group 2
Group 3
Group 4
Group 5

$ 72.36
57.74
69.14
53.13
46.77

Heavy Construction:
Group 1
Group 2
Group 3
Group 4

$ 55.76
57.01
103.68
80.71

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2021

Building Construction
Steel Erection & Heavy

$ 25.55* plus $7.40
$ 26.05* plus $7.40

* This portion of benefits subject to same premium as wages.
Non-Worked Holiday Supplemental Benefits:
$ 16.95

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE
See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages Per Hour:
( 1 ) year terms at the following wage rates:
Apprentices:

1st

2nd

3rd

4th.

07/01/2021

$36.11

$42.97

$46.40

$49.83

Supplemental Benefits:
Per Hour:
All Apprentices:

$ 12.55* Plus 7.40

* This portion of benefits subject to same premium as wages.
9-15Ab

Operating Engineer - Building / Heavy&Highway

03/01/2022

JOB DESCRIPTION Operating Engineer - Building / Heavy&Highway
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond
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WAGES
EQUIPMENT COVERED: Jet-Rodder/Vacuum Truck, Flusher, Sewer Rodder, Stetco Hoist and similar, Sewer Winch/Tugger Hoist and
similar, Vacall/Vactor, Closed Circuit Television Inspection Equipment, Chemical Grouting Equipment and similar, John Beame, Meyers and
similar.
Per Hour:

07/01/2021

Maintenance Engineer
(Sewer Systems)

$ 80.71

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2021

Journeyman

$ 26.05*
plus $ 7.40
*This portion of benefits subject to same premium as wages.
Non-Worked Holiday Supplemental Benefits:
$ 16.95

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (5, 6, 7, 11, 16) on HOLIDAY PAGE
See (5, 6, 7, 11, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:
( 1 ) year terms at the following wage rates.
1st
$36.11

2nd
$42.97

3rd
$46.40

4th
$49.83

Supplemental Benefits:
Per Hour:
All Apprentices:

$ 12.55* plus $ 7.40

* This portion of benefits subject to the same premium as overtime wages
9-15Sewer

Operating Engineer - Building / Heavy&Highway

03/01/2022

JOB DESCRIPTION Operating Engineer - Building / Heavy&Highway

DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour:

07/01/2021

08/01/2021

Well Driller

$ 39.30

$ 39.45

Well Driller
Helper

34.17

34.17

Hazardous Waste Differential
Added to Hourly Wage:
Level A
Level B
Level C

$ 3.00
2.00
1.00

$ 3.00
2.00
1.00

Monitoring Well Work
Add to Hourly Wage:
Level A
Level B

$ 3.00
2.00

$ 3.00
2.00

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2021

08/01/2021
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10% of straight
time rate plus $ 12.50

10% of straight
time rate plus $ 13.50

Additional $ 4.25/Hr. for Premium Time Hours Worked

OVERTIME PAY
See (B2, P, S) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (5, 6, 16, 23) on HOLIDAY PAGE
See (5, 6, 16, 23) on HOLIDAY PAGE

REGISTERED APPRENTICES
Apprentices at 12 Month Terms
Wages Per Hour:

07/01/2021

1st Term
2nd Term
3rd Term

08/01/2021

$ 28.00
29.00
30.00

$ 28.00
29.00
30.00

SUPPLEMENTAL BENEFITS
Per Hour:
1st Term
2nd Term
3rd Term

10% of Wage + $ 13.50
10% of Wage + $ 13.50
10% of Wage + $ 13.50

Additional $4.25/Hr. for premium time hours worked.
4-138well

Operating Engineer - Building & Steel Erection

03/01/2022

JOB DESCRIPTION Operating Engineer - Building & Steel Erection
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per Hour:
STEEL ERECTION:

07/01/2021

Three Drum Derricks
$ 99.16
Cranes,Two Drum Derricks, Hydraulic Cranes & Fork Lifts,
Boom Trucks
$ 95.57
Compressors, Welding Machines
$ 59.87
Compressors
(not combined with welding machines)

$57.36

BUILDING CONSTRUCTION:
Cranes, Stone Derrick, Boom Trucks, Hydraulic Cranes,
$ 95.90
Double Drum
$ 90.96
4 Pole Hoists and Single
Drum Hoists
$ 84.78
Fork Lifts,Plaster(Platform Machine)Plaster Bucket, Concrete
Pumps and all other equipment used for hoisting
$ 77.74
*House Cars and Rack & Pinion
*House Cars (New Projects)
Erecting and dismantling Cranes

$ 68.81
$ 56.30
$ 85.61

Compressors, Welding Machines(Cutting Concrete-Tank Work),
Paint Spraying, Sand Blasting, Pumps(With the exclusion of
concrete pumps), House Car (Settlement basis only), All
Engines irrespective of power(Power-Vac)used to drive
auxiliary equipment Air, Hydraulic,etc.,Boilers, Jacking System
$ 59.92
Page 54

DISTRICT 9

Prevailing Wage Rates for 07/01/2021 - 06/30/2022
Last Published on Mar 01 2022

Published by the New York State Department of Labor
PRC Number 2022003516 New York County

APPLICABLE TO ALL CATEGORIES:
CRANES: Crawler Or Truck
In Addition To Above Crane Rates
$ 1.75/hr
$ 2.00/hr
$ 2.25/hr
$ 2.75/hr
$ 2.00/hr

100'' to 149'' Boom
150'' to 249'' "
250'' to 349'' "
350'' to 450'' "
Tower Crane

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2021

All Operator Classes

$ 24.15*
plus $ 5.95

* This portion of the benefits is subject to the same premium as shown for overtime wages.

OVERTIME PAY
See (*B, **C, ***D, O) on OVERTIME PAGE
*Applies to House Cars and Rack & Pinion after 8 hours worked in a day, Saturday, Sunday and Holidays
**Applies to Building Construction category
***Applies to Steel Erection

HOLIDAY
Paid:
See (5, 6, 7, 8, 11, 12, 16, 26) on HOLIDAY PAGE
Overtime:
See (5, 6, 7, 8, 11, 12, 16, 26) on HOLIDAY PAGE
Codes 8 and 12 apply ONLY to Steel Erection
Code 16 applies ONLY to Building Construction

REGISTERED APPRENTICES
Wage Per Hour:
Apprentices (1) year terms at the following rates:

07/01/2021

1st
$ 41.98

2nd
$ 50.77

3rd
$ 59.56

Supplemental Benefits Per Hour:
Straight Time

07/01/2021
$ 13.65*
plus $ 5.95

* This portion of benefits subject to the same premium as shown for overtime wages.
9-14 B&S

Operating Engineer - Heavy Construction 1

03/01/2022

JOB DESCRIPTION Operating Engineer - Heavy Construction 1

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
(For Groups 23 - 28, see Operating Engineer - Heavy Construction 2)
Group 1: Tower Crane/Climbing Crane
Group 2: Backhoes ( Including all track and rubber tire backhoes over 37,000 lbs), Power Shovels, Steel Erection:Hydraulic Clam
Shells,Moles and machines of a similar nature
Group 3: Mine Hoists, Cranes, etc, used as Mine Hoists
Group 4: Gradalls, Keystones, Cranes (With digging buckets), Bridge Cranes, Trenching Machines, Vermeer Cutter and machines of a
similar nature
Group 5: Pile Drivers and Rigs (Employing Dock-Builders Foreman), Derrick Boats, Tunnel Shovels,
Group 6: All Drills and machines of a similar nature
Group 7: Back-Filling Machines and Cranes, Mucking Machines, Dual Drum Pavers
Group 8: Mixers (Concrete with loading attachment), Concrete Pavers, Cableways, Land Derricks, Power House (Low pressure units)
Group 9: Concrete Pumps, Concrete Plant, Stone Crushers, Double Drum Hoists, Power Houses (Other than above)
Group 10: Concrete Mixer
Group 11: Elevators
Group 12: Concrete Breaking Machines, Single Drum Hoists, Load Masters, Locomotives and Dinkies (Over 10 tons), Hydraulic CraneSecond Engineer
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Group 13: On-Site Concrete Plant Engineers, On-Site Asphalt Plant Engineer and Vibratory Console
Group 14: Barrier Mover, Barrier Transport and machines of a similar nature
Group 15: Compressors (Portable, 3 or more), Truck Compressor (Engineer Driver), Tugger Machines, Well Point Pumps, Chum Drill
Group 16: Boilers(High pressure),Compressors, Pumps(River Cofferdam) and Welding Machines(except where arc is operated by another
Operating Engineer) Push Button Machines, All Engines,irrespective of power(Power Pac) used to drive auxiliary equipment, Air, Hydraulic,
etc.
Group 17: Utility-Horizontal Boring Rig
Group 18: Utility Compressors
Group 19: Paving-Asphalt Spreader, Autogrades (C.M.I.), Roto-Mill
Group 20: Paving-Asphalt Roller
Group 21 Paving-Asphalt Plant
Group 22: Roller (non paving, all sizes)
WAGES:(per hour)

07/01/2021

Group 1
Group 2
Group 3
Group 4
Group 5
Group 6
Group 7
Group 8
Group 9
Group 10
Group 11
Group 12
Group 13
Group 14
Group 15
Group 16
Group 17
Group 18
Group 19
Group 20
Group 21
Group 22

$ 114.55
95.85
98.69
96.50
94.74
91.28
92.85
90.39
88.65
85.08
80.01
81.61
82.16
74.51
63.86
59.91
86.36
59.57
90.39
88.27
75.84
88.27

Cranes: Crawler or Truck
100'' to 149''
150'' to 249''
250'' to 349''
350'' to 450''

$0.50 per hour additional to above Crane Rates
$0.75 per hour additional to above Crane Rates
$1.00 per hour additional to above crane Rates
$1.50 per hour additional to above crane Rates

SUPPLEMENTAL BENEFITS
Per Hour:
Groups 1-22
Regular Time

07/01/2021
$ 24.15* plus $ 5.95

* This portion of benefits subject to the same premium as shown for wages.
Non-Worked Holiday Supplemental Benefits:
$ 18.50

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (5, 6, 7, 11, 16) on HOLIDAY PAGE
See (5, 6, 7, 11, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:
( 1 ) year terms at the following wage rates:
Groups 1-22
07/01/2021

1st
$41.98

2nd
$50.77

3rd
$59.56

Supplemental Benefits:
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Per Hour:
Groups 1-22
07/01/2021
$ 13.65*
plus $ 5.95

Regular Time

* This portion of benefits is subject to the SAME PREMIUM as shown for overtime wages
9-14 HC

Operating Engineer - Heavy Construction 2

03/01/2022

JOB DESCRIPTION Operating Engineer - Heavy Construction 2

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
(For Groups 1 - 22, see Operating Engineer - Heavy Construction 1)
Group 23: Cherry Picker (Over 20 tons), Loader (Over 6 yards)
Group 24: Backhoes and Loaders (Up to 37,000lbs), Bulldozers, Scrapers, Turn-A-Pulls, Tugger Hoists, Tractors, Hysters, Roustabout
Cranes, Conveyors, Ballast Regulators (Ride On), Track Removal Machine or similar, Motor Graders, Locomotives (10 tons and under),Curb
& Gutter Pavers and machines of a similar nature
Group 25: Post Hole Digger,Ditch Winch, Road Finishing Machines, Rollers (5 tons and under, Dual Purpose Trucks,Forklifts, Dempsey
Dumpsters, Fireman
Group 26: Service Engineer ( Gradalls, Concrete Pumps, Cold Planers Grader)
Group 27: Service Mechanic (Shovels, Draglines, Crawler Cranes, Backhoes, Trenching Machines, Compressors (3 or more in battery)
Group 28: Steam Equipment Operator ( Water rigs, steam shovels, power boilers, derrick boats)
WAGES:(per hour)

07/01/2021

Group 23
Group 24
Group 25
Group 26
Group 27
Group 28

$83.31
81.06
77.28
73.48
53.11
77.28

Cranes: Crawler or Truck
100'''' to 149''''
150'''' to 249''''
250'''' to 349''''
350'''' to 450''''

$0.50 per hour additional to above Crane Rates
$0.75 per hour additional to above Crane Rates
$1.00 per hour additional to above crane Rates
$1.50 per hour additional to above crane Rates

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2021

Groups 23-28
Regular Time

$ 26.05* plus $7.40

* This portion of benefits subject to the same premium as shown for wages.
Non-Worked Holiday Supplemental Benefits:
$ 16.95

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (5, 6, 7, 11, 16) on HOLIDAY PAGE
See (5, 6, 7, 11, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:
( 1 ) year terms at the following wage rates:
1st
2nd
Groups 23-28
$36.11
$42.97

3rd
$46.40

4th
$49.83
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Supplemental Benefits:
Per Hour:
Groups 23-28
Regular Time

$ 12.55* plus $ 7.40

* This portion of benefits is subject to the SAME PREMIUM as shown for overtime wages
9-15 HC

Operating Engineer - Marine Dredging

03/01/2022

JOB DESCRIPTION Operating Engineer - Marine Dredging

DISTRICT 4

ENTIRE COUNTIES
Albany, Bronx, Cayuga, Clinton, Columbia, Dutchess, Essex, Franklin, Greene, Jefferson, Kings, Monroe, Nassau, New York, Orange,
Oswego, Putnam, Queens, Rensselaer, Richmond, Rockland, St. Lawrence, Suffolk, Ulster, Washington, Wayne, Westchester

WAGES
These wages do not apply to Operating Engineers on land based construction projects. For those projects, please see the Operating
Engineer Heavy/Highway Rates. The wage rates below for all equipment and operators are only for marine dredging work in navigable
waters found in the counties listed above.
Per Hour:
CLASS A1
Deck Captain, Leverman
Mechanical Dredge Operator
Licensed Tug Operator 1000HP or more.
CLASS A2
Crane Operator (360 swing)
CLASS B
Dozer,Front Loader
Operator on Land

07/01/2021

10/01/2021

$ 41.42

$ 41.42

36.91

36.91

To conform to Operating Engineer
Prevailing Wage in locality where work
is being performed including benefits.

CLASS B1
Derrick Operator (180 swing)
Spider/Spill Barge Operator
Operator II, Fill Placer,
Engineer, Chief Mate, Electrician,
Chief Welder, Maintenance Engineer
Licensed Boat, Crew Boat Operator

35.82

35.82

CLASS B2
Certified Welder

33.72

33.72

CLASS C1
Drag Barge Operator,
Steward, Mate,
Assistant Fill Placer

32.80

32.80

CLASS C2
Boat Operator

30.89

31.74

CLASS D
Shoreman, Deckhand, Oiler,
Rodman, Scowman, Cook,
Messman, Porter/Janitor

25.66

26.37

SUPPLEMENTAL BENEFITS
Per Hour:
THE FOLLOWING SUPPLEMENTAL BENEFITS APPLY TO ALL CATEGORIES

All Classes A & B

07/01/2021
$11.98 plus 8%
of straight time
wage, Overtime hours

10/01/2021
$11.98 plus 8%
of straight time
wage, Overtime hours
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add $ 0.63

add $ 0.63

All Class C

$11.68 plus 8%
of straight time
wage, Overtime hours
add $ 0.48

11.68 plus 8%
of straight time
wage, Overtime hours
add $ 0.48

All Class D

$11.38 plus 8%
of straight time
wage, Overtime hours
add $ 0.33

11.38 plus 8%
of straight time
wage, Overtime hours
add $ 0.33

OVERTIME PAY
See (B2, F, R) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 8, 15, 26) on HOLIDAY PAGE
4-25a-MarDredge

Operating Engineer - Survey Crew - Consulting Engineer
JOB DESCRIPTION Operating Engineer - Survey Crew - Consulting Engineer

03/01/2022
DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES
Dutchess: That part in Duchess County lying South of the North City line of Poughkeepsie.

WAGES
Feasibility and preliminary design surveying, any line and grade surveying for inspection or supervision of construction.
Per hour:
Survey Classifications

07/01/2021

Party Chief
Instrument Man
Rodman

$ 45.83
38.17
33.34

SUPPLEMENTAL BENEFITS
Per Hour:
All Crew Members:

$ 20.60

OVERTIME PAY
OVERTIME:.... See ( B, E*, Q, V ) ON OVERTIME PAGE.
*Doubletime paid on the 9th hour on Saturday.

HOLIDAY
Paid:
Overtime:

See (5, 6, 7, 11, 16) on HOLIDAY PAGE
See (5, 6, 7, 11, 16) on HOLIDAY PAGE
9-15dconsult

Painter

03/01/2022

JOB DESCRIPTION Painter

DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour:
Brush
Abatement/Removal of lead based
or lead containing paint on
materials to be repainted.
Spray & Scaffold
Fire Escape
Decorator

07/01/2021
$ 50.30*
50.30*

$ 53.30*
53.30*
53.30*
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52.93*

*Subtract $ 0.10 to calculate premium rate.

SUPPLEMENTAL BENEFITS
Per hour:

07/01/2021

Paperhanger
All others
Premium

$ 31.83
29.81
33.40**

**Applies only to "All others" category,not paperhanger journeyworker.

OVERTIME PAY
See (A, H) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One ( 1 ) year terms at the following wage rate.
Per hour:
Appr 1st term...
Appr 2nd term...
Appr 3rd term...
Appr 4th term...

07/01/2021
$ 19.56*
25.12*
30.42*
40.65*

*Subtract $ 0.10 to calculate premium rate.
Supplemental benefits:
Per Hour:
Appr 1st term...
Appr 2nd term...
Appr 3rd term...
Appr 4th term...

07/01/2021
$ 14.72
18.23
21.06
26.67
8-NYDC9-B/S

Painter

03/01/2022

JOB DESCRIPTION Painter

DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

PARTIAL COUNTIES
Nassau: Atlantic Beach, Ceaderhurst, East Rockaway,Hewlett, Hewlett Bay, Hewlett Neck, Hewlett Park, Inwood, Lawrence, Lido Beach,
Long Beach, parts of Lynbrook, parts of Oceanside, parts of Valley Stream, and Woodmere. Starting on South side of Sunrise Hwy in Valley
Stream running east to Windsor and Rockaway Ave, Rockville is the boundary line up to Lawson Blvd, turning right going west all the above
territory. Starting at Union Turnpike &Lakeville Rd going north to northern Blvd. the west side of Lakeville Rd to Northern Blvd. At Northern
Blvd doing east the district north of Northern blvd to Port Washington blvd. West of Port Washington blvd to St.Francis Hospital then north of
first traffic light to Port Washington & Sands Point, Manor Haven, & Harbour Acres.

WAGES
Per hour:
Drywall Taper

07/01/2021
$ 54.78

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker:

$ 23.20

OVERTIME PAY
See (A, H) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (4, 6, 8, 11, 18, 19, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
This applies to all apprentices who were enrolled in the program prior to December 27, 2017
Wage per hour:
12 month terms (year consists of 1500 hours).
07/01/2021
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$ 21.22
32.97
43.88

Supplemental Benefits per hour:
One (1) year term at the following dollar amount:
1st term
2nd term
3rd term

$ 13.75
18.62
20.91

This applies to all apprentices who were enrolled in the program after December 27, 2017
1st term
2nd term
3rd term
4th term

$ 21.22
27.52
32.97
43.88

Supplemental Benefits per hour:
1st term
2nd term
3rd term
4th term

$ 13.75
17.48
18.62
20.91
8-NYC9-1974-DWT

Painter - Bridge & Structural Steel

03/01/2022

JOB DESCRIPTION Painter - Bridge & Structural Steel

DISTRICT 8

ENTIRE COUNTIES
Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES
Per Hour:
STEEL:
Bridge Painting:

07/01/2021
$ 51.50
+ 8.63*

10/01/2021
$ 53.00
+ 9.63*

ADDITIONAL $6.00 per hour for POWER TOOL/SPRAY, whether straight time or overtime.
NOTE: All premium wages are to be calculated on base rate per hour only.
* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).
NOTE: Generally, for Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the
contract must be ONLY for Bridge Painting.
SHIFT WORK:
When directly specified in public agency or authority contract documents for an employer to work a second shift and works the second shift
with employees other than from the first shift, all employees who work the second shift will be paid 10% of the base wage shift differential in
lieu of overtime for the first eight (8) hours worked after which the employees shall be paid at time and one half of the regular wage rate.
When a single irregular work shift is mandated in the job specifications or by the contracting agency, wages shall be paid at time and one
half for single shifts between the hours of 3pm-11pm or 11pm-7am.

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker:

07/01/2021
$ 10.90
+ 30.00*

10/01/2021
$ 10.90
+ 30.60*
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* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (4, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage - Per hour:
Apprentices: (1) year terms
07/01/2021
$ 20.60
+ 3.45*

10/01/2021
$ 21.20
+ 3.86*

2nd year

$ 30.90
+ 5.18*

$ 31.80
+ 5.78*

3rd year

$ 41.20
+ 6.90*

$ 42.40
+ 7.70*

1st year

$ .25
+ 12.00*

$ .25
+ 12.24*

2nd year

$ 10.90
+ 18.00*

$ 10.90
+ 18.36*

3rd year

$ 10.20
+ 24.00*

$ 10.90
+ 24.48*

1st year

Supplemental Benefits - Per hour:

NOTE: All premium wages are to be calculated on base rate per hour only.
8-DC-9/806/155-BrSS

Painter - Line Striping

03/01/2022

JOB DESCRIPTION Painter - Line Striping

DISTRICT 8

ENTIRE COUNTIES
Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES
Per hour:
Painter (Striping-Highway):

07/01/2021

07/01/2022

Striping-Machine Operator*

$ 30.32

$ 31.53

36.93

38.34

Linerman Thermoplastic

Note: * Includes but is not limited to: Positioning of cones and directing of traffic using hand held devices. Excludes the Driver/Operator of
equipment used in the maintenance and protection of traffic safety.
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work Schedule,' as your normal schedule, you must submit an 'Employer Registration for Use of
4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour paid:
Journeyworker:
Striping Machine Operator:

07/01/2021

07/01/2022

$ 10.03

$ 10.03
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Linerman Thermoplastic:

10.03

10.03

12/31/2021
$ 15.00
15.00
13.20
18.19
24.26

07/01/2022
$ 15.00
15.00
13.20
18.92
25.22

OVERTIME PAY
See (B, B2, E2, F, S) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (5, 20) on HOLIDAY PAGE
See (5, 20) on HOLIDAY PAGE

REGISTERED APPRENTICES
One (1) year terms at the following wage rates:

1st Term*:
1st Term**:
1st Term***:
2nd Term:
3rd Term:

07/01/2021
$ 15.00
14.00
12.50
18.19
24.26

*Bronx, Kings, New York, Queens, Richmond, and Suffolk counties
**Nassau and Westchester counties
***All other counties
Supplemental Benefits per hour:
1st term:
2nd Term:
3rd Term:

$ 9.16
9.16
9.16

$ 9.16
9.16
9.16

$ 9.16
10.03
10.03
8-1456-LS

Painter - Metal Polisher

03/01/2022

JOB DESCRIPTION Painter - Metal Polisher

DISTRICT 8

ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
07/01/2021
$ 37.13
38.23
41.13

Metal Polisher
Metal Polisher*
Metal Polisher**

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2021

Journeyworker:
All classification

$ 10.64

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
See (5, 6, 9, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:
07/01/2021
1st year
2nd year
3rd year

$ 16.00
17.00
18.00

1st year*
2nd year*

$ 16.39
17.44
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18.54

1st year**
2nd year**
3rd year**

$ 18.50
19.50
20.50

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.
Supplemental benefits:
Per hour:
1st year
2nd year
3rd year

$ 7.39
7.39
7.39
8-8A/28A-MP

Plasterer

03/01/2022

JOB DESCRIPTION Plasterer

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per hour:
Building:
Plasterer/Traditional &
Spraying Fireproofing

07/01/2021

08/01/2021

$ 50.73*

$ 51.00*

$ 22.37

$ 23.15

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
*When calculating overtime pay, subtract $5.00 from wages.

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages:
(per hour)
800 hours term:

1st term
2nd term
3rd term
4th term

07/01/2021

08/01/2021

$ 28.04
30.59
35.69
38.23

$ 28.19
30.59
35.88
38.43

07/01/2021

08/01/2021

$ 14.27
15.14
16.89
17.76

$ 14.70
15.60
17.43
18.35

Supplemental Benefits:
(per hour):
(800) hours term:

1st term
2nd term
3rd term
4th term

9-262

Plumber

03/01/2022

JOB DESCRIPTION Plumber

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
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Per hour:
07/01/2021
Plumber

$ 71.25

Temporary
Service**

$ 57.08

** Temporary Service- Includes Maintenance of cooling & heating apparatus, maintenance work on pneumatic systems during the
construction period, and work on temporary heat. All hours paid at straight time, including holidays.
**THERE ARE NO HELPERS UNDER THIS CLASSIFICATION.
On tower work, bridges, elevated highway, or buildings, where pipe is being installed, fifty (50) or more feet vertically in a free drop from its
base,an additional $1.00 per hour.
SHIFT WORK:
Shift work,when directly specified in public agency or authority contract documents, and continues for a period of not less than ten (10)
consecutive work days. A shift shall consist of seven(7) hours with one-half (1/2) hour for lunch after the first four (4) hours of each shift.
A premium of thirty percent (30%) for wages and supplemental benefits on shift work performed Monday through Friday on the 4 P.M.and
midnight shifts.
For shift work performed on weekends the shift premium shall be fifty percent (50%) of wages and supplemental benefits.
For shift work performed on holidays designated below, double time wages and supplemental benefits shall be paid. Also noted that the
normal workday Monday through Friday 8:00 A.M. to 3:00 P.M. is not considered shift work, and therefore not subject to shift premium.

SUPPLEMENTAL BENEFITS
Per hour:
Plumber
Temporary
Service

07/01/2021
$ 39.95

$ 31.08

OVERTIME PAY
Plumber

See ( C, O, V ) on OVERTIME PAGE.

When calculating premium pay, subtract $ 0.33 from regular hourly wage rate for Plumber Classification and Repairs & Maintenance,
subtract $ 0.31 from regular hourly wage for Temporary Service.

HOLIDAY
Plumber
Overtime:
Repairs & Maintenance
Paid:
Overtime:

See ( 5, 6, 11, 15, 16, 25 ) on HOLIDAY PAGE.
See ( 1 ) on HOLIDAY PAGE.
See ( 5, 6, 25 ) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:
(1/2) year terms at the following wage:
1st
2nd
07/01/2021
$16.78 $19.78

3rd&4th
$28.36

5th&6th
$30.46

7th&8th
$33.31

9th
10th
$34.71 $46.78

Supplemental Benefits:
(1/2) year term at the following dollar amount:

07/01/2021

1st
$5.43

2nd
$6.43

3rd-10th
$21.19
9-1 Const

Plumber - Pump & Tank: Oil Trades Installation &
Maintenance

03/01/2022

JOB DESCRIPTION Plumber - Pump & Tank: Oil Trades Installation & Maintenance
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:
07/01/2021
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Pump & Tank
$ 68.31*
*Plus $ 0.85 which may be allocated later

SUPPLEMENTAL BENEFITS
Per hour:
Plumber

$ 26.33

OVERTIME PAY
Pump & Tank

See ( B, F, H ) on OVERTIME PAGE.

HOLIDAY
Paid:
Overtime:

See ( 1 ) on HOLIDAY PAGE.
See ( 5, 6, 10, 11, 12, 16, 25 ) on HOLIDAY PAGE.
9-1-P&T

Plumber - Repairs & Maintenance

03/01/2022

JOB DESCRIPTION Plumber - Repairs & Maintenance

DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:
Repairs &
Maintenance

07/01/2021
$ 45.25

01/01/2022
Additional
$ 2.25

*Repair & Maintenance work is any repair and/or replacement of present plumbing system that does not change existing roughing or water
supply lines. Projects regardless of work type which have approved plans and specifications wherein the plumbing exceeds $725,000 are
excluded.

SUPPLEMENTAL BENEFITS
Per hour:
Repair
Maintenance

$ 19.06

OVERTIME PAY
Repairs &
Maintenance

See ( B, H ) on OVERTIME PAGE.

HOLIDAY
Repairs & Maintenance
Paid:
Overtime:

See ( 1 ) on HOLIDAY PAGE.
See ( 5, 6, 25 ) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Note: The Repairs & Maintenance Category has NO Apprentices.
9-1 R&M

Roofer

03/01/2022

JOB DESCRIPTION Roofer

DISTRICT 9

ENTIRE COUNTIES
Bronx, Dutchess, Kings, New York, Orange, Putnam, Queens, Richmond, Rockland, Sullivan, Ulster, Westchester

WAGES
Per Hour:
Roofer/Waterproofer

07/01/2021
$ 45.25
+ $7.00*

* This portion is not subjected to overtime premiums.
Note: Abatement/Removal of Asbestos containing roofs and roofing material is classified as Roofer.

SUPPLEMENTAL BENEFITS
Per Hour:

$ 28.62

OVERTIME PAY
See (B, H) on OVERTIME PAGE
Note: An observed holiday that falls on a Sunday will be observed the following Monday.
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HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
( 1 ) year term
1st
$ 15.84

2nd
$ 22.63
+ 3.50*

3rd
$ 27.15
+ 4.20*

4th
$ 33.94
+ 5.26*

1st
$ 3.72

2nd
$ 14.47

3rd
$ 17.30

4th
$ 21.55

Supplements:
9-8R

Sheetmetal Worker

03/01/2022

JOB DESCRIPTION Sheetmetal Worker

DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour:
Sign Erector

07/01/2021

8/01/2021

$ 52.29

$ 53.97

NOTE: Structurally Supported Overhead Highway Signs(See STRUCTURAL IRON WORKER CLASS)

SUPPLEMENTAL BENEFITS
Per Hour:
Sign Erector

07/01/2021

8/01/2021

$ 51.26

$ 53.15

OVERTIME PAY
See (A, F, S) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE
See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:
6 month Terms at the following percentage of Sign Erectors wage rate:
1st
35%

2nd
40%

3rd
45%

4th
50%

5th
55%

6th
60%

7th
65%

8th
70%

9th
75%

10th
80%

SUPPLEMENTAL BENEFITS
Per Hour:
07/01/2021
1st
$ 14.34
8/01/2021
1st
$ TBD

2nd
$ 16.26

2nd
$ TBD

3rd
$ 18.17

3rd
$ TBD

4th
$ 20.10

4th
$ TBD

5th
$ 28.02

5th
$ TBD

6th
$ 30.47

6th
$ TBD

7th
$ 33.72

7th
$ TBD

8th
$ 36.27

8th
$ TBD

Sheetmetal Worker

9th
$ TBD

10th
$ 41.29

10th
$ TBD
4-137-SE

03/01/2022

JOB DESCRIPTION Sheetmetal Worker

DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour:
Sheetmetal Worker

9th
$ 38.77

07/01/2021

08/01/2021

$ 57.61

$ 57.60

47.33

47.33

Temporary Operation or
Maintenance of Fans
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SUPPLEMENTAL BENEFITS
Per Hour:
Sheetmetal Worker
$ 48.90

$ 49.24

48.90

49.24

Maintenance Worker

OVERTIME PAY
See (B, E, E2, Q, V) on OVERTIME PAGE
For Maintenance See Codes B,E, Q & V

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:Wages
Six(6) Month Terms As Follows:
1st & 2nd Term
3rd & 4th Term
5th & 6th Term
7th & 8th Term
9th Term

$ 20.20
25.96
31.72
40.37
46.11

$ 20.19
25.96
31.71
40.37
46.10

Per Hour: Supplemental Benifits
1st & 2nd Term
3rd & 4th Term
5th & 6th Term
7th & 8th Term
9th Term

$ 17.98
24.64
29.06
35.66
40.10

$ 18.10
24.79
29.25
35.90
40.37
4-28

Steamfitter

03/01/2022

JOB DESCRIPTION Steamfitter

DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour:

07/01/2021

AC Service/Heat Service

$ 42.85

Refrigeration, A/C, Oil Burner and Stoker Service and Repair.
Refrigeration Compressor installation. (Not to exceed 5 Hp combined on any one project).
Air Condition / Heating Compressor installation.(Not to exceed 15 tons combined on any one project).

SUPPLEMENTAL BENEFITS
Per Hour
AC Service/Heat Service

$ 19.46

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid:

See (5, 6, 11, 15, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
1 year terms
Wages per hour:
1st Term
2nd Term
3rd Term
4th Term

$ 20.75
25.04
29.17
35.22

Benefits per hour:
1st Term

$ 12.99
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14.24
15.53
17.29
4-638B-StmFtrRef

Steamfitter

03/01/2022

JOB DESCRIPTION Steamfitter

DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour:

07/01/2021

Sprinkler/Steam
AC/Heat Fitter

$ 66.11

Temporary
Heat & AC
Fitter

50.26

Note: Add 15% to Hourly Wage for "Contracting Agency" Mandated Off Shift Work.

SUPPLEMENTAL BENEFITS
Per Hour:
Sprinkler/Steam
Fitter

$ 51.24

Temporary
Heat & AC
Fitter

42.09

Note: Add 15% to Hourly Benefit for "Contracting Agency" Mandated Off Shift Work.

OVERTIME PAY
All overtime which is defined as work after 7 hours a day plus Saturday, Sunday and Holidays are subject to the amounts below*:
*Note: The posted overtime rates are applicable after 8 hours plus Saturday, Sunday and Holidays for Temporary Heat & AC Fitter on Fire
Protection/Sprinkler contracts under $3,000,000.00 and HVAC/Mechanical contracts under $30,000,000.00:
Sprinkler/Steam
Temp Heat/AC

Wages $ 132.22
Wages $ 100.52

Benefit $ 100.50
Benefit $ 82.20

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 11, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
1 year Terms at the Following:
WAGES per hour:
1st Term
$ 26.48
Enrolled After 07/01/2017

2nd Term
$ 33.09

SUPPLEMENTAL BENEFIT per hour:
1st Term
2nd Term
$ 21.00
$ 26.06
Enrolled After 07/01/2017
Premium Time Amounts:
$ 40.32
Enrolled After 07/01/2017

$ 50.38

3rd Term
$ 42.99
$ 39.69

4th Term
$ 52.90
$ 46.30

5th Term
$ 56.20
$ 52.90

3rd Term
$ 33.60
31.08

4th Term
$ 41.16
36.14

5th Term
$ 43.68
41.16

65.40
60.38

80.44
70.44

85.46
80.44
4-638A-StmSpFtr

Teamster - Heavy Construction

03/01/2022

JOB DESCRIPTION Teamster - Heavy Construction

DISTRICT 4

ENTIRE COUNTIES
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Bronx, Kings, New York, Queens, Richmond

WAGES
Per Hour:
Dump Trucks/Drivers (Debris Removal, Street Level and below)
07/01/2021
Dump Trucks
Tractor Trailers
Euclid/Turnapull

$ 43.835
46.115
46.68

Effective 7/1/2020 an Additional $2.75/Hr. to be allocated.

SUPPLEMENTAL BENEFITS
Per Hour:
Dump Trucks
Up to 40 Hours Worked

$ 51.5525

ALL OTHERS
Up to 40 Hours Worked

51.5025

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid:
See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE
Note: Employees receive 2 hours of Holiday Pay for each day worked in holiday week (not to exceed 8 hours)
Note: Employees receive 5 1/3 hours of Holiday Pay for each day worked in Thanksgiving Holiday Week.
4-282

Welder

03/01/2022

JOB DESCRIPTION Welder

DISTRICT 1

ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour
Welder:

07/01/2021
To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.

OVERTIME PAY
HOLIDAY
1-As Per Trade
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Overtime Codes
Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section.
NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted

( AA )

Time and one half of the hourly rate after 7 and one half hours per day

(A )

Time and one half of the hourly rate after 7 hours per day

(B )

Time and one half of the hourly rate after 8 hours per day

( B1 )

Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

( B2 )

Time and one half of the hourly rate after 40 hours per week

(C )

Double the hourly rate after 7 hours per day

( C1 )

Double the hourly rate after 7 and one half hours per day

(D )

Double the hourly rate after 8 hours per day

( D1 )

Double the hourly rate after 9 hours per day

(E )

Time and one half of the hourly rate on Saturday

( E1 )

Time and one half 1st 4 hours on Saturday; Double the hourly rate all additional Saturday hours

( E2 )

Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E3 )

Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

( E4 )

Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

( E5 )

Double time after 8 hours on Saturdays

(F )

Time and one half of the hourly rate on Saturday and Sunday

(G )

Time and one half of the hourly rate on Saturday and Holidays

(H )

Time and one half of the hourly rate on Saturday, Sunday, and Holidays

(I )

Time and one half of the hourly rate on Sunday

(J )

Time and one half of the hourly rate on Sunday and Holidays

(K )

Time and one half of the hourly rate on Holidays

(L )

Double the hourly rate on Saturday

(M )

Double the hourly rate on Saturday and Sunday

(N )

Double the hourly rate on Saturday and Holidays

(O )

Double the hourly rate on Saturday, Sunday, and Holidays

(P )

Double the hourly rate on Sunday

(Q )

Double the hourly rate on Sunday and Holidays

(R )

Double the hourly rate on Holidays

(S )

Two and one half times the hourly rate for Holidays

Page 71

Prevailing Wage Rates for 07/01/2021 - 06/30/2022
Last Published on Mar 01 2022

Published by the New York State Department of Labor
PRC Number 2022003516

( S1 )

Two and one half times the hourly rate the first 8 hours on Sunday or Holidays One and one half times the
hourly rate all additional hours.

(T )

Triple the hourly rate for Holidays

(U )

Four times the hourly rate for Holidays

(V )

Including benefits at SAME PREMIUM as shown for overtime

(W )

Time and one half for benefits on all overtime hours.

(X )

Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for
worked hours. (Refer to other codes listed.)
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Holiday Codes
PAID Holidays:
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.
OVERTIME Holiday Pay:
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays. The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.
Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.

(1)

None

(2)

Labor Day

(3)

Memorial Day and Labor Day

(4)

Memorial Day and July 4th

(5)

Memorial Day, July 4th, and Labor Day

(6)

New Year's, Thanksgiving, and Christmas

(7)

Lincoln's Birthday, Washington's Birthday, and Veterans Day

(8)

Good Friday

(9)

Lincoln's Birthday

( 10 )

Washington's Birthday

( 11 )

Columbus Day

( 12 )

Election Day

( 13 )

Presidential Election Day

( 14 )

1/2 Day on Presidential Election Day

( 15 )

Veterans Day

( 16 )

Day after Thanksgiving

( 17 )

July 4th

( 18 )

1/2 Day before Christmas

( 19 )

1/2 Day before New Years

( 20 )

Thanksgiving

( 21 )

New Year's Day

( 22 )

Christmas

( 23 )

Day before Christmas

( 24 )

Day before New Year's

( 25 )

Presidents' Day

( 26 )

Martin Luther King, Jr. Day

( 27 )

Memorial Day

( 28 )

Easter Sunday
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Juneteenth
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New York State Department of Labor - Bureau of Public Work
State Office Building Campus
Building 12 - Room 130
Albany, New York 12240

REQUEST FOR WAGE AND SUPPLEMENT INFORMATION
As Required by Articles 8 and 9 of the NYS Labor Law

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations.
This Form Must Be Typed

Submitted By:

Contracting Agency

(Check Only One)

Architect or Engineering Firm

Public Work District Office

Date:

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)
(Check if new or change)

1. Name and complete address

2. NY State Units (see Item 5)

01 DOT

04 State University
Construction Fund
05 Mental Hygiene
Facilities Corp.

12 County
13 Other Non-N.Y. State

02 OGS

03 Dormitory Authority

Telephone: (
E-Mail:

)

Fax: (

)

07 City
08 Local School District
09 Special Local District, i.e.,
Fire, Sewer, Water District
1O Village
11 Town

(Describe)

06 OTHER N.Y. STATE UNIT

check if new or change)
3. SEND REPLY TO
(
Name and complete address:

4. SERVICE REQUIRED. Check appropriate box and provide project
information.
New Schedule of Wages and Supplements.
APPROXIMATE BID DATE :

Additional Occupation and/or Redetermination

Telephone:(
E-Mail:

Fax: (

)

)

PRC NUMBER ISSUED PREVIOUSLY FOR

OFFICE USE ONLY

THIS PROJECT :

B. PROJECT PARTICULARS
5.

6.

Project Title
Description of Work

Location of Project:
Location on Site
Route No/Street Address

Village or City

Contract Identification Number

Town

Note: For NYS units, the OSC Contract No.

County

7. Nature of Project - Check One:
1. New Building
2. Addition to Existing Structure
3. Heavy and Highway Construction (New and Repair)
4. New Sewer or Waterline
5. Other New Construction (Explain)
6. Other Reconstruction, Maintenance, Repair or Alteration

7. Demolition
8. Building Service Contract

8.

OCCUPATION FOR PROJECT :

Construction (Building, Heavy
Highway/Sewer/Water)
Tunnel
Residential
Landscape Maintenance
Elevator maintenance
Exterminators, Fumigators
Fire Safety Director, NYC Only

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding?
10. Name and Title of Requester

PW-39 (04.11)

Signature

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTS

Guards, Watchmen
Janitors, Porters, Cleaners,
Elevator Operators
Moving furniture and
equipment
Trash and refuse removal
Window cleaners
Other (Describe)

YES

NO

NEW YORK STATE DEPARTMENT OF LABOR
Bureau of Public Work - Debarment List

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE
AWARDED ANY PUBLIC WORK CONTRACT

Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or
its successor shall be debarred and ineligible to submit a bid on or be awarded any
public work or public building service contract/sub-contract with the state, any municipal
corporation or public body for a period of five (5) years from the date of debarment when:

tive six-year (6)
period determining that such contractor, sub-contractor and/or its successor has
WILLFULLY failed to pay the prevailing wage and/or supplements
or the kickback of

The agency issuing the determination and providing the information, is denoted

fice.

NYSDOL Bureau of Public Work Debarment List

03/22/2022

Article 8

AGENCY

Fiscal Officer

FEIN

EMPLOYER NAME

DOL

DOL

*****5754

DOL

DOL

DOL

ADDRESS

DEBARMENT
START DATE

DEBARMENT
END DATE

0369 CONTRACTORS, LLC

515 WEST AVE
UNIT PH 13NORWALK CT
06850

05/12/2021

05/12/2026

*****4018

ADIRONDACK BUILDING
RESTORATION INC.

4156 WILSON ROAD EAST
TABERG NY 13471

03/26/2019

03/26/2024

AG

*****1812

ADVANCED BUILDERS & LAND
DEVELOPMENT, INC.

400 OSER AVE
#2300HAUPPAUGE NY 11788

09/11/2019

09/11/2024

DOL

DOL

*****1687

ADVANCED SAFETY
SPRINKLER INC

261 MILL ROAD
P.O BOX 296EAST AURORA
NY 14052

05/29/2019

05/29/2024

DOL

NYC

*****6775

ADVENTURE MASONRY
CORP.

1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017

12/13/2022

DOL

NYC

AGOSTINHO TOME

405 BARRETTO ST
BRONX NY 10474

05/31/2018

05/31/2023

DOL

NYC

AMJED PARVEZ

401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021

01/11/2026

DOL

DOL

ANGELO F COKER

2610 SOUTH SALINA STREET
SUITE 14SYRACUSE NY 13205

09/17/2020

09/17/2025

DOL

DOL

ANGELO F COKER

2610 SOUTH SALINA STREET
SUITE 14SYRACUSE NY 13205

12/04/2018

12/04/2023

DOL

DOL

ANGELO GARCIA

515 WEST AVE
UNIT PH 13NORWALK CT
06850

05/12/2021

05/12/2026

DOL

DOL

ANITA SALERNO

158 SOLAR ST
SYRACUSE NY 13204

01/07/2019

01/07/2024

DOL

DOL

ANTONIO ESTIVEZ

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018

06/12/2023

DOL

NYC

ARADCO CONSTRUCTION
CORP

115-46 132RD ST
SOUTH OZONE PARK NY
11420

09/17/2020

09/17/2025

DOL

DOL

ARNOLD A. PAOLINI

1250 BROADWAY ST
BUFFALO NY 14212

02/03/2020

02/03/2025

DOL

NYC

ARSHAD MEHMOOD

168-42 88TH AVENUE
JAMAICA NY 11432

11/20/2019

11/20/2024

DOL

DOL

ARVINDER ATWAL

65 KENNETH PLACE
NEW HYDE PARK NY 11040

07/19/2017

07/19/2022

DOL

NYC

*****6683

ATLAS RESTORATION CORP.

35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017

08/02/2022

DOL

NYC

*****5532

ATWAL MECHANICALS, INC

65 KENNETH PLACE
NEW HYDE PARK NY 11040

07/19/2017

07/19/2022

DOL

NYC

*****2591

AVI 212 INC.

260 CROPSEY AVENUE
APT 11GBROOKLYN NY 11214

10/30/2018

10/30/2023

DOL

NYC

AVM CONSTRUCTION CORP

117-72 123RD ST
SOUTH OZONE PARK NY
11420

09/17/2020

09/17/2025

DOL

NYC

AZIDABEGUM

524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020

09/17/2025

DOL

DOL

B & B DRYWALL, INC

206 WARREN AVE
APT 1WHITE PLAINS NY 10603

12/14/2021

12/14/2026

DOL

NYC

BALWINDER SINGH

421 HUDSON ST
SUITE C5NEW YORK NY 10014

02/20/2019

02/20/2024

DOL

NYC

BEAM CONSTRUCTION, INC.

50 MAIN ST
WHITE PLAINS NY 10606

01/04/2019

01/04/2024

DOL

DOL

BERNARD BEGLEY

38 LONG RIDGE ROAD
BEDFORD NY 10506

12/18/2019

12/18/2024

DOL

NYC

BHW CONTRACTING, INC.

401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021

01/11/2026

DOL

DOL

06/12/2018

06/12/2023

DOL

DOL

*****3627

BJB CONSTRUCTION CORP.

38 LONG RIDGE ROAD
BEDFORD NY 10506

12/18/2019

12/18/2024

DOL

DOL

*****4512

BOB BRUNO EXCAVATING,
INC

5 MORNINGSIDE DR
AUBURN NY 13021

05/28/2019

05/28/2024

DOL

DOL

BOGDAN MARKOVSKI

370 W. PLEASANTVIEW AVE
SUITE 2.329HACKENSACK NJ
07601

02/11/2019

02/11/2024

DOL

DOL

BRADLEY J SCHUKA

4 BROTHERS ROAD
WAPPINGERS FALLS NY 12590

10/20/2020

10/20/2025

DOL

DOL

BRUCE P. NASH JR.

5841 BUTTERNUT ROAD
EAST SYRACUSE NY 13057

09/12/2018

09/12/2023

DOL

DOL

*****0225

C&D LAFACE
CONSTRUCTION, INC.

8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020

01/09/2023

DOL

DOL

*****9383

C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

09/17/2020

09/17/2025

*****8421

*****8416

*****2113

EMPLOYER
DBA NAME

BIAGIO CANTISANI
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DOL

DOL

*****9383

C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

12/04/2018

12/04/2023

DOL

DOL

*****4083

C.P.D. ENTERPRISES, INC

P.O BOX 281
WALDEN NY 12586

03/03/2020

03/03/2025

DOL

DOL

*****5161

CALADRI DEVELOPMENT
CORP.

1223 PARK ST.
PEEKSKILL NY 10566

05/17/2021

05/17/2026

DOL

DOL

*****3391

CALI ENTERPRISES, INC.

1223 PARK STREET
PEEKSKILL NY 10566

05/17/2021

05/17/2026

DOL

NYC

CALVIN WALTERS

465 EAST THIRD ST
MT. VERNON NY 10550

09/09/2019

09/09/2024

DOL

DOL

CANTISANI & ASSOCIATES
LTD

442 ARMONK RD
MOUNT KISCSO NY 10549

06/12/2018

06/12/2023

DOL

DOL

CANTISANI HOLDING LLC

06/12/2018

06/12/2023

DOL

DOL

CARMEN RACHETTA

8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020

02/03/2025

DOL

DOL

CARMENA RACHETTA

8531 OSWEGO ROAD
BALDWINSVILLE NY 13027

02/03/2020

01/09/2023

DOL

DOL

*****3812

CARMODY "2" INC

06/12/2018

06/12/2023

DOL

DOL

*****1143

CARMODY BUILDING CORP

06/12/2018

06/12/2023

DOL

DOL

CARMODY CONCRETE
CORPORATION

06/12/2018

06/12/2023

DOL

DOL

CARMODY ENTERPRISES,
LTD.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018

06/12/2023

DOL

DOL

CARMODY INC

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018

06/12/2023

DOL

DOL

06/12/2018

06/12/2023

DOL

DOL

CARMODY MAINTENANCE
CORPORATION

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018

06/12/2023

DOL

DOL

CARMODY MASONRY CORP

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018

06/12/2023

DOL

AG

CESAR J. AGUDELO

81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY
11372

02/07/2018

02/07/2023

DOL

DOL

CHANTICLEER
CONSTRUCTION LLC

4 BROTHERS ROAD
WAPPINGERS FALLS NY 12590

10/20/2020

10/20/2025

DOL

NYC

CHARLES ZAHRADKA

863 WASHINGTON STREET
FRANKLIN SQUARE NY 11010

03/10/2020

03/10/2025

DOL

DOL

CHRISTOPHER GRECO

26 NORTH MYRTLE AVENUE
SPRING VALLEY NY 10956

02/18/2021

02/18/2026

DOL

DOL

CHRISTOPHER J MAINI

19 CAITLIN AVE
JAMESTOWN NY 14701

09/17/2018

09/17/2023

DOL

DOL

CHRISTOPHER
PAPASTEFANOU A/K/A CHRIS
PAPASTEFANOU

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019

05/30/2024

DOL

DOL

*****1927

CONSTRUCTION PARTS
WAREHOUSE, INC.

CPW

5841 BUTTERNUT ROAD
EAST SYRACUSE NY 13057

09/12/2018

09/12/2023

DOL

DOL

*****3228

CROSS-COUNTY
LANDSCAPING AND TREE
SERVICE, INC.

ROCKLAND
TREE
SERVICE

26 NORTH MYRTLE AVENUE
SPRING VALLEY NY 10956

02/18/2021

02/18/2026

DOL

DOL

*****2524

CSI ELECTRICAL &
MECHANICAL INC

42-32 235TH ST
DOUGLASTON NY 11363

01/14/2019

01/14/2024

DOL

NYC

DALJIT KAUR BOPARAI

185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017

10/17/2022

DOL

DOL

DANCO CONSTRUCTION
UNLIMITED INC.

485 RAFT AVENUE
HOLBROOK NY 11741

10/19/2021

10/19/2026

DOL

DOL

DARIAN L COKER

2610 SOUTH SALINA ST
SUITE 2CSYRACUSE NY 13205

09/17/2020

09/17/2025

DOL

DOL

DARIAN L COKER

2610 SOUTH SALINA ST
SUITE 2CSYRACUSE NY 13205

12/04/2018

12/04/2023

DOL

NYC

DAVID WEINER

14 NEW DROP LANE
2ND FLOORSTATEN ISLAND
NY 10306

11/14/2019

11/14/2024

DOL

AG

DEBRA MARTINEZ

31 BAY ST
BROOKLYN NY 11231

03/28/2018

03/28/2023

DOL

DOL

DELPHI PAINTING &
DECORATING CO INC

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019

05/30/2024

DOL

DOL

DF CONTRACTORS OF
ROCHESTER, INC.

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017

05/16/2022

*****3812

*****0026

*****7619

CARMODY
CONTRACTIN
G AND
CARMODY
CONTRACTIN
G CORP.

442 ARMONK RD
MOUNT KISCO NY 10549

CARMODY INDUSTRIES INC
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DOL

DOL

DF CONTRACTORS, INC.

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017

05/16/2022

DOL

NYC

DIMITRIOS TSOUMAS

35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017

08/02/2022

DOL

DOL

DOMENICO LAFACE

8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020

01/09/2023

DOL

DOL

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017

05/16/2022

DOL

DOL

DONALD R. FORSAY

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017

05/16/2022

DOL

NYC

DUARTE LOPES

66-05 WOODHAVEN BLVD.
STE 2REGO PARK NY 11374

04/20/2017

04/20/2022

DOL

DOL

EAGLE MECHANICAL AND
GENERAL CONSTRUCTION
LLC

11371 RIDGE RD
WOLCOTT NY 14590

02/03/2020

02/03/2025

DOL

DOL

EAST COAST PAVING

2238 BAKER RD
GILLETT PA 16923

03/12/2018

03/12/2023

DOL

DA

EDWIN HUTZLER

2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021

08/04/2026

DOL

DOL

*****0780

EMES HEATING & PLUMBING
CONTR

5 EMES LANE
MONSEY NY 10952

01/20/2002

01/20/3002

DOL

NYC

*****5917

EPOCH ELECTRICAL, INC

97-18 50TH AVE
CORONA NY 11368

04/19/2018

04/19/2024

DOL

DOL

FAIGY LOWINGER

11 MOUNTAIN RD
28 VAN BUREN DRMONROE
NY 10950

03/20/2019

03/20/2024

DOL

DOL

FRANK BENEDETTO

19 CATLIN AVE
JAMESTOWN NY 14701

09/17/2018

09/17/2023

DOL

DOL

19 CAITLIN AVE
JAMESTOWN NY 14701

09/17/2018

09/17/2023

DOL

NYC

FRANK MAINI

1766 FRONT ST
YORKTOWN HEIGHTS NY
10598

01/17/2018

01/17/2023

DOL

DA

FREDERICK HUTZLER

2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021

08/04/2026

DOL

NYC

G & G MECHANICAL
ENTERPRISES, LLC.

1936 HEMPSTEAD TURNPIKE
EAST MEDOW NY 11554

11/29/2019

11/29/2024

DOL

DOL

GABRIEL FRASSETTI

04/10/2019

04/10/2024

DOL

NYC

GAYATRI MANGRU

21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020

09/17/2025

DOL

DOL

GEOFF CORLETT

415 FLAGGER AVE
#302STUART FL 34994

10/31/2018

10/31/2023

DOL

DA

GEORGE LUCEY

150 KINGS STREET
BROOKLYN NY 11231

01/19/1998

01/19/2998

DOL

DOL

GIGI SCHNECKENBURGER

261 MILL RD
EAST AURORA NY 14052

05/29/2019

05/29/2024

DOL

DOL

GIOVANNI LAFACE

8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020

01/09/2023

DOL

NYC

405 BARRETTO ST
BRONX NY 10474

05/31/2018

05/31/2023

DOL

NYC

GREAT ESTATE
CONSTRUCTION, INC.

327 STAGG ST
BROOKLYN NY 11206

10/10/2017

10/10/2022

DOL

DOL

GREGORY S. OLSON

P.O BOX 100
200 LATTA BROOK
PARKHORSEHEADS NY 14845

03/08/2018

03/08/2023

DOL

DOL

HANS RATH

24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020

02/03/2025

DOL

NYC

*****3228

HEIGHTS ELEVATOR CORP.

1766 FRONT ST
YORKTOWN HEIGHTS NY
10598

01/17/2018

01/17/2023

DOL

DOL

*****5131

INTEGRITY MASONRY, INC.

722 8TH AVE
WATERVLIET NY 12189

06/05/2018

06/05/2023

DOL

DOL

IRENE KASELIS

32 PENNINGTON AVE
WALDWICK NJ 07463

05/30/2019

05/30/2024

DOL

DOL

J. WASE CONSTRUCTION
CORP.

8545 RT 9W
ATHENS NY 12015

03/09/2021

03/09/2026

DOL

DOL

J.A. HIRES CADWALLADER

P.O BOX 100
200 LATTA BROOK
PARKHORSEHEADS NY 14845

03/08/2018

03/08/2023

DOL

DOL

JAMES C. DELGIACCO

722 8TH AVE
WATERVLIET NY 12189

06/05/2018

06/05/2023

DOL

DOL

JAMES J. BAKER

7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021

08/17/2026

*****3242

*****5175

*****4722

*****6616

*****3164

*****9211

DONALD R. FORSAY

FRANK BENEDETTO AND
CHRISTOPHER J MAINI

GLOBE GATES INC

DF LAWN
SERVICE

B&M
CONCRETE

GLOBAL
OVERHEAD
DOORS

M&R
CONCRETE
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JAMES LIACONE

9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018

07/23/2023

DOL

DOL

JAMES RACHEL

9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018

07/23/2023

DOL

DOL

JASON P. RACE

3469 STATE RT. 69
PERISH NY 13131

09/29/2021

09/29/2026

DOL

DOL

JASON P. RACE

3469 STATE RT. 69
PERISH NY 13131

02/09/2022

02/09/2027

DOL

DOL

*****7993

JBS DIRT, INC.

7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021

08/17/2026

DOL

DOL

*****5368

JCH MASONRY &
LANDSCAPING INC.

35 CLINTON AVE
OSSINING NY 10562

09/12/2018

09/12/2023

DOL

NYC

JENNIFER GUERRERO

1936 HEMPSTEAD TURNPIKE
EAST MEADOW NY 11554

11/29/2019

11/29/2024

DOL

DOL

JIM PLAUGHER

17613 SANTE FE LINE ROAD
WAYNEFIELD OH 45896

07/16/2021

07/16/2026

DOL

AG

JOHN ANTHONY MASSINO

36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018

02/07/2023

DOL

DOL

JOHN F. CADWALLADER

200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018

03/08/2023

DOL

DOL

P.O BOX 100
200 LATTA BROOK
PARKHORSEHEADS NY 14845

03/08/2018

03/08/2023

DOL

DOL

JOHN GOCEK

14B COMMERCIAL AVE
ALBANY NY 12065

11/14/2019

11/14/2024

DOL

DOL

JOHN LUCIANO

05/14/2018

05/14/2023

DOL

DOL

JOHN MARKOVIC

47 MANDON TERRACE
HAWTHORN NJ 07506

03/29/2021

03/29/2026

DOL

DOL

JOHN WASE

8545 RT 9W
ATHENS NY 12015

03/09/2021

03/09/2026

DOL

AG

JOHNCO CONTRACTING, INC.

36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018

02/07/2023

DOL

DOL

JON E DEYOUNG

261 MILL RD
P.O BOX 296EAST AURORA
NY 14052

05/29/2019

05/29/2024

DOL

DOL

JORGE RAMOS

8970 MIKE GARCIA DR
MANASSAS VA 20109

07/16/2021

07/16/2026

DOL

DOL

JORI PEDERSEN

415 FLAGER AVE
#302STUART FL 34994

10/31/2018

10/31/2023

DOL

DOL

JOSE CHUCHUCA

35 CLINTON AVE
OSSINING NY 10562

09/12/2018

09/12/2023

DOL

NYC

JOSEPH FOLEY

66-05 WOODHAVEN BLVD.
STE 2REGO PARK NY 11374

04/20/2017

04/20/2022

DOL

NYC

JOSEPH MARTINO

1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017

12/13/2022

DOL

DOL

JOY MARTIN

2404 DELAWARE AVE
NIGARA FALLS NY 14305

09/12/2018

09/12/2023

DOL

DOL

*****5116

JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

02/09/2022

02/09/2027

DOL

DOL

*****5116

JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

09/29/2021

09/29/2026

DOL

DOL

JULIUS AND GITA BEHREND

5 EMES LANE
MONSEY NY 10952

11/20/2002

11/20/3002

DOL

DOL

KARIN MANGIN

796 PHELPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020

12/01/2025

DOL

DOL

KATE E. CONNOR

7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021

03/31/2026

DOL

DOL

KATIE BURDICK

2238 BAKER RD
GILLETT PA 16923

03/12/2018

03/12/2023

DOL

DOL

KELC DEVELOPMENT, INC

7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021

03/31/2026

DOL

DOL

KIMBERLY F. BAKER

7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021

08/17/2026

DOL

DOL

*****3490

L&M
CONSTRUCTION/DRYWALL
INC.

1079 YONKERS AVE
YONKERS NY 10704

08/07/2018

08/07/2023

DOL

DA

*****8816

LAKE CONSTRUCTION AND
DEVELOPMENT
CORPORATION

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998

08/19/2998

DOL

DOL

LAVERN GLAVE

161 ROBYN RD
MONROE NY 10950

01/30/2018

01/30/2023

DOL

DOL

LEN.J CONSTRUCTION, LLC

PO BOX 10007
ALBANY NY 12201

06/24/2016

09/19/2022

*****4612

*****0600

*****2959

*****4388

JOHN F. CADWALLADER, INC.

THE GLASS
COMPANY
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DOL
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*****4388

LEN.J CONSTRUCTION, LLC

PO BOX 10007
ALBANY NY 12201

06/24/2016

09/19/2022

DOL

DOL

*****4388

LEN.J CONSTRUCTION, LLC

PO BOX 10007
ALBANY NY 12201

09/19/2017

09/19/2022

DOL

DOL

*****4388

LEN.J CONSTRUCTION, LLC

PO BOX 10007
ALBANY NY 12201

09/19/2017

09/19/2022

DOL

DOL

*****4388

LEN.J CONSTRUCTION, LLC

PO BOX 10007
ALBANY NY 12201

01/17/2017

09/19/2022

DOL

DOL

*****4388

LEN.J CONSTRUCTION, LLC

PO BOX 10007
ALBANY NY 12201

09/19/2017

09/19/2022

DOL

DOL

*****4388

LEN.J CONSTRUCTION, LLC

PO BOX 10007
ALBANY NY 12201

09/19/2017

09/19/2022

DOL

DOL

*****4388

LEN.J CONSTRUCTION, LLC

PO BOX 10007
ALBANY NY 12201

08/14/2017

09/19/2022

DOL

DOL

LEROY NELSON JR

PO BOX 10007
ALBANY NY 12201

09/19/2017

09/19/2022

DOL

DOL

LEROY NELSON JR

PO BOX 10007
ALBANY NY 12201

09/19/2017

09/19/2022

DOL

DOL

LEROY NELSON JR

PO BOX 10007
ALBANY NY 12201

09/19/2017

09/19/2022

DOL

DOL

LEROY NELSON JR

PO BOX 10007
ALBANY NY 12201

09/19/2017

09/19/2022

DOL

DOL

LEROY NELSON JR

PO BOX 10007
ALBANY NY 12201

08/14/2017

08/14/2022

DOL

DOL

LEROY NELSON JR

PO BOX 10007
ALBANY NY 12201

01/17/2017

09/19/2022

DOL

DA

*****4460

LONG ISLAND GLASS &
STOREFRONTS, LLC

4 MANHASSET TRL
RIDGE NY 11961

09/06/2018

09/06/2023

DOL

AG

*****4216

LOTUS-C CORP.

81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY
11372

02/07/2018

02/07/2023

DOL

DOL

LOUIS A. CALICCHIA

1223 PARK ST.
PEEKSKILL NY 10566

05/17/2021

05/17/2026

DOL

NYC

LUBOMIR PETER SVOBODA

27 HOUSMAN AVE
STATEN ISLAND NY 10303

12/26/2019

12/26/2024

DOL

NYC

M & L STEEL & ORNAMENTAL
IRON CORP.

27 HOUSMAN AVE
STATEN ISLAND NY 10303

12/26/2019

12/26/2024

DOL

DOL

MAINSTREAM SPECIALTIES,
INC.

11 OLD TOWN RD
SELKIRK NY 12158

02/02/2021

02/02/2026

DOL

DA

MANUEL P TOBIO

150 KINGS STREET
BROOKLYN NY 14444

08/19/1998

08/19/2998

DOL

DA

MANUEL TOBIO

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998

08/19/2998

DOL

NYC

MAREK FABIJANOWSKI

50 MAIN ST
WHITE PLAINS NY 10606

01/04/2019

01/04/2024

DOL

NYC

MARIA NUBILE

84-22 GRAND AVENUE
ELMHURST NY 11373

03/10/2020

03/10/2025

DOL

DOL

MASONRY CONSTRUCTION,
INC.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018

06/12/2023

DOL

DOL

MASONRY INDUSTRIES, INC.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018

06/12/2023

DOL

NYC

MATINA KARAGIANNIS

97-18 50TH AVE
CORONA NY 11368

04/19/2018

04/19/2023

DOL

DOL

MATTHEW P. KILGORE

4156 WILSON ROAD EAST
TABERG NY 13471

03/26/2019

03/26/2024

DOL

DOL

MAURICE GAWENO

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018

06/12/2023

DOL

DOL

MCLEAN "MIKKI BEANE"

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017

05/02/2022

DOL

DOL

MCLEAN "MIKKI" DRAKE

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017

05/02/2022

DOL

DOL

MCLEAN M DRAKE-BEANE

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017

05/02/2022

DOL

DOL

*****9445

MCLEAN M WALSH

ELITE
PROFESSION
AL PAINTING
OF CNY

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017

05/02/2022

DOL

DOL

*****9445

MCLEAN M WALSH

ELITE
PROFESSION
AL PAINTING
OF CNY

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017

05/02/2022

DOL

DOL

MICHAEL LENIHAN

1079 YONKERS AVE
UNIT 4YONKERS NY 10704

08/07/2018

08/07/2023

DOL

AG

MICHAEL RIGLIETTI

31 BAY ST
BROOKLYN NY 11231

03/28/2018

03/28/2023

*****2196

*****3333
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DOL

DOL

*****4829

MILESTONE ENVIRONMENTAL
CORPORATION

704 GINESI DRIVE
SUITE 29MORGANVILLE NJ
07751

04/10/2019

04/10/2024

DOL

NYC

*****9926

MILLENNIUM FIRE
PROTECTION, LLC

325 W. 38TH STREET
SUITE 204NEW YORK NY
10018

11/14/2019

11/14/2024

DOL

NYC

*****0627

MILLENNIUM FIRE SERVICES,
LLC

14 NEW DROP LNE
2ND FLOORSTATEN ISLAND
NY 10306

11/14/2019

11/14/2024

DOL

AG

MSR ELECTRICAL
CONSTRUCTION CORP.

31 BAY ST
BROOKLYN NY 11231

03/28/2018

03/28/2023

DOL

NYC

MUHAMMED A. HASHEM

524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020

09/17/2025

DOL

NYC

NAMOW, INC.

84-22 GRAND AVENUE
ELMHURST NY 11373

03/10/2020

03/10/2025

DOL

DA

*****9786

NATIONAL INSULATION & GC
CORP

180 MILLER PLACE
HICKSVILLE NY 11801

12/12/2018

12/12/2023

DOL

DOL

*****3684

NATIONAL LAWN
SPRINKLERS, INC.

645 N BROADWAY
WHITE PLAINS NY 10603

05/14/2018

05/14/2023

DOL

DOL

NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

09/29/2021

09/29/2026

DOL

DOL

NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

02/09/2022

02/09/2027

DOL

DOL

*****7429

NICOLAE I. BARBIR

444 SCHANTZ ROAD
ALLENTOWN PA 18104

09/17/2020

09/17/2025

DOL

DOL

*****1845

OC ERECTERS, LLC A/K/A OC
ERECTERS OF NY INC.

1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018

01/16/2023

DOL

DOL

PAULINE CHAHALES

935 S LAKE BLVD
MAHOPAC NY 10541

03/02/2021

03/02/2026

DOL

DOL

PETER STEVENS

11 OLD TOWN ROAD
SELKIRK NY 12158

02/02/2021

02/02/2026

DOL

DOL

*****0466

PRECISION BUILT FENCES,
INC.

1617 MAIN ST
PEEKSKILL NY 10566

03/03/2020

03/03/2025

DOL

NYC

*****4532

PROFESSIONAL PAVERS
CORP.

66-05 WOODHAVEN BLVD.
REGO PARK NY 11374

04/20/2017

04/20/2022

DOL

NYC

RASHEL CONSTRUCTION
CORP

524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020

09/17/2025

DOL

DOL

*****1068

RATH MECHANICAL
CONTRACTORS, INC.

24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020

02/03/2025

DOL

DOL

*****2633

RAW POWER ELECTRIC CORP

3 PARK CIRCLE
MIDDLETOWN NY 10940

01/30/2018

01/30/2023

DOL

AG

*****7015

RCM PAINTING INC.

69-06 GRAND AVENUE
2ND FLOORMASPETH NY
11378

02/07/2018

02/07/2023

DOL

DA

*****7559

REGAL CONTRACTING INC.

24 WOODBINE AVE
NORTHPORT NY 11768

10/01/2020

10/01/2025

DOL

DOL

REGINALD WARREN

161 ROBYN RD
MONROE NY 10950

01/30/2018

01/30/2023

DOL

DOL

RICH T CONSTRUCTION

107 WILLOW WOOD LANE
CAMILLUS NY 13031

11/13/2018

11/13/2023

DOL

DOL

RICHARD MACONE

8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018

09/17/2023

DOL

DOL

RICHARD REGGIO

1617 MAIN ST
PEEKSKILL NY 10566

03/03/2020

03/03/2025

DOL

DOL

108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018

10/16/2023

DOL

DOL

RICHARD TIMIAN JR.

108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018

10/16/2023

DOL

DOL

RICHARD TIMIAN JR.

108 LAMONT AVE
SYRACUSE NY 13209

11/13/2018

11/13/2023

DOL

DOL

ROBBYE BISSESAR

89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

01/11/2003

01/11/3003

DOL

DOL

ROBERT A. VALERINO

3841 LANYARD COURT
NEW PORT RICHEY FL 34652

07/09/2019

07/09/2024

DOL

DOL

ROBERT BRUNO

5 MORNINGSIDE DRIVE
AUBURN NY 13021

05/28/2019

05/28/2024

DOL

DOL

RODERICK PUGH

404 OAK ST
SUITE 101SYRACUSE NY
13203

07/23/2018

07/23/2023

DOL

DOL

RODERICK PUGH
CONSTRUCTION INC.

404 OAK ST
SUITE 101SYRACUSE NY
13203

07/23/2018

07/23/2023

DOL

DOL

ROMEO WARREN

161 ROBYN RD
MONROE NY 10950

01/30/2018

01/30/2023

*****9148

*****9148

*****4880

RICHARD TIMIAN

BESTUCCO
CONSTRUCTI
ON, INC.

RICH T
CONSTRUCTI
ON
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DOL

DOL

RONALD MESSEN

DOL

DOL

ROSEANNE CANTISANI

DOL

DOL

*****1365

S & L PAINTING, INC.

DOL

DOL

*****7730

DOL

11/14/2019

11/14/2024

06/12/2018

06/12/2023

11 MOUNTAIN ROAD
P.O BOX 408MONROE NY
10950

03/20/2019

03/20/2024

S C MARTIN GROUP INC.

2404 DELAWARE AVE
NIAGARA FALLS NY 14305

09/12/2018

09/12/2023

DOL

SAL FRESINA MASONRY
CONTRACTORS, INC.

1935 TEALL AVENUE
SYRACUSE NY 13206

07/16/2021

07/16/2026

DOL

DOL

SAL MASONRY
CONTRACTORS, INC.

(SEE COMMENTS)
SYRACUSE NY 13202

07/16/2021

07/16/2026

DOL

DOL

SALFREE ENTERPRISES INC

P.O BOX 14
2821 GARDNER RDPOMPEI NY
13138

07/16/2021

07/16/2026

DOL

DOL

SALVATORE A FRESINA A/K/A
SAM FRESINA

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY
13218

07/16/2021

07/16/2026

DOL

DOL

SAM FRESINA

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY
13218

07/16/2021

07/16/2026

DOL

NYC

SAM WATERPROOFING INC

168-42 88TH AVENUE
APT.1 AJAMAICA NY 11432

11/20/2019

11/20/2024

DOL

NYC

SANDEEP BOPARAI

185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017

10/17/2022

DOL

NYC

*****1130

SCANA CONSTRUCTION
CORP.

863 WASHINGTON STREET
FRANKLIN SQUARE NY 11010

03/10/2020

03/10/2025

DOL

DOL

*****2045

SCOTT DUFFIE

P.O BOX 111
CORNWALL NY 12518

03/03/2020

03/03/2025

DOL

DOL

SCOTT DUFFIE

P.O BOX 111
CORNWALL NY 12518

03/03/2020

03/03/2025

DOL

NYC

*****6597

SHAIRA CONSTRUCTION
CORP.

421 HUDSON STREET
SUITE C5NEW YORK NY 10014

02/20/2019

02/20/2024

DOL

DOL

*****1961

SHANE BURDICK

2238 BAKER ROAD
GILLETT PA 16923

03/12/2018

03/12/2023

DOL

DOL

SHANE BURDICK

2238 BAKER ROAD
GILLETT PA 16923

03/12/2018

03/12/2023

DOL

DOL

SHANE NOLAN

9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018

07/23/2023

DOL

DOL

SHULEM LOWINGER

11 MOUNTAIN ROAD
28 VAN BUREN DRMONROE
NY 10950

03/20/2019

03/20/2024

DOL

DOL

*****0816

SOLAR ARRAY SOLUTIONS,
LLC

9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018

07/23/2023

DOL

DOL

*****0440

SOLAR GUYS INC.

8970 MIKE GARCIA DR
MANASSAS VA 20109

07/16/2021

07/16/2026

DOL

NYC

SOMATIE RAMSUNAHAI

115-46 132ND ST
SOUTH OZONE PARK NY
11420

09/17/2020

09/17/2025

DOL

DOL

SOUTH BUFFALO ELECTRIC,
INC.

1250 BROADWAY ST
BUFFALO NY 14212

02/03/2020

02/03/2025

DOL

DOL

STANADOS KALOGELAS

485 RAFT AVENUE
HOLBROOK NY 11741

10/19/2021

10/19/2026

DOL

DOL

*****3496

STAR INTERNATIONAL INC

89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

08/11/2003

08/11/3003

DOL

DOL

*****6844

STEAM PLANT AND CHX
SYSTEMS INC.

14B COMMERCIAL AVENUE
ALBANY NY 12065

11/14/2019

11/14/2024

DOL

DOL

*****9933

STEED GENERAL
CONTRACTORS, INC.

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019

05/30/2024

DOL

DOL

*****9528

STEEL-IT, LLC.

17613 SANTE FE LINE ROAD
WAYNESFIELD OH 45896

07/16/2021

07/16/2026

DOL

DOL

STEFANOS PAPASTEFANOU,
JR. A/K/A STEVE
PAPASTEFANOU, JR.

256 WEST SADDLE RIVER RD
UPPER SADDLE RIVER NJ
07458

05/30/2019

05/30/2024

DOL

DOL

STEVE TATE

415 FLAGER AVE
#302STUART FL 34994

10/31/2018

10/31/2023

DOL

DOL

STEVEN MARTIN

2404 DELWARE AVE
NIAGARA FALLS NY 14305

09/12/2018

09/12/2023

DOL

DOL

*****3800

SUBURBAN RESTORATION
CO. INC.

5-10 BANTA PLACE
FAIR LAWN PLACE NJ 07410

03/29/2021

03/29/2026

DOL

NYC

*****5863

SUKHMANY CONSTRUCTION,
INC.

185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017

10/17/2022

*****9874

*****0349

*****2221

14B COMMERCIAL AVE
ALBANY NY 12065

DUFFIE'S
ELECTRIC,
INC.

CENTRAL
TRAFFIC
CONTROL,
LLC.
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DOL

DOL

*****1060

SUNN ENTERPRISES GROUP,
LLC

370 W. PLEASANTVIEW AVE
SUITE 2.329HACKENSACK NJ
07601

02/11/2019

02/11/2024

DOL

DOL

*****8209

SYRACUSE SCALES, INC.

158 SOLAR ST
SYRACUSE NY 13204

01/07/2019

01/07/2024

DOL

DOL

TALAILA OCAMPA

1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018

01/16/2023

DOL

DOL

TERRY THOMPSON

11371 RIDGE RD
WOLCOTT NY 14590

02/03/2020

02/03/2025

DOL

DOL

TERSAL CONSTRUCTION
SERVICES INC

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY
13208

07/16/2021

07/16/2026

DOL

DOL

TERSAL CONTRACTORS, INC.

221 GARDNER RD
P.O BOX 14POMPEI NY 13138

07/16/2021

07/16/2026

DOL

DOL

TERSAL DEVELOPMENT
CORP.

1935 TEALL AVENUE
SYRACUSE NY 13206

07/16/2021

07/16/2026

DOL

DOL

TEST

P.O BOX 123
ALBANY NY 12204

05/20/2020

05/20/2025

DOL

DOL

*****6789

TEST1000

P.O BOX 123
ALBANY NY 12044

03/01/2021

03/01/2026

DOL

DOL

*****5766

THE COKER CORPORATION

COKER
2610 SOUTH SALINA ST
CORPORATIO SUITE 14SYRACUSE NY 13205
N

12/04/2018

12/04/2023

DOL

DOL

*****5766

THE COKER CORPORATION

COKER
2610 SOUTH SALINA ST
CORPORATIO SUITE 14SYRACUSE NY 13205
N

09/17/2020

09/17/2025

DOL

DA

*****4106

TRIPLE H CONCRETE CORP

2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021

08/04/2026

DOL

DOL

*****6392

V.M.K CORP.

8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018

09/17/2023

DOL

DOL

*****6418

VALHALLA CONSTRUCTION,
LLC.

796 PHLEPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020

12/01/2025

DOL

NYC

*****2426

VICKRAM MANGRU

21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020

09/17/2025

DOL

NYC

VICKRAM MANGRU

21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020

09/17/2025

DOL

DOL

VICTOR ALICANTI

42-32 235TH ST
DOUGLASTON NY 11363

01/14/2019

01/14/2024

DOL

NYC

VIKTAR PATONICH

2630 CROPSEY AVE
BROOKLYN NY 11214

10/30/2018

10/30/2023

DOL

DOL

VIKTORIA RATH

24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020

02/03/2025

DOL

NYC

VITO GARGANO

1535 RICHMOND AVE
STATEN ISLAND NY 10314

12/13/2017

12/13/2022

DOL

NYC

*****3673

WALTERS AND WALTERS,
INC.

465 EAST AND THIRD ST
MT. VERNON NY 10550

09/09/2019

09/09/2024

DOL

DOL

*****3296

WESTERN NEW YORK
CONTRACTORS, INC.

3841 LAYNARD COURT
NEW PORT RICHEY FL 34652

07/09/2019

07/09/2024

DOL

DOL

WHITE PLAINS CARPENTRY
CORP

442 ARMONK RD

06/12/2018

06/12/2023

DOL

DOL

WILLIAM C WATKINS

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017

05/02/2022

DOL

DOL

WILLIAM G. PROERFRIEDT

85 SPRUCEWOOD ROAD
WEST BABYLON NY 11704

01/19/2021

01/19/2026

DOL

DOL

*****5924

WILLIAM G. PROPHY, LLC

54 PENTAQUIT AVE
BAYSHORE NY 11706

01/19/2021

01/19/2026

DOL

DOL

*****4043

WINDSHIELD INSTALLATION
NETWORK, INC.

200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018

03/08/2023

DOL

DOL

*****4730

XGD SYSTEMS, LLC

415 GLAGE AVE
#302STUART FL 34994

10/31/2018

10/31/2023

DOL

NYC

ZAKIR NASEEM

30 MEADOW ST
BROOKLYN NY 11206

10/10/2017

10/10/2022

DOL

NYC

ZHN CONTRACTING CORP

30 MEADOW ST
BROOKLYN NY 11206

10/10/2017

10/10/2022

*****9733

*****8277

VICK
CONSTRUCTI
ON

WGP
CONTRACTIN
G, INC.

TDI GOLF
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EXHIBIT C: SPECIFICATIONS

Section I. Inspections and probes.
Part 1. Examination/Inspections and Markings of Facade Damages.
1.

Contractor shall furnish access and all necessary equipment, tools,
scaffoldings and experienced crew required for examination of and all
repairs to the brick masonry, stone panels, concrete spandrels, parapet walls,
windows, steel, copings and all other facade and superstructure building
components.

2.

Using personnel experienced in brick masonry and steel repairs the
contractor, jointly with the Architect/Engineer, shall examine the existing
conditions of all facade components at close range. They shall mark all
spalling, cracks, misalignments, rust stains, and any other signs of
deterioration. Any and all unsafe and/or critical conditions that require
immediate attention shall be recorded for immediate action. Contractor shall
not proceed without written authorization from A/E. Contractor should
notify A/E of additional conditions not noted on SOW documents.

3.

Avoid using tools that may damage the existing facade and facade
component finished surface.

4.

All existing waterproofing/flashing at the superstructures and facades
shall be inspected and any material failure, rust stains, spalling, etc. shall be
reported to the Architect.

5.

At all existing facades and superstructure components, Contractor shall
provide unit price per approx. 4-hour drop for crew, equipment and hung
scaffolding needed for Architect/Engineer's on-scaffold inspections as
required for the verification of damages and final quantity verification
beyond the amount included in the repair unit prices.

Section II. Exterior Masonry Walls.
Part 1. Brick Masonry Repointing.
A.

Preparation:
1.

All cracked, loose, washed out, or otherwise defective brick masonry mortar
joints marked by A/E shall be raked and saw cut for the full width of the
joint to a min. depth of 3/4", deeper if necessary to reach sound material.
All loose particles shall be removed and the joint cavity brushed, dusted
clean and joint prepared for new mortar. Do not spall edges of masonry
units or widen joints.

2.

All caulking on existing mortar joints shall be removed and joint raked out
and prepared as stated in Paragraph #1 above.

© Darius Toraby Architects, P.C. 3/29/2022
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B.

3.

All cutting and grinding work to be performed with tools fitted with vacuum
collection shrouds and connected to adequately powered and HEPA filtered
wet/dry vacuum cleaners. Vacuum cleaners are to be carefully and regularly
emptied as required to maintain their efficiency. Walls to be wet down prior
to grinding, if required in the A/E’s judgment to reduce dust nuisance. No
grinding is permitted to be performed in the absence of these noted dust
collection efforts.

4.

Spray existing joint(s) with clean portable water before applying new
mortar.

Mortar Mix:
1.

Mix Ingredients:
Cement and Lime Mix: Only Premixed Mortar Type "N" one (1) part
Portland Cement; half (1/2) part hydrated lime by volume factory bagged,
with color additive to match adjacent mortar, properly stored and protected
from rain and dampness shall be used.
Sand: Dry, clean, sharp and well graded sand, commercially bagged and
free from deleterious and organic materials shall be used. No particles larger
than 1/8”.
Water: Fresh potable City water carried or placed in clean containers shall
be used.
Color: Use organic approved color additives as required. New mortar shall
match existing mortar in texture and color. Sample area of repointing
mortar application shall be prepared for approval of the color by the
Architect or ownership before proceeding with this work

2.

Mix Proportions:
The basic mortar mix for masonry shall be Type "N" consisting of 2 1/2
parts sand, 1/2 part lime putty and one (1) part Portland cement by volume
thoroughly mixed before adding water. The amount of water shall be kept
to a minimum to obtain maximum bond strength and render a stiff but
workable mix. The container to hold the mix shall be washed and cleaned
before every mixing procedure. Sample batch to be mixed in the Architect's
presence for his approval. The mix shall be adjusted, so as to provide a
dense and non-porous surface finish upon curing.

3.

Batch Size:

Only sufficient mortar that can be used within the following 2 ½ hours shall
be mixed in ideal conditions. Mixing intervals shall be so timed as to
provide a fresh batch in proper intervals. All expired mortar shall be
© Darius Toraby Architects, P.C. 3/29/2022
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discarded. Reworking of mortar shall not be permitted. Under temperatures
of 90°, maximum time of mortar use is 2 hours.
4.

All mortar to conform to requirements of ASTM 270.

5.

Mortar mixing is to be mixed as per manufacturer’s specifications. All
materials should be mixed for no less than 3 minutes and no more than 5
minutes. (TMS 402-11/ACI 530-11/ASCE 5-11)

According to 2012 International Building Code, section 2103 at the
specifications for masonry structures. (TMS 602-11 /ACI 5301-11/ ASCI
6-11). Article 1.3 masonry components must meet the applicable masonry
quality standards as listed below:
•
•
•
•
•
•
•
•
•
•
C.

ASTM C91 Standard specification for masonry cement.
ASTM C109/C109 standard test method for compressive strength of
hydraulic cement mortars.
ASTM C144 standard specification for aggregate for masonry mortar.
ASTM C150 standard specification for Portland cement.
ASTM C270 standard specifications for mortar for unit masonry.
ASTM C780 standard test method for pre construction and construction.
Evaluation of mortars for plan and reinforced unit masonry.
ASTM C887 Standard Specifications for packaged, dry combined
materials for surfaces bonding mortar.
ASTM C946 Standard practice for construction of dry, surfaced-bonded
walls.
ASTM C1329 Standard specification for mortar cement.
Application:
1.

Properly mixed, fresh cement mortar shall be applied to wetted joints, tooled
in with consistent pressure and profile to provide a flush joint with a slight
slant as a weathered joint. Joints to match existing or as noted by architect.

2.

Special attention shall be paid at corners, turns, and vertical joints to render
a compact joint with a clean uniform profile that would easily shed
rainwater by gravity. Large pores and cavities shall be similarly treated.

3.

New joints meeting existing areas to remain shall be feathered in to provide
uniform visual continuity of color and profile as much as is practicable.

4.

The appearance of widened joints due to mortar residue being left on face of
bricks will not be accepted. Contractor to assure that all pointing mortar is
removed from brick face before curing, leaving behind neat pointing and
clean brick masonry. Contractor will repair all locations not completed to
noted standards.

© Darius Toraby Architects, P.C. 3/29/2022
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5.

D.

E.

F.

Sample area shall be re-pointed for the Architect's & FIT's inspection and
approval prior to proceeding with the work. Only clean, uniform dense
repointing with straight and sharp definition of line shall be acceptable.
Mortar color to match existing.

Curing:
1.

All freshly re-pointed areas shall be protected from rapid drying and sun and
wind and/or washout by rain and storms for at least three (3) days. Thermal
blanks shall be provided for all locations reported below 45°F

2.

The curing process shall be assisted by giving a periodic and light spraying
with clean fresh water, as required by the Architect.

Cleaning
1.

All wall areas, ledges, floors, and other building areas shall be properly
protected against splattering and any damage during the course of the work.
All excess mortar and materials shall be removed from the building, all
ledges, and roof areas daily before leaving the premises. All roof and
building drains shall be specially protected against any blockage, washout of
sand, cement and mortar mix by rain or otherwise at all times.

2.

All debris, mortar and other excess materials shall be swept away. All
ledges, walls, sills, floors, top of window air conditioners, roof areas and
sidewalks shall be broom cleaned and the debris carted away at periodic
intervals upon completion of various segments of work. Premises shall be
left broom cleaned by the Contractor at the completion of the job.

3.

All sidewalks and other passages, and adjacent buildings, roof and terraces
shall be properly and continuously protected and kept clean. All necessary
precautions, signage, permits, and barricading shall be provided to protect
all pedestrians and persons from any injury and/or falling debris, mortar,
water, etc. at all times.

4.

All field dirt, including dust from grinding, is to be completely cleaned and
removed from windowsills, ledges, window glass, mullion and muntin
surfaces, sash tracks, window screens, air conditioner grills and other
surfaces. Costs for re-rigging scaffolds to regain access to areas found to be
not properly cleaned are to be borne by the Contractor.

Cleaning Debris:
Remove and cart away all excess materials and construction debris.

Part 2. Brick Masonry Reconstruction.
A.

Preparation:

© Darius Toraby Architects, P.C. 3/29/2022
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B.

C.

D.

1.

Architect/Engineer to provide SOW drawings showing where existing
exterior wall face brick is spalling, moderately to severely cracked, bulging
out of plumb due to continuous water penetration. The masonry in such
areas shall be carefully removed to uncover existing structural members and
back-up building components, and the areas cleaned and prepared for
application of new masonry bricks matching existing. Additional areas not
marked on drawings to be brought to A/E’s attention for review.

2.

Contractor shall provide proper shoring for existing masonry walls to
remain as required. All open back-up masonry to be protected overnight
with insulation and tarp attached with furring strips on 3 sides.

3.

Any/all structural components and/or back-up building components
uncovered shall be made available for the A/E's close examination, review
and instructions.

Application:
1.

Install new masonry bricks (matching existing) in full bed of cement mortar
Type "N", perfectly plumb and true. All new bricks, mortar joints and
bonding type shall match adjacent areas. Also see instructions for
preparation selection in Section II Part 1, above.

2.

Where instructed, provide 3/4" waffle weeps in vertical mortar joints
approximately 16" apart. New waffle weeps shall slope down and outward
to provide gravity shedding of entrapped water.

New Bricks:
1.

New face bricks (solid units) shall be SW Grade, Type FBS, matching
existing in color, shape and size and shall meet or exceed the standard set
forth in ASTM Standard C216. Solid bricks only; no cored bricks are to be
used. International building code and it’s relative standards shall apply.

2.

Where required, Contractor is to provide special bricks, end and/or finish
texture, as required to replace damaged bricks in kind.

3.

Common building bricks (solid units) shall be SW Grade and shall meet or
exceed the standard set forth in ASTM specification C62.

4.

Contractor to provide samples of proposed face brick replacements for FITs’
and Architect’s approval.

5.

Prior to delivery of new brick masonry units, Contractor shall submit to the
A/E brick Manufacturer or Supplier's name and certification of compliance
of new brick masonry units with specified standards and method of testing
as determined by the A/E approved testing agency conforming with the
requirements of ASTM Standards E 329.

Masonry Ties and Anchors:
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1.

Provide the following non-corrosive masonry ties and anchors as required
and shown on drawings. Wall ties shall be installed in accordance with
TMS602/ ACI 5301/ASCE 6
a.

Adjustable stainless steel ties: Shall be used for lateral support and
bonding between adjacent masonry Wythes. Such ties shall have
thickness minimum 20 gauge, width 7/8" and sufficient length to
properly secure and reach the center of the horizontal masonry mortar
joints. Ties shall be spaced maximum 16" apart vertically and
horizontally, and staggered vertically so as in no alternate brick
courses the ties installed form a continuous line.

b.

Truss type masonry reinforcements: Furnish and install stainless steel
truss type masonry reinforcements in mortar bed at each third
horizontal masonry joint (maximum 12" o.c.). Truss type masonry
reinforcements shall have longitudinal deformed stainless steel bars
minimum 9 gauge and stainless steel cross wires minimum 12 gauge.
Maximum width of truss type reinforcements shall be approximately
1-5/8" less than the masonry wall thickness in which the
reinforcements are to be installed in order to allow for adequate mortar
cover at brick joints.
Spanning over expansion, control and/or construction joints is not
permitted.

c.

Adjustable Hook ties: Where horizontal masonry mortar joints do not
align in composite cavity or insulated walls, or when inner masonry
wythe is sound and not to be demolished, or constructed prior to
exterior wythe, stainless steel truss type reinforcements shall be
embedded in the horizontal mortar joints of the exterior wythe and
secured to 1/4" diameter stainless steel adjustable hook ties anchored
to the inner wythe at maximum 16" o.c. each way using non-shrink
epoxy grout.

2.

Placing flashings in the same brick mortar joints where masonry ties and
anchors are to be installed is not permitted, as it may generate galvanic
corrosion.

3.

Products/acceptable masonry ties and anchors manufacturers are:
- Hohmann & Barnard Inc.
30 Rasons Court, P.O. Box 270
Hauppauge, NY 11788-4206
- Approved equal.
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4.

E.

Contractor may recommend other masonry ties and anchors' manufacturers
and submit samples along with manufacturer's literature to the Architect for
review and approval prior to installation.

Cleaning Debris:
Remove and cart away all excess materials and construction debris.

Part 3. Coping Stone Repair and Replacement/Resetting.
A.

Preparation:
1.

Remove existing coping stones at designated areas where jointly reviewed
and marked with the Architect on SOW drawings. Carefully remove old
mortar, and dirt from setting bed.

2.

Parge top of parapet smooth and void free with cement mortar.

3. Place waterproofing membrane on cured mortar. Prime with approved primer
membrane to be recessed ½” from face of wall. Install new pins to reset
copings. Seal pins with approved manufacture’s sealant. Reset existing or new
limestone copings as described below.
B.

Work Included:
1.

Copings shall be wetted before setting in a sound bed of cement mortar,
aligned with existing copings to remain. Maintain bedding mortar about 3/4"
inside from face of masonry for pointing, 1" at vertical joints between
coping sections.

2.

Copings shall be set perfectly aligned and leveled. If dowels are
encountered, and are in sound condition, they are to remain. Any corroded
or unsound dowels are to be removed and replaced in kind with noncorrosive units.

3.

New copings are to be anchored to parapet and each other with stainless
steel pins and epoxy grout. Seal around anchor penetrations through coping
flashing with approved membrane manufactured sealant.

4.

Vertical joints between coping sections shall be first mortared and then
packed with flexible foam backer rod/bond breaker to within approximately
3/8" of the surface, but no more than the width of the joints. Provide
minimum one (1) 3/4" wide expansion joint along each run.

5.

Use masking tape on both sides of the joint, provide a uniform
(approximately 3/4" wide) application area. Apply sealant as specified in
Section D.

6.

All replacement copings shall match existing in size, profile, texture and
color.
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C.

New Limestone Copings:
1.

Where an existing coping stone is cracked, chipped, damaged or otherwise
unsound, replace in-kind with Indiana Limestone Coping, color, size and
texture to match existing adjacent copings.

4. Submit samples of proposed replacement stone for A/E and FIT approval.
Precast concrete alternative should be complete as per all related ASTM
standards or specs.
D.

E.

Caulking:
1.

Provide a sealant compound that shall be especially resistant to ultraviolet
light and heat degradation, Dow 790 or Pecora 864 NST with appropriate
primer and compatible approved back up rod. Otherwise, Contractor shall
recommend three alternate caulking compounds and submit Manufacturer’s
literature for Architect's selection and prior approval.

2.

Prime all surfaces thoroughly with manufacturer's approved prime
compound as directed, and fill joints using pressure gun, and a uniform rate
of flow, holding the gun to point toward the direction of movement. Tool
the joint to a smooth, slightly concave uniform profile. Remove masking
tape after curing as recommended by Manufacturer.

3.

The color of the caulk shall be subject to the Architect's and owner’s
approval.

Flashing Below Copings
At all copings to be reset, place peel and stick membrane flashing, stopping ½”
inboard of each side of the parapets. Provide support below membrane flashing
as required to bridge any wall cavities. Flash penetrations through membrane
flashing with approved.

Part 3b. Protective coating at concrete coping stones.
A.

B.

Application:
1.

Apply masonry coating over exposed top surfaces of coping stones, in strict
accordance with manufacturer’s written instructions.

2.

Mask adjacent masonry below the top surface of the stone below to prevent
coating being visible from streets and terraces below.

Scope of Work:
1.

At concrete copings marked by A/E, apply protective coating determined in
Field.
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Part 4.

Caulking and Sealants.
A.

Preparation:
1.

At existing caulk joints at window heads, jambs and sills, and metal to metal
joints and at brick ends and HVAC vents, Contractor shall remove existing
sealant, backer rod and any loose and cracked mortar.

2.

At window heads and jambs, Contractor is to carefully clean out window
master frame/panning profile to receive new backer rod and caulk
installation. Contractor to insure that window finish is left undamaged and
unscratched (masking if necessary) following removals.

3.

Prior to application of any sealant compound to the existing joints around
existing windows, A/C vents, brick, copings, metal panel joints, doors and
other perimeters, Contractor shall carefully clean and remove all loose
material and/or any existing sealant materials and bond breakers, dust clean
and prepare joints to be sealed as required.

4.

Areas to receive sealant compound shall be structurally sound, dry, clean,
wand free of dirt, moisture, loose particles, oil, grease, asphalt, tar, paint,
wax, rust and any other extraneous material that may result in unsatisfactory
bonding and failure of new sealant compound. Contractor to use cleaners
and solvents as required to properly prepare surfaces, all in full conformance
with sealant manufacturer’s written instructions.

5.

Prior to installing joint sealant on material not noted by this section or
manufacturer’s literature, field test adhesion to joint substances using
ASTM C1193, Method A. Verify adhesion is adequate. Modify joint
preparation for failed joints and retest. Submit written report to architect.

6. Special installer’s Warranty: Original statement on installer’s letterhead in
which installer agrees to repair or replace joint sealants that demonstrate
deterioration or failure within warranty period specified.
Warranty Period: 2 (two) years from date of submittal completion.
7. Joint sealant to comply with the following standards:
ASTM C 920, ASTM C1248
Primer to prevent staining 1200 OS
B.

Caulking and Sealant Installation:
1.

After cleaning and preparing joint apply install backer rod (where
appropriate) and caulking (color: to be approved by A/E).
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C.

2.

Caulking to be installed in strict conformance with manufacturer’s written
instructions with close attention paid to preparation of surfaces, including
window frames, to receive new application. Sealant applied under wet
conditions, or outside the manufacturer’s recommended temperature range
will be rejected, removed and replaced at no cost to the FIT.

3.

Products/acceptable sealant manufacturers are:
a.

DOW Corning 790 Silicone Building Sealant

b.

Or approved equal.

4.

Tape both sides of joint to be sealed as required to provide a uniform and
regular application area of sealant compound.

5.

Prime all surfaces thoroughly with manufacturer's approved primer compound
as instructed, and fill joints using pressure gun and a uniform rate of flow,
holding the gun to point towards the direction of movement. Tool the joint to
a smooth, slightly concave uniform profile. Remove masking tape after
curing, as per manufacturer's recommendations.

6.

Avoid sealing existing weeps.

7.

Color of sealant compound to be applied shall be subject to Architect's
approval.

Scope of Work: 
1. Existing horizontal and vertical sealant joints to be repaired as marked or
instructed by the Architect/Engineer.

Part 3. Protective coating at concrete.
B.

Application:
1.

Apply Strongcote SC-111 over all exposed surfaces of concrete spandrels
and pre-cast concrete banding components, in strict accordance with
manufacturer’s written instructions.

2.

Mask adjacent brick above and below concrete during Strongcote
application to prevent smearing on adjacent surfaces.

Part 4. Horizontal Soft Joints.
A.

Preparation:
1.

At designated existing joints below concrete spandrels, starting from
uppermost designated soft join, Contractor shall remove existing, mortar and
caulking and foam rope backer (if any).
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2. At the first course of bricks below the concrete spandrel, or the steel shelf
angle, Contractor shall remove existing mortar or, if necessary, cut the top of
the bricks to create a 3/8” to ½” open joint below the concrete spandrel.
B.

B.

Soft Joint Installation:
1.

After cutting top of bricks/mortar below concrete spandrel, the Contractor
shall fill the cells of these bricks with mortar, finishing the mortar smooth
and flush with the tops of the bricks. If mortar application is impossible
due to the position of the concrete spandrel, the Contractor shall bridge the
brick cells with thin, hard plastic strips, to prevent dislocation of neoprene
gaskets, Item 2, below.

2.

Contractor shall fill joint between the bottom of the concrete spandrel and
the top of the brick with 4” to 5” neoprene gasket sufficiently thick to make
continuous contact with both surfaces. Neoprene gasket is to be positioned
with its outside edge approx. ½” inside the concrete spandrel toe, in any
case leaving sufficient space for installation of backer rod and silicone
sealant.

3.

Joint shall be finished with bond breaker tape at edge of neoprene, backer
rod and silicone sealant.

4.

Products/acceptable sealant manufacturers are:

DOW CORNING
790 Silicone Building Sealant.
SIKA
Sikaflex LM15
Cleaning Debris:
Remove and cart away all excess materials and construction debris.

Part 5.

Water repellent coating.
A.

Preparation:
1. Follow manufacturer’s written instructions for preparation of masonry
surfaces prior to application. Area to be fully dry, clean, repaired and
repointed prior to receiving water repellant.
2. Protect all adjacent surfaces from splatter and drips during application
3. Product to comply with ASTM ES14, ASTM C67 & ASTM G53 and all state
and local regulations concerning AIM coatings.

B.

Application:
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1. Apply Protectosil Chemtrete BSM 400 water repellent, in strict
accordance with manufacturer’s application guidelines using specified
application equipment. Protect surfaces below application area.
2. Maintain temperatures above 40°F for 24 hours after installation.
3. Do not apply coating in temperatures above 100°F.
4. All repointing mist be fully cured prior to re-coating application.
5. Provide written certification from manufacturer stating surface preparation
method and final condition has manufacturer’s approval and comply with
warranty.
Part 6. Rustproofing of Structural Steel.
A.

B.

Preparation:
1.

Wire brush, scrape and otherwise remove any corrosion from exposed
structural steel.

2.

Remove any mill oils, corrosion, dirt and dust from existing and new steel.

Application:
1.

Materials:
a. At structural steel that will be left exposed to the exterior, primer and
paint steel. All coats to be in different colors.
Primer: Benjamin Moore® Super Spec HP® Alkyd Metal P06
primer, or approved equal.
Top coats: Benjamin Moore® Super Spec HP® D.T.M. Alkyd SemiGloss Enamel P24, for the two finish coats.
b. At structural steel that will be encased in concrete, shall received full
coating of Sika Armatec 110, Installed per manufacture’s
specifications and encased in kind.

3.

All steel surfaces to be fully primed and painted prior to installation.

© Darius Toraby Architects, P.C. 3/29/2022

Page 12 of 12

EXHIBIT D: DRAWINGS
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EXHIBIT E: EXECUTIVE ORDER 202.16

Interim Guidance on Executive Order 202.16 Requiring Face Coverings for Public
and Private Employees Interacting with the Public During the COVID-19 Outbreak
April 14, 2020
Background:
In December 2019, a new respiratory disease called the novel coronavirus (COVID-19) was
detected. COVID-19 is caused by a virus (SARS-CoV-2) that is part of a large family of viruses
called coronaviruses. Recently, community-wide transmission of COVID-19 has occurred in the
United States, including New York where the number of both confirmed and suspected cases is
increasing. To reduce the community-wide transmission of COVID-19, Governor Andrew M.
Cuomo has taken aggressive action through Executive Order 202, as amended, to combat the
spread of this infectious disease, reducing the density of people in areas of common
congregation by closing the in-person operations of non-essential businesses and prohibiting all
non-essential gatherings of individuals of any size for any reason.
Executive Order:
Executive Order 202.16, issued on April 12, 2020, provides the following directive:
For all essential businesses or entities, any employees who are present in the workplace
shall be provided and shall wear face coverings when in direct contact with customers or
members of the public. Businesses must provide, at their expense, such face coverings
for their employees. This provision may be enforced by local governments or local law
enforcement as if it were an order pursuant to section 12 or 12 -b of the Public Health
Law. This requirement shall be effective Wednesday, April 15 at 8 p.m.
Guidance:
Essential businesses, as well as state and local government agencies and authorities, must
procure, fashion, or otherwise obtain face coverings and provide such coverings to employees
who directly interact with the public during the course of their work at no-cost to the employee.
•

Businesses are deemed essential by the Empire State Development Corporation (ESD),
pursuant to the authority provided in Executive Order 202.6. Please visit the ESD
website for specific information on essential businesses. For the purpose of this
guidance, essential businesses shall also provide face coverings to contractors,
including independent contractors.

•

Face coverings include, but are not limited to, cloth (e.g. homemade sewn, quick cut,
bandana), surgical masks, N-95 respirators, and face shields. Please visit the Centers
for Disease Control and Prevention’s “Coronavirus Disease 2019 (COVID-19)” website
for information on cloth face covers and other types of personal protective equipment
(PPE), as well as instructions on use and cleaning.

•

Direct interaction with the public shall be determined by the employer, but, at a
minimum, shall include any employee who is routinely within close contact (i.e. six feet
or less) with members of the public, including but not limited to customers or clients.

•

Employees are allowed to use their own face coverings, but shall not be mandated to do
so by their employer. Further, this guidance shall not prevent employees from wearing
more protective coverings (e.g. surgical masks, N-95 respirators, or face shields) if the
individual is already in possession of such PPE, or if the employer otherwise requires
employees to wear more protective PPE due to the nature of their work (e.g. healthcare).

•

Employees are required to wear face coverings when in direct contact with members of
the public, except where doing so would inhibit or otherwise impair the employee’s
health. Employers are prohibited from requesting or requiring medical or other
documentation from an employee who declines to wear a face covering due to a me dical
or other health condition that prevents such usage.

•

Employees who are unable to wear face coverings and are susceptible to COVID-19
based on the “Matilda’s Law” criteria (i.e. individuals who are 70 years of age or older,
individuals with compromised immune systems, and individuals with underlying
illnesses) should consult with their employer to consider reasonable accommodations,
including but not limited to different PPE, alternate work location, or alternate work
assignment with fewer interactions with the public. Employers should work with their
employees to see if they can be accommodated to ensure the employee can continue to
deliver essential services in the safest manner possible.

•

If an employer is unable to procure, fashion, or otherwise obtain face coverings for their
employees, they may consult with their local office of emergency management to
determine if extra supplies exist within the municipality for this purpose and, if so, they
may submit a request for face coverings. Please note that quantites are extremely
limited and are prioritized for health care workers and first responders. Not being able to
source face coverings does not relieve an employer’s obligation to provide such face
coverings to their employees.

•

Nothing in this guidance shall supercede the respiratory protection equipment
requirements set forth by the United States Department of Labor’s Occupational Safety
and Health Administration (OSHA).

Additional Information:
New York State Coronavirus (COVID-19) Website
https://coronavirus.health.ny.gov/
United States Centers for Disease Control and Prevention Coronavirus (COVID-19) Website
https://www.cdc.gov/coronavirus/2019-ncov/index.html
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Name of Contractor: ___________________________________

Signature: ___________________________________
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Date: ____________________

EXHIBIT F: COVID-19 CONTRACTOR
GUIDANCE FOR JOBSITES

COVID-19 CONTRACTOR GUIDANCE FOR JOBSITES

In response to the public health emergency for the COVID-19, Governor Andrew Cuomo has
declared a State disaster emergency and temporarily suspended or modified laws that would
prevent, hinder, or delay action necessary to cope with the disaster or emergency. The Governor
has also issued directives to allow for the expansion of certain services including those relating
to emergency procurement, and to facilitate the continued work of essential businesses subject
to compliance with mandatory directives for safety best practices and social distancing The
purpose of this guidance is to set forth the recommended best practices and social distancing
requirements for contractors performing work at State University of New York construction sites
in the context of the COVID-19 health crisis.
Contractor Responsibilities
Under your contract with the Campus,
o Contractors and their subcontractors are required at all times to guard the safety
and health of all persons on and in the vicinity of the work site
o Contractors and their subcontractors are required to comply with all applicable
rules, regulations, codes, and bulletins of the New York State Department of Labor
and the standards imposed under the Federal Occupational Safety and Health Act
of 1970, as amended (“OSHA”)
o Contractors and their subcontractors are also required to comply with all contract
safety requirements
o Contractors and their subcontractors must comply with all City or State of New
York safety requirements for projects within the City or State of New York
constructed in accordance with the applicable building code, and contractors are
required to provide written safety plans for the site showing how all safety
requirements of applicable law will be implemented for the duration of the
contract.
Contractors and their subcontractors must also adhere to the following practices to help prevent
exposure and spread of COVID-19. The following recommendations are based on what is
currently known about COVID-19. Contractors and their subcontractors are advised to stay
current and immediately implement the most up-to-date practices to protect the safety and
health of your employees, clients, and the general public.
General Responsibilities:
•

Contractors and their subcontractors should educate their employees on the symptoms
of COVID-19, which include cough, fever, trouble breathing, and pneumonia. Contractors
and their subcontractors must instruct any employee who feels they may have any of the

•

•

•

•

•

above symptoms to refrain from reporting to the jobsite and immediately contact their
health care provider and the local health department in the county in which they reside.
Contact information for local health departments can be found at www.health.ny.gov.
If the employee begins to exhibit these symptoms while in the workplace, steps should
be taken to remove the individual from the workplace. Using safe social distancing
practices, provide the employee with a surgical mask and instruct them to put it on, selftransport themselves home, and to contact their health care provider and inform the local
health department. The Contractor must notify the contracting agency/authority.
Personnel should be advised to self-quarantine in accordance with the requirements of
the New York State and local health department. Contracting agencies/authorities
reserve the right to require any employee of the Contractor, and their subcontractors
exhibiting symptoms, to be removed from the jobsite
If an employee is confirmed to have COVID-19 infection, contractors and their
subcontractors should inform fellow employees, who have been in contact with this
employee, of their possible exposure to COVID-19 in the workplace while maintaining
confidentiality as required by applicable New York State and federal law. The fellow
employees should then self-monitor for symptoms (i.e., cough, fever, trouble breathing,
and pneumonia) and self-quarantine in accordance with the requirements of the New
York State and local health department
If an employee tests positive for COVID-19, Contractors and their subcontractors should
direct the employee to self-quarantine and remain quarantined for 14 days, following the
guidance of New York State and local health department
o Contractors and their subcontractors may permit such employee to return to the
jobsite when this employee produces a negative COVID-19 test or receives
medical clearance to return to work
If an employee tests negative for COVID-19, contractors and their subcontractors may
direct the employee to return to work after recovery from their illness. Any direct
contacts on pre-cautionary quarantine may return to the jobsite and resume their work
activities.

Social Distancing:
•
•
•
•
•

Do not host large group meetings or congregate in large groups. When meetings are
necessary, maintain a distance of 6-feet between people.
Perform any tool box or other training maintaining the distance of 6-feet between people.
Perform meetings online or via conference call whenever possible
Only essential personnel should be permitted on the jobsite
Discourage handshaking and other contact greetings
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General Jobsite Practices
•

•

•

•
•
•
•
•
•
•

Procedures and supplies should be in place to encourage proper hand and respiratory
hygiene.
o Hand hygiene:
Signage with handwashing procedures should be posted in prominent locations
promoting hand hygiene
• Regular handwashing with soap and water for at least 20 seconds should
be done:
o Before and after eating
o After sneezing, coughing, or nose blowing
o After using the restroom
o Before handling food
o After touching or cleaning surfaces that may be contaminated
o After using shared equipment and supplies; and also
o Whenever a contractor or subcontractor believes it is necessary
• If soap and water are not available, use an alcohol-based hand sanitizer
that contains at least 60% alcohol
• Respiratory Hygiene:
o Covering coughs and sneezes with tissues or the corner of elbow
o Disposing of soiled tissues immediately after use
o Where possible, have disposable masks available to cover an employee’s
mouth and nose if they develop symptoms on the job to protect others
from exposure.
Practice routine environmental cleaning and disinfecting of all frequently touched
surfaces on the jobsite. This includes work stations, project trailers and offices, portable
toilets, countertops, handles, doorknobs, gang boxes, tools and equipment. See OSHA
Guidance
on
Preparing
Workplaces
for
COVID-19.
www.osha.gov/Publications/OSHA3990.pdf
Appropriate cleaning agents and directions should be utilized to perform all cleaning.
Ensure all workers are trained on the hazards of cleaning chemicals used in the workplace
and comply with all OSHA requirements regarding same in accordance with the Hazard
Communication
(Global
Harmonization)
Standard.
Information
about
https://coronavirus.health.ny.gov/home
Do not use a common water bottle
If using a common water cooler clean dispenser knob after use
Do not share tools
Utilize personal protection equipment (PPE) for the job being performed
Sanitize reusable PPE per manufacturer’s recommendation prior to each use
Do not share PPE
Ensure used PPE and other trash is disposed of properly
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•
•
•
•
•

•

•
•

Utilize disposable gloves where appropriate and instruct workers to wash hands after
removing gloves
Disinfect reusable supplies and equipment
Don’t stack trades, if possible
Stagger work schedules to minimize the number of people on a job site at any one time.
Keep one contractor or subcontractor in an area at a time. Indicate an area is occupied
with workers with a sign or flag indicating which contractor or subcontractor is in the area
at that time. Remove the sign or flag after completion of work in that area to let others
know they may then enter into that area to perform their work. The next contractor or
subcontractor will then post their sign or flag to notify others that the area is occupied.
Minimize the number of workers in an area as much as possible by using indicators of an
occupied area (signs or flags) scheduling work activities to stagger those required to be
in any one time to a minimal number of workers.
Minimize entryways into a work area so that employees will be able to observe flagging
practices described above. Do not reduce the number of emergency exits.
Avoid cleaning techniques, such as pressurized air or water sprays that may result in
generation of bioaerosols

The Campus may request an updated written safety plan for the site to address practices to help
prevent exposure and spread of COVID-19 at the jobsite pursuant to New York State, OSHA
recommendations and Centers for Disease Control requirements, which include:
•

•
•
•

•
•

Assessment of potential worker exposure hazards, taking into account the specific
recommendations and controls for the four levels of worker exposure risk identified in
OSHA’s Guidance on Preparing Workplaces for COVID-19 (i.e., very high, high, medium,
and lower)
Evaluation of exposure to risk;
Selecting, implementing, and ensuring the use of controls (i.e., social distancing
appropriate personal protective equipment, hygiene, and cleaning supplies);
Minimizing the number of workers in an area as much as possible by using indicators of
an occupied area (signs or flags) and scheduling work activities to stagger those
required to be in any one area to a minimal number of workers.
Minimize entryways into a work area so that employees will be able to observe flagging
practices described above. Do not reduce number of emergency exits; and
Additional criteria consistent with health and safety practices at the work site.

Project Closure:
•

Where work is suspended on a project, contractors are directed to follow any additional
project shut-down protocols as provided by the campus.
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For additional resources:
OSHA COVID-19 Resources
OSHA Guidance on Preparing Workplaces for COVID-19
DOL COVID-19 Resources
Interim Guidance for Business and Employers
Centers for Disease Control -- https://www.cdc.gov/coronavirus/2019-ncov/index.html

Name of Contractor: ________________________

Signature: _________________________

Date: ____________________

5

EXHIBIT G: INTERIM GUIDANCE LETTER TO
CONTRACTORS

Interim Guidance Letter To Contractors

(date)
Project No.
Contract No.
Project Title
Campus
(Contractor address)
Subject: REQUIRED NYS DOH GUIDANCE – COVID-19

Attachment:
1. Interim Guidance for Construction Activities During the COVID-19 Public Health Emergency
2. NYS DOH Safety Plan Template
Dear Contractor,
Please be advised the NYS Department of Health (NYS DOH) issued an “Interim Guidance for
Construction Activities During the COVID-19 Public Health Emergency” (Guidance) on May 13th, 2020,
which sets forth the minimum requirements applying to all construction entities to help protect against
the spread of COVID-19. The Guidance requires all such entities to acknowledge and affirm compliance
with the Guidance (Business Affirmation). It also mandates employers to continuously check for updates
to the Guidance and take such actions to comply with the updated Guidance. The Guidance supersedes
any best practices document previously provided by the State University of New York (“University”).
Once your company has reviewed the Guidance, the Business Affirmation can be submitted online at the
following website: https://forward.ny.gov/. Under Phase 1 Construction click “Read and Affirm Detailed
Guidelines”. The attached documents are both available online at the website provided.
Also attached is a NYS DOH Safety Plan Template. Each construction entity employer is required to
develop, implement and post a COVID-19 safety plan pursuant to the Guidance. Additionally, the
Guidance requires the designation of a safety monitor to implement COVID-19 safety obligations for
your company.
The University requires an authorized representative of your company sign and return a copy of this
document to the undersigned affirming compliance with the Guidance requirements.
Regards,
Insert Name
Insert Title
Cc: Insert appropriate campus representatives (Business Officer, Project Manager, Other)
Cc: Insert
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Contractor Name
Contractor Address

The undersigned authorized representative of ____________________ hereby affirms that it has
submitted the necessary Business Affirmation to NYS; has updated its safety plan to meet the COVID-19
minimum requirements of the Guidance; will check on a regular basis for updates to the Guidance; and
will provide the University with the name of its COVID-19 safety monitor and other information
requested by the University.

Signature: __________________________________________________
Print Name and Title: ________________________________________
Date: _____________________________________________________
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EXHIBIT H. FIT NO DAMAGES FOR DELAY
CLAUSE

To:
From: Fashion Institute of Technology
Project Name:
Project/Contract Number:
Date:
Subject: No Damages for Delay Acknowledgment

In the event the Contractor’s performance under this agreement is delayed or interfered with
arising out of or connected to the COVID19 pandemic, including but not limited to worker
availability, government-mandated suspension of work or any other emergency action associated
with protecting the health and safety of the workforce, which leads to a site closure, delay or
suspension of the work, Contractor or any subcontractors hereby acknowledge their only remedy
under this agreement is to request an extension of time for the performance of the unfinished
work as herein provided; under no circumstances will Contractor or any subcontractors or
vendors be entitled to any increase in the subcontract price or additional compensation for any
alleged costs, expenses or damages as a consequence of such delays or interference, including
but not limited to: i) General Condition Costs (e.g.: site clean-up, home and field office
expenses, telecommunications equipment or use , and/or supervisory costs including but not
limited to Project Manager, Project Engineer, Superintendent and Foremen, etc.), ii) escalation
(increases in material costs, transportation charges or any alleged wage or salary increases) or iii)
any alleged inefficiencies or loss of productivity. NOTE: The above examples are not intended
to be an exhaustive list of all the alleged costs, expenses or damages excluded by this clause. It
is offered only as an example of some costs within each category.
Owner shall review the Contractor’s request for delay and, if acceptable, shall extend the time of
performance by Change Order for such reasonable time as the Fashion Institute of Technology,
in its sole discretion, may determine.
By signing below, Contractor acknowledges receipt and acceptance of the terms and conditions
herein.
Fashion Institute of Technology

_________________________

By: ___________________________

By: ___________________________

Title: _________________________

Title: _________________________

