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SECTION I: NOTICE TO BIDDERS 

 
F.I.T. STUDENT HOUSING CORP 

KAUFMAN HALL ACCESS CONTROL 
ALLEGION/SCHLAGE HARDWARE & INSTALLATION 

INVITATION FOR BID NUMBER C1556 
 
 
For the purposes of this project (the “Project”) the Fashion Institute of Technology and its 
auxiliary dormitory organization, the F.I.T. Student Housing Corporation, shall hereinafter be 
collectively referred to as “FIT” unless otherwise distinguished herein. Neither the Fashion 
Institute of Technology nor F.I.T. Student Housing Corporation will be responsible for receipt of 
any Bid which does not comply with the instructions as set forth further in this document.  
 
FIT is ONLY accepting electronic scanned bids for the subject project.  You must email your bid to 
purchasingbids@fitnyc.edu in PDF format and it should include all the requested documents (See 
Attachment A – Bid Checklist). Bids must be received by November 4th, 2022, on or before 12:00 
P.M. All bidders will be notified of the bid results within the hour. Bid results are not official until 
each package has been fully reviewed.  

mailto:purchasingbids@fitnyc.edu
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ATTACHMENT A - BID CHECKLIST 

F.I.T.STUDENT HOUSING CORP & 
KAUFMAN HALL ACCESS CONTROL 

ALLEGION/SCHLAGE HARDWARE & INSTALLATION 
INVITATION FOR BID NUMBER C1556 

 
Bidder shall meet the following requirements and submit necessary information with the Bid. 
Failure to comply with these requirements shall be grounds for rejection of your Bid. 

Did you attend the mandatory site inspection? 
 

Did you include all required documentation? (As per Bidder Requirements – i.e. proof of being in 

business, permits, licenses, certifications, etc.)  

Did you include the Form of Bid? (See Section VIII.) 
 
Did you include the Non-Collusive Bidding Certification? (See Section IX.) 

 
Did you complete in full the Bid Analysis Form, (See Attachment C) 

 
Did you sign for each Addendum to this project, if any were published? (It is the  contractor’s  
responsibility to check FIT’s “Current Bid Opportunities” webpage for  addendums prior to 
submitting their bid.)  
http://www.fitnyc.edu/purchasing/current-bids.php 

 
Did you complete the Contractor Reference Sheet? Do not list FIT as your 
projects of similar size and scope. (See Attachment B)  
 
Can you provide the required levels of insurance coverage? See: General 
Conditions – Article 15 
 
Can the bidder provide references to at least three (3) different prior contracts that have been 
completed within the past five (5) years that are similar in size and scope to the project indicated 
for this Contract? 
 
Did you provide proof of years in business/date of incorporation? 
 
Sub-contracting percentage shall not exceed 20% of the project cost. 
 
Did you include an audited or reviewed financial report for the last two (2) years with your bid? 
 

You have read and agree to comply and sign Exhibits  E, F, G, and  H upon award of contract. In 
addition to the foregoing requirements you are responsible for compliance with any additional safety 
directives that may be forthcoming by Executive Order or other authorized Federal, State, or local 
authority, between the date of issuance of this addendum the date of award. 

 

 

 

http://www.fitnyc.edu/purchasing/current-bids.php
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ATTACHMENT B - CONTRACTOR REFERENCE SHEET 
F.I.T.STUDENT HOUSING CORP 

KAUFMAN HALL ACCESS CONTROL 
ALLEGION/SCHLAGE HARDWARE & INSTALLATION 

INVITATION FOR BID NUMBER C1556  
 

FIT requests a minimum of three references for completed projects of similar size and scope. Please 
complete the following information for each reference: (Do not list FIT as your projects of similar 
size and scope.) 
 
Contact Name/Title: _____________________________________________________ 
Company Name/Address: _________________________________________________ 
Phone Number: _________________________________________________________ 
Project Name: __________________________________________________________ 
Project Cost: ___________________________________________________________ 
Project Start/End Date: ___________________________________________________ 
For FIT Use Only – Reference Responses 
Quality of Work: _____________ Site Maintenance: ______________ 
Scheduling: ___ Cooperation: ___ Safety Standards: _______________ 
Permits: ____________  Report Submittals: ______ Payments: _____ 
Other Relevant Factors: ___________________________________________________ 
Overall Performance Rating: Excellent___ Satisfactory___ Marginal___ Unsatisfactory___ 
 
Contact Name/Title: _____________________________________________________ 
Company Name/Address: _________________________________________________ 
Phone Number: _________________________________________________________ 
Project Name: __________________________________________________________ 
Project Cost: ___________________________________________________________ 
Project Start/End Date: ___________________________________________________ 
For FIT Use Only – Reference Responses 
Quality of Work: _____________ Site Maintenance: ______________ 
Scheduling: ___ Cooperation: ___ Safety Standards: _______________ 
Permits: ____________  Report Submittals: ______ Payments: _____ 
Other Relevant Factors: ___________________________________________________ 
Overall Performance Rating: Excellent___ Satisfactory___ Marginal___ Unsatisfactory___ 
 
Contact Name/Title: _____________________________________________________ 
Company Name/Address: _________________________________________________ 
Phone Number: _________________________________________________________ 
Project Name: __________________________________________________________ 
Project Cost: ___________________________________________________________ 
Project Start/End Date: ___________________________________________________ 
For FIT Use Only – Reference Responses 
Quality of Work: _____________ Site Maintenance: ______________ 
Scheduling: ___ Cooperation: ___ Safety Standards: _______________ 
Permits: ____________  Report Submittals: ______ Payments: _____ 
Other Relevant Factors: ___________________________________________________ 
Overall Performance Rating: Excellent___ Satisfactory___ Marginal___ Unsatisfactory___ 
 
FIT 
    Interviewer: __________________ Signature: ____________________Date: __________
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SECTION II. BID TERMS AND CONDITIONS 
 

SPECIFICATIONS FOR  
KAUFMAN HALL ACCESS CONTROL 

ALLEGION/SCHLAGE HARDWARE & INSTALLATION 
INVITATION FOR BID NUMBER C1556 

 
I. INTRODUCTION 

 
The Fashion Institute of Technology, a community college of art and design, business and 
technology of the State University of New York, currently has an enrollment of 
approximately 10,000 full and part-time students. Located in the Chelsea area of Manhattan, 
FIT’s facilities are composed of a twelve-building complex containing 
administrative/academic offices, classrooms, computer labs, and studios. There are three (3) 
residence halls located on West 27th Street that currently house approximately 1,250 
students and one (1) residence hall located at 406 West 31st Street that houses approximately 
1,100 students. F.I.T. Student Housing Corporation is a separate, not-for-profit corporation 
that was established pursuant to the laws of the State of New York to own and operate these 
residence halls for the benefit of the College and its students.   For purposes of this project 
all references to FIT shall be recognized to refer to the Fashion Institute of Technology 
(hereafter, “FIT” or the “College”) and the F.I.T. Student Housing Corporation together, 
unless specifically designated otherwise.  The successful responsive and responsible bidder 
(hereinafter “Contractor”) shall be required to enter into a contract with FIT based on the 
Contract Documents, (including Notice to Bidders, Bid Terms and Conditions, Contract 
Terms and Conditions, General Requirements, General Conditions, Labor & Material 
Payment Bond, Performance Bond, Form of Bid, Non-Collusive Bidding Certification, 
Substitution Form Request, Contract, Affirmative Action Form, Change Order, Form, 
Contractor’s Trade Payment Breakdown, Safety EHS Plan, Prevailing Wage Schedule, 
Specifications, and Drawings), attached hereto and incorporated herein. 

 
II. SUMMARY OF SCOPE OF WORK 

 
The Work of the Project is defined by the immediately following Project Description herein 
below and by the Contract Documents. 
 
Project Description: Provide labor, materials, tests, tools, and equipment to complete the 
Kaufman Hall Access Control installation project.  The Contractor MUST be an authorized 
dealer and installer of the locks that are listed on Attachment C – Bid Analysis Form. The 
Contractor may begin survey and procurement of materials immediately following award.  
This project will be implemented in TWO PHASES:  
Phase I (Winter/Spring 2022/2023): Install all cabling and wireless hubs in all locations as 
per the design layout. This includes ordering all the locks with the necessary listed parts 
and storing them until the commencement of Phase II. This project will take place in 
hallways and common areas, and can therefore be performed during the school year while 
residents are occupying the building. 
Phase II (Summer 2023-Commencement Date: 5/29/2023) – Install the Allegion lock sets 
on all resident doors throughout the Kaufman Hall building and perform programming, 
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testing & commissioning. Work completion date is 8/11/2023. 
 
The installation of all equipment in accordance with the manufacturer’s 
installation/operation & maintenance manuals & instructions shall be followed. Awarded 
contractor shall be responsible to repair and repaint any walls due to damage during the 
installation. 
 

III. BIDDER REQUIREMENTS 
 

Bidder shall meet the following requirements and submit necessary information with the 
Bid. Failure to comply with these requirements shall be grounds for rejection of your bid. 
FIT reserves the right to reject bids with incomplete information or bid security, or contain 
conditions not specified in the Bid Terms and Condition herein, or which are presented on a 
different form other than that provided to bidders. FIT reserves the right to determine 
whether a bidder has substantially met all the Bid requirements and to ask for additional 
information prior to making such a determination. 

 
A.  Bidder shall have been primarily in the Access Control or Electronic Security 

Services business for a minimum of five (5) years as of the Bid Opening Date.  
Proof shall be submitted with the Bid. 

 
B. Bidder shall have satisfactorily performed work of the size, scope and nature to be 

performed pursuant to the terms and conditions for this Bid, as evidenced by 
references from at least three (3) different successfully completed contracts in 
an installation similar to those indicated for this Bid in the past five (5) years.  
Bidder shall include for each reference: project location, dollar value of contract; 
initiation and completion date, name, title, address and telephone number of contact 
person. References cannot be members of FIT staff or FIT consultants. 
 

C. Bidder shall attend the mandatory pre-bid meeting and site inspection. Failure 
to comply with this requirement shall be grounds for rejection of its bid. 

 
D. Bidder is responsible for all necessary field measurements, all necessary data on the 

existing conditions and verification of all quantities and dimensions listed in the 
Project Specifications and Drawings, if applicable. 

 
E. By submitting a bid, Bidder agrees that s/he has examined the Contract Documents, 

visited the site, noted all conditions and limitations affecting the Work, and fully 
understands the nature of the Work. Bidder is required to inform FIT in writing 
immediately of any instance where changed conditions are encountered. 

 
F. Bidder shall submit documentation of financial viability, including balance 

sheets and profit and loss statement for the prior two (2) years, with the 
Bid. 

 
G.   Bidder, upon request, shall submit copies of current licenses and certifications 
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applicable to the work, including, but not limited to, licenses issued by the 
Commissioner of Buildings of the City of New York. Proof of the following 
certificates will also be required: 10 Hour OSHA Outreach Training Program; 
Asbestos Awareness Training, FDNY Certificate of Fitness, with its bid.  

 
 

IV. APPROVAL OF SUBCONTRACTORS 
 

Subcontracting shall be permitted not to exceed 20% of the work of the Project as 
determined by FIT. The ratio of the contractors and subcontractors work must be included 
with your bid submission. All subcontractors are required to gain prior written approval 
by FIT’s Facilities Director. The General Contractor will be the Prime Contractor 
(hereinafter “Contractor) and shall be permitted to Subcontract the following types of 
Services: 

 
- Services to develop, amend and/or upgrade EHS Plan 
- Repair and Repaint damaged walls 

 
The Contractor will require that the terms of the Contract apply to the sub-contractors and 
shall cause all sub-contractors to comply with the terms of this contract. 

 
V. PRE-BID SITE INSPECTION AND QUESTIONS 

 
A mandatory Pre-Bid Site Inspection for prospective Bidders will be held on October 
19th, 2022 at 10:00 A.M. at the Fashion Institute of Technology, Kaufman Hall Building 
Lobby, located at 31st Street (between 9th and 10th Avenues).  Failure to attend shall be 
grounds for rejection of your bid. All attendees must wear a Covid-19 health and 
safety mask while at the site inspection. Please also bring a business card. Since this is 
the one and only site-visit, you are encouraged to bring your sub-contractors. 

 
Bidder shall examine the Bid documents carefully. Before bidding, bidder shall make any 
requests for interpretation of Bid documents or clarification of any ambiguity therein that 
should have been detected by a reasonably prudent Bidder. Questions shall be submitted in 
writing to the attention of Purchasing Department via email: purchasingbids@fitnyc.edu, no 
later than October 26th, 2022 on or before 3:00 P.M.  Answers shall be provided in the 
form of and Addendum and be posted on the FIT purchasing department website. Reference 
Bid number C1556. 
 
 

VI. BID DESIGNATION 
 

A. FIT is ONLY accepting electronic scanned bids for the subject project.  You must 
email your bid to purchasingbids@fitnyc.edu in PDF format and it should include all 
the requested documents (See Attachment A – Bid Checklist). Bids must be received 
by November 4th, 2022, on or before 12:00 P.M. All bidders will be notified of the 
bid results within the hour. Bid results are not official until each package has been 
fully reviewed.  

mailto:purchasingbids@fitnyc.edu
mailto:purchasingbids@fitnyc.edu
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B.   Bids received late will not be considered.  
 

VII. PREPARATION OF THE BIDS 
 

A. Bids must be submitted on the forms supplied by FIT in the bidder’s full legal name 
or the bidder’s full legal name plus a registered assumed name.  All blank spaces for 
bid prices must be filled in, using both words and figures, words to take precedence 
over figures.  Conditional bids shall not be accepted.  Bids shall not contain any 
recapitulation of the Work to be done. Bidder exclusions shall be grounds for bid 
rejection. Do not modify the bid forms supplied by FIT 

B.  Bids that are illegible or that contain omission, alterations, additions or items not 
called for in the bidding documents may be rejected as not responsive.  Any bid 
which modifies, limits, or restricts all or any part of such bid, other than as 
expressly provided for in the Notice to Bidders, Bid Terms and Conditions, and 
Contract Terms and Conditions, may be rejected as not responsive. 

C. FIT may reject any bid not prepared and submitted in accordance with the 
provisions of the Notice to Bidders, Bid Terms and Conditions, and Contract Terms 
and Conditions. Neither FIT nor the FIT Student Housing Corporation will be 
 responsible for receipt of any Bid which does not comply with these instructions. 
Only  those Bids emailed to the FIT Purchasing Dept. inbox 
(purchasingbids@fitnyc.edu) on or before November 4th, 2022, on or before 12:00 
PM will be considered.  

D. Any bid may be withdrawn prior to the scheduled time for the opening of bids or 
authorized postponement thereof and any bid received after such time and date shall 
not be considered. 

E. No bidder may withdraw a bid within ninety (90) days after the actual date of the 
opening thereof. 

 
VIII. AWARD OF CONTRACT 

 

A. The award of the Contract shall be made to the bidder submitting the lowest 
responsible bid if, in the opinion of FIT, the bid is responsive to the bid solicitation, 
and such bidder is responsible and qualified to perform the work involved in the 
sole discretion of FIT.  The lowest bidder will be considered the contractor with the 
lowest bid for the base bid.  In case FIT will decide to include the ‘alternate’ in the 
scope of work, the lowest bidder will be considered the contractor with the lowest 
total of the base bid plus the alternate bid. 

B. FIT reserves the right to reject any bid or all bids, to waive any informalities or 
irregularities or omissions in any bid received. 

C. During the term of the Contract, the Contractor shall promptly notify FIT of any 
change in the ownership of the Contractor. Failure to notify FIT may result in 
termination of the Contract. 

mailto:purchasingbids@fitnyc.edu
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D. FIT reserves the right, exercisable in its sole discretion, to cancel and withdraw 
from the Project at any time in advance of the award. 

E. Prior to the opening of the bids, bidder shall promptly notify FIT of any change in 
ownership of the bidder. Failure to notify with this bid shall be grounds for rejection 
of the bid. 

 
IX. DAMAGES FOR FAILURE TO ENTER INTO CONTRACT 

 
The successful bidder, upon failure or refusal to execute and deliver the Contract and bond 
required within ten (10) days after such Bidder has received notice of the acceptance of 
such bid, shall forfeit to FIT as damages for such failure or refusal, the security deposited 
with the Bid or the sum of the difference between the total bid of the successful bidder and 
the total bid of the bidder submitting the next lowest bid, whichever sum shall be higher. 
 

X. PREVAILING WAGE 
 

This Project is subject to New York State Labor Law 220, Article 8 Prevailing Wage 
Schedules.  The Contractor shall submit with, each invoice, certified payrolls for all labor.  
Submission of a Certified Payroll with invoice in full compliance with labor laws is a 
condition of payment. 
 
Contractor and its subcontractors shall pay at least the prevailing wage rate and pay or 
provided the prevailing supplements in accordance with the Labor Law. 
 
A copy of the prevailing wage schedule, for New York County, can be found at the New 
York State Department of Labor website.  (PRC# 202201668)  
 

www.labor.ny.gov 
 

Contractor must also comply with all applicable federal, state, and local laws rules, 
regulations, requirements, and codes, including but not limited to, the statues regulations, 
laws, rules and requirements specifically referenced in the documents annexed hereto. 
 

XI. M/WBE AND SDVOB 
 

FIT encourages minority and women business enterprise participation in this project by 
contractors, subcontractors and suppliers, and all bidders are expected to cooperate with that 
commitment.  Also, bidders are encouraged to use Service-Disabled Veteran-Owned 
Businesses (SDVOB). A directory of New York State Certified Minority and Women’s 
Business Enterprises is available from: Empire State Development Corporation, Minority and 
Women’s Business Development Division at:  http://www.esd.ny.gov/mwbe.html  to assist 
potential bidders in locating sources of M/WBE subcontractors and reaching these goals. 
SDVOBs can be readily identified on the directory of certified businesses 
at: https://online.ogs.ny.gov/SDVOB/search." 
 

XII. MISCELLANEOUS 
 

http://www.labor.ny.gov/
http://www.esd.ny.gov/mwbe.html
https://online.ogs.ny.gov/SDVOB/search
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A. FIT reserves the right to request clarifications from bidders for purposes of assuring a 
full understanding of responsiveness and further reserves the right to permit revisions 
from all bidders who might be, in FIT’s sole discretion determined to be viable 
bidders for contract award, prior to the award. 

 
B. FIT reserves the right to reject separable portions of any offer, to negotiate terms and 

conditions consistent with the bid, and to make an award for any or all remaining 
portions. 

 
C. FIT reserves the right to eliminate mandatory requirements unmet by all bidders. 

 
D. Any additional vendor terms which are attached or referenced with a submission shall 

not be considered part of the bid or proposal, but shall be deemed included for 
informational purposes only. 
 

E. Unless otherwise specifically stated in the Bid Terms and Conditions, all 
specifications and requirements constitute minimum requirements.  All bids must 
meet or exceed stated specifications and requirements. 

 
F. FIT reserves the right to make an award to the responsive and responsible bidder 

whose product or service meets the terms, conditions, and specifications of the Bid 
and whose bid is considered to best serve FIT’s interest.  In determining the 
responsiveness and responsibility  of the bidder, FIT may consider the following 
factors, including but not limited to:  the ability, capacity, and skill of the bidder to 
perform as required; whether the bidder can perform promptly, or within the time 
specified without delay or interference; the character, integrity, reputation, judgment, 
experience and efficiency of the bidder; the quality of past performance by the bidder; 
the previous and existing compliance by the bidder with relevant laws and regulations; 
the sufficiency of the bidder’s financial resources; the availability, quality, and 
adaptability of the bidder’s equipment, supplies and/or services to the required use; 
and the ability of the bidder to provide future maintenance, service, and parts. 

 
XIII. EXECUTIVE ORDERS/COVID-19 

 
Contractors and Subcontractor shall comply with Governor Cuomo’s Executive Order 202 & 
202.16 (Exhibit E) and the COVID-19 Contractor Guidance for Construction Jobsites 
(Exhibit F).  In addition to the foregoing requirements you are responsible for compliance 
with any additional safety directives that may be forthcoming by Executive Order between 
the date of issuance of this addendum the date of award. 
 
In the event the Contractor’s performance under this agreement is delayed or interfered with 
arising out of or connected to the COVID-19 pandemic, including but not limited to worker 
availability, government-mandated suspension of work or any other emergency action 
associated with protecting the health and safety of the workforce, which leads to a site 
closure, delay or suspension of the work, Contractor or any subcontractors hereby 
acknowledge their only remedy under this agreement is to request an extension of time for the 
performance of the unfinished work as herein provided; under no circumstances will 
Contractor or any subcontractors or vendors be entitled to any increase in the subcontract 
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price or additional compensation for any alleged costs, expenses or damages as a 
consequence of such delays or interference, including but not limited to: i) General Condition 
Costs (e.g.: site clean-up, home and field office expenses, telecommunications equipment or 
use , and/or supervisory costs including but not limited to Project Manager, Project Engineer, 
Superintendent and Foremen, etc.), ii) escalation (increases in material costs, transportation 
charges or any alleged wage or salary increases) or iii) any alleged inefficiencies or loss of 
productivity.  NOTE: The above examples are not intended to be an exhaustive list of all the 
alleged costs, expenses or damages excluded by this clause.  It is offered only as an example 
of some costs within each category. 
 
Owner shall review the Contractors request for delay and, if acceptable, shall extend the time 
of performance by Change Order for such reasonable time as the Owner, in its sole discretion, 
may determine. 
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SECTION III. CONTRACT TERMS AND CONDITIONS 
 
I. COMPLIANCE REQUIREMENTS 
 
All work hereunder, including but not limited to material and installations, shall be in compliance 
with the Contract Documents including both specifications and drawings, as well as all applicable 
state and local building codes (such as the New York City Building Code) and the rules, regulations 
of governmental agencies and utility companies having jurisdiction over the work. 

 
  The following additional notes shall be considered as part of the officially filed drawings: 
 
    NONE 
 
THE WORK: 

 
Unless modified by the Contract Documents, the work of each section of the specifications shall 
include all labor, materials, testing, tools and equipment necessary and reasonably incidental to 
Kaufman Hall Access Control Allegion/Schlage Hardware & Installation project. 
 
WORKMANSHIP: 
 
All work shall be performed by persons skilled in the work.  Work shall be installed true to 
dimension, plumb and level with neat, accurate cutting and fitting of all materials in accordance with 
recognized standards of workmanship. 

 
ON-SITE VERIFICATION: 
 
The Contractor shall verify all dimensions and site conditions prior to commencing the 
work. Dimensions may not be scaled from drawings. Should there be a discrepancy, 
Contractor is to notify FIT Facilities Director immediately for clarification. 
 
COORDINATION OF THE WORK: 
 
The Contractor shall be responsible for the coordination of the work and the means and methods of 
construction and provide FIT with the resume of Contractor’s project manager (“Project Manager”). 
FIT’s Facilities Director shall approve the Project Manager and reserves the right to request a 
replacement Project Manager upon reasonable notice.  
 
WORK HOURS: 
 
Regular work hours are from 9:00 am to 5:00 pm unless otherwise specified in the Contract 
Documents. Contractor will have reasonable access to the site in order to complete the work in the 
given time frame. Contractor shall comply with FIT’s additional work rules related to such extended 
access. All labor costs required to meet this deadline are the sole responsibility of the Contractor and 
shall be included in the contract price. FIT reserves the right to put the work on hold on three (3) 
occasions during the course of construction for any length of time and for any reason. 
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CONFLICTS, ERRORS AND OMISSIONS: 
 

1. The Contract Documents and typical details apply throughout the work unless noted 
otherwise. 

 
2. In the event that certain features of the work are not fully shown on the drawings, 

Contractor must obtain clarification from the FIT Facilities Director and Architect 
through the use of an AIA Standard RFI form (copies can be obtained from the 
Architect) before proceeding with the work. 

 
3. In the event of conflicts with the drawings and/or specifications, the Contractor must 

promptly notify the FIT Facilities Director and Architect.  The Architect will determine 
which shall govern. 

 
 MANUFACTURER’S PRODUCTS AND FABRICATIONS: 
 

1. All manufacturers and fabricators printed warnings for handling of their products must be 
strictly observed. 

 
2. All products and materials must be provided and installed in strict accordance with the 

recommendations of the manufacturer.  In the event of conflict between the drawings or 
the specifications and the manufacturer’s recommendations, Contractor must notify FIT 
Facilities Director and Architect to obtain clarification before proceeding with the work.   

 
3. Contractor must verify all materials and manufactured items to be in conformance with 

applicable codes and regulations. 
 
 
 
DELIVERY AND STORAGE OF MATERIALS: 
 

1. All materials shall be new and delivered to the site in original, unbroken containers. 
 

2. All materials shall be inspected by the Contractor at time of delivery and Contractor shall 
reject material evidencing damage or other defects. 

 
3. Contractor shall provide secure and environmentally compatible storage facilities for all 

materials in accordance with the recommendations of the manufacturer. 
 

PROJECT SCHEDULE: 
 

1. Contractor shall attend a Project Initiation Conference, prior to the commencement of 
work at the site.  Attending this Conference on behalf of the Contractor shall be a 
representative of FIT and the Project Manager assigned to the project.  Contractor shall 
submit at this Conference a detailed timeline indicating the important milestones of the 
project and establishing an estimated date of substantial completion in accordance with 
Contract Documents.  He/she shall also present all submittals required by the Contract 
Documents, such as Insurance Certificates, product tear sheets (not at the initial 
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conference), copy of the General Liability insurance policy (amended to reflect required 
additional insureds), etc.   Project access, storage locations, required crew size and other 
relevant issues shall also be addressed at this Conference. 
 

2. Time is of the essence. Contractor shall be required to commence work on Phase I of 
the Kaufman Hall Access Control Allegion/Schlage Hardware & Installation 
within five (5) working days of receipt of a Notice to Proceed from FIT. The shop 
drawings process and ordering need to proceed first. Work for Phase II shall commence 
on or about May 29, 2023. The project shall be Substantially Completed no later 
than August 11, 2023. Contractor must be de-mobilized and leave the job site on the 
ending date of work period. Only close- out, administrative tasks may continue beyond 
the closing date. Unless otherwise specified, the work is to be performed solely between 
the hours of 7:00 A.M. to 6:00 P.M., Monday through Friday, legal and union holidays 
excluded. All labor costs encountered to meet this deadline are the sole responsibility of 
the Contractor and shall be included in the Bid Price. FIT reserves the right, at no 
financial liability associated with the same, to put the Project work on hold on as many 
as three (3) separate occasions during the course of the Project for any length of time 
and for any reason. 

 
3. On Monday of each week during the construction period, the Contractor shall email to 

FIT’s Facility Director (or such other individual as FIT may designate at its sole 
discretion) a written report outlining the work completed during the preceding week 
and the work planned for the upcoming week.  Included will be any unforeseen or 
anticipated problems regarding implementation of the work, in addition to Change 
Order requests, submission data, etc. Daily reports MUST be submitted to the CM and 
or the Facilities Department Designee.  

 
4. Job meetings will be held at the site on dates to be determined by Architect and FIT.  

These meetings shall be attended by an officer of the Contractor, the Project Manager, 
FIT's representative, and the Architect.  The purpose of these meetings will be to review 
the status of the project, discuss any potential changes to the project scope, and resolve 
any problems relating to successful completion of the work. 

 
5. Owner’s meetings will be held weekly via zoom and in person when needed.  The dates 

to be determined by the Architect and FIT.  These meetings shall be attended by the 
Contractors Project Manager, FIT, and the Architect.  The purpose of these meetings is 
to keep the Owners informed of the process and to discuss any issues relating to the 
successful completion of the work. 
 

 
PAYMENT: 

 
In accordance with, and in addition to, the payment requirements of the Contract Documents, 
the Contractor shall provide sufficient and appropriate documentation for all invoices to FIT 
including submittal of invoices for actual cost of materials, labor rates, and certified payrolls. 
Filing of such payrolls shall comply with the New York State Labor Law and is a condition 
precedent to payment.  FIT reserves the right to request additional information and/or 
documentation at any time. 
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Contractor is required to submit Monthly Contractor’s Compliance Form (as attached in 
Section XII. Affirmative Action Form) with each Payment Requisition. 
 
Contractor is required to submit a Certificate of Monthly Payment/Lien Waiver signed by 
each Sub-contractor with each Payment Requisition. 
 
Contractor is required to submit Waste Management Form with each Payment Requisition. 
  

 
LABOR HARMONY: 
 

A. Contractor is advised that he/she must maintain labor harmony throughout the 
duration of the Contract. All labor disputes, slowdowns, strikes and/or sympathy 
actions will be the sole responsibility of the Contractor to resolve in order to maintain 
harmony. 

 
B. All costs, delays and scheduling impacts associated with any labor dispute that arises 

from such action or inaction will be borne by the Contractor. 
 

C. Contractor will also be responsible for all costs, damages and scheduling impacts 
which affect and disrupt any other workers on site as well as FIT employees. 

 
D. It will be the Contractor’s responsibility to resolve all labor disputes immediately. 

 
Contractor is further advised that FIT has a large union presence on the campus. All 
work performed by the Contractor must provide the required labor harmony to 
perform work without labor incident or dispute which can delay, obstruct or effect the 
work and project schedule, or interfere with FIT’s ability to operate. 

 
 
II. GENERAL NOTES 
 

In accordance with, and in addition to, the requirements of the Contract Documents: 
 

1. All work listed on the construction notes and shown or implied on all drawings shall be 
supplied and installed by the Contractor unless otherwise noted on drawings and/or in 
specifications. 
 

2. Contractor to determine coordination of trades. 
 

3. Contractor shall verify all dimensions and conditions shown on drawings and shall notify 
FIT Facilities Director and Architect of any discrepancies, omissions, and/or conflicts 
before proceeding with the work. 

 
4. Contractor must comply with the rules and regulations of agencies having jurisdiction 

and shall conform to all construction and safety codes, statutes and ordinances.  All fees, 
taxes, permits and applications to be obtained through governmental agencies shall be 
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the responsibility of the Contractor. 
 

5. Contractor shall comply with the rules and regulations of the building as to hours of 
availability of loading docks and elevators for the purposes of delivery, waste removal 
and other needs related to the work. Coordination with FIT Facilities Department is 
required for the handling materials, movement in and out of building, equipment and 
debris to avoid conflict and interference with normal building operations.  
 

6. All drawings and construction notes are complementary and what is called for by any 
will be binding as if called for by all. 

 
7. Contractor shall maintain a current and complete set of construction documents on the 

construction site during all phases of construction. 
 

8. Do not scale drawings; dimensions shown govern.  Larger scale drawings shall govern 
over smaller scale.  

 
9. Contractor shall maintain a current and complete set of shop drawings on the 

construction site 
 

10. Contractor shall maintain a current and complete RFI (Request for Information) log on 
the construction site. 

 
11. Contractor shall submit for approval, prior to commencing work, a list of all sub-

contractors to FIT’s Facilities Director, with the name, address and phone number of the 
principal contact of each sub-contractor.  In addition, he will file with the owner the 
emergency numbers available for 24-hour contact. 
 

12. All work shall be performed by skilled and qualified workmen in accordance with the 
best practices of the trades involved and in compliance with building regulations and/or 
governmental laws, statutes or ordinances. 

 
13. All materials shall be new, unused and of professional quality, unless otherwise noted, 

installed as per manufacturer’s recommendations and instructions. 
 

14. For purposes of the Specifications and Drawings sections in the Contract, the use of the 
words “Supplied By” or “Provided” in connection with any item specified is intended to 
mean that such item shall be furnished, installed and connected where so required. 
 

15. All approvals of submittals shall be for design intent only.  Contractor shall be 
responsible for quantities, dimensions and compliance with Contract Documents and for 
information pertaining to fabrication processes or techniques of first class construction 
and for coordination with other trades. 
 

16. All work shall be erected and installed plumb, level, square, true and in proper 
alignment. 
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17. Contractor shall be responsible for cutting, patching and restoration required for this 
work. 

 
18. If, during the course of construction, Contractor believes materials that might contain 

asbestos may be disturbed during performance of the work, Contractor shall immediately 
notify FIT of the area(s) of concern, and stop work if that area would be disturbed by the 
continuing work. 

 
19. All correspondence to FIT shall be directed to the attention of the FIT Facilities Director 

with a copy of the same forwarded to the Architect. 
 
20. Contractor shall at all times keep the premises free of accumulation of waste materials 

and rubbish; premises to be broom swept clean daily.  At the completion of the work, 
Contractor shall leave the job site free of construction debris and materials, and “broom 
clean” including thorough cleaning of toilets, bathrooms, electrical closets, stairwells, 
and all areas of work or staging, etc. 

 
21. Contractor shall provide all necessary protection against dirt and damage within the 

premises, as well as public areas, and shall be responsible for keeping these areas clean 
and free of materials at all times. 

 
22. Contractor shall verify location of existing utilities and coordinate with location shown 

on drawings. 
 
23. During construction, security and fire exit doors must remain unobstructed at all times. 
 
24. Contractor shall take every precaution to properly protect all existing construction to 

remain.  Contractor shall be responsible for all damaged areas to be returned to original 
condition. 

 
25. Contractor shall schedule construction, in such a manner so as not to disturb areas 

outside of the area under construction during normal operating hours.  The Contractor 
shall coordinate with FIT Facilities Director minimum of 24 hours prior to any 
disruption of services to those areas not under construction even if such a disruption 
occurs during or after normal operating hours. 

 
26. Contractor shall staff the project with a Project Manager with at least 5 years’ experience 

in this type of project scope, with similar complexity and schedule requirements.  
 
27. The acceptance of shop drawings containing deviations not specifically brought to the 

attention of FIT, or containing errors or omissions of any sort, shall not relieve 
Contractor of the responsibility for executing the Work in accordance with the Contract 
Documents and Contract Terms and Condition. 

 
III. DEMOLITION NOTES 
 

In accordance with, and in addition to, the requirements of the Contract Documents.  It shall 
be Contractor’s responsibility to perform the following: 
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1. Prior to commencement of selective removals and demolition work, inspect the areas in 

which the work will be performed. 
 
2. Any asbestos contaminated material will be removed by FIT’s certified asbestos 

abatement contractor prior to the work of this contract. 
 

3. Provide temporary barricades and other forms of protection required to protect all FIT      
personnel, inclusive of its faculty, staff and students as well as the general public from 
injury due to selective removals and demolition work. 

 
4. Remove and dispose of exposed bolts, supports, brackets, cleats, grounds, and other 

items, that are no longer required for the purpose for which they were originally 
installed. 

 
5. Where existing work is required to be removed and replaced but found to be defective in 

any way, it shall be reported to the FIT Facilities Director and Architect before it is 
disturbed. 

 
6. All existing work damaged or lost as a result of performing the required new work, shall 

be patched, repaired or replaced with new, and finished to match the existing work, or as 
the individual case requires at the Contractor’s expense. 

 
7. Perform cutting, drilling and removals in a manner which will prevent damage to 

construction which is to remain. 
 

8. Promptly repair any and all damages to all property and finishes caused by the removals 
and demolition work; to FIT’s satisfaction and at no extra cost to FIT. 

 
9. Cut, patch, paint and finish existing walls, ceiling and/or floor disturbed to match 

existing. 
 

10. Perform patching around items penetrating existing construction in a manner that will 
maintain the water and fire resistive capability of existing construction. Should either of 
these be compromised, it is the responsibility of the Contractor to repair prior to 
completion. 
 

11. Remove debris, rubbish and other materials resulting from the removals and demolitions 
from the building immediately; transport and legally dispose of materials off-site.  
Disposal method shall be in accordance with city, state and federal statues regulations, 
and ordinances. 
 

12. Work of this section shall conform to all requirements of the New York City Building 
Code and all applicable regulations and guidelines of all governmental authorities having 
jurisdiction, including, but not limited to, Safety, Health and Anti-Pollution regulations. 
 

13. Work is to conform to OSHA requirements. 
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IV.   ADDITIONAL CONTRACTOR’S RESPONSIBILITIES 
 

In accordance with, and in addition to, the requirements of the Contract Documents: 
 

1. Contractor shall coordinate all work with FIT Facilities Department and 
Director. 
 

2. Contractor to provide daily crew manpower log/count to FIT. 
 

3. Contractor shall perform work in a neat workmanlike manner in accordance 
with accepted industry standards. 

 
4. FIT Facilities Department shall notify Contractor before commencing work 

which floors are accessible by Contractor.  
 

5. Contractor shall mask all signs, window frames, door frames, etc. when 
painting around them. 

 
6. Contractor shall use Benjamin Moore, Regal Paint, or approved equal. 

 
7. Employee Identification and Building Access: All Managers and their crew must 

wear at all times company identification. All Managers and their crew must sign 
in and out, upon entering and leaving the facility, at the FIT front security desk.  

 
8. After Bid opening, FIT will evaluate and review submissions and notify the 

lowest Bidder, who is deemed most responsive and responsible. Within five 
(5) business days of such written notification, such Bidder shall submit the 
following information. Failure to comply with these requirements in whole or 
part shall constitute grounds for rejection of the Bid. FIT reserves the right to 
determine whether a Bidder has substantially met these requirements and to 
ask for additional information. Documentation of the following: 

 
a. Health and safety training program and procedures for employees and on-

site EHS Coordinator. 
 

b. Copies of current licenses and certifications applicable to the Work, 
including but not limited to licenses issued by the Fire Department of New 
York, Department of Buildings of the City of New York, must be provided 
to FIT Facilities.  

 
9. Contractor shall complete the attached Outline for Preparing Work-Specific 

Environment, Health and Safety Plan (“EHS Plan”) which will be reviewed 
and approved by FIT’s EHS Compliance Director prior to commencement of 
work. Contractor shall include the costs of completing the EHS Plan in the Bid 
price. Proof of the 10 Hour OSHA Outreach Training Program for 
Construction certificate will be required. 
 

10. Contractor shall provide as described in the FIT Safety EHS Plan, legible 
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copies of SDS sheets and estimates of anticipated amounts of chemicals 
Contractor intends to store on site to the FIT’s Director of EHS Compliance 
for review and approval at least ten (10) days before Contractor allows on-site 
storage. 

 
11. Contractor shall ensure that legible copies of all SDS are available at the 

location of chemical storage and available for review at all times. Contractor 
shall take all necessary precautions necessary to prevent vapors, fumes, or dust 
from leaving the work area. This includes but is not limited to the construction 
of negatively ventilated containments as controls. 

 
12. Contractor shall provide as described in the FIT Safety EHS Plan a written 

statement of the types of project waste disposed, including the amounts and 
the name of the waste disposal facility for each type of waste disposed. 
Contractor shall provide the statement with each Payment Application. 
Contractor shall provide a separate copy of the statement to FIT’s Director of 
EHS Compliance. 

 
13. Contractor may not store Hazardous Waste on site at any time. Contractor may 

not generate or accumulate Hazardous Waste on site without the written 
approval of FIT’s Director of EHS Compliance. Contractor shall obtain FIT’s 
Director of EHS Compliance approval at least ten (10) days before the 
Contractor generates or accumulates Hazardous Waste on site beginning with 
demolition work. 

 
14. Off-site shipments of Universal or Hazardous Waste. The Contractor may not 

allow the off-site removal of Universal or Hazardous Waste without the 
written approval of the FIT Director of EHS Compliance. Contractor will 
ensure that the FIT Director of EHS Compliance alone signs any shipping 
papers for the off-site removal of Universal or Hazardous Waste. 

 
15. Contractor’s personnel must report daily to the FIT Security area in the Lobby 

of Kaufman Hall before entering FIT’s site.  All Contractor’s personnel must 
obtain temporary FIT identification that shall be displayed at all times while 
on the FIT site. While on FIT property, all Contractor’s personnel shall be 
subject to all FIT campus policies and procedures, including, but not limited 
to, prohibitions related to tobacco, drug, and alcohol use, and policies and 
procedures regarding appropriate and civil conduct.  Contractor’s personnel 
shall not fraternize with FIT students and employees beyond what is necessary 
to complete their work or any assigned Projects.  FIT policies may be found at 
https://www.fitnyc.edu/policies/. FIT reserves the right, in its sole 
determination, to eject from the campus, any Contractor personnel violating 
such policies, in addition to any other rights and remedies. 
 

 
V. PERMITS 

 
Contractor shall be responsible for obtaining all required Permits and paying 

https://www.fitnyc.edu/policies/
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all costs and fees associated therewith. New York City Department of 
Buildings (DOB) Work Permit will be required for this project. Contractor will 
also be required to perform the following functions as it relates to this project: 

 
A. Contractor shall submit to FIT and Engineer appropriate Workman’s 

Compensation and New York State Disability insurance certificates for 
use in securing the required Work Permits to be posted at the site. The 
Contractor shall provide FIT’s Facility Director with the appropriate 
insurance tracking numbers assigned to their firm by the NYC 
Department of Buildings. 

 
B.  The Contractor shall submit to FIT and Engineer a copy of all Licenses 

as issued by the NYC Department of Buildings. 
 
C. Permits for the work shall be posted by the Contractor in a conspicuous 

location at the site at all times. No work shall begin until the necessary 
DOB work permits have been obtained by the Contractor. 

 
D. The Contractor shall be responsible for obtaining any other 

governmental permits and approvals required to undertake the work and 
shall pay any and all fees associated therewith. 

 
 

VI. PROJECT MANAGER 
 

1. The Contractor shall provide the services of an experienced Project Manager, 
who shall be in continual responsible charge of the work and shall have a valid 
Certificate of Fitness by the New York City Department of Buildings.  
 

2. The Project Manager shall be on site at all times, shall speak fluent English, 
shall maintain on the site a complete set of these specifications (including any 
addenda and/or change orders, as well as all project drawings and all 
applicable manufacturers' instruction sheets), and shall have full authorization 
to make all field changes as directed by FIT’s Facility Director and Architect. 

 
3. The Project Manager shall be required to maintain a daily log at the site 

indicating the following: 
 
   -the date 
 
   -the number of workers at the site on said date 
 
   -the specific portions and locations of the Work completed on said date 
 

4. The Project Manager (or another authorized representative of the 
Contractor) shall telephone FIT’s Facility Director at least once daily 
throughout the construction period, to report on the day's activities and the 
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work planned for the following day. 
 

5. The name of the Project Manager shall be submitted to FIT’s Facility 
Director prior to initiation of the project. This Manager shall remain in 
charge of the project for its entire length, at FIT’s discretion, unless said 
Manager no longer remains in the employ of the Contractor. In such case, a 
capable and experienced replacement shall be immediately assigned subject 
to approval by FIT’s Facilities Director. 

 
6. No telephone service is available at the site for use by the Contractor; 

therefore, the Contractor shall equip the Project Manager with a cellular 
telephone at the site for the duration of the Project. The Contractor shall 
provide FIT and Architect with the appropriate contact numbers at the 
initiation of the Project. 

 
 

VII. SUBMISSIONS AND SUBSTITUTIONS 
 

1. All submissions called for in the Contract Documents shall be submitted at 
least twenty (20) working days prior to proposed initiation of any related work. 
 

2. FIT and FIT’s Architect and Engineer will review and accept or take other 
appropriate action regarding Contractor submittals such as Shop Drawings, 
Product Data and Samples, but only for the limited purpose of checking for 
conformance with information given and the design concept expressed in the 
Contract Documents. FIT’s review of all shop drawings submitted by the 
Contractor shall be for concept only and does not remove the Contractor's 
responsibility for insuring that all specific details of the installation shall be 
performed in such a way so as to achieve satisfactory results. Acceptance by 
FIT, the Architect & Engineer of Contractor submittals does not relieve the 
Contractor from responsibility for errors which may exist in the submitted 
data. 
 

3. Where the phrase "or approved equal" or "equal as approved by FIT" occurs in 
the Contract Documents, the Contractor may not assume that the materials, 
equipment, or methods will be approved as equal unless the item has been 
specifically approved by FIT and the Architect. 

 
4. Any proposed substitute products or procedures are to be submitted to FIT’s 

assigned Architect/Engineer for prior approval with any proposed price 
adjustments to the contract within 14 days of the signing of the agreement 
between FIT and the Contractor, so that FIT, the Architect and Engineer are 
permitted adequate time for review. 

 
VIII. PROGRESS PAYMENTS 

 
1. All submissions called for in the Contract Documents shall be submitted at 

least twenty (20) working days prior to proposed initiation of any related work. 
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2. Progress payments will be made to the Contractor based solely on actual work 

completed. Furthermore, payment will not be made for the purchase of 
materials, nor for their transfer onto the site, nor for any costs associated with 
mobilization. 
 

3. Payment requests shall be submitted to FIT’s Facilities Director on AIA 
Documents G702 and G703. 

 
4. Payments will be authorized based upon FIT's field visits and review of work. 

All FIT’s decisions regarding progress payments shall be final. 
 

5. The values quoted on the bid form shall constitute the Schedule of Values for 
AIA Document G703. Additional breakdown of the bid form shall be provided 
on the Schedule of Values and will be used for progress payments. 
 

6. No progress payments will be processed without submission by the Contractor 
of properly executed Affidavit of Payment and Release of Liens (AIA 
Documents G706 and G706A or equivalent forms as may be requested by 
FIT), up-to-date weekly written reports and timeline in bar chart form, and all 
submittals, certificates, permits, etc. required pursuant to the terms of the 
contract. 

 
7. A 10% retainage shall be deducted from all progress payments made by FIT. 

 
8. Payment requests shall be submitted to FIT not more than once per month. 

 
9. Contractor shall provide sufficient and appropriate documentation for all 

invoices to FIT including submittal of invoices for actual cost of materials, 
labor rates and certified payrolls. Filing of such payrolls shall comply with the 
Labor Law and is a condition precedent to payment. FIT reserves the right to 
request additional information at any time. Contractor required to submit 
Monthly Contractor’s Compliance Form with each Payment Requisition. 

 
10. Contractor required to submit a Certificate of Monthly Payment signed by 

each Sub- contractor with each Payment Requisition. 
 

11. Contractor shall be required to submit a detailed Trade Payment Breakdown. 
 
IX. SITE VISITS BY ARCHITECT/ENGINEER 

 
1. Failure by Architect/Engineer to detect and/or notify the Contractor of any 

aspect of the Contractor's actions or materials that are not in conformance 
with the Contract Documents shall not remove the Contractor's responsibility 
to adhere to the Contract Documents in all instances, including but not 
limited to the Contractor's responsibility to expeditiously correct and/or 
replace all defective work. 
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2. Architect/Engineer will be the final judge as to whether the work is 

satisfactorily performed and shall have the authority to order that any work 
deemed unacceptable or not in conformance with the Contract Documents be 
redone by the Contractor at no cost to FIT. 

 
3. Architect/Engineer shall have no responsibility for the presence, discovery, 

identification, handling, removal or disposal of, or exposure of persons to 
hazardous materials in any form at the Project site. 

 
X. CHANGE ORDERS 

 
1. FIT may order changes in the work of any quantity and without invalidating 

the Agreement so long as the Contract Sum and/or Contract Time of 
Completion are adjusted accordingly.  All such changes in the work shall be 
authorized by written Change Order.  All Change Orders shall be reviewed by 
Architect and Engineer and authorized by a representative of FIT. 
 

2. No work shall be performed by the Contractor unless it is specifically 
included in the Contract Scope of Work or authorized in advance by a 
bulletin issued by the Architect which will serve as the backup paperwork for 
a change order.  The contractor needs to submit a Change Order.  All work to 
proceed prior to approval of change orders.  Change Orders will be negotiated 
fairly in separate meetings. All written Change Orders are to be signed by all 
parties. 

 
3. Any sums to be paid to Contractor as a result of any Change Order or any 

sums to be credited to FIT as a result of any Change Order shall be computed 
by one of the following methods: 

 
(1) As agreed upon between the parties to the contract in writing prior to 

commencement of the work required by the Change Order, or; 
 
(2) By Unit Prices detailed in the Contract Documents or subsequently 

agreed upon. 
 

XI. GUARANTEES 
 

1. All work on this project shall be guaranteed by the Contractor for a period of 
not less than five (5) years, or longer where covered by manufacturer 
warranty. Warranty to start on the day of the final signoff by FIT. 
 

2. If within the guarantee period any of the work is found to be defective or not 
in conformance with the Contract Documents, the Contractor shall correct it 
promptly at his own expense after receipt of written notice from FIT. 
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XII. FINAL PAYMENT 

 
1. Final payment (retainage) shall be released to the Contractor thirty (30) days 

after the project has been signed off by FIT and Architect/Engineer and the 
Contractor has satisfied all requirements of the Contract Documents. 
 

2. In addition to any other requirements of the Contract Documents final 
payment shall not become due until the Contractor has delivered to FIT and 
Architect a fully executed 1-year guarantee for all work performed under this 
project, as well as a complete release of all liens arising out of this Contract, 
or receipts in full covering all labor, materials, equipment, applicable finance 
charges, and fines for which a lien could be filed. If such lien remains 
unsatisfied after payments are made, the Contractor shall refund to FIT all 
money that FIT may be compelled to pay in discharging such lien, including 
all costs and reasonable attorneys' fees. 

 
3. A Performance Bond and a Labor & Material Payment Bond, a copy of the 

“Contractor’s Affidavit of Payment of Debts and Claims (AIA Document 
G706)” and “Consent of Surety to Final Payment (AIA Document G707)” 
shall be submitted by the Contractor prior to the release of final payment. 

 
4. One (1) set each of record drawings (measuring 24 inches by 36 inches) 

indicating the “As- Built” manner of installation of all work, shall be 
submitted to FIT and Engineer prior to the release of final payment. 

 
5. Once the project has reached substantial completion, FIT and Architect will 

prepare a “Certificate of Substantial Completion”. This certificate must be 
signed by all parties (Engineer, FIT and Contractor), to acknowledge the date 
the project has reached substantial completion, and confirm agreement on a 
final punch-list of work to be performed. The Contractor shall be responsible 
for completing all punch-list items prior to release of final payment. 

 
XIII. SUPPLEMENTAL CONDITIONS 

 
Project Schedule.  Contractor shall complete all work as specified within the time period 
specified in the Contract Documents, inclusive of rain days, but excluding any shutdowns 
authorized by FIT. 

 
XIV. PREVENTIVE MAINTENANCE SCHEDULE 

 
Prior to final payment, the contractor shall provide a recommended maintenance schedule 
from the manufacturer for quarterly, semi-annual and yearly requirements, including part 
numbers where applicable, upon completion of the job. 
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BID ANALYSIS FORM FOLLOWS 



 
 

30  

ATTACHMENT C – BID ANALYSIS FORM  
 

F.I.T. STUDENT HOUSING CORP 
KAUFMAN HALL ACCESS CONTROL 

ALLEGION/SCHLAGE HARDWARE & INSTALLATION 
INVITATION FOR BID NUMBER C1556 

NYS PREVAILING WAGE SCHEDULE PRC # 2022010668 
 

BID BREAKDOWN  
 

         TOTAL $________ 
*****FIT needs the Allegion Solution, as it integrates with our current AMAG 
management system, so we require the above brand specific items, NO substitutions. 
 
TOTAL BID PRICE (1-8)     $__________________ 
 
As stated in Section IV of the front end documents: Subcontracting shall be permitted 
not to exceed 20% of the work of the project.  Please provide the ratio of the contractors 
and subcontractors work that will be used on this project.   
 
Contractor ______%,   Subcontractor(s) ______% 
 
For Bidding Purposes: the following sections pricing should cover the following items: 

 

ITEM # DESCRIPTION OF COMMODITIES AND/OR SERVICES QUANTITY UNIT UNIT PRICE TOTAL PRICE 
1 Schlage LE series with deadbolt 

LEBMD-GRW-L-06-626-A-RH-10-072-1 3/4"  
Cylinder housing Corbin 
Corbin 1070-112-A06-6 626 6PIN IC MORTISE 
CYLINDER, LFIC HOUSING, 1-1/2 IN., SCHLAGE 
CLOVERLEAF CAM, INTERCHANGEABLE CORE 
Cover plates Pro Lok 
EWP-IN50-FP-S-GREENWICH 
 

501 EA $ $ 

2 Lock 
LEBMS-GRW-L-06-626-A-RH-10-072-1 3/4"  
Cylinder housing Corbin 
Corbin 1070-112-A06-6 626 6PIN IC MORTISE 
CYLINDER, LFIC HOUSING, 1-1/2 IN., SCHLAGE 
CLOVERLEAF CAM, INTERCHANGEABLE CORE 
Cover plates Pro Lok 
EWP-IN50-FP-S-GREENWICH 
 

24 EA $ $ 

3 Schlage Engage Gateway     
 

95 EA $ $ 

4 Labor & Material to install cabling & wiring hubs – Phase I   $ $ 
5 Labor & Material to repair and repaint damaged walls   $ $ 
6 Labor to install all items listed above – Phase II   $ $ 
7 General Conditions   $ $ 
8 General Requirements   $ $ 
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General Requirements: permits & licenses; project meetings; administrative overhead 
for submissions and shop drawings; progress photos; temporary facilities & controls; 
storage & protection of materials; project closeout; and project record documents. 
 
General Conditions: supervision of work; all testing; coordination drawings; safety 
programs; insurance and performance & payment bonds. 
 
The undersigned, having carefully examined all Contract Documents, including Notice to 
Bidders, Bid Terms and Conditions, Contract Terms and Conditions, General 
Requirements, General Conditions, Labor & Material Payment Bond, Performance Bond, 
Form of Bid, Non-Collusive Bidding Certification, Substitution Form Request, Contract, 
Affirmative Action Form, Change Order, Form, Contractor’s Trade Payment Breakdown, 
Safety EHS Plan, Prevailing Wage Schedule, Specifications, and Drawings and having 
examined the existing conditions by on-site visit(s), hereby submits this Bid Analysis, 
covering all labor, materials, equipment, tools, machinery, licensing, insurance, taxes, and 
fees required to perform the specified work at the above-referenced site, in accordance 
with the Contract Documents. No exclusions & no exceptions. 

 
Company Name and Address of Bidder: 
 
             
 
           ______ 
 
           ______ 
 
Signature of Bidder _______________________________    Date_________________ 
 
Printed Name and Title of Representative:        
 
Email Address: _____________________________________ 
 
EIN#:___________________________________________ 
 
IMPORTANT:  
This bid analysis form is the only pricing format acceptable. Bidders must submit pricing 
using this form. FIT will not accept bid responses on any other form. 
 
 
NOTE:  
FIT will not sign any bidder generated contract, agreement or scope of work.  FIT Bid 
and Terms and Conditions apply. Bidder requirement for FIT to sign any document will 
be grounds for rejection. Bidder inclusion of any conditions, clarifications, exceptions or 
changes which are not in compliance with FIT Bid and Terms and Conditions will be 
grounds for rejection. 
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01010 -- SUMMARY OF THE WORK 

.01 - Work Under The Contract 
The Work shall be as described in the Contract Documents. 

 
.02 - Work by Others 

Should any other contractor be engaged by the Owner to perform work on the Site or 
in areas adjoining or adjacent to the Site, the Contractor and such other contractor 
shall coordinate the work of the Contractor and such other contractor. 

 
.03 - Items Not Included 

The following items shown on the drawings are not included in the Work: 
 

A. Items indicated "By Others". 
 

B. Items indicated "N.I.C." (Not in Contract) 
 

C. Existing construction not indicated or specified to be removed, replaced or 
altered. 

 
.04 - Openings and Chases 

A. The Contractor shall build openings, including but not limited to channels, 
chases and flues as required to complete the Work as set forth in the 
Contract and as directed by the Owner before any work is installed. 

 
B. After the installation and completion of any work for which openings, 

including but not limited to, channels, chases and flues, have been provided 
for the Contractor, the Contractor shall build in, over, around and finish all 
such openings as required to complete the Work. 

 
C. If a contractor fails to furnish drawings and information required in 

connection with such openings before the General Construction Contractor 
performs any Work affected thereby, said contractor who so fails to furnish 
such drawings and information shall bear the cost of all cutting and 
refinishing including that part of the General Construction Contractor’s 
Work affected. 

 
D. The Contractor shall Furnish and Install all sleeves, inserts, hangers and 

supports required for the execution of the Work. 
 

E. Specific instructions shall be obtained from the Owner or the Owner's 
Representative before cutting beams or other structural members, arches or 
lintels. 

 
F. The Contractor shall not endanger the Work and shall not cut or alter the 

Work unless prior approval and instructions are received from the Owner 
or the Owner's Representative. 
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.05 - Surveys and Layout 
A. If, for any reason, stakes, batter boards or monuments are disturbed, it shall 

be the responsibility of the Contractor to reestablish them. 
 

B. The Owner or the Owner's Representative may order construction work 
suspended at any time when location of monuments, stakes, bench marks 
and other layout markings established by the Contractor are not adequate to 
permit checking the Work. 

 
C. The Contractor shall Provide and shall maintain axis lines on each floor and 

shall establish and shall maintain grade marks 4' 0" above the finished floor 
on each floor level. 

 
D. The Contractor shall Furnish such stakes and other required equipment, 

tools and materials, and all labor as may be required in laying out any part 
of the Work. 

 
.06 - Scheduling 

A. The Contractor shall deliver to the Owner schedules and forms in 
accordance with the Contract. 

 
B. The Owner or the Owner's Representative may require the Contractor to 

modify schedules which the Contractor has submitted either before or after 
such schedules are approved so that: 

 
1. The Work shall not be delayed. 

 
2. Changes in the Work are reflected in the schedules of the 

Contractor. 
 

.07 - Contractor Use of Premises 
While performing the Work, the Contractor shall take every precaution against 
injuries to persons and damage to property. 

 

01080 -- PERMITS AND COMPLIANCE 

.01 - Permits and Licenses 
The Contractor shall obtain, maintain and pay for all permits and licenses necessary 
for the execution of the Work and for the use of such Work when completed. 

 
Prior to final payment the Contractor shall deliver to the Owner’s Representative 
all permits and certificates of approval issued by any agency having jurisdiction. 

 
.02 - Compliance 

The Contractor shall give all notices, pay all fees and comply with all laws, rules 
and regulations applicable to the Work. 
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.03 - Additional Compliance 
The Contractor, Subcontractors, and the employees of the Contractor and 
Subcontractors, shall comply with all regulations governing conduct, access to the 
premises, operation of equipment and systems and conduct while in or near the 
premises and shall perform the Work in such a manner as not to unreasonably 
interrupt or interfere with the conduct of business of the Institution. 

 
.04 - Royalties and Patents 

It is the sole responsibility of the Contractor to determine what, if any, patents are 
applicable to the Project. The Contractor shall pay all royalties and/or license  fees. 
The Contractor shall defend all suits or claims for infringement of any  patent rights 
and save the Owner, Architect, Engineer, Environmental Consultant and 
Construction Manager harmless from loss, including attorney’s fees, on account 
thereof. 

 

01200 -- PROJECT MEETINGS 

.01 - Project meetings shall be held to accomplish the following: 
A. Coordinate the Work. 

 
B. Establish a sound working procedure and relationship between all 

contractors, the Owner and the Owner's Representative. 
 

C. Review requisitions, proposals and change orders. 
 

D. Review the progress of the Work, review quality of work in place and review 
approval required by the Work and review delivery of materials. 

 
E. Expedite the Work to completion within the scheduled time limit. 

 
F. Review progress payments. 

 
.02 - Initial Job Meeting (Orientation Meeting) 

The Owner or the Owner's Representative shall call an initial job meeting which the 
Contractor shall attend. This meeting shall be called prior to the start of construction. 

 
.03 - Job Progress Meetings 

A. Job progress meetings shall be scheduled by the Owner or the Owner's 
Representative during the course of construction. The Contractor or the 
Contractor's duly authorized representative and such Subcontractors as 
required by the Contractor or the Owner or the Owner's Representative shall 
be present at all job progress meetings. The Contractors and Subcontractors 
shall answer questions on progress, workmanship, approvals required, 
delivery of material and other subjects concerning the Work. The purpose 
of such meetings is to coordinate the efforts of all 
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concerned so that the Work proceeds without delay to completion as 
required by the Contract. 

 
B. The Owner or the Owner's Representative may require any schedule to be 

modified so that changes in the Work, delays or acceleration of any segment 
of the Work shall be reflected in such schedule. The Contractor shall 
cooperate with the Owner or the Owner's Representative in providing data 
for such changes in or modifications of schedules. 

 
 

01300 -- SUBMITTALS 

.01 - Schedules & Records 
A. Within the time set forth in the Contract, the Contractor is required to 

complete and submit to the Owner or the Owner's Representative the 
following forms: 

 
1. Submit construction progress schedule to the Owner or the Owner's 

Representative no later than thirty (30) calendar days after receipt 
by the Contractor of notice to proceed. 

 
2. Submit names and addresses of all Subcontractors to the Owner or 

the Owner's Representative within thirty (30) calendar days of 
approval of the construction progress schedule. 

 
3. Submit to the Owner or the Owner's Representative the date on 

which the Contractor proposes to award each subcontract a 
minimum of ten (10) days prior to such proposed award. 

 
4. Submit Shop Drawings and material sample schedule to the Owner 

or the Owner's Representative no later than thirty (30) days after 
approval of the construction progress schedule. Such schedule shall 
include the date of all Shop Drawings, samples and materials shall 
be submitted and the date approval is required. 

 
5. Submit to the Owner or the Owner's Representative on a form 

approved by the Owner, a schedule of anticipated monthly 
requisition amounts. Such schedule shall be submitted from time  to 
time as directed by the Owner, the first such submission being 
required to be made by the Contractor within ten (10) days of receipt 
by the Contractor of a written order to proceed issued by the Owner. 
The amounts employed in preparing such schedules in no way shall 
be binding upon the Owner. 

 
B. Sample forms shall be provided by the Owner or the Owner's 

Representative for the above mentioned schedules and records. 
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01311 – PROJECT ANALYSIS 

.01 - Project Control and Progress Meetings 
 

A. The Contractor shall attend all scheduling meetings as directed by the 
Owner or the Owner's Representative. 

 
B. In addition to the Owner or the Owner's Representative and the Contractor's 

Superintendent and Scheduling Coordinator, such meetings shall also be 
attended by representatives of such subcontractors as the Contractor, the 
Owner or the Owner's Representative may deem advisable. The agenda for 
such meetings shall include the progress and current status of the Work, 
proposed solutions for problem areas and a review of schedules for future 
Work in order to meet the Contractor's objectives and his obligations under 
the Contract. Consideration shall be given to establishing actual start dates, 
actual completion dates, planned starts and finishes, quantities installed, 
man hours worked, as well as other data relevant to the performance of the 
Contract. 

 
C. At least one week before each meeting described in subsection .01A of this 

Division 01311, the Contractor shall furnish progress data in the form 
required by the Owner or the Owner's Representative as follows: 

 
1. The status of all activities as of date determined by the Owner or the 

Owner's Representative. 
 

2. A list of actual start and completion dates for all activities. 
 

3. Projected durations of completion of those activities in progress. 
 

4. Relevant data of submittals in progress including equipment 
releases and equipment in fabrication. 

 
5. All other information which in the discretion of the Owner or its 

Representative, may be required to complete the Project Schedule 
Update. 

 

.02 – Payment 
 

The Contractor's Payment Breakdown and Monthly Requisition as called for by 
Section 17.01 of the General Conditions of the Contract shall be the basis by which 
the Contractor is to be paid. 

 

.03 - Time of Completion 
It is the sole responsibility of the Contractor to complete the Work within the time 
of completion required by the Contract. 
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01340 -- SHOP DRAWINGS AND SAMPLES 

.01 - Contractor Submittal 
 

A. The Contractor shall submit the Shop Drawings and samples required by 
the Architect and the Contractor shall adhere to all submittal and scheduling 
requirements for Shop Drawings and samples. After examination of such 
Shop Drawings and samples by the Architect and the return of such items 
by the Architect to the Contractor, the Contractor shall make corrections 
indicated and shall furnish to the Architect the required number of corrected 
copies of Shop Drawings or samples. 

 
B. Shop Drawings shall be accompanied by a letter of transmittal to the Owner 

or the Owner's Representative requesting approval and date approval is 
desired. 

 
C. Each Shop Drawings and letter of transmittal shall be identified with the 

following information: 
 

1. Project title 
 

2. Contract name 
 

3. Date of the drawing, including dates of any revisions 
 

4. Name of Contractor, name of Subcontractor, material supplier and 
manufacturer, as applicable 

 
5. Name of person or firm preparing Shop Drawings 

 
6. Contract drawing numbers and specifications, section division and 

paragraph numbers used as references in preparing Shop Drawings, 
and titles of items to which the Shop Drawing refers. 

 
D. Shop Drawings shall show the design, dimensions, connections and other 

details necessary to insure that the Shop Drawings accurately interpret the 
Contract Documents and shall also show adjoining Work in such Detail as 
required to provide proper connections with said adjoining Work. Where 
adjoining connected Work requires Shop Drawings, such Shop Drawings 
shall be submitted to the Owner or the Owner's Representative for approval 
at the same time so that connections can be checked. 

 
E. The Contractor shall verify all field measurements. Measurements available 

prior to submittal of Shop Drawings shall be shown and so noted on the 
Shop Drawings. Measurements not available prior to submission of Shop 
Drawings shall be noted on the Shop Drawings as not available and such 
measurements shall be obtained prior to fabrication. 
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F. The Contractor shall submit manufacturer's drawings and specifications 
when necessary to fully explain apparatus or equipment required by the 
Work. These manufacturer's drawings and specifications shall be treated as 
Shop Drawings. Manufacturer's catalog numbers alone are not acceptable 
as sufficient information for compliance with this requirement. 

 
G. Samples shall be accompanied by a letter of transmittal to the Owner or 

the Owner's Representative requesting approval, and date approval is 
desired. 

 
H. Each sample shall be labeled with the following information: 

 
1. Project title 

 
2. Contract name 

 
3. Date of submission 

 
4. Name and quality of the material 

 
5. Name of Contractor, name of Subcontractor, material supplier and 

manufacturer, as applicable 
 

6. Contract drawing numbers and specification section, division and 
paragraph numbers used as reference in preparing samples. 

 
I. Samples shall be of sufficient size and number to show the quality, type, 

color, finish and texture of the material required to be furnished by the 
Contractor pursuant to the Contract. 

 
.02 - Contractor Review 

The Contractor shall review, verify and determine all field measurements, field 
construction criteria, materials, catalog numbers and similar data, shall coordinate 
each Shop Drawing and sample with the requirements of the Contract and shall 
determine whether or not such Shop Drawings are in conformity with the provisions 
of the Contract before submitting the Shop Drawings to the Architect for approval. 

 
.03 - Contractor Responsibility 

The Architect's approval of Shop Drawings and samples shall not relieve the 
Contractor of responsibility for any deviation from the requirements of the 
Contract. The Contractor shall be responsible for the accuracy of the Shop 
Drawings and samples and for the conformity of Shop Drawings and samples with 
the Contract unless the Contractor has notified the Architect of the deviation in 
writing at the time of submission and has received from the Architect written 
approval of the specified deviations. The Architect's approval shall not relieve the 
Contractor of responsibility for errors or omissions in the Shop Drawings or 
samples. 
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.04 - Commencement of Work 
No portion of the Work shall be commenced until required Shop Drawings or 
samples are approved by the Architect. 

 
 

01380 -- PROGRESS PHOTOGRAPHS 

.01 - Contractor Submission 
A. The Contractor shall furnish to the Owner, progress photographs of the Work 

as follows: three (3) 8" x 10" glossy prints of each of the following views: 
 

1. Two (2) different views of the area in which the building or buildings 
are to be located, taken before excavation starts. 

 
2. Two (2) different views for each building when footings are in place 

and forms completed. 
 

3. Four (4) different views for each building when foundations are 
completed. 

 
4. Four (4) different views for each building when exterior wall is fifty 

per cent (50%) completed. 
 

5. Four (4) different views for each building when the structure is ready 
for roofing. 

 
6. Four (4) different exterior views in color for each building at 

completion. 
 

7. Six (6) interior views in color for each building as directed upon 
completion. 

 
B. A title identifying the view shown by each photograph and date taken shall 

appear on the back of each print. 
 
 

01500 -- TEMPORARY FACILITIES AND CONTROLS 

.01 - Requirements 
The Contractor shall Provide the temporary facilities and controls as hereinafter 
specified and as required by law. 

 
.02 - Temporary Lighting and Electric Service 

The Contractor shall Provide and maintain all temporary lighting and power 
required in connection with the Contractor's operations from the commencement of 
the Work until the completion of each structure or for such other time as 
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directed by the Owner or the Owner's Representative. When the use of such 
temporary lighting and power is no longer required, all temporary wiring and 
equipment shall be completely removed by the Contractor. The Contractor shall 
make the necessary application to the lighting company and pay for all charges, 
costs and expenses incidental to the installation and maintenance of temporary 
lighting and power as required in connection with the Contractor's operations, and 
the Contractor shall pay for all power used. The minimum temporary lighting to be 
provided is at the rate of one-quarter watt per square foot and is to be maintained in 
each room and changed as required when interior walls are being erected. The 
required temporary lighting must be maintained for twenty-four (24) hours a day 
and seven (7) days a week at all stair levels and in all corridors below ground; in 
all other spaces temporary lighting is to be maintained only during working hours. 
All temporary wiring and equipment shall be in conformity with the National 
Electric Code. Three-phase temporary power circuits shall be installed as required 
to operate construction equipment of the various trades and to Install and test 
equipment such as pumps and elevators. The Contractor shall Install and maintain 
temporary or permanent service for the permanently installed building equipment 
such as sump pumps, boilers, boiler controls, fans, pumps, so that such equipment 
may be operated when required and so ordered by the Owner or the Owner's 
Representative for drainage or for temporary heat. 

 

.03 - Material Hoists 
 

A. General 
 

1. Material hoists shall be operated by diesel, gasoline or steam engines 
and shall be complete with all equipment necessary for operation. 
Such hoists shall run from grade to roof, shall be installed 
immediately following the structural framing, centering or form 
work, and centering or form work unless otherwise approved by the 
Owner or the Owner's Representative. Electrically operated hoists 
shall not be used except as otherwise allowed by the Contract. 

 
2. Material hoists shall meet any and all requirements of law, rule or 

regulation. 
 

3. Hoist cars shall be of required size and design for the hoisting of 
all normal size building materials. 

 
B. The Contractor shall: 

 
1. Furnish, install, maintain and operate at the Contractor's expense, 

all hoisting equipment required for the Work. 
 

2. Furnish all labor required for the Work. 



10  

.04 - Temporary Use of Permanent Elevator as Equipment Material Hoist 
A. The Contractor shall: 

 
1. Use the temporary hoists until a building is completed, or until the 

Contractor may, with the Owner's permission, use the equipment of 
one (1) elevator in a building for temporary service after the 
permanent elevator equipment and the permanent electric service 
have been installed. 

 
2. If the Contractor elects to use such permanent elevator equipment, 

the Contractor shall: 
 

a. Provide adequate protection for such equipment and shall 
operate such equipment within a capacity not to exceed that 
allowed by law, rule or regulation. 

 
b. Provide for the maintenance of the elevator equipment as 

approved by the Owner or the Owner's Representative. 
 

c. Leave such equipment in perfect condition. 
 

B. The permanent elevator equipment shall be ready for use when required by 
the Work and shall permit any use approved by the Owner or the Owner's 
Representative. 

 

.05- Temporary Enclosures 
 

The Contractor shall: 
 

A. Provide, install and maintain any temporary weather resistant enclosures for 
all openings in exterior walls and roof that are not enclosed. 

 
B. After building is enclosed, maintain proper temperatures required by the 

Contract. 
 

.06 - Temporary Fence Enclosures 
The Contractor shall Provide, Install and maintain any temporary fence enclosures 
required by the Contract. 

 

.07 - Maintenance of Permanent Roadways 
The Contractor shall immediately remove dirt and debris which may collect on 
permanent roadways due to the Work. 
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.08 – Traffic Control 
 

A. Routes to and from the location of the Work shall be as indicated in the 
Contract or as directed by the Owner or the Owner’s Representative. 

 
B. Parking areas for the use of those engaged in the Work shall be as indicated 

in the Contract or as directed by the Owner or the Owner’s Representative. 
 

.09 - Fire Prevention Control 
 

The Contractor Shall: 
 

A. Provide private unlisted telephone service reserved for fire calls at a location 
or locations approved by the Owner or the Owner's Representative. Such 
service shall be in addition to any other telephone service. The Contractor 
shall pay all costs thereof until completion and acceptance of the Work or 
as otherwise directed by the Owner or the Owner's Representative. 

 
B. Comply with the safety provisions of the National Fire Protection 

Association's "National Fire Codes" pertaining to the Work and, 
particularly, in connection with any cutting or welding performed as part of 
the Work. 

 
.10 - Pollution Control 

 
The Contractor shall: 

 
A. Comply with all laws, rules and regulations governing pollution control, 

including but not limited to those of the Department of Environmental 
Conservation of the State of New York. 

 
B. Take all necessary precautions including, but not limited to digging and 

maintaining settling basins and dams; diverting streams, and taking all other 
actions that may be necessary to prevent silt, and waste of any kind from 
being deposited, silting and reduction of quality of streams below the 
construction area and downstream properties as a result of the Work. 

 
C. Refrain from the disposal of volatile fluid wastes into storm or sanitary 

sewer systems, approved sewage disposal systems or any waterway. 
 

D. Refrain from burning trash or waste materials. 
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.11 - Temporary Field Office 
 

A. The Contractor may Provide a temporary office structure, for the 
Contractor's use during the course of the Work. 

 
1. The Contractor must receive prior written approval from the Owner 

or the Owner's Representative for such temporary office structure in 
relation to location, type of structure, and included facilities. 

 
2. All toilet and sink facilities in any such office structure shall be 

connected to an approved sewage disposal system. 
 

3. The Contractor shall remove the temporary office structure from the 
Site and shall repair the Site and finish the area as directed by the 
Owner or the Owner's Representative. 

 
B. The Contractor shall: 

 
1. Provide a temporary office structure completely separate from any 

other office structures at a location approved by the Owner or the 
Owner's Representative until the Work is completed and is accepted. 

 
2. Provide such office structure for the exclusive use of the Owner. 

 
3. Bear all costs in relation to the furnishing, construction and removal 

of such office structure. 
 

4. Repair and refinish the area as directed by the Owner or the Owner's 
Representative. 

 
5. Construct such office structure and furnish such office structure as 

required by the Contract. 
 

6. Maintain such office structure in a sanitary condition and in proper 
repair, properly heat the structure, furnish the fuel and furnish all 
utilities and pay all utility charges. 

 
7. Install a telephone for the sole use of the Owner or the Owner's 

Representative and pay all service and local toll charges incurred as 
a result of the use of such telephone service. 

 
C. With the prior written approval of the Owner or the Owner's Representative 

any other Contractor may erect a substantial office structure at the Site for 
the use of such Contractor in relation to the Work. 

 
1. All toilet and sink facilities in any such office structure shall be 

connected to an approved sewage disposal system. 



13  

2. Such Contractor shall remove the temporary office structure from 
the Site and shall repair the Site and finish the area as directed by 
the Owner or the Owner's Representative. 

 
D. When adequate space is available in a building, the Contractor may transfer 

such office to available space with the prior written permission of the Owner 
or the Owner's Representative. 

 
E. Trailers providing comparable facilities may be accepted at the discretion 

of the Owner or the Owner's Representative. 
 

.12 - Rubbish Removal 
 

A. The Contractor shall: 
 

1. Keep the Work free from rubbish at all times. 
 

2. Clean all enclosed structures daily. 
 

3. Remove rubbish from the Site at least once a week. 
 

B. The Contractor shall conform with the following: 
 

1. Burning of rubbish shall not be permitted. 
 

2. All rubbish shall be lowered by way of chutes, taken down by hoists, 
or lowered in receptacles. Under no circumstances shall any rubbish 
be dropped or thrown from one (1) level to another inside or outside 
any building. 

 
.13 - Discontinuance, Changes and Removal 

 
The Contractor shall: 

 
A. Discontinue all temporary services required by the Contract when so 

directed by the Owner or the Owner's Representative. The discontinuance 
of any such temporary service prior to the completion of the Work shall not 
render the Owner liable for any additional cost entailed thereby. 

 
B. Remove and relocate such temporary facilities as directed by the Owner or 

the Owner's Representative without additional cost to the Owner, and shall 
restore the Site and the work to a condition satisfactory to the Owner. 

 

.14 - Project Identification 
 

A. No signs or advertisements shall be displayed on the site except as required 
by the Contract. 
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B. The Contractor shall Furnish, erect and maintain the Site, the exact location 
thereof to be designated by the Owner or the Owner's Representative, a 
construction sign, in the form provided by the Contract. 

 
.15 - Moisture and Condensation Control 

The Contractor shall provide for ventilation of all structures until Physical 
Completion and acceptance of the Work and shall control such ventilation to avoid 
excessive rates of drying of construction materials, including but not limited to 
concrete and to plaster, and to prevent condensation on sensitive surfaces. 

 
.16 - Protective Services 

The Contractor shall provide security services required by the Contract. 
 
 

01600 -- MATERIAL AND EQUIPMENT 

.01 - Storage and Protection 
A. Materials stored on the Site shall be neatly piled and protected, and shall be 

stored in an orderly fashion in locations that shall not interfere with the 
progress of the Work or with the daily functioning of the Institution. 

 
B. Should it become necessary during the course of the Work to move 

materials or equipment stored on the Site, the Contractor, at the direction of 
the Owner or the Owner's Representative, shall move such material or 
equipment. 

 
 
 
 
 

.01 - Final Cleanup 

01700 -- PROJECT CLOSE OUT 

A. The Contractor shall leave the Work ready for use and occupancy without 
the need of further cleaning of any kind. 

 
B. The Contractor shall remove all tools, appliances, projects signs, material 

and equipment from the premises as soon as possible upon completion of 
the Work. 

 
C. The Work is to be turned over to the Owner in new condition, in proper 

repair and in perfect adjustment. 
 

.02 - Required Close Out Documentation 
 

A. Prior to final payment the Owner shall receive the following documents as 
required by the Contract: 
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1. The Contractor's general guarantee. 
 

2. Specific guarantees, material, equipment and other items of work. 
 

3. All certificates obtained in connection with the Work. 
 

4. All final photographs of the Work. 
 

B. The Owner shall also receive from the Contractor prior to final payment: 
 

1. A complete listing of all Subcontractors, business addresses and 
items supplied by each such Subcontractor. 

 
2. A listing of manufacturer's of major materials, equipment and 

systems installed in the Work. 
 

3. A copy of all test data taken in connection with the Work. 
 

4. Three (3) copies of all operation and maintenance manuals. 
 

5. All keys, tools, screens, spare construction material, finishing 
material and equipment required to be furnish to the Owner as part 
of the Work. 

 
.03 - Orientation Instruction 

Prior to final payment appropriate maintenance personnel of the Owner shall be 
oriented and instructed by the Contractor in the operation of all systems and 
equipment as required by the Contract. 

 

.04 - Project Close Out Inspections 
 

A. When the Work has reached such a point of completion that the building or 
buildings, equipment or apparatus or any part thereof required by the Owner 
for occupancy or use can be so occupied and used for the purpose intended, 
the Owner or the Owner's Representative shall make a detailed inspection 
of the Work to insure that all requirements of the Contract have been met 
and that the Work is complete and is acceptable. 

 
B. A copy of the report of the inspection shall be furnished to the Contractor 

as the inspection progresses so that the Contractor may proceed without 
delay with any part of the Work found to be incomplete or defective. 

 
C. When the items appearing on the report of inspection have been completed 

or corrected, the Contractor shall so advise the Owner and the Owner's 
Representative. After receipt of the notification, the Owner or the Owner's 
Representative shall inform the Contractor of the date and time of final 
inspection. A copy of the report of the final inspection containing all 
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remaining contract exceptions, omissions and incompletions shall be 
furnished to the Contractor. 

 
D. After receipt of notification of completion and all remaining contract 

exceptions, omissions and incompletions from the Contractor, the Owner 
and the Owner's Representative shall make an inspection to verify 
completion of the exception items appearing on the report of final 
inspection. 

 
 

01720 -- PROJECT RECORD DOCUMENTS 

.01 - Project Record Drawings 
 

A. The purpose of the project drawings is to record the actual location of the 
Work in place including but not limited to underground lines, concealed 
piping within buildings, concealed valves and control equipment, and to 
record changes in the Work. 

 
B. In addition to the sets of contract drawings that are required by the 

Contractor on the Site to perform the Work, the Contractor shall maintain, 
at the Site, one (1) copy of all drawings, specifications and addenda that are 
part of the Contract as awarded. Each of these documents should be clearly 
marked "Project Record Copy", maintained in a clean and neat condition 
available at all times for inspection by the Owner or the Owner's 
Representative, and shall not be used for any other purpose during the 
progress of the Work. 

 
C. Project Record Requirements 

 
1. The Contractor shall mark-up the "Project Record Copy" to show: 

 
(a) Approved changes in the Work. 

 
(b) Location of underground Work and concealed Work. 

 
(c) Details not shown in the original Contract Documents. 

 
(d) Any relocation of Work. 

 
(e) All changed in dimensions. 

 
(f) All access doors. 

 
(g) Location of all plumbing, heating, ventilating, air 

conditioning or electrical assemblies. 
 

2. Such information shall include, but shall not be limited to: 
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(a) Footing depth in relation to finished grade elevations. 
 

(b) Any change in floor elevations. 
 

(c) Any structural changes. 
 

(d) Any substitutions. 
 

(e) Elevations and locations of all underground utilities, 
services, or structures referenced to permanent above- 
ground structures or monuments. 

 
(f) Designation of all utilities as to the size and use of such 

utilities. 
 

(g) All invert elevations of manholes. 
 

(h) The location of all utilities, services and appurtenances 
concealed in building structures that have been installed 
different from that required by the Contract. 

 
(i) Any approved change order. 

 
D. The Contractor shall keep the Project Record Documents up-to-date from 

day to day as the Work progresses. Appropriate documents are to be updated 
promptly and accurately; no Work is to be permanently concealed until all 
required information has been recorded. 

 
E. The project record drawings are to be submitted by the Contractor to the 

Owner or the Owner's Representative when all the Work is completed and 
is approved by the Owner and the Owner's Representative before the 
Contractor may request final payment. 

 
 

01740 -- WARRANTIES, GUARANTEES, AND BONDS 
See the Contract Documents for details. 
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ARTICLE 1 -- DEFINITIONS 

Section 1.01 - The following terms as used in the Contract Documents shall be defined 
as follows: 

 
Beneficial Occupancy - The use, occupancy or operation by the Owner of the Work, or 
any part thereof, as evidenced by a notification of Beneficial Occupancy executed by the 
Owner. 

 
Construction Completion - Acceptance by the Owner of the Work as evidenced by a 
Notification of Construction Completion executed by the Architect. 

 
Construction Manager - A person, persons, firm, partnership or corporation, regularly 
engaged in the management of construction projects, and so designated by the Owner. 

 
Consultant - A person, persons, firm, partnership or corporation providing Architectural, 
Engineering or other professional services, and so designated by the Owner. 

 
Contract - The agreement between the Owner and the Contractor consisting of the Contract 
Documents including all amendments and supplements thereto. 

 
Contract Documents - The Contract, Notice to Bidders, Bid Checklist, Bid Terms and 
Conditions, Contractor Reference Sheet, Contract Terms and Conditions, Bid Analysis 
Form, Affirmative Action Form, Change Order Form, Contractors Trade Payment 
Breakdown, Safety EHS Plan, Prevailing Wage Schedule, Information for Bidders, Form 
of Bid, General Conditions, General Requirements, Bonds, Drawings, Specifications, 
Addenda, Change Orders and any supplementary data together with all provisions of law 
deemed to be inserted in the Contract or incorporated by reference. 

 
Contractor - A person, persons, firm, partnership or corporation with whom the Contract 
is entered into by the Owner to perform the Work. 

 
Extra Work - Any work in addition to the Work initially required to be performed by the 
Contractor pursuant to the Contract. 

 
Furnish - To deliver to the site ready for installation. 

 
Install - To unload at the delivery point at the Site and perform every operation necessary 
to establish secure mounting and correct operation at the proper location. 

 
Owner – The Fashion Institute of Technology and/or its auxiliary corporations, as applicable. 

Owner's Representative - A person, persons, firm, partnership or corporation so designated 
by the Owner. 

 
Project - Work at the Site(s) carried out pursuant to one or more sets of Contract 
Documents. 
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Provide - To Furnish and Install complete in place and ready for operation and use. 
 

Shop Drawings - Diagrams, fabrication drawings, illustration, schedules, test data, 
performance charts, cuts brochures and other data which are submitted by the Contractor 
to the Architect and illustrate any portion of the Work. These drawings and data are 
reviewed and acted upon by the architect. 

 
Site - The area within the Contract limit, as indicated by the Contract. 

 
Subcontract - An agreement between the Contractor and Subcontractor for work on the 
Site. 

 
Subcontractor - A person, persons, firm, partnership or corporation under contract with 
the Contractor, or under contract with any subcontractor, to provide labor and material at 
the Site. 

 
Substantial Completion - Stage of construction at which the Architect determines there is 
a minimal amount of the Work to be completed, or Work to be corrected. 

 
Work - The performance of all obligations imposed upon the Contractor by the Contract. 

 
 

ARTICLE 2 -- CONTRACT DOCUMENTS 
 
Section 2.01 - Captions 

 
The table of contents, titles, captions, headings, running headlines and marginal notes 
contained herein and in said documents are solely to facilitate reference to various 
provisions of the Contract Documents and in no way affect the interpretation of the 
provisions to which they refer. 

 
Section 2.02 - Conflicting Conditions 

 
Should any provision in any of the Contract Documents be in conflict or inconsistent with 
any of the General Conditions or Supplements thereto, the General Conditions or 
Supplements thereto shall govern. 

 
Section 2.03 - Notice and Service Thereof 

Any notice to the Contractor from the Owner relative to any part of the Contract shall be 
in writing and service considered complete when said notice is mailed to the Contractor at 
the last address given by the Contractor, or when delivered in person to said Contractor or 
the Contractor's authorized representative. 
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Section 2.04 - Nomenclature 
 

Materials, equipment or other Work described in words which have a generally accepted 
technical or trade meaning shall be interpreted as having said meaning in connection with 
the Contract. 

 
Section 2.05 - Invalid Provisions 

 
If any term or provision of the Contract Documents or the application thereof to any person, 
firm or corporation or circumstance shall, to any extent, be determined to be invalid or 
unenforceable, the remainder of the Contract Documents, or the application of such terms 
or provisions to persons, firms or corporations or circumstances other than those to which 
it is held invalid or unenforceable, shall not be affected thereby and each term or provision 
of the Contract Documents shall be valid and be enforced to the fullest extent permitted by 
law. 

 

ARTICLE 3 -- INTERPRETATION OF CONTRACT DOCUMENTS 
 
Section 3.01 – Owner/Architect 

 
A. The Owner’s representative/Architect shall give all orders and directions 

contemplated under the Contract relative to the execution of the Work. The 
Architect shall determine the amount, quality, acceptability of the Work and shall 
decide all questions which may arise in relation to said Work. The Owner's 
estimates and decisions shall be final except as otherwise expressly provided. In the 
event that any question arises between the Owner and Contractor concerning the 
Contract, the decision of the Owner shall be a condition precedent to the right of 
the Contractor to receive any money or payment under the Contract. 

 
B. Any differences or conflicts concerning performance which may arise between the 

Contractor and other contractors performing Work for the Owner shall be adjusted 
and determined by the Owner’s representative. 

 
C. The Owner may act through a representative designated by the Owner. 

 
Section 3.02 - Meaning and Intent of Contract Documents 

 
The meaning and intent of all Contract Documents shall be as interpreted by the 
Architect. 
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Section 3.03 - Order of Preference 
 

A. Figured dimensions shall take precedence over scaled dimensions. Larger scale 
drawings shall take precedence over smaller scale drawings. Latest addenda shall 
take precedence over previous addenda and earlier dated drawings and 
specifications. 

 
B. Should a conflict occur in or between or among any parts of the Contract 

Documents that are entitled to equal preference, the better quality or greater 
quantity of material, of the more specific compared to the general, shall govern, 
unless the Architect/Owner’s representative directs otherwise. 

 
C. Drawings and specifications are complementary. Anything shown on the drawings 

and not mentioned in the specifications, or mentioned in the specifications and not 
shown on the drawings, shall have the same effect as if shown or mentioned in both. 

 

ARTICLE 4 -- MATERIALS AND LABOR 
 
Section 4.01 - Contractor's Obligations 

 
A. The Contractor shall, in a good workmanlike manner, perform all the Work 

required by the Contract Documents within the time specified in the Contract. 
 

B. The Contractor shall Furnish, erect, maintain, and remove such construction plant 
and such temporary Work as may be required for the performance of its work. The 
Contractor shall be responsible for the safety, efficiency and adequacy of the 
Contractor's plant, appliances and methods, and for damage which may result from 
failure or improper construction, maintenance or operation of said plant, appliances 
and methods. The Contractor shall comply with all terms of the Contract, and shall, 
carry on and complete the entire Work to the satisfaction of the Owner. 

 
C. Any labor, materials or means whose employment or utilization during the course 

of this Contract may tend to or in any way cause or result in strike, work stoppages, 
delays, suspension of Work or similar troubles by workmen employed by the 
Contractor, its subcontractors or material suppliers, or by any of the trades working 
in or about the buildings and premises where Work is being performed under this 
Contract, or by other contractors, their subcontractors or material suppliers pursuant 
to other contracts shall not be allowed. Any violation by the Contractor of this 
requirement may in the sole judgment of the Owner be considered as proper and 
sufficient cause for declaring the Contractor to be in default, and for the Owner to 
take action against the Contractor as set forth in the General Conditions Article 
entitled "Termination" or such other action as the Owner may deem proper. 
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Section 4.02 - Contractor's Title to Materials 
 

A. No materials or supplies for the Work shall be purchased by the Contractor or by 
any Subcontractor subject to any chattel mortgage or under a conditional sale or 
other agreement by which an interest is retained by any other party. The Contractor 
warrants that the Contractor has full, good and clear title to all materials and 
supplies used by the Contractor in the Work, or resold to the Owner pursuant to the 
Contract free from all liens, claims or encumbrances. 

 
B. All materials, equipment and articles which become the property of the Owner shall 

be new unless specifically stated otherwise. 
 
Section 4.03 - "Or Equal" Clause 

 
A. Whenever a material, article or piece of equipment is identified on the plans or in 

the specifications by reference to manufacturers' or vendors' names, trade names, 
catalogue number or make, said identification is intended to establish a standard. 
Any material, article or equipment of other manufacturers and vendors which 
performs satisfactorily the duties imposed by the general design may be considered 
equally acceptable provided that, in the opinion of the Architect/Engineer, the 
material, article or equipment so proposed is of equal quality, substance and 
function and the Contractor shall not Provide, Furnish or Install any said proposed 
material, article or equipment without the prior written approval of the 
Architect/Engineer. The burden of proof and all costs related thereto concerning the 
"or equal" nature of the substitute item, whether approved or disapproved, shall be 
borne by the Contractor. 

 
B. Where the Architect/Engineer, pursuant to the provisions of this Section, approves 

a product proposed by the Contractor and said proposed product requires a revision 
of the Work covered by this Contract, or the Work covered by other contracts, all 
changes to the Work of all contracts, revision or redesign, and all new drawings and 
details required therefore shall be provided by the Contractor at the cost of the 
Contractor and shall be subject to the approval of the Consultant. 

 
C. No substitution will be permitted which may result in a delay to the Project. 

 
Section 4.04 - Quality, Quantity and Labeling 

 
A. The Contractor shall Furnish materials and equipment of the quality and quantity 

specified in the Contract. 
 

B. When materials are specified to conform to any standard, the materials delivered to 
the Site shall bear manufacturer's labels stating that the materials meet said 
standards. 
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C. The above requirements shall not restrict or affect the Owner's right to test materials 
as provided in the Contract. 

 
D. The Contractor shall develop and implement quality control plans to assure itself 

and the Owner that all Work performed by the Contractor and its Subcontractors 
complies fully with all Contract requirements, and shall submit the plans to the 
Owner as required by the Contract. See Submittals Section of the General 
Requirements. The Contractor's quality control plans shall be independent of any 
testing or inspection performed by or on behalf of the Owner. 

 

ARTICLE 5 -- CONTRACTOR 
 
Section 5.01 - Supervision by Contractor 

 
A. The Contractor shall provide full-time competent supervision for the duration of 

the Contract; during the course of on-site work the Contractor shall provide a full- 
time on-site superintendent who shall have full authority to act for the Contractor 
at all times. The Superintendent shall be able to read, write and speak English 
fluently, as well as communicate with the workers. 

 
B. If at any time the supervisory staff is not satisfactory to the Owner, the Contractor 

shall, if directed by the Owner, immediately replace such supervisory staff with 
other staff satisfactory to the Owner. 

 
C. The Contractor shall remove from the Work any employee of the Contractor or of 

any Subcontractor when so directed by the Owner. 
 
Section 5.02 - Representations of Contractor 

 
The Contractor represents and warrants: 

 
A. That it is financially solvent and is experienced in and competent to perform the 

Work, and has the staff, equipment, subcontractors and suppliers available to 
complete the Work within the time specified for the Contract price. 
 

B. That it is familiar with all Federal, State or other laws, ordinances, orders, rules and 
regulations that may in any way affect the Work. 

 
C. That any temporary and permanent Work required by the Contract can be 

satisfactorily constructed, and that said construction will not injure any person or 
damage any property. 

 
D. That it has carefully examined the Contract and the Site of the Work and that, from 

the Contractor's own investigations and through the bid process and requirements 
is satisfied as to the nature and materials likely to be encountered, the character of 
equipment and other facilities needed 
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for the performance of the Work, the general and local conditions and all other 
materials or items which may affect the Work. 

 
E. That it is satisfied that the Work can be performed and completed as required in the 

Contract, and warrants that it has not been influenced by any oral statement or 
promise of the Owner or the Consultant. 

 
 

SECTION 5.03 – COPIES OF CONTRACT DOCUMENTS FOR 
CONTRACTORS 

A. The Owner shall furnish to the Contractor, without charge, up to five (5) copies of 
Contract Documents. 

 
B. Any sets in excess of the number mentioned above may be furnished to the 

Contractor at the cost of reproduction and mailing or delivery. 
 

SECTION 5.04 - MEETINGS 
 

The Contractor shall attend all meetings as directed by the Owner or the Owner's 
Representative. 

 
SECTION 5.05 – RELATED WORK 

 
To ascertain the relationship of its work to all Work required by the Contract Documents, 
the Contractor shall examine the Contract Documents for Work of its Contract and any 
related work of other contracts. 

 
SECTION 5.06 – ERRORS OR DISCREPANCIES 

 
The Contractor shall examine the Contract thoroughly before commencing the Work and 
report in writing any errors or discrepancies to the Owner or the Owner's Representative 
within five (5) days of discovery. 

 
 

ARTICLE 6 -- SITE CONDITIONS 
 

SECTION 6.01 – SUBSURFACE OR SITE CONDITIONS FOUND 
DIFFERENT 

A.     The Contractor acknowledges that the Contract  amount  set  forth  in  its  bid  includes 
such provisions which the Contractor deems proper for all Site 
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conditions the Contractor could reasonably anticipate encountering as indicated in 
the Contract or from the Contractor's inspection and examination of the Site prior 
to submission of bids. 

 
 

SECTION 6.02 – VERIFYING DIMENSIONS AND CONDITIONS 

A. The Contractor shall take all measurements and verify all dimensions and 
conditions at the Site before proceeding with the Work. If said dimensions or 
conditions are found to be in conflict with the Contract, the Contractor immediately 
shall refer said conflict to the Architect in writing. The Contractor shall comply 
with any revised Contract Documents. 

 
B. During the progress of Work, the Contractor shall verify all field measurements 

prior to fabrication of building components or equipment and proceed with the 
fabrication to meet field conditions. 

 
C. The Contractor shall consult all Contract Documents to determine exact location of 

all Work and verify spatial relationships of all Work. Any question concerning said 
location or spatial relationships may be submitted in a manner approved by the 
Architect. 

 
D. Special locations for equipment, pipelines, ductwork and other such items of Work, 

where not dimensioned on plans, shall be determined in consultation with other 
affected contractors. 

 
E. The Contractor shall be responsible for the proper fitting of the Work in place. 

 
 

SECTION 6.03 - SURVEYS 

Unless otherwise expressly provided in the Contract, the Owner shall furnish the 
Contractor all surveys of the property necessary for the Work, but the Contractor shall lay 
out the Work. 



9  

ARTICLE 7 -- INSPECTION AND ACCEPTANCE 
 

SECTION 7.01 – ACCESS TO THE WORK 

The Owner, the Owner's Representative, and the architect shall at all times have access to 
the Work and the Contractor shall provide proper facilities for said access. 

 
 

SECTION 7.02 – NOTICE FOR TESTING 

If the Contract Documents, the Owner's instructions, laws, rules, ordinances or regulations 
require that any Work be inspected or tested, the Contractor shall give the Architect and/or 
Owner’s representative a minimum of three (3) work days written notice of readiness of 
the Work for inspection or testing and the date fixed for said inspections or testing. 

 
 

SECTION 7.03 – REEXAMINATION OF WORK 

Reexamination of any part of the Work may be ordered by the Owner, and if so ordered, 
the Work must be uncovered by the Contractor. If said Work is found to be in  accordance 
with the Contract, the Owner shall pay the cost of reexamination. If said Work is not found 
to be in accordance with the Contract, the Contractor shall pay the cost of reexamination 
and replacement. 

 
 

SECTION 7.04 – INSPECTION OF WORK 

All Work, all materials whether or not incorporated in the Work, all processes of 
manufacture and all methods of construction shall be, at all times and places, subject to the 
inspection of the Owner or the Owner's Representative or the architect, and the Architect 
shall be the final judge of the quality and suitability of the Work, materials, processes of 
manufacture and methods of construction for the purposes for which said Work, materials, 
processes of manufacture and methods of construction are used. Any Work not approved 
by the Architect shall be reconstructed, made good, replaced or corrected immediately by 
the Contractor including all Work of other contractors destroyed or damaged by said 
removal or replacement. Rejected material shall be removed immediately from the Site. 
Acceptance of material and workmanship by the Owner shall not relieve the Contractor 
from the Contractor's obligation to replace all Work which is not in compliance with the 
Contract. 
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SECTION 7.05 – DEFECTIVE OR DAMAGED WORK 

If, in the opinion of the Owner, it is undesirable to replace any defective or damaged 
materials or to reconstruct or correct any portion of the Work damaged or not performed 
in accordance with the Contract, the compensation to be paid to the Contractor shall be 
reduced by an amount which, in the judgment of the Owner, shall be deemed to be 
equitable. 

 

SECTION 7.06 - TESTING 

All materials and equipment used in the Work shall be subject to inspection and testing in 
accordance with accepted standards to establish conformance with specifications and 
suitability for uses intended, unless otherwise specified in the Contract. If any Work  shall 
be covered or concealed without the approval or consent of the Architect, said Work shall, 
if required by the Architect, be uncovered for examination. Any inspection by the Architect 
or by a testing laboratory on behalf of the Owner does not relieve the Contractor of the 
responsibility to maintain quality control of materials, equipment and installation to 
conform to the requirements of the Contract. If any test results are below specified 
minimums, the Architect may order additional testing. The cost of said additional testing, 
any additional professional services required, and any other expenses incurred by the 
Owner as a result of said additional testing shall be at the Contractor's expense. The Owner 
may deduct such costs from moneys due the Contractor. 

 
 

SECTION 7.07 - ACCEPTANCE 

No previous inspection shall relieve the Contractor of the obligation to perform the Work 
in accordance with the Contract. No payment, either partial or full, by the Owner to the 
Contractor shall excuse any failure by the Contractor to comply fully with the Contract 
Documents. The Contractor shall remedy all defects and deficiencies, paying the cost of 
any damage to other Work resulting therefrom. 

ARTICLE 8 -- CHANGES IN THE WORK 

SECTION 8.01 - CHANGES 
 

A. Without invalidating the Contract, the Owner/Architect may order Extra Work or 
make changes by altering, adding to, or deducting from the Work, the Contract 
consideration being adjusted accordingly. No claims for Extra Work shall be 
allowed unless such Extra Work is ordered in writing by the Owner/Architect. No 
changes in the Work shall be made unless such Work is ordered in writing by the 
Owner/Architect or Owner’s Representative. If the time for completion is  affected 
by this change, the revised time for completion shall be included in the change 
order. The Owner may order the Contractor to perform the Extra Work and proceed 
under the Dispute Article. 
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B. The amount by which the Contract consideration is to be increased or decreased by 
any change order may be determined by the Owner by one or more of the following 
methods: 

 
1. By applying the applicable unit price or prices contained in the Contract. 

 
2. By estimating the fair and reasonable cost of the Extra Work: 

 
a. Labor, including all wages, required wage supplements and 

insurance required by law, paid to employees below the rank of 
superintendent directly employed at the Site. Wages are the 
prevailing rate of wages defined in the Contract Documents and 
supplemental updates. 

 
b. Premiums or taxes paid by the Contractor for worker's compensation 

insurance, unemployment insurance, FICA tax and other payroll 
taxes as required by law, net of actual and anticipated refunds and 
rebates. 

 
c. Materials 

 
d. Equipment, excluding hand tools, which in the judgment of the 

Owner, would have been or will be employed in the Work. It is  the 
duty of the Contractor to utilize either rented or self-owned 
equipment that is of a nature and size appropriate for the Work to be 
performed. The Owner reserves the right to determine reasonable 
and appropriate equipment sizing, and at the Owner’s discretion, to 
adjust the costs allowed to reflect a smaller or less elaborate piece 
of equipment more suitable for performance of the Extra Work. 

 
3. By determining the actual cost of the Extra Work in the same manner as in 

Article 8, Section 8.01, Subsection B. 2. except that the actual costs of the 
Contractor shall be used in lieu of estimated costs. 

 
 

C. The Owner shall have the option of determining by which method the Contractor 
shall proceed with said Extra Work. Wages are the prevailing rate of wages defined 
in the Contract Documents and supplemental updates. The Contractor shall submit 
a signed and notarized Labor Rate Worksheet(s) to the Owner to be used to 
determine hourly rates for various classifications of workers. The Contractor agrees 
to provide documentation verifying costs and calculations at the Owner's request. 
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D. Regardless of the method used by the Owner in determining the value of a change 
order, the Contractor shall, within the time-frame given by the Owner, submit to 
the Owner or Owner's Representative a detailed breakdown of the Contractor's 
estimate of the value of the omitted or Extra Work. 

 
E. Unless otherwise specifically provided for in a change order, the compensation 

specified therein for Extra Work includes full payment for the Extra Work covered 
thereby, and the Contractor waives all rights to any other compensation for said 
Extra Work, damage or expense. 

 
F. The Contractor shall furnish satisfactory bills, payrolls and vouchers covering all 

items of cost and when requested by the Owner shall give the Owner access to all 
accounts and records relating thereto, including records of subcontractors and 
material suppliers. 

 
G. Increased bonding costs for the Work which may result from Owner issued 

Changes in the Work will be addressed by the Owner at the completion of the 
Project Work upon submission of satisfactory proof of Contractor's increased cost. 

 
H. Increased contractual liability insurance premium costs which may result from 

changes in the Work will be addressed by the Owner at the completion of the Work 
upon submission of satisfactory proof of Contractor’s increased cost. 

 
 
 

SECTION 8.02 – OVERHEAD AND PROFIT ALLOWANCE 
 
A. See Example A for changes in the Work performed directly by the Contractor, whether a base 
cost is arrived at by estimated cost or actual cost method; add to base cost a sum equal to twenty 
percent. See Exceptions - Paragraphs “D” and “E”. 
  
Example A: 
Contractor base cost                                                                                                           $1,000 
20% overhead and profit                                                                                                        200 
Total                                                                                                                                   $1,200 
  
B. See Example B for changes in the Work performed by a Subcontractor under contract with 
the Contractor, where estimated or actual cost is Ten Thousand Dollars ($10,000.00) or less; add 
to the base cost a sum equal to twenty percent of cost, for the benefit of the Subcontractor. For 
the benefit of the  Contractor; add an additional sum equal to ten percent of the Subcontractor’s 
base cost. 
  
Example B: 
Subcontractor base cost                                                                                                      $1,000 
20% Subcontractor overhead and profit                                                                                  200 
Subcontractor Total                                                                                                            $1,200 
10% Contractor overhead and profit on base cost                                                                   100 
Total                                                                                                                                    $1,300 
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C. See Example C for changes in the Work performed by a Subcontractor, under contract with 
the Contractor, which exceeds a base cost of Ten Thousand Dollars ($10,000) in estimated or 
actual cost; add to the base cost a sum equal to twenty percent of cost for the benefit of the 
Subcontractor. For the benefit of the Contractor; add an additional sum equal to ten percent of 
the first Ten Thousand Dollars ($10,000) of the Subcontractor’s base cost, plus five percent of 
the next Ninety Thousand Dollars ($90,000) of the Subcontractor’s base cost, plus three percent 
of any sum in excess of One Hundred Thousand Dollars ($100,000) of the Subcontractor’s base 
cost. 
  
  
Example C: 
Subcontractor base cost                                                                                                  $200,000 
20% Subcontractor overhead and profit                                                                             40,000 
Subcontractor Total                                                                                                        $240,000 
10% Contractor overhead and profit on first $10,000 base cost                                           1,000 
5% on next $90,000 base cost                                                                                              4,500 
3% on base cost over $100,000                                                                                            3,000 
Total                                                                                                                                $248,500 
  
D. See Example D for overhead and profit on major equipment such as: switchgear, 
transformers, air handling units, boilers, etc. For extra equipment purchases by the Contractor or 
Subcontractors which exceeds a base cost of Ten Thousand dollars ($10,000) in estimated or 
actual cost; add to the base cost for the benefit of the Contractor a sum equal to ten percent of 
the first Ten Thousand dollars ($10,000) of the vendor’s base cost plus five percent of the next 
Ninety Thousand dollars ($90,000) of the vendor’s base cost, plus three percent of any sum in 
excess of One Hundred Thousand dollars ($100,000) of the vendor’s base cost. If the equipment 
is supplied by the Subcontractor, the Contractor is entitled to a maximum of ten (10) percent of 
the first Ten Thousand dollars ($10,000) of the base cost. 
  
Example D: 
Vendor base cost                                                                                                         $200,000 
10% Contractor or Subcontractor overhead and profit on first $10,000 base cost           1,000 
5% on next $90,000 base cost                                                                                           4,500 
3% on base cost over $100,000                                                                                         3,000 
Contractor or Subcontractor Total                                                                               $208,500 
10% Contractor overhead and profit on first $10,000 base cost when equipment 
is supplied by the Subcontractor, no other mark-up allowed                                            1,000 
Total                                                                                                                             $209,500 
  
E. See Example E for overhead and profit on a material only Change Order. For increased 
material purchases by the Contractor or Subcontractors which exceed a base cost of Ten 
Thousand dollars ($10,000) in estimated or actual costs; add to the base cost for the benefit of 
the Contractor a sum equal to ten percent of the first Ten Thousand dollars ($10,000) of the 
supplier’s cost plus five percent of the next Ninety Thousand dollars ($90,000) of the supplier’s 
cost, plus three percent of any sum in excess of One Hundred Thousand dollars ($100,000) of 
the supplier’s cost. If the material is supplied by the Subcontractor, the Contractor is entitled to a 
maximum of ten (10) percent of the first Ten Thousand dollars ($10,000) of the base cost. 
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Example E: 
Material cost (net difference between original contract and revised)                           $200,000 
10% Contractor or Subcontractor overhead and profit on first $10,000 base cost             1,000 
5% on next $90,000 base cost                                                                                             4,500 
3% on base cost over $100,000                                                                                           3,000 
Contractor or Subcontractor Total                                                                                 $208,500 
10% Contractor overhead and profit on first $10,000 base cost when material 
is supplied by the Subcontractor, no other mark-up allowed                                              1,000 
Total                                                                                                                               $209,500 
  
  
F. Other than the overhead and profit described in General Conditions Section 7.02A, no further 
overhead and profit will be allowed for changes to the Work performed by a Subcontractor 
under Subcontract with the Contactor or for major equipment or material supplier determined to 
be an affiliate of or controlled by the Contractor. An affiliate is considered any firm or entity in 
which the Contractor or any individual listed on the Contractor’s NYS Vendor Responsibility 
Questionnaire either owns 5% or more of the shares of, or is one of the five largest shareholders, 
a director, officer, member, partner or proprietor of said Subcontractor, major equipment or 
material supplier; a controlled firm is any firm or entity which, in the opinion of the Owner, is 
controlled by the Contractor or any individual listed on the Contractor’s NYS Vendor 
Responsibility Questionnaire. 
  
1. The Owner, in its sole and exclusive discretion, will determine if a firm or entity is an affiliate 
of or controlled by the Contractor. 
  
G. No overhead and profit shall be paid for changes in the Work performed by a Subcontractor 
not under Subcontract with the Contractor. No overhead and profit shall be paid on the premium 
portion of overtime pay. Where the changes in the Work involve both an increase and a 
reduction in similar or related Work, the overhead and profit allowance shall be applied only to 
the cost of the increase that exceeds the cost of the reduction. 
  

SECTION 8.02A – DEDUCT CHANGE ORDER 
  
The amount of credit to be allowed by the Contractor to the Owner for a deletion or change 
which results in a decrease in the Contract amount shall be as determined by the Owner. The 
credit shall include the overhead and profit allocable to the deleted or changed Work unless the 
Owner, in its sole and exclusive discretion, determines otherwise. 

 

SECTION 8.03 – FORM OF CHANGE ORDERS 
 

All Change Orders shall be processed, executed and approved on AIA document G701, 
which is included herein and made part of the Contract Documents. No alteration to this 
form shall be acceptable to the Owner and no payment for Extra Work shall be due the 
Contractor unless it executes a Change Order on said form. 
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ARTICLE 9 -- TIME OF COMPLETION 

SECTION 9.01 – TIME OF COMPLETION 
 

A. The Work shall be commenced at the time stated in the Owner's written notice to 
proceed, and shall be completed no later than the time of completion specified in 
the Contract Documents. Notwithstanding anything to the contrary, a schedule 
submitted by the Contractor showing a time of completion earlier than that specified 
in the Contract shall not entitle the Contractor to any additional compensation in 
the event the earlier time of completion is not realized. 

 
B. It is hereby understood and mutually agreed, by and between the Contractor and 

the Owner, that the time for completion of the Work, as specified in the Contract 
Documents, is an essential and material condition of the Contract. 

 
C. The Contractor agrees that the Work shall be prosecuted regularly, diligently and 

uninterruptedly at such rate of progress as shall insure full completion thereof 
within the time specified. It is expressly understood and agreed, by and between the 
Contractor and the Owner, that the time for completion of the Work described 
herein is a reasonable time for completion of the same. 

 
D. If the Contractor shall neglect, fail or refuse to complete the Work within the time 

specified, or any proper extension thereof granted by the Owner, the Contractor 
agrees to pay to the Owner for loss of beneficial use of the structure an amount 
specified in the Contract, not as a penalty, but as liquidated damages, for each and 
every calendar day that the Contractor is in default. Default shall include 
abandonment of the Work by the Contractor. 

 
E. Said amount of liquidated damages is agreed upon by and between the Contractor 

and the Owner because of the impracticability and extreme difficulty of fixing and 
ascertaining the actual damages which the Owner would sustain for loss of 
beneficial use of the structure in the event of delay in completion, and said amount 
is agreed to be the amount of damages sustained by the Owner and said amount 
may be retained from time to time by the Owner. 
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F. It is further agreed that time is of the essence for each and every portion of the 
Work. In any instance in which additional time is allowed for the completion of any 
Work, the new time of completion established by said extension shall be of the 
essence. The Contractor shall not be charged with liquidated damages or any excess 
cost if the Owner determines that the Contractor is without fault and that the delay 
in completion of the Work is due: 

 
1. to an unforeseeable cause beyond the control and without the fault of, or 

negligence of the Contractor, and approved by the Owner, including, but 
not limited to, acts of God or of public enemy, acts of the Owner, fires, 
epidemics, quarantine, restrictions, strikes, freight embargoes and unusually 
severe weather; and 

 
2. to any delays of Subcontractors or suppliers occasioned by any of the causes 

specified in Subsections 1. of this paragraph. 
 

The Contractor shall, within ten (10) days from the beginning of any such delay, 
notify the Owner, in writing, of the causes of the delay. 

 
G. The time for completion can be extended only by Change Order approved by the 

Owner and may be extended for: 
 

1. all of the Work, or 
 

2. only that portion of the Work altered by the Change Order. 
 

H. The foregoing liquidated damages are intended to compensate the Owner only for 
the loss of beneficial use of the structure. In addition, the Contractor shall be liable 
to the Owner for whatever actual damages (other than actual loss of beneficial use) 
the Owner may incur as a result of any actions or inactions of the Contractor or its 
Subcontractors including, without limitation, interest expense and carrying costs, 
liabilities to other Contractors working on the project or other third parties, job 
extension costs and other losses incurred by the Owner. The provisions of this 
paragraph are for the exclusive use of the Owner, and shall not accrue to other 
contractors or third parties. 
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ARTICLE 10 -- TERMINATION OR SUSPENSION 
 
 

SECTION 10.01 – TERMINATION FOR CAUSE 
 

In the event that any provision of the Contract is violated by the Contractor or by any 
Subcontractor, the Owner may serve written notice upon the Contractor and upon the 
Contractor's surety, if any, of the Owner's intention to terminate the Contract; such notice 
shall contain the reasons for the intention to terminate the Contract upon a date specified 
by the Owner. If the violation or delay shall not cease or arrangements satisfactory to the 
Owner shall not be made, the Contract shall terminate upon the date so specified by the 
Owner. In the event of any such termination, the Owner may take over the Work and 
prosecute same to completion by Contract or otherwise for the account and at the expense 
of the Contractor, and the Contractor and Contractor's surety shall be liable to the Owner 
for all costs occasioned the Owner thereby. In the event of such termination the Owner may 
take possession of and may utilize such materials, appliances and plant as may be on the 
Site and necessary or useful in completing the Work. 

 
 

SECTION 10.02 – TERMINATION FOR CONVENIENCE OF OWNER 

The Owner, at any time, may terminate the Contract in whole or in part. Any such 
termination shall be effected by delivering to the Contractor a notice of termination 
specifying the extent to which performance of Work under the Contract is terminated and 
the date upon which the termination becomes effective. Upon receipt of the notice of 
termination, the Contractor shall act promptly to minimize the expenses resulting from the 
termination. The Owner shall pay the Contractor for Work of the Contract performed by 
the Contractor and accepted by the Owner for the period extending from the date of the last 
approved Application for Payment up to the effective date of the termination, including 
retainage. In no event shall the Contractor be entitled to compensation in excess of the total 
consideration of the Contract. . In the event of such termination the Owner may take over 
the Work and prosecute the Contract to completion and may take possession of and may 
utilize such materials, appliances, and equipment as may be on the Site and necessary or 
useful in completing the Work. 

 
 

SECTION 10.03 – OWNER’S RIGHT TO DO WORK 
 

The Owner may, after notice to the Contractor, without terminating the Contract and 
without prejudice to any other right or remedy the Owner may have, perform or have 
performed by others all of the Work or any part thereof and may deduct the cost thereof 
from any moneys due or to become due the Contractor. 
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SECTION 10.04 – SUSPENSION OF WORK 
 

A. The Owner may order the Contractor in writing to suspend, delay or interrupt 
performance of all or any part of the Work for a reasonable period of time as the 
Owner may determine. The order shall contain the reason or reasons for issuance 
which may include but shall not be limited to the following: latent field conditions, 
substantial program revisions, acquisition of rights of way or real property, 
financial crisis, labor disputes, civil unrest or acts of God. 

 
B. Upon receipt of a suspension order, the Contractor shall, as soon as practicable, 

cease performance of the Work as ordered and take immediate affirmative measures 
to protect such Work from loss or damage. 

 
C. The Contractor specifically agrees that such suspension, interruption or delay of the 

performance of the Work pursuant to this Article shall not increase the cost of 
performance of the Work of this Contract. 

 
D. Time for completion of the Work may be extended to such time as the Owner 

determines shall compensate for the time lost by the suspension, interruption or 
delay, such determination to be set forth in writing. 

 
 

ARTICLE 11 -- DISPUTES 
 

SECTION 11.01 – CLAIMS FOR EXTRA WORK 
 

A. If the Contractor claims that any Work which the Contractor has been ordered to 
perform will be Extra Work, or that any action or omission of the Owner is contrary 
to the terms and provisions of the Contract and will require the Contractor to 
perform Extra Work the Contractor shall: 

 
1. Promptly comply with said order. 

 
2. File with the Owner and the architect within fifteen (15) working days after 

being ordered to perform the Work claimed by the Contractor to be Extra 
Work or within fifteen (15) working days after commencing performance 
of the Work, whichever date shall be earlier, or within fifteen 
(15) working days after the said action or omission on the part of the Owner 
occurred, a written notice of the basis of the Contractor's claim, including 
estimated cost, and request for a determination thereof. 
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3. Proceed diligently, pending and subsequent to the determination of the 
Owner with respect to any said disputed matter, with the performance of the 
Work in accordance with all instructions of the Owner. 

 
B. No claim for Extra Work shall be allowed unless the same was done pursuant to a 

written order of the Owner. The Contractor's failure to comply with any or all parts 
of this Article shall be deemed to be: 

 
1. a conclusive and binding determination on the part of the Contractor that 

said order, Work, action or omission does not involve Extra Work and is 
not contrary to the terms and provisions of the Contract, 

 
2. a waiver by the Contractor of all claims for additional compensation or 

damages as a result of said order, Work, action or omission. 
 

C. The value of claims for Extra Work, if allowed, shall be determined by the methods 
described in the Contract. 

 
 

SECTION 11.02 – CLAIMS FOR DELAY 
 

No claims for increased costs, charges, expenses or damages of any kind shall be made by 
the Contractor against the Owner for any delays or hindrances from any cause whatsoever; 
provided that the Owner, in the Owner's discretion, may compensate the Contractor for any 
said delays by extending the time for completion of the Work as specified in the Contract. 

 
 

SECTION 11.03 – FINALITY OF DECISIONS 
 

A. Any decision or determination of the Architect, Owner or the Owner's 
Representative shall be final, binding and conclusive on the Contractor unless the 
Contractor shall, within ten (10) working days after said decision, make and deliver 
to the Owner a verified written statement of the Contractor's contention that said 
decision is contrary to a provision of the Contract. The Owner shall determine the 
validity of the Contractor's contention. Pending the decision of the Owner, the 
Contractor shall proceed in accordance with the original decision. 
 

B. Wherever it is required in the Contract that an application must be made to the 
Owner or a determination made by the Owner, the decision of the Owner on said 
application or the determination of the Owner under the Contract shall be final, 
conclusive and binding upon the Contractor unless the Contractor, within ten (10) 
working days after receiving notice of the Owner's decision or determination, files 
a written statement with the Owner that the Contractor reserves the Contractor's 
rights in connection with the matters covered by said decision or determination. 
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ARTICLE 12 -- SUBCONTRACTS 

SECTION 12.01 – SUBCONTRACTING 

A. The Contractor may utilize the services of Subcontractors subject to the bid terms and 
conditions. 

 
B. The Contractor shall submit to the Owner, in writing, the name of each proposed 

Subcontractor as required by the Contract or earlier when requested. The Owner 
reserves the right to disapprove any proposed Subcontractor. Such disapproval shall 
not result in additional cost to the Owner. 

 
C. The Contractor shall be fully responsible for the Work, acts and omissions of 

Subcontractors, and of persons either directly or indirectly employed by 
Subcontractors. 

 
D. The Contractor shall cause appropriate provisions to be inserted in all subcontracts 

relative to the Work to bind Subcontractors to the Contractor by the terms of the 
Contract Documents insofar as applicable to the work of Subcontractors. 

 
E. The Contractor's use of Subcontractors shall not diminish the Contractor's 

obligation to complete the Work in accordance with the Contract Documents. The 
Contractor shall control and coordinate the work of Subcontractors. 

 
F. Nothing contained in the Contract or any subcontract shall create any contractual 

relationship between Subcontractors and the Owner. 
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ARTICLE 13 -- CONTRACT COORDINATION AND COOPERATION 
 

SECTION 13.01 – COOPERATION WITH OTHER 
CONTRACTORS 

A. During the progress of the Work, other contractors may be engaged in performing 
work. The Contractor shall coordinate the Contractor's Work with the work of said 
other contractors in such a manner as the Owner may direct. 

 
B. If the Owner shall determine that the Contractor is failing to coordinate the Work 

with the work of other contractors as the Owner has directed: 
 

1. the Owner shall have the right to withhold any payments due under the 
Contract until the Owner's directions are complied with by the Contractor; 
and 

 
2. the Contractor shall assume the defense and pay on behalf of the Owner any 

and all claims or judgments or damages and from any costs or damages to 
which the Owner may be subjected or which the Owner may suffer or incur 
by reason of the Contractor's failure to promptly comply with the Owner's 
directions. 

 
C. If the Contractor notifies the Owner, in writing, that another contractor on the Site 

is failing to coordinate the work of said contractor with the Work, the Owner shall 
investigate the charge. If the Owner finds it to be true, the Owner shall promptly 
issue such directions to the other contractor with respect thereto as the situation 
may require. The Owner shall not be liable for any damages suffered  by the 
Contractor by reason of the other contractor's failure to promptly comply with the 
directions so issued by the Owner, or by reason of another contractor's default in 
performance. 

 
D. Should the Contractor sustain any damage through any act or omission of any other 

contractor having a contract with the Owner or through any act or omission of any 
Subcontractor of said other contractor, the Contractor shall have no claim against 
the Owner for said damage. 

 
E. Should any other contractor having or which shall have a contract with the Owner 

sustain damage through any act or omission of the Contractor or through any act or 
omission of a Subcontractor, the Contractor shall reimburse said other contractor 
for all said damages and shall indemnify and hold the Owner harmless from all said 
claims. 
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F. The Owner cannot guarantee the responsibility, efficiency, unimpeded operations 
or performance of any Contractor. The Contractor acknowledges these conditions 
and shall bear the risk of all delays including, but not limited to, delays caused by 
the presence or operations of other contractors and delays attendant upon any 
construction schedule approved by the Owner and the Owner shall not incur any 
liability by reason of any delay. 

 
 

SECTION 13.02 – SEPARATE CONTRACTS 
 

A. The Owner may award other contracts, work under which may proceed 
simultaneously with the execution of the Work. The Contractor shall coordinate the 
Contractor's operations with those of other contractors as directed by the Owner. 
Cooperation shall be required in the arrangements for access, the storage of material 
and in the detailed execution of the Work. 

 
B. The Contractor shall keep informed of the progress and workmanship of other 

contractors and any Subcontractors and shall notify the Owner in writing 
immediately of lack of progress or defective workmanship on the part of other 
contractors or subcontractors, where said delay or defective workmanship may 
interfere with the Contractor's operations. 

 
C. Failure of a Contractor to keep so informed and failure to give notice of lack of 

progress or defective workmanship by others shall be construed as acceptance by 
the Contractor of said progress and workmanship as being satisfactory for proper 
coordination with the Work. 

 
D. Where the Contractor shall perform Work in close proximity to work of other 

contractors or subcontractors, or where there is evidence that Work of the 
Contractor may interfere with work of other contractors or subcontractors, the 
Contractor shall assist in arranging space conditions to make satisfactory 
adjustment for the performance of said work and the Work. If the Contractor 
performs work in a manner which causes interference with the work of other 
contractors or subcontractors, the Contractor shall make changes necessary to 
correct the condition. 

 
 
 

SECTION 13.03 – COORDINATED COMPOSITE DRAWINGS 
 

The Contractor shall prepare coordinated composite scale reproducible drawings and 
sections, on reproducible paper, clearly showing how the Work of the Contractor is to be 
performed in relation to work of other contractors or subcontractors. 
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ARTICLE 14 -- PROTECTION OF RIGHTS, PERSONS AND 

PROPERTY 

 
SECTION 14.01 – ACCIDENT PREVENTION 

 
The Contractor shall, at all times, take every precaution against injuries to persons or 
damage to property and for the safety of persons on or about the Site or engaged in the 
performance of the Work. 
 

 
SECTION 14.02 – SAFETY PROGRAMS 

 
The Contractor shall be responsible for the initiation, maintenance and supervision of 
safety precautions and programs in connection with the Work. 

 
 

SECTION 14.03 – PROTECTION OF WORK AND PROPERTY 

A. The Contractor shall, at all times, guard the Owner's property from injury or loss in 
connection with the Work. The Contractor shall, at all times, guard and protect the 
Contractor's Work, and adjacent property. The Contractor shall replace or make 
good any said loss or injury unless said loss or injury is caused directly by the 
Owner. 

 
B. The Contractor shall have full responsibility to protect and maintain all materials 

and supplies on and off site in proper condition and forthwith repair, replace and 
make good any damage thereto until construction completion. The Contractor shall 
maintain an inventory of all materials and supplies for the Project that are delivered 
to the Site or approved for off-site storage facilities. 

 
C. The Contractor shall report any loss, theft, burglary, vandalism or damage of 

materials or installed work to the Owner by phone and fax as soon as it is 
discovered. If vandalism, theft, or burglary are suspected as the cause of the loss, 
the Contractor shall notify site security personnel and the municipal police. The 
Contractor shall also protect the place of the loss until released from protection by 
the Owner or the Owner's Representative. The Contractor shall insure that no 
potential evidence relating to the loss is removed from the place of the loss. 
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SECTION 14.04 – ADJOINING PROPERTY 
 

The Contractor shall protect all adjoining property and shall repair or replace any said 
property damaged or destroyed during the progress of the Work. 

 
 
 

SECTION 14.05 – RISKS ASSUMED BY THE CONTRACTOR 

A. The Contractor solely assumes the following distinct and several risks whether said 
risks arise from acts or omissions, whether supervisory or otherwise, of the Owner, 
of any Subcontractor, of third persons or from any other cause, including 
unforeseen obstacles and difficulties which may be encountered in the execution of 
the Work, whether said risks are within or beyond the control of the Contractor and 
whether said risks involve any legal duty, primary or otherwise, imposed upon the 
Owner, excepting only risks which arise from faulty designs as shown by the plans 
and specifications or from the negligence of the Owner or the Owner's members, 
officers, representatives or employees that caused the loss, damage or injuries 
hereinafter set forth: 

 
1. The risk of loss or damage, includes direct or indirect damage or loss, of 

whatever nature to the Work or to any plant, equipment, tools, materials or 
property furnished, used, installed or received by the Owner, the 
Construction Manager, the Contractor or any Subcontractor, material or 
workmen performing services or furnishing materials for the Work. The 
Contractor shall bear said risk of loss or damage until construction 
completion or until completion or removal of said plant, equipment, tools, 
materials or property from the Site and the vicinity thereof, whichever event 
occurs last. In the event of said loss or damage, the Contractor immediately 
shall repair, replace or make good any said loss or damage. 

 
2. The risk of claims, just or unjust, by third persons against the Contractor or 

the Owner and the Construction Manager on account of wrongful death, 
bodily injuries and property damage, direct or consequential, loss or damage 
of any kind whatsoever arising or alleged to arise out of or as a result of or 
in connection with the performance by the Contractor of the Work, whether 
actually caused by or resulting from the performance of the Work, or out of 
or in connection with the Contractor's operations or presence at or in the 
vicinity of the Site. The Contractor shall bear the risk for all deaths, injuries, 
damages or losses sustained or alleged to have been sustained prior to the 
construction completion of the Work. The  Contractor shall bear the risk for 
all deaths, injuries, damages or losses sustained or alleged to have been 
sustained resulting from the Contractor's negligence or alleged negligence 
which is discovered, appears or is manifested after acceptance by the 
Owner. 



25  

3. The Contractor assumes entire responsibility and liability for any and all 
damage or injury of any kind or nature whatsoever, including death 
resulting therefrom, to all persons, whether employees of the Contractor or 
otherwise, and to all property, caused by, resulting from, arising out of or 
occurring in connection with the execution of the Work. If any person shall 
make said claim for any damage or injury, including death resulting 
therefrom, or any alleged breach of any statutory duty or obligation on the 
part of the Owner, the Owner's Representative, Construction Manager, 
servants and employees, the Contractor shall assume the defense and pay 
on behalf of the Owner, the Owner's Representative, the Construction 
Manager, servants and employees, any and all loss, expense, damage or 
injury that the Owner, the Owner's Representative, Construction Manager, 
servants and employees, may sustain as the result of any claim, provided 
however, the Contractor shall not be obligated to indemnify the Owner, the 
Owner’s Representative, Construction Manager, servants and employees 
for their own negligence, if any. The Contractor agrees to assume, and pay 
on behalf of the Owner and the Owner's Representative, Construction 
Manager, servants and employees, the defense of any action at law or equity 
which may be brought against the Owner and the Owner's Representative, 
Construction Manager, servants and employees. The assumption of defense 
and liability by the Contractor includes, but is not limited to the amount of 
any legal fees associated with defending, all costs of investigation, expert 
evaluation and any other costs including any judgment or interest or penalty 
that may be entered against the Owner and the Owner's Representative, 
Construction Manager, servants and employees, in any said action. 

 
4. The Contractor is advised that the Work required under this Contract may 

impose certain obligations and requirements mandated by the U.S. 
Department of Labor Occupational Safety and Health Administration 
regulations, Title 29 CFR Part 1926.62 Lead Exposure in Construction, 
relative to the potential exposure to lead by its employees. The Contractor 
assumes entire responsibility and liability for complying fully in all respects 
with these regulations. 

 
B. The Contractor's obligations under this Article shall not be deemed waived, limited 

or discharged by the enumeration or procurement of any insurance for liability for 
damages. The Contractor shall notify its insurance carrier within twenty four (24) 
hours after receiving a notice of loss or damage or claim from  the Owner. 



26  

The Contractor shall make a claim on its insurer specifically under the provisions 
of the contractual liability coverages and any other coverages afforded the Owner 
including those of being an additional insured where applicable. 

 
C. Neither Final Acceptance of the Work nor making any payment shall release the 

Contractor from the Contractor's obligations under this Article. The enumeration 
elsewhere in the Contract of particular risks assumed by the Contractor or of 
particular claims for which the Contractor is responsible shall not be deemed to 
limit the effect of the provisions of this Article or to imply that the Contractor 
assumes or is responsible for only risks or claims of the type enumerated; and 
neither the enumeration in this Article nor the enumeration elsewhere in the 
Contract of particular risks assumed by the Contractor of particular claims for 
which the Contractor is responsible shall be deemed to limit the risks which the 
Contractor would assume or the claims for which the Contractor would be 
responsible in the absence of said enumerations. 

 
Upon the conclusion of any action, proceeding or lawsuit, should a final binding 
determination of responsibility be made which allocates responsibility to the 
Owner, or the Owner’s members, officers, employees or representatives, the Owner 
agrees that the obligation to indemnify and hold harmless shall not be applicable to 
the portion of any uninsured money judgment for which the Owner is responsible, 
and the Owner agrees to pay the Contractor the percentage of uninsured defense 
costs which the Contractor incurred based upon an apportionment of the Owner’s 
allocated responsibility. 

 
The Contractor agrees that any claim or costs of the Owner and/or Construction 
Manager arising from obligations in this Article and/or Article 15 shall be set off 
or deducted from payments due the Contractor. 

 
 

ARTICLE 15--INSURANCE AND CONTRACT SECURITY 
 

SECTION 15.01 – INSURANCE PROVIDED BY CONTRACTOR 

A. The Contractor shall procure and maintain all of the insurance required under this 
Article until all Work, including punch list items, is complete. 

 
The Contractor shall provide insurance as follows: 

 
1. Workers’ Compensation and Employers Liability Insurance 

 
a. Statutory Workers’ Compensation (including occupational disease) 
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b. Employers Liability (with a minimum limit of $1,000,000) New 
York Statutory Endorsement 

 
2. Commercial General Liability (CGL) with a combined single limit for 

Bodily Injury, Personal Injury and Property Damage of at least $2,000,000 
per occurrence & aggregate. The limit may be provided through a 
combination of primary and umbrella/excess liability policies. 

 
Coverage shall provide and encompass the following: 

 
a. Written on an occurrence form; 

 
b. Endorsement naming the following as additional insureds: The 

Fashion Institute of Technology, its auxiliary corporations, the State 
University of New York, the New York City Department of 
Education and the City and State of New York, the Construction 
Manager (if applicable) and other entities specified. 

 
c. Policy or policies must be endorsed to be primary as respects the 

coverage afforded the Additional Insureds and such policy shall be 
primary to any other insurance maintained by the Owner. Any other 
insurance maintained by the Owner shall be excess of and shall not 
contribute with the Contractor’s or Subcontractor’s insurance, 
regardless of the “other insurance” clause contained in the Owner’s 
own policy of insurance. 

 
3. Commercial Automobile Liability and Property Damage Insurance 

covering all owned, leased, hired and non-owned vehicles used in 
connection with the Work with a combined single limit for Bodily Injury 
and Property Damage of at least $1,000,000 per occurrence. The limit  may 
be provided through a combination of primary and umbrella/excess liability 
policies. 

 
4. Umbrella/excess liability insurance with limits of: 

 
$5,000,000 per occurrence 
$5,000,000 general aggregate 

 
 

B. Before commencement of Work, the Contractor shall submit to the Owner for 
approval two (2) Certificates of Insurance, indicating the Project. Certificates shall 
provide thirty (30) days’ written notice prior to the cancellation, non- renewal, or 
material modification of any policy. Upon request, the Contractor shall furnish the 
Owner and the Construction Manager with certified copies of each policy. In 
addition, where applicable, the Contractor shall provide copies of Certificates of 
Insurance to the Construction Manager. 
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Certificates shall be forwarded to Owner in care of:   
 
Sam Li  
Purchasing Deputy Director 
FIT Purchasing 
333 Seventh Avenue, 15th Floor 
New York, NY 10001 

 
Certificate(s) of Insurance, when submitted to the Owner, constitutes a warranty by 
the Contractor that the insurance coverage described is in effect for the policy term 
shown. 

 
Should the Contractor engage a Subcontractor, the same conditions as are 
applicable to the Contractor under these insurance requirements shall apply to each 
Subcontractor of every tier. Proof thereof shall be supplied to the Owner at the 
address listed above. 

 
C. All insurance required to be procured and maintained must be procured from 

insurance companies licensed to do business in the State of New York and rated at 
least B+ by A.M. Best and Company, or meet such other requirements as are 
acceptable to the Owner. 

 
D. Should the Contractor fail to provide or maintain any insurance required by this 

Contract, the Owner may, after providing written notice to the Contractor, purchase 
insurance complying with the requirements of this Article and charge back such 
purchase to the Contractor. 

 
E. At any time that the coverage provisions and limits on the policies required herein 

do not meet the provisions and limits set forth above, the Contractor shall 
immediately cease Work on the Project. The Contractor shall not resume Work  on 
the Project until authorized to do so by the Owner. Any delay or time lost as a result 
of the Contractor not having insurance required by this Article shall not give rise to 
a delay claim or any other claim against the Owner or the Client. 

 
F. Notwithstanding any other provision in this Article, the Owner may require the 

Contractor to provide, at the expense of the Owner, any other form or limit of 
insurance necessary to secure the interests of the Owner. 

 
G. The Contractor shall secure, pay for, and maintain Property Insurance necessary for 

protection against the loss of owned, borrowed or rented capital equipment and 
tools, including any tools owned by employees, and any tools or equipment, staging 
towers, and forms owned, borrowed or rented by the Contractor. The requirement 
to secure and maintain such insurance is solely for the benefit of the Contractor. 
Failure of the Contractor to secure such insurance or to maintain adequate levels of 
coverage shall not render the Additional Insureds or their 
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agents and employees responsible for any losses; and the Additional Insureds, 
their agents and employees shall have no such liability. 

 
H. Neither the procurement nor the maintenance of any type of insurance by the 

Owner, the Contractor or the Construction Manager shall in any way be construed 
or deemed to limit, discharge, waive or release the Contractor from any of the 
obligations or risks accepted by the Contractor or to be a limitation on the nature or 
extent of said obligations and risks. 

 
SECTION 15.01A – OTHER INSURANCE PROVIDED BY 

CONTRACTOR 
Railroad Protective Liability insurance: If any Work of the Contract is to be performed on 
or within fifty (50) feet of a railroad property or railroad right of way or will require 
entrance upon railroad property or right of way or will require assignment of a railroad 
employee, the Contractor shall provide and maintain a Railroad Protective Liability policy 
with the policy limits required by the owner(s) of the railroad, including the MTA.  For 
purposes of this paragraph, a subway is a railroad.  The policy form shall be ISO-RIMA or 
an equivalent form approved by the owner(s) of the railroad.  The railroad owner(s) shall 
be the named insured on the policy and the definition of “physical damage to property” 
shall mean direct and accidental loss of or damage to all property of any named insured 
and all property in any named insured’s care, custody, or control.  If the Contractor shall 
provide a Railroad Protective Liability insurance policy, the Contractor and any 
Subcontractor performing on or within fifty (50) feet of railroad property or railroad right 
of way or entering railroad property or right of way or requiring assignment of a railroad 
employee shall have their CGL insurance policy endorsed to delete the exclusion of 
coverage for Work within fifty (50) feet of railroad property. 

 
 

SECTION 15.02 – GENERAL CONFORMANCE 
 

The Contractor and Subcontractors shall not violate, or be permitted to violate, any 
term or condition of their insurance policies, and shall at all times satisfy the safety 
requirements of the Owner and of the insurance companies issuing such policies. 

 
 

SECTION 15.03 – CONTRACT SECURITY 
 

The Contractor shall furnish a surety bond in an amount at least equal to one hundred 
(100%) of the Contract price as security for the faithful performance of the Contract and 
also labor and material bond in the form set forth in the Contract in an amount at least equal 
to one hundred (100%) of the Contract price for the payment of all persons performing 
labor or providing materials in connection with the Work. The surety on said bond shall be 
a surety company authorized to do business in the State of New York and shall be rated at 
least B+ by A.M. Best and Company, or meet such other requirements as are acceptable to 
the Owner. 
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SECTION 15.04 – ADDITIONAL OR SUBSTITUTE BOND 

 
If at any time the Owner shall become dissatisfied with any surety or sureties upon the 
performance bond, or the labor and material payment bond, or if for any other reason said 
bonds shall cease to be adequate security to the Owner, the Contractor shall, within five 
(5) days after notice from the Owner to do so, substitute an acceptable bond or bonds in 
such form and sum and signed by such other surety or sureties as may be satisfactory to 
the Owner. The premiums on said bond or bonds shall be paid by the Contractor. No 
further payments shall be deemed due nor shall be made until the new surety or sureties 
shall have furnished an acceptable bond or bonds to the Owner. 

 

SECTION 15.05 – FAILURE TO COMPLY WITH PROVISIONS OF 
ARTICLE 15 

The Contract may, at the sole option of the Owner, be declared void and of no effect if 
the Contractor fails to comply with the provisions of Article 15. 

 
 

ARTICLE 16 -- USE OR OCCUPANCY PRIOR TO ACCEPTANCE 

BY OWNER 

 
 

SECTION 16.01 – OCCUPANCY PRIOR TO ACCEPTANCE 

NOT APPLICABLE 
 
 
 

ARTICLE 17 -- PAYMENT 
 

SECTION 17.01 – PROVISION FOR PAYMENT 
 

A. The Owner may make a partial payment to the Contractor on the basis of an 
approved estimate of the Work performed during each preceding business month. 
The Owner shall retain ten percent (10%) of the amount of each said estimate. 

 
The Contractor shall submit a detailed Contract Payment Breakdown prior to the 
Contractor's first application for payment. The model contract payment breakdown 
included in the Contract Documents shall establish the minimum level of detail 
required for the Contractor's payment breakdown. It is understood and the 
Contractor acknowledges that this model is included as an administrative tool for 
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the purpose of illustrating a format and minimum level of detail required for the 
Contract Payment Breakdown and shall not be considered as delineating the 
Contractor's Scope of Work. The Owner may request further and more detailed 
Contract Payment Breakdown. Further, the Owner reserves the right to accept only 
those cost distributions which, in the Owner's opinion, are reasonable, equitably 
balanced and correspond to the estimated quantities in the Contract Documents. 

 
No payment shall be made by the Owner until the Contract Payment Breakdown is 
approved by the Owner. 

 
Each monthly partial payment requisition must include Affirmative Action Form 
AAP 7.0, Contractor's Compliance Report, properly executed, as a condition 
precedent to requisition payment by the Owner. 

B. In preparing estimates for partial payment, material delivered to the Site and 
properly stored and secured at the Site, and Material approved to be stored off-site 
under such conditions as the Owner shall prescribe may be taken into consideration. 
All costs related to the storage of materials are the sole responsibility of the 
Contractor. 

 
The Owner will provide an Agreement for Materials Stored Off-Site and specific 
forms which the Contractor must complete and submit with any request for 
approval of partial payment for such material. Required information includes but is 
not limited to: a general description of the material; a detailed list of the materials; 
a pre-approved storage area; segregation and identification of the material; 
insurance covering full value against all risks of loss or damage, with non-
cancellation provision; immediate replacement agreement in event of loss or 
damage; agreement to pay the expense of all inspections of the material; ownership 
provisions; delivery guarantee; project completion statement; bill of sale, releases, 
and inventory. 

 
C. Any partial payment made shall not be construed as a waiver of the right of the 

Owner to require the fulfillment of all the terms of the Contract. 
 

D. After the Owner has determined Substantial Completion of the Work, the 
Contractor shall submit to the Owner, for the Owner's approval, a detailed estimate 
of the value of the known remaining items of Work as set forth by the Owner and 
a schedule of completion for said items of Work. The Owner shall review that 
estimate and make the final determination. 

 
The Owner, when all the Work is substantially complete, shall pay to the Contractor 
the balance due the Contractor pursuant to the Contract, less: 

 
1. two (2) times the value of any remaining items of Work to be completed or 

corrected; and 
 

2. an amount necessary to satisfy any and all claims, liens or judgments against 
the Contractor. 

 
As the remaining items of Work are completed and accepted by the Owner, the 
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Owner shall pay the appropriate amount pursuant to the duly completed and 
submitted monthly requisitions. 

 
The list of remaining Work items may be expanded to include additional items of 
corrective or completion Work until final acceptance as certified by the Owner's 
execution of "Notification of Construction Completion". Appropriate payments 
may be withheld to cover the value of these items pursuant to this Section. 

E. All Monthly Requisitions submitted by the Contractor shall be on AIA documents 
G702 and G703. The Contractor shall furnish such affidavits, vouchers and receipts 
as to delivery and payment for materials as required by the Owner to substantiate 
each and every payment requested. The Contractor and its Subcontractors will 
submit with all applications for payment copies of the certified payrolls and 
certification of payment of wage supplements in a form satisfactory to the Owner. 
The submission of Contractor and Subcontractor certified payrolls is required at 
least monthly. No progress payments will be processed without submission by the 
Contractor of properly executed Affidavit of Payment and Release of Liens (AIA 
Documents G706 and G706A).” 

 
 

Section 17.02 - Acceptance of the First Payment Pursuant to 
Section 17.01 D. of the Contract Constitutes Release 
The acceptance by the Contractor of the first payment pursuant to Section 17.01 D. shall 
be and shall operate as a release to the Owner of all claims by and all liability to the 
Contractor for all things in connection with the Work and for every act and neglect of the 
Owner and others relating to or arising out of the Work. No payment, final or otherwise, 
shall operate to release the Contractor or the Contractor's sureties from any obligations 
under this Contract or the performance or labor and material payment bonds. 

 
 

SECTION 17.03 – RELEASE AND CONSENT OF SURETY 
 

Notwithstanding any other provision of the Contract Documents to the contrary, the first 
payment pursuant to Section 17.01 D. shall not become due until the Contractor submits to 
the Owner a General Release and a Consent of Surety to said payment pursuant to Section 
17.01 D., both in form and content acceptable to the Owner. 

 
 

SECTION 17.04 - LIENS 
 

Upon the Owner's receipt of a lien, a sum which shall be one and one-half (1 1/2) times the 
amount stated to be due in the notice of lien shall be deducted from the current payment 
due the Contractor. This sum shall be withheld until the lien is discharged. 
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SECTION 17.05 – WITHHOLDING OF PAYMENTS 
 

A. The Owner may withhold from the Contractor any part of any payment as may, in 
the judgment of the Owner, be necessary: 
1. to assure payment of just claims of any persons supplying labor or materials for 

the Work; 
 

2. to protect the Owner from loss due to defective Work not remedied; or 
 

3. to protect the Owner, Construction Manager or Consultant from loss due to 
failure to defend, loss due to injury to persons or damage to the Work or 
property of other contractors, Subcontractors or others caused by the act or 
neglect of the Contractor or Subcontractors. 

 
4. to assure payment of fines and penalties which may be imposed on the 

Contractor pursuant to the provisions of this Contract. 
 

B. The Owner shall have the right to apply any such amounts so withheld, in such 
manner as the Owner may deem proper to satisfy said claims, fines and penalties 
or to secure said protection. Said application of the money shall be deemed 
payments for the account of the Contractor. 

 
C. The provisions of this Article 17 are solely for the benefit of the Owner, and any 

action or non-action hereunder by the Owner shall not give rise to any liability on 
the part of the Owner. 

 

SECTION 17.06 – OWNER’S RIGHT TO AUDIT AND INSPECTION 
OF RECORDS 

The Contractor shall maintain and keep, for a period of at least six (6) years after the date 
of final payment, all records and other data relating to the Work, including records of 
Subcontractors and material suppliers. The Owner or the Owner's Representative shall have 
the right to inspect and audit all records and other data of the Contractor, Subcontractors 
and material suppliers relating to the Work. 

 
SECTION 17.07 – FALSE STATEMENTS/INFORMATION 

A. False statements, information or data submitted on or with applications for 
payment may result in one or more of the following actions: 

 
1. Termination of the Contract for cause; 

2. Disapproval of future bids or contracts and sub-contracts; 

3. Withholding of final payment on the Contract; and 

4. Civil and/or criminal prosecution. 
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B. These provisions are solely for the benefit of the Owner, and any action or non- 
action hereunder by the Owner shall not give rise to any liability on the part of the 
Owner. 

 

ARTICLE 18 -- TAX EXEMPTION 

SECTION 18.01 – TAX EXEMPTION 
 

A. The Owner is exempt from payment of Federal, State, local taxes and sales and 
compensating use taxes of the State of New York and of cities and counties on all 
materials and supplies incorporated into the completed Work. These taxes are not 
to be included in bids. This exception does not apply to tools, machinery, 
equipment or other property leased by or to the Contractor or a Subcontractor, or 
to supplies and materials which, even though they are consumed, are not 
incorporated into the completed Work, and the Contractor and Subcontractors shall 
be responsible for and pay any and all applicable taxes, including sales and 
compensating use taxes, on said leased tools, machinery, equipment or other 
property and upon all said unincorporated supplies and materials. 

 
B. The Contractor and Subcontractors shall obtain any and all necessary certificates or 

other documentation from the appropriate governmental agency or agencies, and 
use said certificates or other documentation as required by law, rule or regulation. 

 
 

ARTICLE 19 -- GUARANTEE 
 

SECTION 19.01 - GUARANTEE 
 

The Contractor shall in all respects guarantee the Work to the Owner and be responsible 
for all material, equipment and workmanship of the Work. The Contractor shall  forthwith 
repair, replace or remedy in a manner approved by the Owner, any said material, 
equipment, workmanship, or other part of the Work found by the Owner to be defective or 
otherwise faulty and not acceptable to the Owner, which defect or fault appears during the 
minimum period of one (1) year, or such longer period as may be prescribed by the 
Contract, from the date of Construction Completion or any part thereof, by the Owner. The 
Contractor shall also pay for any damage to the Work resulting from said defect or fault. 

 
ARTICLE 20 -- STANDARD PROVISIONS 

 

SECTION 20.01 – PROVISIONS REQUIRED BY LAW DEEMED INSERTED 
 

Each and every provision of law and clause required by law to be inserted in the Contract 
shall be deemed to be inserted therein and the Contract shall read and shall be enforced as 
though so included therein. 
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SECTION 20.02 – COMPLIANCE WITH LAWS, RULES AND 
REGULATIONS 

The Contractor shall comply fully with all applicable laws, rules and regulations. 
 
 

SECTION 20.03 – LAW GOVERNING THE CONTRACT 
 

The Contract shall be governed by the laws of the state of New York. 
 
 

SECTION 20.04 - ASSIGNMENT 
 

The Contractor shall not assign the Contract in whole or in part without prior written 
consent of the Owner. If the Contractor assigns all or part of any moneys due or to become 
due under the Contract, the instrument of assignment shall contain a clause substantially to 
the effect that the Contractor and assignee agree that the assignee's right in and to any 
moneys due or to become due to the Contractor shall be subject to all prior claims for 
services rendered or materials supplied in connection with the performance of the Work. 

 
SECTION 20.05 – NO THIRD PARTY RIGHTS 

 
Nothing in the Contract shall create or shall give to third parties any claim or right of action 
against the Owner, the Fashion Institute of Technology, the State University of New York, 
Board of Education of the City of New York, the City or State of New York and the 
Construction Manager beyond such as may legally exist irrespective of the Contract. 

 
 

SECTION 20.06 – CONTRACT DEEMED EXECUTORY 
 

The Contractor agrees that the Contract shall be deemed executory to the extent of moneys 
available and that no liability shall be incurred by the Owner beyond the moneys available 
therefore. 

 
SECTION 20.07 – ANTI-RIOT PROVISIONS 

 
A. The Contractor agrees that no part of the Contract funds shall be used to make 

payments, give assistance, or supply services, in any form, to any individual 
convicted in any Federal, State or local court of competent jurisdiction for inciting, 
promoting, or carrying on a riot or engaging in any group activity resulting in 
material damage to property or injury to persons found to be in violation of Federal, 
State or local laws designed to protect persons or property. 

 
B. The Contractor and each Subcontractor shall notify their employees of all rules and 
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regulations adopted pursuant to Article 129-A of the Education Law of the State of 
New York. Notices containing the text of the aforementioned rules and regulations 
shall be posted by the Contractor at the Site. 

 
 

SECTION 20.08 – DOMESTIC STEEL 
 

The Contractor agrees, that if the value of this contract exceeds $100,000 all structural 
steel, reinforcing steel and other major steel items to be incorporated in the Work of this 
Contract shall be produced and made in whole or substantial part in the United States, its 
territories or possessions. 
 

 
SECTION 20.09 – PROTECTION OF LIVES AND HEALTH 

 
A. Each Contractor and Subcontractor shall comply with all applicable provisions of 

the laws of the State of New York, the United States of America and with all 
applicable rules and regulations adopted or promulgated by agencies or 
municipalities of the State of New York or the United States of America. The 
Contractor's and Subcontractor's attention is specifically called to the applicable 
rules and regulations, codes and bulletins of the New York State Department of 
Labor and to the standards imposed under the Federal Occupational Safety and 
Health Act of 1970, as amended. 

 
B. The Contractor shall maintain an accurate record of all cases of death, occupational 

disease, and injury requiring medical attention or causing loss of time from work, 
arising out of and in the course of employment of Work under the Contract, and 
shall immediately notify the Owner in writing of any injury which results in 
hospitalization or death. The Contractor shall provide to the Owner a copy of Form 
C-2, Employers Report of Injury/Illness within twenty- four (24) hours of any job 
related injury on the Owner's job site. Further, a copy of the OSHA Log of Injury 
and Illness shall also be provided to the Owner for any reporting period in which a 
job related injury or illness is recorded. The Contractor shall also provide a list of 
witnesses to the Owner. The list shall include at least the full name, home address, 
occupation and telephone number of each person who saw or has knowledge of the 
incident which caused the injury or illness. 

C. The Contractor alone shall be responsible for the safety, efficiency and adequacy 
of the Contractor's Work, plant, appliances and methods, and for any damage which 
may result from the failure or the improper construction, maintenance or operation 
of such Work, plant, appliances and methods. 

 
D. If, in the performance of the Work, a harmful hazard is created for which appliances 

or methods of elimination have been approved by regulatory authorities, the 
Contractor shall install, maintain and operate said appliances or methods. 

 
E. The Owner may impose a payment penalty on the Contractor for any act of non- 

compliance with this section. The payment penalty shall not exceed one twentieth 
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(1/20) of the Contract price or a maximum of One Thousand Dollars ($1,000.00) 
for each time the Contractor fails to perform or to provide the information, reports 
or forms required in this section. This payment penalty is not exclusive, the Owner 
may avail itself of any other contractual remedy available. 

 
F. The Owner, Owner's Representative, or Architect may inspect the Site at any time 

without notice to the Contractor. If the Owner or its representatives find that the 
Contractor is not complying with Section 20.10 A or any other provision of Section 
20.10, the Owner may send written notice to the Contractor to correct any 
deficiency. Upon re-inspection, if the Owner finds the deficiencies have not been 
corrected, or in instances where a safety violation (s) must be corrected before Work 
continues and the Contractor is given three (3) hours to make correction (s) and 
they are not made, the Owner may let a separate contract to correct any deficiencies 
and back charge the cost of the separate contract to the Contractor at a premium 
rate. The Contractor cannot pass these additional charges on to the Owner. No 
action taken under this section shall be deemed as a basis for any delay claim or 
any other claim against the Owner by the Contractor. 

 
G. The Contractor shall preserve and safeguard the scene of an accident involving a 

ladder, scaffold, mobile machinery, equipment, safety railing or uncovered floor 
opening or any other incident where the injured person required emergency medical 
treatment. The Contractor shall "tape off" the area, and not allow any material 
object or property to be altered, changed, moved or removed from the accident site. 
In addition to "taping off" the accident site, the Contractor shall telephone and send 
a facsimile or email to Owner immediately, and post a person at the accident site to 
protect it. Safeguarding and protecting the accident site  shall only be abandoned 
by the Contractor upon release by the Owner or the Owner's Representative. Failure 
of the Contractor to comply with the provisions of this paragraph shall be deemed 
a breach of this Contract. In addition to any other contractual remedies available, 
the Owner may satisfy the breach by imposing the penalties set out in paragraph 
20.10 E or void the entire Contract and retain any or all amounts due the Contractor 
under this Contract. 
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SECTION 20.10 – PROHIBITED INTERESTS / ETHICAL CONDUCT 

A. No officer, employee, architect, attorney, engineer, inspector or consultant of or for 
the Owner authorized on behalf of the Owner to exercise any legislative, executive, 
administrative, supervisory or other similar functions in connection with the 
Contract or the Work, shall become personally interested, directly or indirectly, in 
the Contract, material supply contract, subcontract, insurance contract, or any other 
contract pertaining to the Work. 

 
B. The Owner strongly discourages the Contractor from offering or giving anything 

of value to employees of the Owner under circumstances which may constitute, or 
even suggest, impropriety. Contractor, or its agents, shall not directly or  indirectly 
offer or give any gift whether in the form of money, service, loan, travel, lodging, 
meals, refreshments, entertainment, discount, forbearance or promise, or in any 
other form, to an employee or any representatives of the Owner. 

 
C. To promote a working relationship with the Owner based on ethical business 

practices, the Contractor shall: 
 

• furnish all goods, materials and services to the Owner as contractually required 
and specified, 
 

• submit complete and accurate reports to the Owner and its representatives as 
required, 
 

• not seek, solicit, demand or accept any information, verbal or written, from 
the Owner or its representatives that provides an unfair advantage over a 
competitor, 
 

• not engage in any activity or course of conduct that restricts open and fair 
competition on Owner-related projects and transactions, 
 

• not engage in any course of conduct with Owner employees or its 
representatives that constitutes a conflict of interest, in fact or in appearance, 
and 
 

• not offer or give any unlawful gifts or gratuities, or engage in bribery or other 
criminal activity. 

 
D. The Owner encourages the Contractor to advance and support ethical business 

conduct and practices among its directors, officers and employees, through the 
adoption of corporate ethics awareness training programs and written codes of 
conduct. 

 
E. Although the Contractor may employ relatives of Owner’s employees, the Owner 

must be made aware of such circumstances as soon as possible, in writing, to ensure 
a conflict of interest situation does not arise. The Owner reserves the right to request 
that the Contractor modify the work assignment of a relative of an Owner’s 
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employee or representative where a conflict of interest, or the appearance thereof, 
is deemed to exist. 

 
F. The Contractor may hire former employees of the Owner. However, as a general 

rule, former employees of the Owner may neither appear nor practice before the 
Owner, nor receive compensation for services rendered on a matter before the 
Owner, for a period of two (2) years following their separation from service with 
the Owner. In addition, former employees of the Owner are subject to a “lifetime 
bar” from appearing before the Owner or receiving compensation for services 
regarding any transaction in which they personally participated or which was under 
their active consideration during their tenure with the Owner. 

 
G. The Contractor agrees to notify Stephen Tuttle, Esq., the Owner’s attorney, at 

(212) 217-4030 of any activity by an employee of the Owner that is inconsistent 
with the contents of this Section. 

 
H. Any violation of these provisions shall justify termination of this Contract and may 

result in Owner’s rejection of the Contractor’s bids or proposals for future contracts. 
 
 
 

SECTION 20.11 – STATE AND FEDERAL LABOR LAW PROVISIONS 

A. Although the Work of this Contract is not public work, the Owner intends that all 
applicable provisions of the Labor Law of the State of New York shall be carried 
out in the performance of the Work. 

 
B. The Contractor specifically agrees to comply with Labor Law, Sections 220 and 

220-d as amended, that: 
 

1. no laborer, workman or mechanic, in the employ of the Contractor, 
Subcontractor or other person doing or contracting to do the whole or any 
part of the Work contemplated by the Contract shall be permitted or required 
to work more than eight (8) hours in any one (1) calendar day and more than 
five (5) days in any one week, except in the extraordinary  
emergencies set forth in the Labor Law; 
 

2. the wages paid for a legal day's work shall be not less than the prevailing 
rate of wages as defined by law; 

 
3. the minimum hourly rate of wage to be paid and supplement provided shall 

be not less than that stated in the Contract and as shall be designated by the 
Industrial Commissioner of the State of New York; and 

 
4. the Contractor and every Subcontractor shall post in a prominent and 

accessible place on the Site, a legible statement of all minimum wage rates 
and supplements to be paid or provided for the various classes of laborers 
and mechanics to be engaged in the Work and all deductions, if any, 
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required by law to be made from unpaid wages actually earned by the 
laborers and mechanics so engaged. 

 
C. The minimum wage rates, if any, herein specified for apprentices shall apply only 

to persons working with the tools of the trade which such persons are learning under 
the direct supervision of journeyman mechanics. Except as otherwise required by 
law, the number of apprentices in each trade or occupation employed by the 
Contractor or any Subcontractor shall not exceed the number permitted by the 
applicable standards of the New York State Department of Labor, or, in the absence 
of such standards, the number permitted under the usual practice prevailing 
between the unions and the employers' association of the respective trades or 
occupations. 

 
D. All employees of the Contractor and each Subcontractor shall be paid in accordance 

with the provisions of the Labor Law. Certified payroll copies shall be provided to 
the Owner as specified in these General Conditions and otherwise upon request. 

 
E. The Contractor agrees that, in case of underpayment of wages to any worker 

engaged in the Work by the Contractor or any Subcontractor, the Owner shall 
withhold from the Contractor out of payments due an amount sufficient to pay such 
worker the difference between the wages required to be paid under the Contract and 
the wages actually paid such worker for the total number of hours worked, and that 
the Owner may disburse such amount so withheld by the Owner for and on account 
of the Contractor to the employee to whom such amount is due. The Contractor 
further agrees that the amount to be withheld pursuant to this paragraph may be in 
addition to the percentages to be retained by the Owner pursuant to other provisions 
of the Contract. 

 
F. Pursuant to subdivision 3 of section 220 and section 220-d of the Labor Law the 

Contract shall be forfeited and no sum paid for any Work done thereunder upon a 
Contractor's or Subcontractor's second conviction for willfully paying or providing 
less than: 

 
1. the stipulated wage scale or supplement as established by the fiscal officer, 

or 
2. less than the stipulated minimum hourly wage scale as designated by the 

Industrial Commissioner. 

G. Pursuant Labor Law, Section 220-e, the Contractor specifically agrees: 
 

1. That in the hiring of employees for the performance of Work under the 
Contract or any subcontract hereunder, or for the manufacture, sale or 
distribution of materials, equipment or supplies hereunder, but limited to 
operation performed within the territorial limits of the State of New York, 
no Contractor, Subcontractor, nor any person acting on behalf of such 
Contractor or Subcontractor, shall by reason of race, creed, color, disability, 
sex or national origin discriminate against any citizen of the State of New 
York who is qualified and available to perform the Work to which the 
employment relates; 
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2. That no Contractor, Subcontractor, nor any person on behalf of such 
Contractor or Subcontractor shall, in any manner, discriminate against or 
intimidate any employee hired for the performance of work under the 
Contract on account of race, creed, color, disability, sex or national origin; 

 
3. That there may be deducted from the amount payable to the Contractor, by 

the Owner under the Contract, a penalty of fifty dollars ($50.00) for each 
person for each calendar day during which such person was discriminated 
against or intimidated in violation of the terms of the Contract; and 

 
4. That the Contract may be canceled or terminated by the Owner and all 

moneys due or to become due hereunder may be forfeited for a second or 
any subsequent violation of the terms or conditions of this section of the 
Contract, or when one final determination involves the falsification of 
payroll records or the kickback of wages and/or supplements. 

 
H. The Contractor specifically agrees: 

 
1. That the Contractor shall certify its payrolls and keep these certified records 

on site and available, and provide copies to the Owner upon request. 
 

2. That the Contractor shall provide each worker with a written notice 
informing the worker of the prevailing wage requirements for the job. The 
notice shall contain a simple statement or declaration for the worker's 
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SECTION 20.12 - NONDISCRIMINATION 
 

During the performance of the Work, the Contractor agrees as follows: 
 

A. The Contractor will not discriminate against any employee or applicant for 
employment because of race, religion/creed, color, sex, sexual orientation, gender, 
gender identity/expression, national origin, age, disability, marital status, or any 
other protected category. 

 
B. If directed to do so by the Commissioner of Human Rights, the Contractor will send 

to each labor union or representative of workers with which the Contractor has or 
is bound by a collective bargaining or other agreement or understanding, a notice, 
to be provided by the State Commissioner of Human Rights, advising such labor 
union or representative of the Contractor's agreement under clauses A through G 
(hereinafter called "non-discrimination clauses"). If the Contractor was directed to 
do so by the Owner as part of the bid or negotiation of this Contract, the Contractor 
shall request such labor union or representative to furnish a written statement that 
such labor union or representative will not discriminate because of race, creed, 
color, sex, national origin, age, disability or marital status, and that such labor union 
or representative will cooperate, within the limits of its legal and contractual 
authority, in the implementation of the policy and provisions of these 
nondiscrimination clauses and that it consents and agrees that recruitment, 
employment and the terms and conditions of employment under this Contract shall 
be in accordance with the purposes and provisions of these nondiscrimination 
clauses. If such labor union or representative fails or refuses to comply with such a 
request that it furnish such a statement, the Contractor shall promptly notify the 
State Commissioner of Human Rights of such failure or refusal. 

 
C. If directed to do so by the Commissioner of Human Rights, the Contractor shall 

post and keep posted in conspicuous places, available to employees and applicants 
for employment, notices to be provided by the State Commissioner of Human 
Rights setting forth the substance of the provisions of clauses A and B and such 
provisions of the State's laws against discrimination as the State Commissioner of 
Human Rights shall determine. 

 
D. The Contractor shall state, in all solicitations or advertisement for employees placed 

by or on behalf of the Contractor, that all qualified applicants will be afforded equal 
employment opportunities without discrimination because of race, creed, color, sex, 
national origin, age, disability or marital status. 

 
E. The Contractor shall comply with the provisions of Section 290-299 of the 

Executive Law and with the Civil Rights Law, will furnish all information and 
reports deemed necessary by the State Commissioner of Human Rights under these 
nondiscriminatory clauses and such sections of the Executive Law, and will permit 
access to the Contractor's books, records and accounts by the State Commissioner 
for the purposes of investigation to ascertain compliance with these 
nondiscrimination clauses and such sections of the Executive Law and Civil Rights 
Law. 
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F. This Contract may be forthwith canceled, terminated or suspended, in whole or in 
part, by the Owner upon the basis of a finding made by the State Commissioner of 
Human Rights that the Contractor has not complied with these nondiscrimination 
clauses, and the Contractor may be declared ineligible for future contracts made by 
or on behalf of the State or a public authority or agency of the State, until the 
Contractor satisfies the State Commissioner of Human Rights that the Contractor 
has established and is carrying out a program in conformity with the provisions of 
these nondiscrimination clauses. Such finding shall be made by the State 
Commissioner of Human Rights after conciliation efforts by the Commissioner 
have failed to achieve compliance with these nondiscrimination clauses and after a 
verified complaint has been filed with the Commissioner, notice thereof has been 
given to the Contractor and an opportunity has been afforded the Contractor to be 
heard publicly in accordance with the Executive Law. Such sanctions may be 
imposed and remedies invoked independently of or in addition to sanctions and 
remedies otherwise provided by law. 

 
G. The Contractor shall include the provisions of clauses A through F above in every 

subcontractor purchase order in such a manner that such provisions will be binding 
upon each Subcontractor or vendor as to operation to be performed within the State 
of New York. The Contractor shall take such action in enforcing such provisions of 
such Subcontract or purchase order as the State Commissioner of Human Rights or 
the Owner may direct, including sanctions or remedies for noncompliance. If the 
Contractor becomes involved in or is threatened with litigation with a Subcontractor 
or vendor as a result of such direction by the State Commissioner of Human Rights 
or the Owner, the Contractor shall promptly so notify the Attorney General, 
requesting the Attorney General to intervene and to protect the interests of the State 
of New York. 

 
 
 

SECTION 20.13 – LIMITATION ON ACTIONS 
 

No action or proceeding shall lie in favor of or shall be maintained by the Contractor against 
the Owner unless such action shall be commenced within six (6) months after receipt by 
the Owner of the Contractor's final requisition or, if the Contract is terminated by the 
Owner, unless such action is commenced within six (6) months after the date of such 
termination. 
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SECTION 20.14 – WAIVER OF REMEDIES 
 

Inasmuch as the Contractor can be compensated adequately by money damages for any 
breach of the Contract which may be committed by the Owner, the Contractor agrees that 
no default, act or omission of the Owner shall constitute a material breach of Contract 
entitling the Contractor to cancel or rescind the same or to suspend or abandon performance 
thereof; and the Contractor hereby waives any and all rights and remedies to which the 
Contractor might otherwise be or become entitled to because of any wrongful act or 
omission of the Owner saving only the Contractor's right to money damages. 

 
 
 

SECTION 20.15 – WAIVER OF CERTAIN CAUSES OF ACTION 

No action or proceeding shall lie or shall be maintained by the Contractor, nor anyone 
claiming under or through the Contractor, against the Owner upon any claim arising out of 
or based upon the Contract, relating to the giving of notices or information. 

 
 
 

SECTION 20.16 – CONTRACTOR RELATIONSHIP 
 

The relationship created by the Contract between the Owner and the Contractor is one of 
an independent contractor and it is no way to be construed as creating an agency 
relationship between the Owner and the Contractor nor is it to be construed as, in any way 
or under any circumstances, creating or appointing the Contractor as an agent of the Owner 
for any purpose whatsoever. 

 

SECTION 20.17 – FAILURE TO COMPLY WITH THIS ARTICLE 
 

The Contract shall be void and of no effect unless the Contractor complies with the 
provisions of this Article 20. 

 
 

SECTION 20.18 – YEAR 2000 WARRANTY 
 

SECTION DELETED 
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SECTION 20.19 – FALSE RECORDS/KICKBACKS 
 

The Contractor agrees that this Contract may be canceled or terminated for cause by the 
Owner and all moneys due or to become due hereunder may be forfeited upon the Owner’s 
determination that the Contractor has submitted false records to the Owner and/or that the 
Contractor has participated in the kickback of wages. Said determination by the Owner 
must first allow the Contractor an opportunity to show why its Contract should not be 
canceled or terminated for cause for said actions. 

 
 

ARTICLE 21- COOPERATION WITH INVESTIGATIONS 
 

The Contractor agrees to cooperate fully and faithfully with any investigation, audit or inquiry 
conducted by the Owner or any other duly authorized representative of the Owner 
(“Representative”). 

 
The Contractor shall grant the Owner or the Representative the right to examine all books, 
records, files, accounts, computer records, documents and correspondence, including 
electronically-stored information, in the possession or control of the Contractor, its subsidiaries 
and affiliated companies and any other company directly or indirectly controlled by the 
Contractor, relating to the Contract. These shall include, but not be limited to: Subcontracts; 
bid files; payroll and personnel records; cancelled checks; correspondence; memoranda; 
reports; audits; vendor qualification records; original estimate files; change order/amendment 
estimate files; detailed worksheets; Subcontractor, consultant and supplier proposals for both 
successful and unsuccessful bids; back-charge logs; any records detailing cash, trade, or 
volume discounts earned; insurance proceeds, rebates or dividends received; payroll and 
personnel records; tax returns, and the supporting documentation for the aforesaid books and 
records. 

 
At the Owner’s or the Representative’s request, said materials shall be provided in a computer 
readable format, where available. At the request of the Owner or the Representative, the 
Contractor shall execute such documents, if any, as are necessary to give the Owner or the 
Representative access to Contract-related books, documents or records which are, in whole or 
part, under control of the Contractor but not currently in the Contractor’s physical possession. 
The Contractor shall not enter into any agreement with a Subcontractor, consultant or supplier, 
in connection with the Contract, that does not contain a right to audit clause in favor of the 
Owner. The Contractor shall assist the Owner or the Representative in obtaining access to past 
and present Subcontractor, consultant and supplier amendment/change order files (including 
detailed documentation covering negotiated settlements), accounts, computer records, 
documents, correspondence, and any other books and records in the possession of 
Subcontractors, consultants and suppliers pertaining to the Contract, and, if appropriate, 
enforce the right-to-audit provisions of such agreements. 

 
The Contractor shall assist the Owner or the Representative in obtaining access to, interviews 
with, and information from all former and current persons employed and/or retained by the 
Contractor, for purposes of the Contract. 

 
The Contractor shall require each Subcontractor to include in all agreements that the 
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Subcontractor may hereinafter enter into with any and all Subcontractors, consultants and 
suppliers, in connection with the Contract, a right-to-audit clause in favor of the Owner 
conferring rights and powers of the type outlined in this section. The Contractor shall not enter 
into any Subcontract with a Subcontractor in connection with the Contract that does not contain 
such a provision. 

 
The Contractor shall not make any payments to a Subcontractor, consultant or supplier from 
whom the Contractor has failed to obtain and supply to the Owner or the Representative 
complete, accurate and truthful information in compliance with a request from the Owner or 
the Representative to the Contractor. 

 
Any violation of the provisions of this Article shall justify termination of this Contract and 
may result in the Owner’s rejection of the Contractor’s bids or proposals for future contracts. 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION VI. 
LABOR & MATERIAL PAYMENT BOND 



1  

LABOR & MATERIAL PAYMENT BOND 
 
 

KNOW ALL BY THESE PRESENTS: 
 
That   

(Here insert the name and address or legal title of the Contractor) 
 
 
 

as Principal, hereinafter called Principal, and    
 
 

(Here insert the legal title of Surety) 
 
 

(Address) 
 

as Surety, hereinafter called Surety, are held and firmly bound unto  The Fashion Institute of 
Technology, as applicable, as Obligee, hereinafter called Owner, for the use and benefit of the 
claimants as hereinbelow defined, in the amount of      

 

  and /100 Dollars ($_  ) 
 

WHEREAS, Principal has by written agreement dated     
 

entered into a Contract with Owner for    
 
 
 

in accordance with the Contract Documents and any changes thereto, which are made a part 
hereof, and are hereinafter referred to as the Contract. 

 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the 
Principal shall promptly make payment to all claimants as hereinafter defined, for all labor and 
material used or reasonably required for use in the performance of the Contract, then this 
obligation shall be void; otherwise such obligation shall remain in full force and effect, subject, 
however, to the following conditions: 

 
1. A claimant is defined as one having a direct Contract with the Principal or with 

a Subcontractor of the Principal for labor, material, or both, used or reasonably 
required for use in the performance of the Contract, labor and material being 
construed to include that part of water, gas, power, light, heat, oil, gasoline, 
telephone service or rental of equipment directly applicable to the Contract. 

 
2. The above named Principal and Surety hereby jointly and severally agree with 

the Owner that every claimant as herein defined, who has not been paid in full 
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before the expiration of a period of ninety (90) days after the date on which the 
last of such claimant's work or labor was done or performed, or materials were 
furnished by such claimant, may sue on this bond for the use of such claimant, 
prosecute the suit to final judgment for such sum or sums as may be justly due 
claimant, and have execution thereon. The Owner shall not be  liable for the 
payment of any costs or expenses of any such suit. 

3. No suit or action shall be commenced hereunder by any claimant: 

a. Unless claimant, other than one having a direct contract with the 
Principal, shall have given written notice to any two (2) of the following: 
1) the Principal, 2) the Owner, or 3) the Surety above named, within 
ninety (90) days after such claimant did or performed the last of the 
work or labor, or furnished the last of the materials for which said claim 
is made, stating with substantial accuracy the amount claimed and the 
name of the party to whom the materials were furnished, or for whom 
the work or labor was done or performed.  Such notice shall be served 
by mailing the same by registered mail or certified mail, postage 
prepaid, in an envelope addressed to the Principal, Owner, or Surety, at 
any place where an office is regularly maintained by said Principal, 
Owner, or Surety for the transaction of business, or served in any 
manner in which legal process may be served in the State in which the 
aforesaid project is located, save that such service need not be made by 
a public officer. 

b. After the expiration of one (1) year following the date on which 
Principal ceased work of said Contract, however, if any limitation 
embodied in this bond is prohibited by any law controlling the 
construction hereof such limitation shall be deemed to be amended so 
as to be equal to the minimum period of limitation permitted by such 
law. 

c. Other than in a State court of competent jurisdiction in and for the 
county or other political subdivision of the State in which the project, or 
any part thereof, is situated, or in the United States District Court for the 
district in which the project, or any part thereof, is situated, and not 
elsewhere. 

4. The penal sum of this Bond is in addition to any other Bond furnished by the 
Contractor and in no way shall be impaired or affected by any other Bond. 

5. The amount of this Bond shall be reduced by and to the extent of any payment 
or payments made in good faith hereunder, inclusive of the payment by Surety 
of Mechanics' Liens which may be filed of record against said improvement, 
whether or not claim for the amount of such lien be presented under and against 
this Bond. 
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Signed this day of 20_ . 
 
 

IN THE PRESENCE OF: 
 
 

(Principal) (Surety) 
 
 

(Signature) (Signature) 
 
 

(Print Name and Title) (Print Name and Title) 
 
 

(Address) (Address) 
 
 

(City, State, Zip) (City, State, Zip) 
 
 

Telephone (  )  
 

Fax No.    
 
 
 

ACKNOWLEDGEMENT OF PRINCIPAL, IF A CORPORATION 
 

STATE OF  ) ss: 

COUNTY OF   ) 

 
On the day of_ in the  year 20    , before me  personally 

came to me known, who, being by me duly sworn, did 

depose and say that (s)he resides at  , that (s)he is the 

     of  , the corporation 

described in and which executed the above instrument; and that (s)he signed her/his name 

thereto by order of the Board of Directors of said corporation. 
 
 

Notary Public 
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ACKNOWLEDGEMENT OF PRINCIPAL, IF A PARTNERSHIP 
 

STATE OF  )ss: 

COUNTY OF  ) 

On the   day of   in the year 20_ , before me personally came 

  , to me known and known to me to be a member of 
the firm   , described in and who 
executed the foregoing instrument, and (s)he duly acknowledged to me that (s)he executed the 
same for and in behalf of said firm for the uses and purpose mentioned therein. 

 
 

Notary Public 
 
 

ACKNOWLEDGEMENT OF PRINCIPAL, IF AN INDIVIDUAL 
 

STATE OF  ) ss: 

COUNTY OF   ) 

 
On the day of  in the year 20_ , before me personally came 
  , to me known and known to me to be the person 
described in and who executed the foregoing instrument and (s)he duly acknowledged that 
(s)he executed the same. 

 
 

Notary Public 
 
 

ACKNOWLEDGEMENT OF SURETY 
 

STATE OF NEW YORK  ) 

COUNTY OF  ) ss: 

 
On the day of in the year 20_ , before me personally came 
    to me known, who, being by me duly sworn, did 
depose and say that (s)he resides at     
   ,      that      (s)he       is the 
 of   , the 
corporation described in and which executed the above instrument; and that (s)he signed 
her/his name thereto by order of the Board of Directors of said corporation. 

 
 

Notary Public 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION VII. 
PERFORMANCE BOND 
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PERFORMANCE BOND 

KNOW ALL BY THESE PRESENTS: 
 

That   
(Here insert the name and address or legal title of the Contractor) 

 
 
 

as Principal, hereinafter called Principal, and    
 
 

(Here insert the legal title of Surety) 
 
 

(Address) 
 

as Surety, hereinafter called Surety, are held and firmly bound unto The Fashion Institute of 

Technology, as applicable, as Obligee, hereinafter called Owner, in the amount of    

  and            /100 Dollars ($  ) for 

the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

 
WHEREAS, CONTRACTOR has by written agreement dated     

 

entered into a Contract with Owner for    
 
 
 

in accordance with the Contract Documents and any changes thereto, which are made a part 
hereof, and are hereinafter referred to as the Contract. 

 
 

1. If the Contractor performs the Contract, the Surety and the Contractor shall have no 
obligation under this Bond, except to participate in conferences as provided in Subparagraph 
2.1. 

 
2. If there is no Owner default, the Surety's obligation under this Bond shall arise after: 

 
2.1 The Owner has notified the Contractor, the Surety at its address described in Paragraph 8. 

below that the Owner is considering declaring a Contractor in default. 
 

2.2 The Owner has declared a Contractor in default and formally terminated the Contractor's 
right to complete the Contract.  



2  

2.3 The Owner has agreed to pay the Balance of the Contract Price to the Surety in accordance 
with the terms of the Contract or to a Contractor selected to perform the Contract in 
accordance with the terms of the Contract with the Owner. 

 
3. When the Owner has satisfied the conditions of Paragraph 2 herein., the Surety shall, at the 

Owner’s option, promptly and at the Surety's expense take on the following actions: 
 

3.1 Arrange for the Contractor, with consent of the Owner, to perform and complete the Contract; 
or 

 
3.2 Undertake to perform and complete the Contract itself, through its agents or through 

independent contractors; or 
 

3.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a 
contract for performance and completion of the Contract, arrange for a contract to be 
prepared for execution by the Owner and the Contractor selected with the Owner's 
concurrence, to be secured with performance and payment bonds executed by a qualified 
Surety equivalent to the bonds issued on the Contract, and pay to the Owner the amount of 
damages as described in Paragraph 5. in excess of the Balance of the Contract Price incurred 
by the Owner resulting from the Contractor default. 

 
4. If the Surety does not proceed with reasonable promptness, the Surety shall be deemed to be 

in default on this Bond, and the Owner shall be entitled to enforce any remedy available to 
the Owner. 

 
5. After the Owner has terminated the Contractor's right to complete the Contract, and if the 

Surety elects to act under Subparagraph 3.1, 3.2, or 3.3 above, then the responsibilities of the 
Surety to the Owner shall not be greater than those of the Contractor under the Contract, and 
the responsibilities of the Owner to the Surety shall not be greater than those of the Owner 
under the Contract. To the limit of the amount of this Bond, but subject to commitment by 
the Owner of the Balance of the Contract Price to mitigation of costs and damages on the 
Contract, the Surety is obligated without duplication for: 

 
5.1 The responsibilities of the Contractor for correction of defective work and completion of the 

Contract; 
 

5.2 Additional legal, design, professional, and delay costs resulting from the Contractor's 
Default, and resulting from the actions or failure to act of the Surety under Paragraph 3.; and 

 
5.3 Liquidated Damages, or if no liquidated damages are specified in the Contract, actual 

damages caused by delayed performance or non-performance of the Contractor. 3 
 

6. The Surety shall not be liable to the Owner or others for obligations of the Contractor that 
are unrelated to the Contract, and the Balance of the Contract Price shall not be reduced or 
set off on account of any such unrelated obligations. No right of action shall accrue on this 
Bond to any person or entity other than the Owner or its heirs, executors, administrators or 
successors. 

 
7. The Surety hereby waives notice of any change, including changes of time, to the Contract 
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or to related subcontracts, purchase orders, and other obligations. 
 

8. Notice of the Surety and the Contractor shall be mailed or delivered to the address shown on 
the signature page. Notice to the Owner shall be mailed or delivered to the address shown in 
the preamble. 

 
9. Definitions: 

 
9.1 Balance of the Contract Price: The total amount payable by the Owner to the Contractor 

under the Contract after all proper adjustments have been made, including allowance to the 
Contractor of any amounts received or to be received by the Owner in settlement of insurance 
or other claims for damages to which the Contractor is entitled, reduced by all valid and 
proper payments made to or on behalf of the Contractor under the Contract. 

 
9.2 Contract: The agreement between the Owner and the Contractor identified on the signature 

page, including all Contract Documents and changes thereto. 
 

9.3 Contractor Default: Failure of the Contractor, which has neither been remedied nor waived, 
to perform or otherwise to comply with the terms of the Contract. 

 
9.4 Owner Default: Failure of the Owner, which has neither been remedied nor waived, to pay 

the Contractor as required by the Contract or to perform and complete or comply with the 
other terms thereof. 

 
The penal sum of this Bond is in addition to any other Bond furnished by the Contractor and in no 
way shall be impaired or affected by any other Bond. 

 
Any suit under this Bond must be instituted before the expiration of two (2) years from the date on 
which Final Payment is made under this Contract. 

 
Signed this day of 20_ . 

 
 

IN THE PRESENCE OF: 
 
 

(Principal) (Surety) 
 
 

(Signature) (Signature) 
 
 

(Print Name and Title) (Print Name and Title) 
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(Address) (Address) 
 
 

(City, State, Zip) (City, State, Zip) 
 
 

Telephone (  )  
 

Fax No.    
 
 
 

ACKNOWLEDGEMENT OF PRINCIPAL, IF A CORPORATION 
 

STATE OF  ) ss: 

COUNTY OF  ) 
 

On the   day of_   in the year 20__, before me personally came 

   to me known, who, being by me duly sworn, did depose and say 
that (s)he resides at  ,   that   (s)he is  the of 
  , the corporation described in and which executed 
the above instrument; and that (s)he signed her/his name thereto by order of the Board of Directors 
of said corporation. 

 
 

Notary Public 
 
 
 

ACKNOWLEDGEMENT OF PRINCIPAL, IF A PARTNERSHIP 
 
 

STATE OF  )ss: 

COUNTY OF  ) 
 

On the   day of_   in the year 20_ , before me personally came 

  , to me known and known to me to be a member of the 
firm  , described in and who executed the 
foregoing instrument, and (s)he duly acknowledged to me that (s)he executed the same for and in 
behalf of said firm for the uses and purpose mentioned therein. 

 
 

Notary Public 



5  

ACKNOWLEDGEMENT OF PRINCIPAL, IF AN INDIVIDUAL 
 

STATE OF  ) ss: 

COUNTY OF   ) 
 

On the     day of     in the year 20_ , before me personally 

came  , to me known and known to me to be the person 
described in and who executed the foregoing instrument and (s)he duly acknowledged that (s)he 
executed the same. 

 
 

Notary Public 
 
 
 

ACKNOWLEDGEMENT OF SURETY 
 

STATE OF NEW YORK  ) 

COUNTY OF  ) ss: 
 

On the     day of   in the year 20_ , before me personally came 

   to me known, who, being by me duly sworn, did depose 
and say that (s)he resides at     
  , that (s)he is the   
of  , the corporation described in and which 
executed the above instrument; and that (s)he signed her/his name thereto by order of the Board of 
Directors of said corporation. 

 
 
 

Notary Public 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION VIII. 
FORM OF BID 



 

FORM OF BID 
 

(Contract for Total of All Materials and Labor) 
 

The Fashion Institute of Technology 
(Owner) 

 
 

For: 
 

The Fashion Institute of Technology is requesting Bids for the Work described in Section II. Bid 
Terms and Conditions, II. Summary of Scope of Work and as shown and described on the drawings 
and specifications provided with this document at the  Fashion  Institute  of Technology’s  “ 
 ” located on 27th street 
campus.  To be known from this point forward as the “   ” 

 
Pursuant to and in compliance with the Owner's advertisement for bids dated  , 20__ 
and the Contract Documents relating hereto, the undersigned hereby offers to provide all plant, 
labor, materials, supplies, equipment, and other facilities and things necessary or proper for or 
incidental to, the General Contracting and Electrical Work as required by, and in strict accordance 
with, the applicable provisions of the Contract Documents, as defined in the General Conditions, 
including changes thereto, and all of the addenda issued by the Owner and sent to the undersigned 
by facsimile transmission or delivered to the bidder prior to the date of opening of bids, whether 
received by the undersigned or not, for the total sum of 

 
  Dollars 

 

($  ). 
 

The Bid may be withdrawn at any time prior to the scheduled time for the opening of bids or any 
authorized postponement thereof. 

 
If written notice of the acceptance of the Bid is sent to the undersigned by certified or registered 
mail or by facsimile transmission or delivered to the undersigned within ninety (90) days after the 
date of opening of the bids, or any time thereafter before the Bid is withdrawn, the undersigned 
shall, within eight (8) days after the date of such mailing, facsimile transmission, or delivery of 
such notice, execute and deliver a Contract in the Form of Contract included in the Contract 
Documents. 

 
The undersigned hereby designates as the undersigned's office to which such notice of acceptance 
may be mailed, transmitted, or delivered as    

 
 

 
 
 
 
  



 

 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION IX. 
NON-COLLUSIVE 

BIDDING 
CERTIFICATION 

 



 

Non-collusive Bidding Certification 
 

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, 
and, in the case of a joint bid, each party thereto certifies as to its own organization, under penalty 
of perjury, that to the best of its knowledge and belief: 

 
1. The prices in the bid have been arrived at independently without collusion, consultation, 

communication or agreement, for the purpose of restricting competition, as to any matter 
relating to such prices with any other bidder or with any competitor; 

 
2. Unless otherwise required by law, the prices which have been quoted in the bid have not 

been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder 
prior to opening, directly or indirectly, to any other bidder or to any competitor; and 

 
3. No attempt has been made or will be made by the bidder to induce any other person, 

partnership, or corporation to submit or not to submit a bid for the purpose of restricting 
competition. 

 
Firm Name    

Address    

 
 

By   
(Signature and Title) 

 
Dated:    

Telephone (  ) Fax No. (  )  
 
 

(Taxpayer ID or Social Security Number) 

ACKNOWLEDGEMENT OF BIDDER, IF A CORPORATION 

STATE OF NEW YORK ) 
COUNTY OF  ) ss: 

 

On the day of  , 20_ , before me personally came    

to me known, who, being by me duly sworn, did depose and say that (s)he resides at    

  , that (s)he is the of     

  , the corporation described in and which executed the above instrument; 

and that (s)he signed her/his name thereto by order of the Board of Directors of said corporation. 
 

Notary Public 
 

 



 

ACKNOWLEDGEMENT OF BIDDER, IF A PARTNERSHIP 
 
 

STATE OF NEW YORK ) 

COUNTY OF  ) ss: 
 
 

On the day of  , 20_ , before me personally came    

to me known and known to me to be a member of the firm     

  , described in and who executed the foregoing instrument, and (s)he duly 

acknowledged to me that (s)he executed the same for and in behalf of said firm for the uses and 

purposes mentioned therein. 
 
 

Notary Public 
 
 

ACKNOWLEDGEMENT OF BIDDER, IF AN INDIVIDUAL 

STATE OF NEW YORK ) 

COUNTY OF  ) ss: 
 
 

On the day of  , 20_ , before me personally came    

to me known and known to me to be the person described in and who executed the foregoing 

instrument, and (s)he duly acknowledged that (s)he executed the same. 
 
 

Notary Public 
 
  



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION X: 
 
SUBSTITUTION FORM REQUEST



 

FASHION INSTITUTE OF TECHNOLOGY  
 

SUBSTITUTION REQUEST FORM 
 

1.1 CONDITIONS OF SUBSTITUTIONS 
 

A. Substitution indicated on this Form is a proposed substitute to requirements indicated in the Contract 
Documents. Substitution listed has not been included in an Addendum. Submit one Form for each proposed 
substitution. 

B. For each proposed Substitution, state difference in price or "No Change" where Substitution is offered. 
C. Attach complete technical data, specifications, and description of substitutions. 
D. Architect reserves the right to accept or reject any or all proposed substitutions. 

 
1.2 SUBSTITUTION REQUEST 

 
The following information is hereby submitted for a substitution to the specified item. 

Specification Section and Title:     

Paragraph   Page   Specified Item     
 

Proposed Substitution:    
 

Manufacturer:   Address:   Phone:    
 

Trade Name:   Model No:     
 

Price Difference:  or No Change    
 

The Undersigned certifies: 
A. Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified 

product. 
B. Same warranty will be furnished for proposed substitution as for specified product. 
C. Same maintenance service and source of replacement parts, as applicable is available. 
D. Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule. 
E. Proposed substitution does not affect dimensions and functional clearances. 
F. Payment will be made for changes to the building design, including A/E design, detailing, and construction costs 

caused by the substitution. 
 

Submitted by:     
 

Signed by:    
 

Firm:    
 

Address:    
 

Telephone:    FAX:      
 

ARCHITECT’S REVIEW AND ACTION 
 

□ Substitution Approved – Make submittals in accordance with General Requirements 
□ Substitution Approved As Noted – Make submittals in accordance with General Requirements. 
□ Substitution Rejected – Use specified materials. 
□ Substitution Request Received Too Late. Use specified materials. 

 
Signed by:    

 
Supporting Data Attached: □ Drawings □ Product Data □ Samples □ Tests 

□ Reports □ Other    

 
 
 
 

 SUBSTITUTION REQUEST FORM 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION XI. 
CONTRACT 

 
 
 
 
 

TO BE SIGNED ONLY UPON AWARD 



1  

CONTRACT 
 

This Agreement made as of the day of 20_  , by and between the 
  , hereinafter referred to as the "OWNER" and
  hereinafter referred to 
as the “Contractor”, for Work at      

 
 

WITNESSETH: That the OWNER and the Contractor for the consideration named 
agree as follows: 

 
1. The Contractor shall Provide and shall perform all Work of every kind or nature 

whatsoever required and all other things necessary to complete in a proper and 
workmanlike manner the    

 

  in strict accordance with the Contract Documents as defined in the General 
Conditions (and of which a listing of specifications and drawings are attached 
hereto) and in strict accordance with such changes as are ordered and approved 
pursuant to the Contract, and shall perform all other obligations imposed on such 
Contractor by the Contract. 

 
2. The Contractor agrees to perform all Work and labor required, necessary, proper 

for, or incidental to the Work, and to Furnish all supplies and materials required, 
necessary, proper for, or incidental to the Work for the total sum of   
  and 00/100 Dollars ($   
  .00), which sum shall be deemed to be in full consideration for the 
performance by the Contractor of all the duties and obligations of such Contractor 
under the Contract. 

 
3. The Contractor shall commence Work on the Contract at a time to be specified in a 

written notice to proceed issued by the OWNER and complete the project no later 
than  . 

 

IN WITNESS WHEREOF, the parties hereto have executed this Contract the day and 
year first above written. 

 
 
   F.I.T. Student Housing Corp. 

 (Name of Contractor) 
 

By   
Sherry Brabham, Treasurer (Signature) 
 

(Print Name and Title) 



2  

ACKNOWLEDGEMENT OF CONTRACTOR, IF A CORPORATION 
 

STATE OF  ) 
COUNTY OF   ) ss: 

 

On the  day of in  the year 20_  , before me personally came 
to  me  known,  who,  being  by  me  duly  sworn, did 

 

depose and say that (s)he resides at , that 
(s)he is the of  , 
the corporation described in and which executed the above instrument; and that (s)he 
signed her/his name thereto by order of the Board of Directors of said corporation. 

 
 

Notary Public 
 
 

ACKNOWLEDGEMENT OF CONTRACTOR, IF A PARTNERSHIP 
 

STATE OF  ) 
COUNTY OF  ) ss: 

 

On the  day of  in the year 20_ , before me personally came
   to me known and known to me to be a 
member of the firm   , described in and who 
executed the foregoing instrument, and (s)he duly acknowledged to me that (s)he executed 
the same for and in behalf of said firm for the uses and purpose mentioned therein. 

 
 

Notary Public 
 
 
 

ACKNOWLEDGEMENT OF CONTRACTOR, IF AN INDIVIDUAL 
 

STATE OF  ) 
COUNTY OF  ) ss: 

 

On the  day of in the year 20_ , before me personally 
came  , to me known and known to me to be the 
person described in and who executed the foregoing instrument and (s)he duly 
acknowledged that (s)he executed the same. 

 
 

Notary Public 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION XII. 
AFFIRMATIVE  ACTION  FORM 



 

MONTHLY  CONTRACTOR'S COMPLIANCE REPORT FORM  AAP  7.0 
 
 

INSTRUCTION SHEET 
 

ALL PAYMENT REQUISITION, CONTRACTOR AND PROJECT INFORMATION ON THE TOP PORTION OF THE 
FORM MUST BE COMOPLETELY FILLED OUT. PLEASE NOTE: 

 
False statements, information or data submitted on or with application for payment may result in one or more of the 
following actions: Termination of Contract for cause; Disapproval of future bids, or contracts or subcontracts; 
Withholding of final payments on the contract; and Civil and/or criminal prosecution. 

 
 

PART B- PAYMENTS TO SUBCONTRACTORS AND SUPPLIERS 
 

1) ALL FIRMS THAT YOU ARE UTILIZING ON THE JOB MUST BE LISTED EACH TIME REGARDLESS IF THEY  ARE 
SCHEDULED TO RECEIVE PAYMENTS OUT OF THE  PROCEEDS OF THE  REQUISITION  FOR PAYMENT. 

 
2) All relevant information for each subcontractor and/or supplier must be filled in. This includes firm's complete name, 

address, phone number and Federal ID #.  In addition, if the firm is  a NYS  CERTIFIED  MBEIWBE,  please  indicate as 
such in the appropriate box. 

 
AS A REMINDER, ONLY THOSE FIRMS THAT HAVE NYS CERTIFICATION BY THE EMPIRE STATE DEVELOPMENT 
CORPORATION CAN BE COUNTED TOWARDS THE MBE/WBE GOAL ACHIEVEMENT FOR THE PROJECT. 

 
3) The percentage of the job or purchases completed must be filled in and in addition, please indicate the number  of change 

orders issued on any subcontract agreement or the number of purchase orders issued to date if purchasing supplies. 
 

4) A description of the work being performed by a subcontractor or the type of supplies being purchased must be filled in. 
 

 
DEFINITIONS 

 
INTENDED PAYMENT:   This is the amount of money that you intend to pay to each firm with the money that you will receive 
from the accompanying requisition. This is not the amount that you intend to pay over the life of the contract. 

 

AMOUNT PAID TO DATE: This is the amount of  money  that  has  ACTUALLY  been  paid  to  date  from  previous requisitions 
submitted. It does  not include  the  amount  that  you  intend  to pay from  this requisition.  THIS AMOUNT  WILL BE VERIFIED 
BY OUR OFFICE PRIOR TO CLOSE OUT OF THE JOB BY THE RECEIPT OF COPIES OF CANCELED CHECKS OR PAID 
INVOICES. 

 
CURRENT VALUE OF SUBCONTRACT: This is the total value to date  of any subcontract  agreement  that has been  issued to 
the firm by your company. It should be inclusive of any change  orders  issued  to the original contract.  NOTE:  THIS LINE IS 
FOR SUBCONTRACTOR INFORMATION ONLY.  IF  THE  FIRM  LISTED  IS  A  SUPPLIER  THAT  YOU ARE PURCHASING 
SUPPLIES OR MATERIAL FROM, LEAVE BLANK AND GO TO THE NEXT LINE. 

TOTAL VALUE  OF ALL PURCHASE  ORDERS:   This is the total amount  of all  purchase orders  that will be issued  to   the 
firm for the entire job. The number of purchase  orders  issued  to date should be reflected  in the area indicated  to the  left.  
NOTE:  THIS  LINE  IS FOR  SUPPLIER  INFORMATION ONLY.  IF THE  FIRM  IS  A SUBCONTRACTOR, LEAVE THIS AREA 
BLANK. A  SUBCONTRACTOR  AGREEMENT  SHOULD  BE  ISSUED  WHICH  WOIULD  BE  REFLECTED ON THE 
PREVIOUS LINE. 

 
The current form that you should be utilizing is form: AAP 7.0 Revised 1/9/08. This form must be included with each 
payment requisition submitted or the payment will not be processed. 

 
If the form is not filled out according to the above  instructions,  your next  payment  requisition  may be held until corrections  
are made. In addition, each report submitted must have an original signature and date. 



 

MONTHLY CONTRACTOR'S COMPLIANCE REPORT 
Page 1 of      

 
 
 
 
 

CONTRACTOR INFORMATION 
Name   

Payment Requisition Date                            
Payment Requisition  Amount $.    

     FIT Contract Number                    ______________ 
 
 

  Federal ID No.     

Address    

Contact Person  Telephone Number     

 

PROJECT INFORMATION 
Institution City and Zip Code    

Work Description      
 

Part B - Payments to Subcontractors and Suppliers:  Provide  name,  address  and  telephone  number  of  ALL subcontractors 
to which you have awarded a subcontract or suppliers to which you have issued a purchase order. Place X in check box to indicate 
whether they are a New York State certified MBE or WBE or Other. In addition, for each firm listed below you must also include: 
the firms federal identification number; amount of intended payment to be made from proceeds of the accompanying requisition; 
percent complete, amount paid to date; the number of change orders or purchase orders; current value of subcontract (including 
change orders) or cumulative value of purchase orders; and a brief description of the work or service. All subcontractors or 
suppliers with whom you have an agreement should be listed below, even if they are not scheduled to receive a payment out of 
the proceeds of the attached requisition for payment. For  further  details,  see Instruction Sheet 

 
Firm    MBE WBE Other Fed. ID#    

Address   _ Phone#    Intended Payment$.   

Address    

No. of Change Orders.  _ 

No. of Purchase Orders Issued     

Percent Complete Amount Paid to Date$ _ 

Current Value of Subcontract $   

Total Value of Purchase Orders $    

Work Description     
 
 

Firm    MBE WBE Other Fed. ID#    

Address   _ Phone #   Intended Payment$.   

Address    

No. of Change Orders.    

No. of Purchase Orders Issued    

Percent Complete Amount Paid to Date$ _ 

Current Value of Subcontract $   

Total Value of Purchase Orders $    

Work Description     

False statements, information or data submitted on or with application for payment may result in one or more of the 

following actions: Termination of Contract for cause; Disapproval of future bids, or contracts or subcontracts; Withholding 

of final payments on the contract; and Civil and/or criminal prosecution. 
 
 

Name of Principal or Officer (Type or Print) Title of Principal or Officer {Type or Print) 
 
 

Signature of Principal or Officer Date 
 

Form AAP 7.0 Revised 1/9108 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION XIII. 
CHANGE ORDER FORM 



 

CHANGE ORDER 
 

TO: 
 

Contractor:   

Street:      

 
 

Contract No. ___________ 

Contract Date:                                                            

City, State, Zip:   

Phone No.     

Original Contract Amount: $     

Total Approved Change Orders: _______________ 

Current Contract Amount: $             

 
 

 

You are hereby directed to perform all labor and to provide all materials necessary to carry out the Work described 
below: 

 
 
 
 
 
 
 
 
 
 
 
 
 

Full consideration for this change order shall be on INCREASE/DECREASE of the original contract amount by: 
 

  Dollars. 
 
 

Labor =     
 

Materials =     
 
 

INCREASE/DECREASE of the original schedule by days. In accepting and executing this change order, the 
Contractor, its heirs, executors, administrators, successors, and assigns hereby release and forever discharge the 
Owner, its successors, and assigns from any and all actions, causes of action, claims and demands whatsoever in 
law or in equity which the Contractor ever had, now has, or may have against the Owner in any way arising out of 
this change. 

 

Recommended by: 
CONSTRUCTION MANAGER OR ARCHITECT 

 
Name:    

 
    

Accepted by: 
CONTRACTOR 

 
Name:    
 
By:                                        Date:                         

    By:                                        Date:            
Approved by: OWNER 

 
 

   Name:    
 
    By:                                           Date:                   

              
Name:    
 
By:                                        Date:                         



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION XIV. 
CONTRACTOR'S 

TRADE PAYMENT BREAKDOWN 



 

TRADE PAYMENT BREAKDOWN 
 

PROJECT:                                                   CONTRACT # C 
 

CONTRACTOR:    
 

CONTRACT AMOUNT 
ITEM 
no. DESCRIPTION UNIT 

MEAS. QUANTITY LABOR MATERIAL TOTAL 

       
1 Mobilization LS     
2 Bonds LS     
3 Insurance LS     
4 Safety Program MTLY     
5 Supervision MTLY     
6 Permits/Licenses LS     
7 CPM Schedules LS     
8 Samples - Submittals LS     
9 Data Submittals LS     
10 Field Coordination MTLY     
11 Coordinate with HVAC, Electrical MTLY     

12 Coordinate with Plumbing/Fire 
Prevention MTLY 

    

13 Coordinate with Kitchen Equipment 
Contractor MTLY 

    

14 Temporary Electric LS     
15 Temporary Light LS     
16 Temporary Facilities MTLY     
17 Fire Prevention LS     
18 Temporary Field Office MTLY     
19 Material Hoisting LS     
20 Hoisting Operations LS     
21 Storage LS     
22 Warranties, Etc. LS     

       
       
       
       
       
       
       
       
       
       

 



EXHIBIT A: SAFETY EHS PLAN 



  
 
 
 
EXHIBIT A.  SAFTEY EHS PLAN 
 

FASHION INSTITUTE OF TECHNOLOGY 
 

OUTLINE FOR PREPARING WORK-SPECIFIC 
ENVIROMENT, HEALTH AND SAFETY (EHS) PLAN 

 
 
Before commencing work on site at FIT, Contractor shall prepare a work-specific EHS 
Plan and submit the EHS Plan to both the Facilities Management and EHS Departments 
for review and approval. Such approval shall be given in a timely manner. 

 
I)          A work-specific EHS Plan is required in the following instances: 

 
A) When proposed work will: 

 
1) use regulated hazardous chemicals; 

 
2) have the potential to generate fumes, vapors or dusts; 

 
3) involve cutting torches or other spark-generating equipment (“hot” 
 work); 

 
4) generate any waste; 

 
5) involve high-energy systems or 

 
6) require any type of air monitoring. 

 
B) When work involves the removal of less than 25 liner feet, or 10 square feet, 

of asbestos-containing material (that is greater than 1% asbestos). For work 
involving more than these amounts of asbestos, Contractor must consult 
with the EHS Department for additional guidelines. 

 
C) When work involves the use of tools and equipment in areas where FIT 
 employees or students are present. 

 
D) When work involves construction, other than minor repairs or 

alterations to on-campus facilities. 
 

E) When work involves dangerous environments, such as confined spaces, 
hazardous energy, use scaffolds greater than 10 feet high, or vehicle-
mounted articulated booms. 

 
II) Use the outline below to develop the work-specific EHS Plan. Contractor shall 

amend the work-specific EHS Plan as needed to accommodate work on-campus as 
it proceeds. 

 
DESCRIPTION OF CONTENTS OF WORK-SPECIFIC EHS PLAN 

 
III) GENERAL INFORMATION – PROJECT PLANNING 
 

A) List primary information about Contractor’s firm and that of sub-



  
 
 
 

contractors, if any, Project Name, FIT Bid Number and Contractor’s safety-
related performance measurements on Table 1. 

 
B) Describe the scope of work and list a breakdown of its specific tasks. 

 
C) Provide a project schedule that, at a minimum, shows the anticipated start 

date of the work, the duration of each phase of the work, the anticipated 
date of completion of each phase, and the project completion date. 

 
D) List name of Contractor’s on-site EHS Coordinator and the names of all 

OSHA- competent persons needed to carry out the scope of work on Table 
2.  The EHS Coordinator shall serve as the primary contact with FIT’s 
Director of EHS Compliance during all work. 

 
 
IV) WORK-SPECIFIC HAZARD ANALYSIS/RISK ASSESSMENT 

 
A) Describe each task associated with the work of the project.  

B) List the potential hazards, if any, associated with each task. 

C) Provide copies of Contractor’s EH&S program applicable to scope of work. 
 

D) List the types of protective work practices or personal protective equipment 
(PPE) Contractor will employ to carry-out each task. 

 
E)      Describe  the  types  of  exposure  assessments  that  are  needed  to  address 

potential hazardous exposures related to the work of the project. These 
include: 

 
1) Work practices and engineering controls Contractor will use to 

prevent exposure of Contractor’s employees to hazardous chemicals 
or hazardous energy; 

 
2) Work practices and engineering controls Contractor will use to 

prevent exposure of FIT students and staff to any detectable chemical 
exposure; 

 
3) Contractor’s use of respiratory protection and other protective 
 equipment (PPE) and 

 
4) Qualitative or quantitative monitoring protocols, personal and area 

monitoring equipment, and contaminant action levels. 
 

F)     Attach copies of certified documentation of “Hazard Assessment and 
Equipment Selection”  required by 29 CFR 1910.132 (d)(2) that complies 
with 1910 Subpart I Appendix B for all tasks in the work-specific EHS Plan. 

 
G) Attach a copy of Contractor’s written Hazard Communication Program that 
 OSHA requires for the work-specific EHS Plan. 

 
 
V) WORK-SPECIFIC ENVIRONMENTAL, HEALTH AND SAFETY 
 ELEMENTS 



  
 
 
 
 

A) To address health and safety issues, the work-specific EHS Plan shall: 
 

1) Describe criteria for upgrading or downgrading personal protective 
equipment (PPE) or modifying work practices to control hazardous 
exposures during the work; 

 
2) Describe criteria Contractor will use to set up exclusion zones, 

including physical barriers and decontamination zones, as needed to 
prevent spread of debris and restrict access of unauthorized persons 
to work areas; 

 
3) List equipment Contractor will use for routine and emergency 

on-site communication; 
4) Describe utility clearance and marking procedures to prevent 

damage to buried utilities, or to lines, piping, or cables located 
inside of walls and ceilings, if applicable; 

 
5) Describe decontamination and cleaning procedures for Contractor’s 

employees and equipment to prevent the spread of debris.  This 
includes procedures during work, at the end of each work day, and 
at the completion of the project before FIT’s final inspection of the 
work area; 

 
6) Identify measures to manage dangerous environments, such as 

confined spaces, scaffold work greater than 10 feet, or articulated 
booms; 

 
7) List “Hot Work” procedures involved in the work of the project.  

This may include, but not be limited to, work such as welding, 
burning, open flames, tar melting or other type of melting pots, 
grinding that throws sparks. (See Appendix 1 - “Daily Safety 
Management Work Permit”); 

 
8) Identify the need for air monitoring or special testing to carry out the 
 work. Include a listing of monitoring equipment or special tests and 
 the Action Levels that Contractor will apply to project work; 

 
9) Describe safety procedures for excavations more than four 4 feet 

deep and sloping or shoring procedures where excavations will 
exceed 5 feet deep; 

 
10) Describe fire protection and explosive hazard review; 

 
11) List the name and address of Contractor’s on-contract Confined 

Space rescue team; 
 

12) Describe spill control procedures for chemical products Contractor 
will have on-campus during work.   Include a listing of spill control 
or containment supplies that Contractor will have on-hand in case of 
a spill; 

 
13) Describe  the  need  for  site  coordination  with  FIT  employees,  

other contractors on-site and other adjacent work groups.   This 
includes identification of hazardous energy Lock Out and Tag Out 



  
 
 
 

requirements to make to work area safe and 
 

14) Provide a listing of other safety equipment that Contractor will 
have on site during the work of the project. 

 
B) To address oil, chemical and waste management issues, the work-specific 

EHS Plan shall: 
 

1) Provide estimates of the types and amounts of waste (both 
hazardous and non-hazardous) that Contractor anticipates the work 
will generate. As applicable, provide a copy of a waste analysis plan 
that lists the types of  analysis  required,  the  USEPA  SW-846  
method  number  and  the method detection limits; 

 
2) Provide facility name, USEPA ID number, and a contact name for 

each facility that will transport and dispose of each of the waste 
streams identified above.  Provide this information for any facility 
that will dispose of residuals from the treatment of project waste, as 
applicable; 

 
3) On a copy of a drawing that will be provided by FIT, identify location 

where Contractor proposes to accumulate waste during work, to 
set-up exclusion zones and to provide employee decontamination 
areas; 

 
4) Provide a statement that describes the methods that Contractor will 

use to minimize the amount of waste generated from the work of the 
project; 

 
5) Provide a tabular listing, along with copies of Safety Data Sheets 

(SDS), for any chemical products that Contractor intends to store 
or use on-site during the work.  The listing shall include the product 
name, manufacturer’s name, type, amounts, intended storage 
location on FIT site, the specific use of the chemical and 
identification of any NYCDEP/USEPA regulated hazardous 
substances that Contractor intends to store or use on-site during the 
work.  In all cases, Contractor must submit the listing before 
chemical products are delivered to the FIT campus; 

 
6) On a copy of a drawing that will be provided by FIT, identify 

location where Contractor proposes to store chemical products on-
site during work; 

 
7) Identify the need, if any, to amend existing FIT emergency 

contingency planning documents.   Such documents include, but 
are not limited to: Spill Prevention Control and Countermeasure 
Plan, Spill Prevention Report, Right-to-Know Survey and 

 
8) List permits and Certificates of Fitness (NYCDEP, NYSDEC, 

USEPA, FDNY) needed to carry-out the scope of work and have 
copies on-site of permits and Certificates to carry-out project work. 

 
VI) ON-SITE DOCUMENTATION 

 
A) Contractor shall record initial and daily safety-related procedures on 
 Table 3. These shall include: 

 



  
 
 
 

1) Before start of the work, FIT’s Project Manager will conduct a FIT 
 Hazard Communication briefing for Contractor’s employees; 

 
2) Before start of the work, FIT’s Project Manager and Contractor’s 

on-site EHS Coordinator shall conduct a briefing for FIT employees 
in areas adjacent to work areas about proposed work; 

 
3) Review of FIT Emergency Evacuation Procedures; 

 
4) Listing of initial and ongoing project status meetings on-site with 

FIT Project Manager to address EHS concerns safety and health and 
 

5) Scheduled and unscheduled employee safety briefings, toolbox talks. 
 

B) Contractor shall provide a summary of the on-site EHS Coordinator’s EHS-
related training and experience relevant to the work of the project. 

 
C) Contractor’s employees shall sign-in daily with FIT Security in the A-
 Building Lobby. 
 

   D)   For each work shift necessary to complete the project, Contractor’s on-site 
  EHS Coordinator shall open and fill out the “Daily Safety Management  
  Work Permit” (See Appendix 1) at the start of each work shift and close the 
  Permit at the end of each work shift. 
 
 
VII) EMERGENCY RESPONSE PLANNING 

 
 Contractor shall review the summary of the Emergency Response Contact Names 
 listed on Table 4 and provide the information as follows: 

 
A) On a site map that will be provided by FIT, identify the primary and 

secondary routes for the evacuation of Contractor’s employees, including 
the “rally point” where Contractor’s employees will assemble and carry-out 
an accountability check in case of an evacuation; 

 
B) List emergency response contacts with titles and telephone numbers.  

Contractor shall immediately call FIT Security and the FIT Project Manager 
in the event of a spill of oil, chemicals, waste water, or hazardous materials; 

 
C) Identify the name, address and route to nearest hospital or Contractor’s 

wellness center and 
 

D) Provide a listing of emergency equipment for first aid, personal protection, 
spill response, fire protection and rescue. 



  

 
 
 
        Page 1 of 1 

TABLE 1     
Project Name: ___________________________Bid Number: 
_________________ 
CONTACTOR ORGANIZATION CHART AND SAFETY DATA               

COMPANY : 
Name: 
Address: 
Phone: 

President : Name: 
Phone: 

Vice President – Operations 
  Name: 

Phone: 

Director of Environmental, Health, and 
Safety  : Name: 

Phone: 

Contractor EHS Program Development : Name: 
Phone: 

OSHA Total Case Recordable Rate 
(TCRR) :  

Days Away from work, or Restricted 
work or job Transfer (DART)  :  

Experience Modification Rate (EMR) :  

  
Listing of On-site Subcontractors for project work, as applicable - 
 

COMPANY NAME ADDRESS PHONE 
NUMBER TASKS 

    

    

    

    

    

    



  

 
 
 

TABLE 2 
ON-SITE SUPERVISORY PERSONNEL               Page 1 
of 2 

TITLE : 
NAME(S) AND ON-SITE PHONE 
NUMBER 

On-site EHS Coordinator   :  

Contractor Project Managers :  

   

   

FIT’s Project Manager(s) :  

Contractor’s Competent Persons  

 
List all that Apply – Indicate not applicable 
areas for department /project work as “NA” For 
subcontractor employees, place subcontractor 
firm name in parenthesis after the employee’s 
name 
 

• Confined Spaces :  

• Excavations :  

• Industrial Hygiene  :  

• Electrical--Lock Out/Tag Out :  

• PPE, Respiratory Protection :  

 
• Hazard Communication (Required for each 

department and project.  Identify responsible 
employee for each subcontractor) 
 

:  

• Fall Protection :  

• Scaffolds :  

• Cranes & Derricks :  

• Blasting & Use of Explosives :  



  

 
 
 

TABLE 2 (Cont’d)  
 
ON-SITE SUPERVISORY PERSONNEL       Page 2 of 2 
 

 
• Asbestos (Attach copies of Company license, 

supervisor and handler certificates for all employee 
that will perform work) 
 

:  

• Lead   

• Silica   

 
• Hot Work (Complete and submit permits daily - see 

Appendix 1) 
 

  

• FDNY Certificate of Fitness-Torch Operations   

• FDNY Certificate of Fitness-Fire Guard   

• FDNY Certificate of Fitness-Fire proofing   

• FDNY Certificate of Fitness-Powder Activated 
Tools 

  

 
• FDNY Certificate of Fitness-Air 

Compressors___________ 
 

  

• FDNY Certificate of Fitness-Use of LPG and Use 
in Tar Kettles 

  

 
• FDNY REFRIGERATING SYSTEM 

OPERATING ENGINEER 
 

  

• FDNY Certificate of Fitness-Other___________   

• FDNY Certificate of Fitness-Other___________   

•    

•    



  

 
 
 

TABLE 3 
LISTING OF REQUIRED EMPLOYEE/SUPERVISORY BRIEFINGS                     
Page 1 of 1 

 DATE TOPIC Comments 

 
TYPE 

(Monthly Supervisor/Bi-
weekly  

Employee/Supervisor 

 
Comments 

 

 
FIT Haz Com 

Briefing  
 

 
At start of Work 

  

  
Briefing for FIT 
Employees in 
work area(s) 

 
FIT briefing for all FIT 
Department 
Supervisors in areas 
where work may 
potentially affect FIT 
employees or students 
at start of work.  
Record name of FIT 
employee(s) briefed 
 

 
Complete Daily Safety 
Management Work Permit 
(See Appendix 1) 

 

 

 
Review of FIT 
Emergency 
Evacuation 
Procedures 
 

 
At start of Work 

  

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     



  

 
 
 

TABLE 4 
EMERGENCY CONTACT NAMES & TELEPHONE NUMBERS               Page 1 of 
1 
  

TITLE CONTACT NAME EMERGENCY PHONE 
NUMBERS  

Contractor: MAIN OFFICE   

Contractor President:   

On-site EHS Coordinator   

FIT Facilities Management  
Executive Director:      George 
Jefremow 
Assoc. Executive Director:   Allen King 

 
Phone: 212-217-4423 
Phone: 212-217-4424 
   

FIT Environmental, Health and Safety 
Department 

Director:           
Paul DeBiase 
paul_debiase@fitnyc.edu 
 
Acting Coordinator:   
Kathy Espinoza-Caraba 
kathy_espinozacaraba@fitnyc.edu 

 
Phone:  212-217-3752  
 
 
Phone:  212-217-3754  

Contractor Project Manager(s)  

 
 
 
 
 

FIT Public Safety Central Control 212-217-7777, or  
Use Red Phone 

 
Occupational Safety And Health 
Administration,  – Area Director 
 

Provide Zip Code for the location of 
Accident 800-321-6742 

 
Location of nearest hospital and/or 
contractor’s wellness center 
 

  

 
Rally Point and Accountability Check 
Location  
 

In case of Building Evacuation Alarm  

 
Note:  Call FIT Central Control at 212-217-7777 in case or any emergency such as fire, chemical 
spills, injury requiring medical treatment, or exposure of contractor or FIT personnel to fumes, 
vapors, or dusts. 

mailto:paul_debiase@fitnyc.edu
mailto:kathy_espinozacaraba@fitnyc.edu


 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2022 through June 2023. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.ny.gov.     Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:
 

Name & Title of Representative:
 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.ny.gov.       PW 200      Ask.PWAsk@labor.ny.gov

Kathy Hochul, Governor Roberta Reardon, Commissioner

Fashion Institute of Technolog
 
Sammy Li, Deputy Director of Purchasing
227 W 27th St
New York    NY 10001

Schedule Year 2022 through 2023
Date Requested 09/16/2022
PRC# 2022010668

Location Kaufman Hall
Project ID# C1556
Project Type Provide labor to complete the Kaufman Hall Access Control installation project.



 



General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
 
Introduction
 
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.
 
Responsibilities of the Department of Jurisdiction
 
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
 
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
 
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
 
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.
 
Both the PW 16 and  PW 200 forms are available for completion online. 
 
Hours
 
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.
 
There are very few exceptions to this rule.  Complete information regarding these exceptions is available on the "Request
for a dispensation to work overtime" form (PW30) and "4 Day / 10 Hour Work Schedule" form (PW 30.1). 
 
Wages and Supplements
 
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.ny.gov.
 
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.
 
The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
www.labor.ny.gov.
 
Payrolls and Payroll Records 
 
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury.  As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain,
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records.  At a minimum, payrolls
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid



or provided, and Daily and weekly number of hours worked in each classification.
 
The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, but are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
 
Summary of Notice Posting Requirements
 
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.
 



The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.
 
Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
 
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.
 
Apprentices
 
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.
 
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.
 
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.
 
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
 
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
 
Interest and Penalties
 
In the event that an underpayment of wages and/or supplements is found:
 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
 

Debarment
 
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:
 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.
 

Criminal Sanctions
 
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
 
Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
 



No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).
 
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Notice of Contract Award
 
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 
 
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.
 

Contractor Information
All information must be supplied

 
Federal Employer Identification Number:

 
Name:

 
Address:

 
aaa

 
City: State: Zip:

 
Contract Type:

[  ]    (01) General Construction
[  ]    (02) Heating/Ventilation
[  ]    (03) Electrical
[  ]    (04) Plumbing
[  ]    (05) Other  :                                 

Amount of Contract: $
 
Approximate Starting Date: - - - - /- - - - /
 
Approximate Completion Date: - - - - /- - - - /

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.ny.gov.       PW 16      Ask.PWAsk@labor.ny.gov

Kathy Hochul, Governor Roberta Reardon, Commissioner

Fashion Institute of Technolog
 
Sammy Li, Deputy Director of Purchasing
227 W 27th St
New York    NY 10001

Schedule Year 2022 through 2023
Date Requested 09/16/2022
PRC# 2022010668

Location Kaufman Hall
Project ID# C1556
Project Type Provide labor to complete the Kaufman Hall Access Control installation project.



 



 
  
Social Security Numbers on Certified Payrolls: 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent 
disclosure of social security numbers. Identity theft is a growing problem and we are 
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another 
identifier will suffice. 
 
For these reasons, the substitution of the use of the last four digits of the social security number 
on certified payrolls submitted to contracting agencies on public work projects is now acceptable 
to the Department of Labor. This change does not affect the Department's ability to request and 
receive the entire social security number from employers during its public work/ prevailing wage 
investigations.  
 
Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d  

 
Construction industry employers must post the "Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site. Failure to post the notice can result in penalties 
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included 
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website, 
https://dol.ny.gov/public-work-and-prevailing-wage 
If you have any questions concerning the Fair Play Act, please call the State Labor Department  
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov . 
 
 
Worker Notification: (Labor Law §220, paragraph a of subdivision 3-a) 

 

Effective June 23, 2020 

 
This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of 
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all 
laborers, workers or mechanics of the prevailing wage and supplement rate for their particular 
job classification on each pay stub*. It also requires contractors and subcontractors to post a 
notice at the beginning of the performance of every public work contract on each job site that 
includes the telephone number and address for the Department of Labor and a statement 
informing laborers, workers or mechanics of their right to contact the Department of Labor if 
he/she is not receiving the proper prevailing rate of wages and/or supplements for his/her job 
classification. The required notification will be provided with each wage schedule, may be 
downloaded from our website www.labor.ny.gov or be made available upon request by 
contacting the Bureau of Public Work at 518-457-5589. *In the event the required information 
will not fit on the pay stub, an accompanying sheet or attachment of the information will suffice.  
 
(12.20) 



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

Budget Policy & Reporting Manual
 
 

B-610
 

Public Work Enforcement Fund
 

effective date December 7, 2005
 
 

1. Purpose and Scope:
 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

 
- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

 
2. Background and Statutory References:

 
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

 
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

 
3. Procedures and Agency Responsibilities:

 
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

 
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12240

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.



 



 
 

Required Notice under Article 25-B of the Labor Law 
 

Attention All Employees, Contractors and Subcontractors: 
You are Covered by the Construction Industry Fair Play Act  

 
The law says that you are an employee unless: 

• You are free from direction and control in performing your job, and 

• You perform work that is not part of the usual work done by the business that hired you, and 

• You have an independently established business. 
 
Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
It is against the law for an employer to misclassify employees as independent 
contractors or pay employees off the books. 

 
Employee Rights: If you are an employee, you are entitled to state and federal worker protections.  
These include: 

• Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to 
work, and otherwise qualified, 

• Workers’ compensation benefits for on-the-job injuries,  
• Payment for wages earned, minimum wage, and overtime (under certain conditions),   
• Prevailing wages on public work projects,  
• The provisions of the National Labor Relations Act, and 
• A safe work environment. 

 
It is a violation of this law for employers to retaliate against anyone who asserts their rights under 
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors: If you are an independent contractor, you must pay all taxes and 
Unemployment Insurance contributions required by New York State and Federal Law. 
 
Penalties for paying workers off the books or improperly treating employees as independent 
contractors: 

 
• Civil Penalty First offense: Up to $2,500 per employee 

  
 Subsequent offense(s): Up to $5,000 per employee 

 

• Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine  
and debarment from performing public work for up to one year. 
 
Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a 
$50,000 fine and debarment from performing public work for up to 5 
years. 

 
If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at  
(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and 
violations are taken seriously. You can remain anonymous. 
 
Employer Name:  
IA 999 (09/16) 



 



New York State Department of Labor 
Bureau of Public Work 

Attention Employees 
THIS IS A:  PUBLIC WORK 

PROJECT

Chapter 629 of 
the Labor Laws  
of 2007:

If you are employed on this project as a  
worker, laborer, or mechanic you are entitled to  
receive the prevailing wage and supplements rate 
for the classification at which you are working.

These wages are set by law and must be posted at 
the work site.  They can also be found at: 

https://dol.ny.gov/public-work-and-prevailing-wage
If you feel that you have not received proper wages or benefits,  
please call our nearest office.* 

Albany
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
  Newburgh 

(518) 457-2744
(607) 721-8005
(716) 847-7159
(516) 228-3915
(212) 932-2419
(845) 568-5156

Patchogue
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505
(315) 428-4056
(315) 793-2314
(914) 997-9507

* For New York City government agency construction projects, please
contact the Office of the NYC Comptroller at (212) 669-4443,  or
www.comptroller.nyc.gov – click on Bureau of Labor Law.

Contractor Name:

Project Location:

PW 101  (4.15) 



 



Requirements for OSHA 10 Compliance 

Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the 
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all 
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any 
work on the project.”  

The Bureau will enforce the statute as follows: 

All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll 
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed.  

Proof of completion may include but is not limited to: 

• Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.)

• Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card.

• Other valid proof

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course 
has been completed.  

Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518-
457-5589.

WICKS 

Public work projects are subject to the Wicks Law requiring separate specifications and bidding for the plumbing, heating and
electrical work, when the total project's threshold is $3 million in Bronx, Kings, New York, Queens and, Richmond counties; $1.5
million in Nassau, Suffolk and Westchester counties; and $500,000 in all other counties.  

For projects below the monetary threshold, bidders must submit a sealed list naming each subcontractor for the plumbing, HVAC 
and electrical and the amount to be paid to each. The list may not be changed unless the public owner finds a legitimate 
construction need, including a change in specifications or costs or the use of a Project Labor Agreement (PLA), and must be open to 
public inspection. 

Allows the state and local agencies and authorities to waive the Wicks Law and use a PLA if it will provide the best work at the 
lowest possible price. If a PLA is used, all contractors shall participate in apprentice training programs in the trades of work it 
employs that have been approved by the Department of Labor (DOL) for not less than three years. They shall also have at least one 
graduate in the last three years and use affirmative efforts to retain minority apprentices. PLA's would be exempt from Wicks, but 
deemed to be public work subject to prevailing wage enforcement.  

The Commissioner of Labor shall have the power to enforce separate specification requirement s on projects, and may issue stop-
bid orders against public owners for non-compliance.  

Other new monetary thresholds, and similar sealed bidding for non-Wicks projects, would apply to certain public authorities including 
municipal housing authorities, NYC Construction Fund, Yonkers Educational Construction Fund, NYC Municipal Water Finance 
Authority, Buffalo Municipal Water Finance Authority, Westchester County Health Care Association, Nassau County Health Care 
Corp., Clifton-Fine Health Care Corp., Erie County Medical Center Corp., NYC Solid Waste Management Facilities, and the 
Dormitory Authority. 

Contractors must pay subcontractors within a 7 days period.

(07.19)



Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
 
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis. 
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 
 
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
 
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate.  Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule.  Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.
 
 
Payrolls and Payroll Records
 
Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.
 
Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.

Paid Holidays
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
 
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits
 
Particular attention should be given to the supplemental benefit requirements.  Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.ny.gov) for current wage rate information.

Apprentice Training Ratios
 
The following are the allowable ratios of registered Apprentices to Journey-workers. 
 
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 
 
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 
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Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3

Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

                   New York State Department of Labor
                   Bureau of Public Work
                   State Office Campus, Bldg. 12
                   Albany, NY 12240

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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New York County General Construction

Asbestos Worker 09/01/2022

JOB DESCRIPTION  Asbestos Worker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2022

Asbestos Worker  $ 44.00
Removal & Abatement Only*

NOTE: *On Mechanical Systems that are NOT to be SCRAPPED.

SUPPLEMENTAL BENEFITS
Per Hour:

Asbestos Worker  $ 8.70
Removal & Abatement Only

OVERTIME PAY
See (B, B2, *E, J) on OVERTIME PAGE
*Hours worked on Saturdays are paid at time and one half only if forty hours have been worked during the week.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8) on HOLIDAY PAGE

REGISTERED APPRENTICES
Apprentice Removal & Abatement Only:
1000 hour terms at the following percentage of Journeyman's rates.

1st 2nd 3rd 4th
78% 80% 83% 89%

SUPPLEMENTAL BENEFIT
Per Hour:

Apprentice
Removal & Abatement  $ 8.70

4-12a - Removal Only

Boilermaker 09/01/2022

JOB DESCRIPTION  Boilermaker DISTRICT  4
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per Hour: 07/01/2022

Boilermaker $ 63.38
Repairs & Renovations 63.38

SUPPLEMENTAL BENEFITS
Per Hour:

Boilermaker 32% of hourly
Repair $ Renovations Wage Paid

+ $ 25.38

NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay.

Repairs & Renovation Includes replacement of parts and repairs & renovation of existing unit.

OVERTIME PAY
See (D, O) on OVERTIME PAGE
Repairs & Renovation see (B,E,Q)

HOLIDAY
Paid: See (8, 16, 23, 24) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 12, 15, 16, 22, 23, 24, 25) on HOLIDAY PAGE
NOTE: *Employee must work in pay week to receive Holiday Pay.
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      **Employee gets 4 times the hourly wage rate for working Labor Day.

REGISTERED APPRENTICES
Wage per hour:
(1/2) Year Terms at the following percentage of Boilermaker's Wage

1st      2nd      3rd      4th      5th      6th      7th
65%   70%    75%    80%    85%    90%    95%

Supplemental Benefits Per Hour:

Apprentice(s)   32% of Hourly
Wage Paid Plus
  Amount Below

1st Term $ 19.41
2nd Term 20.26
3rd Term 21.11
4th Term 21.96
5th Term 22.82
6th Term 23.68
7th Term 24.52

NOTE: "Hourly Wage Paid" shall include any and all premium(s)
4-5

Carpenter 09/01/2022

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2022

Piledriver $ 58.16
+ 9.54*

Dockbuilder $ 58.16
+ 9.54*

*This portion is not subject to overtime premiums

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 44.54

OVERTIME PAY
See (B, E2, O) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.
Apprentices See (5,6,11,13,25)

Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour
(1)year terms:

1st 2nd 3rd 4th
$24.60 $30.20 $38.58 $46.97
+ 5.05* + 5.05* + 5.05* + 5.05*

*This portion is not subject to overtime premiums

Supplemental benefits per hour:

All Terms: $ 31.03
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8-1556 Db

Carpenter 09/01/2022

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2022

Carpet/Resilient
Floor Coverer $ 55.05

+ 8.25*
*This portion is not subject to overtime premiums

INCLUDES HANDLING & INSTALLATION OF ARTIFICIAL TURF AND SIMILAR TURF INDOORS/OUTDOORS.

SUPPLEMENTAL BENEFITS
Per hour:

$ 39.40

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE.

Paid for 1st & 2nd yr.
Apprentices See (5,6,11,13,16,18,19,25)
Overtime: See (5,6,11,13,16,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wage per hour - (1) year terms:

1st 2nd 3rd 4th
$ 24.80 $ 27.80 $ 32.05 $ 39.93
+ 1.85* + 2.35* + 2.85* + 3.85*

*This portion is not subject to overtime premiums

Supplemental benefits per hour:

1st 2nd 3rd 4th
$ 14.80 $ 15.80 $ 18.90 $ 19.90

8-2287

Carpenter 09/01/2022

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour: 07/01/2022

Marine Construction:

Marine Diver $ 73.03
+ 9.54*

Marine Tender $ 62.11
+ 9.54*

*This portion is not subject to overtime premiums

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyworker $ 44.54

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE
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HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 13, 16, 18, 19) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year terms.

1st year $ 24.60
+ 5.05*

2nd year 30.20
+ 5.05*

3rd year 38.58
+ 5.05*

4th year 56.97
+ 5.05*

*This portion is not subject to overtime premiums

Supplemental Benefits
Per Hour:

All terms $ 31.03
8-1456MC

Carpenter 09/01/2022

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2022

Building
Millwright $ 57.80

+ 12.62*

*This portion is not subject to overtime premiums

SUPPLEMENTAL BENEFITS
Per hour:

Millwright $ 43.16

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18,19) on HOLIDAY PAGE.

Overtime See (5,6,8,11,13,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:
One (1) year terms:

1st. 2nd. 3rd. 4th.
$31.24 $36.69 $42.14 $53.04
+ 6.75* + 7.92* + 9.09* + 11.43*

*This portion is not subject to overtime premiums

Supplemental benefits per hour:
One (1) year terms:

1st. 2nd. 3rd. 4th.
 $29.01 $31.54 $34.72 $39.14

8-740.1

Carpenter 09/01/2022
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JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour:

07/01/2022

Timberman $ 53.05
+ 10.01*

*This portion not subject to overtime premiums

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2022

$ 43.75

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.
Apprentices See (5,6,11,13,25)

Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:
One ( 1 ) year terms:

1st 2nd 3rd 4th
$22.42 $27.53 $35.18 $42.84
+ 5.30* + 5.30* + 5.30* +5.30*

*This portion is not subject to overtime premiums

Supplemental benefits per hour:
All terms $ 30.74

8-1556 Tm

Carpenter 09/01/2022

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Westchester

PARTIAL COUNTIES
Orange:  South of but including the following, Waterloo Mills, Slate Hill, New Hampton, Goshen, Blooming Grove, Mountainville, east to the
Hudson River.
Putnam:  South of but including the following, Cold Spring, TompkinsCorner, Mahopac, Croton Falls, east to Connecticut border.
Suffolk:  West of Port Jefferson and Patchogue Road to Route 112 to the Atlantic Ocean.

WAGES
Per hour: 07/01/2022 10/18/2022

Core Drilling:
Driller $ 42.27 $ 43.38

+ 2.30* + 2.50*

Driller Helper 33.47 34.47
+ 2.30* + 2.50*

Note: Hazardous Waste Pay Differential:
      For Level C, an additional 15% above wage rate per hour
      For Level B, an additional 15% above wage rate per hour
      For Level A, an additional 15% above wage rate per hour
Note: When required to work on water: an additional $ 3.00 per hour.
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*This portion is not subject to overtime premiums

SUPPLEMENTAL BENEFITS
Per hour:

Driller and Helper $ 28.30 $ 28.85

OVERTIME PAY
See (B, G, P) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

8-1536-CoreDriller

Carpenter 09/01/2022

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, New York, Putnam, Queens, Richmond

PARTIAL COUNTIES
Nassau:  That portion of the county that lies west of Seaford Creekand south of the Southern State Parkway.

WAGES
Per hour: 07/01/2022

Show Exhibit $ 55.00
+ 9.50**

Bldg. Carpenter* $55.05
+ 8.25**

* Not applicable in Putnam County
**This portion is not subject to overtime premiums

SUPPLEMENTAL BENEFITS
Per hour worked:

Show Exhibit $ 44.20
Bldg. Carpenter 39.40

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18,19) on HOLIDAY PAGE.

Paid:for 1st & 2nd yr.
Apprentices See (5,6,11,13,16,18,19,25)

Overtime: See (5,6,11,13,16,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour: Show Exhibit

(1) year terms:
1st. 2nd. 3rd. 4th.

$22.00 $27.50 $35.75 $44.00
+ 4.75* + 4.75* + 4.75* + 4.75*

*This portion is not subject to overtime premiums

Supplemental benefits per hour:
All terms $ 30.25

Wages per hour: Bldg. Carpenter
(1) year terms:

1st 2nd 3rd 4th
$19.80 $22.80 $27.05 $34.93
+ 1.85* + 2.30* + 2.80* + 3.80*

*This portion is not subject to overtime premiums.
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Supplemental benefits per hour:
1st 2nd 3rd 4th

$14.82 $15.87 $18.97 $19.97
8-EXHIB

Carpenter - Building High Rise Concrete Form Work 09/01/2022

JOB DESCRIPTION  Carpenter - Building High Rise Concrete Form Work DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

PARTIAL COUNTIES
Nassau:  Work performed beginning at the Intersection of the City Line & North Shore of Long Island, then running Southerly to the Southern
State Pkwy, then East to Seaford Creek in Nassau County, then South to Atlantic Ocean, then West to Southern tip of Richmond County

WAGES
Per hour: 07/01/2022
Building High Rise:

Concrete Carpenter A $ 50.78
+ 8.43**

Concrete Carpenter B* $ 40.19
+ 1.85**

*NOTE: Tier B work excludes erection of decking, perimeter debris netting, leading edge work, self & climbing form systems and the
installation of cocoon systems.

**This portion is not subject to overtime premiums

SUPPLEMENTAL BENEFITS
Per hour:

Concrete Carpenter A $ 35.86
Concrete Carpenter B $ 15.75

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 13, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:

One (1) year terms:

Concrete Carpenter 1st 2nd 3rd 4th
Apprentices $ 18.27 $ 24.70 $ 31.28 $ 38.90

+ .65* + 1.78* + 1.91* + 2.06*

*This portion is not subject to overtime premiums

Supplemental benefits per hour:

Concrete Carpenter:
Apprentices All Terms

$ 15.75
8-NYC Bldg/212

Carpenter - Heavy&Highway 09/01/2022

JOB DESCRIPTION  Carpenter - Heavy&Highway DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

PARTIAL COUNTIES
Nassau:  That portion of the county that lies West of Seaford Creek and South of the Southern State Parkway.

WAGES
Per hour:

07/01/2022

Page 26

Prevailing Wage Rates for 07/01/2022 - 06/30/2023 Published by the New York State Department of Labor
Last Published on Sep 01 2022 PRC Number 2022010668  New York County



Heavy & Highway
Carpenter $ 58.16

+ 9.54*

*This portion is not subject to overtime premiums

SUPPLEMENTAL BENEFITS
Per hour worked:

Heavy & Highway
 Carpenter $ 44.54

OVERTIME PAY
See (B, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 13, 25) on HOLIDAY PAGE
Paid : for 1st & 2nd yr
Apprentices See (5, 6, 11, 13, 25)

REGISTERED APPRENTICES
Wage per hour:
One (1) year terms:

1st 2nd 3rd 4th
Heavy & Highway $ 24.60 $ 30.20 $ 38.58 $ 46.97

+ 5.05* + 5.05* + 5.05* + 5.05*

*This portion is not subject to overtime premiums

Supplemental Benefits:
Per Hour:

All terms
$ 31.03

8-NYC H/H

Electrician 09/01/2022

JOB DESCRIPTION  Electrician DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2022 01/01/2023

Tree Trimmer $ 33.22 $ 34.21
Ground Person 20.69 20.69

Applies to line clearance, tree work, and right-of-way preparation on all new or existing overhead, electrical, telephone, and CATV lines.

SUPPLEMENTAL BENEFITS
Per hour:

Tree Trimmer $ 12.44 $ 12.81
Ground Person 7.75 7.75

OVERTIME PAY
See (B, *H, Q) on OVERTIME PAGE
 *Worked performed on Sundays & Holidays outside of 7.00am - 4.00pm shall be paid at double time, in addition to the holiday pay if
applicable.

HOLIDAY
HOLIDAY:
Paid: See (5,6,10,11,15,16,26) on HOLIDAY PAGE.

(An additional floating holiday after four years service)

Overtime: See (5,6,10,11,15,16,26) on HOLIDAY PAGE.
9-3T
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Electrician 09/01/2022

JOB DESCRIPTION  Electrician DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2022 04/12/2023

Electrician $ 31.25 $ 31.25
Telephone 31.25 31.25

Maintenance and Jobbing-Electrical and teledata work of limited duration and scope, consisting of repairs and/or replacement of electrical
and teledata equipment.

- Includes all work necessary to retrofit, service, maintain and repair all kinds of lighting fixtures and local lighting controls and washing and
cleaning of foregoing fixtures.

SUPPLEMENTAL BENEFITS
Journeyworker:

07/01/2022 04/12/2023
$ 25.30 $ 26.55

27.28* 28.52*

* Applies to overtime hours

OVERTIME PAY
See (B, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

9-3m

Electrician 09/01/2022

JOB DESCRIPTION  Electrician DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond, Westchester

WAGES
Per hour: 07/01/2022 03/09/2023

Service Technician $ 35.40 $ 36.40

Service and Maintenance on Alarm and Security Systems.

Maintenance, repair and /or replacement of defective (or damaged) equipment on, but not limited to, Burglar - Fire - Security - CCTV - Card
Access - Life Safety Systems and associated devices. (Whether by service contract of T&M by customer request.)

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker:  $ 20.18 $ 21.07

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 17, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 17, 25, 26) on HOLIDAY PAGE

9-3H

Electrician 09/01/2022

JOB DESCRIPTION  Electrician DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per Hour: 07/01/2022 04/13/2023
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Electrician
Audio/Sound and $ 59.00 $ 61.00
Temporary Light/
Power

Evening(Swing Shift):

Electrician
Audio/Sound and
Temporary Light/
Power 69.23 71.57

Night (Graveyard Shift):
Electrician
Audio/Sound and
Temporary Light 77.54 80.17

Solar-Photovoltaic Systems

Group 1 59.00 61.00
All tasks not listed in Group 2

Group 2 31.25 31.25

D.C portion and associated mechanical equipment related to solar systems
 (excluding battery storage and its associated equipment) including work related to
Weather Stations and Data Acquisitions/Monitoring Systems on solar photovoltaic systems.

Mounting of PV modules.
Mounting of DC optimizers to back of modules if the installation calls for this equipment.
Mounting of microinverters to back of modules and install trunk cabling on racking if called for.
Module to module connection of PV modules to adjacent modules. If racking manufacturer provides integrated inter-row cable management,
install string jumper to complete the string in full in same sub-array.
If racking manufacturer does not provide integrated inter-row cable management, run conduit between rows, bond it and run string jumper to
complete string in full in same sub-array.
Installation of weather stations and other weather station relevant sensors as specified.
Installation of data acquisition system (DAS) for PV system monitoring.

SUPPLEMENTAL BENEFITS
Per Hour:

Electrician $ 61.50 $ 63.84
65.22* 67.69*

Swing Shift: 69.97 72.58
74.34* 77.10*

Graveyard Shift: 77.12 79.96
82.01* 85.02*

Temporary Light/Power: 28.10 28.56
31.16* 31.81*

Group 1: 61.50 63.84
65.22* 67.69*

Group 2: 25.30 26.55
27.28* 28.52*

* Applies when premium wages are paid.

Temporary Light and Power benefit rate applies for three or less workers.

Reduce benefit rate by 6.2% for any employee who has accumulated wages of $137,700 for the same employer.

OVERTIME PAY
See (A, H) on OVERTIME PAGE
See (B) for Temporary Light and Power
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HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages Per Hour:

One (1) year terms
First term: 07/01/2022 04/13/2023
   0-6 mos. $ 18.00 $ 18.00
   7-12 mos. 18.50 18.50
Second term:
   0-6 mos. 19.50   19.50
   7-12 mos. 20.50   20.50
Third term:
   0-6 mos. 21.50   21.50
   7-12 mos. 22.50   22.50
Fourth term:
   0-6 mos. 23.50   23.50
   7-12 mos. 25.50   25.50
Fifth term/MIJ:
   0-12 mos. 26.75   26.75
   13-18 mos. 31.25   31.25

Supplemental Benefits per hour:

One (1) year terms:

First Term: Regular Overtime Regular Overtime
   0-6 mos. $ 15.68 $ 16.88 $ 16.68 $ 17.87
   7-12 mos. 15.94 17.17 16.69 17.92
Second Term:
   0-6 mos. 16.47 17.76 17.48 18.78

   7-12 mos. 16.99 18.35 17.74 19.10

Third Term:
   0-6 mos. 17.52 18.94 18.56 19.98
   7-12 mos. 18.04 19.53 18.79  20.28
Fourth Term:
   0-6 mos. 18.56 20.12 19.63 21.19
   7-12 mos. 19.61 21.30 20.36 22.05
Fifth Term/MIJ:
   1-12  mos. 22.88 24.57 24.13 25.82
  13-18  mos. 25.30 27.28 26.55 28.52

9-3

Electrician - Highway and Street Lighting, Traffic Signals
and Controls 09/01/2022

JOB DESCRIPTION  Electrician - Highway and Street Lighting, Traffic Signals and Controls DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

07/01/2022 04/19/2023

Electro Pole Electrician $ 59.00 $ 61.00

Electro Pole Foundation Installer 44.66 46.66

Electro Pole Maintainer 38.61 40.61

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2022 04/19/2023
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Electro Pole Electrician $ 63.50 $ 65.91

67.23* 69.77*

Electro Pole Foundation Installer 48.04 50.05

50.86* 53.00*

Electro Pole Maintainer 43.40 45.40

45.83* 47.97*

* Applies when premium wages are paid
Note:Reduce benefit rate by 6.2% for any employee who has accumulated wages in $137,700 for the same employer.

OVERTIME PAY
See (A, B, E4, F, K) on OVERTIME PAGE
B - Applies to Electro Pole Foundation Installer
E4 - Applies to Electro Pole Maintainer

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

9-3J

Elevator Constructor 09/01/2022

JOB DESCRIPTION  Elevator Constructor DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

PARTIAL COUNTIES
Rockland:  Entire County except for the Township of Stony Point
Westchester:  Entire County except for the Townships of Bedford, Lewisboro, Cortland, Mt. Kisco, North Salem, Pound Ridge, Somers and
Yorktown.

WAGES
Per hour:

07/01/2022 03/17/2023

Elevator Constructor $ 75.14 $ 77.49

Modernization &
Service/Repair 59.09 60.89

Four(4), ten(10) hour days may be worked at straight time during a week, Monday thru Friday.

NOTE- In order to use the '4 Day/10 Hour Work Schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 IS NOT
SUBMITTED you will be liable for overtime payments for work over the allotted hours per day listed.

SUPPLEMENTAL BENEFITS
Per Hour:

Elevator Constructor $ 43.914 $ 45.574

Modernization & 42.787 44.412
Service/Repairs

OVERTIME PAY
Constructor See ( D, M, T ) on OVERTIME PAGE.

Modern/Service See ( B, F, S ) on OVERTIME PAGE.

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES PER HOUR:
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*Note:1st, 2nd, 3rd Terms are based on Average wage of Constructor & Modernization.
Terms 4 thru 9 Based on Journeyman's wage of classification Working in.

6 MONTH TERMS:

1st Term* 2nd & 3rd Term* 4th & 5th Term 6th & 7th Term 8th & 9th Term
  50%   50%   55%   65% 75%

SUPPLEMENTAL BENEFITS
Elevator Constructor
1st Term $ 0.00 $ 0.00
2nd & 3rd Term 34.772 36.024
4th & 5th Term 35.606 36.943
6th & 7th Term 37.052 38.448
8th & 9th Term 38.497 39.953

Modernization &
Service/Repair
1st Term $ 0.00 $ 0.00
2nd & 3rd Term 34.672 35.694
4th & 5th Term 35.195 36.525
6th & 7th Term 36.571 37.948
8th & 9th Term 37.938 39.38

4-1

Glazier 09/01/2022

JOB DESCRIPTION  Glazier DISTRICT  8
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per hour: 7/01/2022 11/01/2022

Additional
Glazier $ 59.59 $ 1.25
*Scaffolding 61.55
Glass Tinting & 30.11
Window Film
**Repair & Maintenance 30.11

*Scaffolding includes swing scaffold, mechanical equipment, scissor jacks, man lifts, booms & buckets 24' or more, but not pipe scaffolding.

**Repair & Maintenance- All repair & maintenance work on a particular building whenever performed, where the total  cumulative contract
value is under $148,837. All Glass tinting, window film, regardless of material or intended use, and all affixing of decals to windows or glass.

SUPPLEMENTAL BENEFITS
Per hour: 7/01/2022

Journeyworker $ 37.55
Glass tinting & 22.01
Window Film
Repair & Maintenance 22.01

OVERTIME PAY
See (B,H,V) on OVERTIME PAGE.
For 'Repair & Maintenance' and 'Glass Tinting & Window Film' see (B, B2, I, S) on overtime page.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6, 16, 25) on HOLIDAY PAGE
For 'Repair & Maintenance' and 'Glass Tinting & Window Film' Only
Paid: See(5, 6, 16, 25)
Overtime: See(5, 6, 16, 25)

REGISTERED APPRENTICES
Wage per hour:
(1) year terms at the following wage rates:

7/01/2022 11/01/2022

1st term $ 21.15 TBD
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2nd term 29.07
3rd term 35.20
4th term 47.38

Supplemental Benefits:
(Per hour)
1st term $ 17.15
2nd term 24.42
3rd term 27.06
4th term 32.15

8-1087 (DC9 NYC)

Insulator - Heat & Frost 09/01/2022

JOB DESCRIPTION  Insulator - Heat & Frost DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2022 06/01/2023

Insulators Additional
Heat & Frost $ 70.01 $ 1.10/Hr.

SUPPLEMENTAL BENEFITS
Per Hour:

Insulators $ 35.16
Heat & Frost

OVERTIME PAY
See (B, E, *Q, V) on OVERTIME PAGE
* Triple time for Labor Day (If worked)

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages:
1 year terms.
Wages Per Hour:

1st 2nd 3rd 4th
$ 28.00 $ 35.02 $ 42.01 $ 49.02

Supplemental Benefits:

$ 14.06 $ 17.59 $ 21.10 $ 24.62
4-12

Ironworker 09/01/2022

JOB DESCRIPTION  Ironworker DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour: 07/01/2022 01/01/2023

Additional
Stone Derrickmen Rigger $ 72.26 + $ 1.64

Stone Handset
Derrickman 70.11 + $ 1.11

SUPPLEMENTAL BENEFITS
Per hour:

Stone Derrickmen Rigger $ 42.10

Stone Handset 42.09
Derrickman
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OVERTIME PAY
See (B, D1, *E, Q, **V) on OVERTIME PAGE
*Time and one-half shall be paid for all work on Saturday up to eight (8) hours and double time shall be paid for all work thereafter.
** Benefits same premium as wages on Holidays only

HOLIDAY
Paid: See (18) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 25) on HOLIDAY PAGE
Work stops at schedule lunch break with full day's pay.

REGISTERED APPRENTICES
Wage per hour:

Stone Derrickmen Rigger:
1st 2nd 3rd 4th

07/01/2022 $ 35.58 $ 50.89 $ 56.71 $ 62.48

Supplemental benefits:
Per hour:
07/01/2022 21.61 31.97 31.97 31.97

Stone Handset:

1/2 year terms at the following hourly wage rate:
1st 2nd 3rd 4th

07/01/2022 34.50 49.43 54.99 61.00

Supplemental benefits:
Per hour:
07/01/2022 21.60 31.96 31.96 31.96

9-197D/R

Ironworker 09/01/2022

JOB DESCRIPTION  Ironworker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour: 07/01/2022 01/01/2023

Ornamental $ 46.65 Additional
Chain Link Fence 46.65 $ 1.25
Guide Rail 46.65

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker: $ 62.04

OVERTIME PAY
See (B, B1, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Apprentices Hired after 9/1/18:
1 year terms

1st Term $ 20.63
2nd Term 24.22
3rd Term 27.80
4th Term 31.38

Supplemental Benefits per hour:
1st Term $ 17.90
2nd Term 19.15
3rd Term 20.41
4th Term 21.67

4-580-Or

Ironworker 09/01/2022
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JOB DESCRIPTION  Ironworker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
PER HOUR:

07/01/2022 01/01/2023
Ironworker: Additional
Structural $ 55.70 $ 1.75
Bridges
Machinery

SUPPLEMENTAL BENEFITS
PER HOUR PAID:

Journeyman $ 85.35

OVERTIME PAY
See (B, B1, Q, *V) on OVERTIME PAGE
*NOTE: Benefits are calculated for every hour paid

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 18, 19) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES PER HOUR:

6 month terms at the following rate:

1st $ 28.97
2nd 29.57
3rd - 6th 30.18

Supplemental Benefits
PER HOUR PAID:
All Terms $ 59.18

4-40/361-Str

Ironworker 09/01/2022

JOB DESCRIPTION  Ironworker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES
Rockland:  Southern section - south of Convent Road and east of Blue Hills Road.

WAGES
Per hour: 07/01/2022 07/01/2023

Reinforcing & Additional
Metal Lathing $ 56.90 $ 1.50

"Base" Wage $ 55.20
plus $ 1.70

"Base" Wage is used to calculate overtime hours only.

SUPPLEMENTAL BENEFITS
Per hour:
Reinforcing & $ 41.18
Metal Lathing

OVERTIME PAY
See (B, E, Q, *X) on OVERTIME PAGE
*Only $23.50 per Hour for non worked hours

Supplemental Benefit Premiums for Overtime Hours worked:

Time & One Half $ 47.68
Double Time $ 54.18

HOLIDAY
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Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 13, *18, **19, 25) on HOLIDAY PAGE
*Note: Work performed after first 4 Hours.

REGISTERED APPRENTICES
(1) year terms at the following wage rates:

1st term 2nd term 3rd term 4th Term

Wage Per Hour:
$ 22.55 $ 23.60 $ 24.60 $ 37.18

"Base" Wage
$ 21.00 $ 22.00 $ 23.00 $ 35.60

plus $1.55 plus $1.60 plus $1.60 plus $1.58

"Base" Wage is used to calculate overtime hours ONLY.

SUPPLEMENTAL BENIFITS
Per Hour:

1st term 2nd term 3rd term 4th Term
$ 18.17 $ 17.17 $ 16.22 $ 22.50

4-46Reinf

Laborer 09/01/2022

JOB DESCRIPTION  Laborer DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2022 07/01/2023

Laborer/Excavation Additional
**Asbestos and Lead Abatement & $ 2.30
Removal, Hazardous Waste Removal
  (including soil) $ 44.00
Basic   44.00
Flagman   44.00
Pipelayer   44.00
*Tree Work, *Landscape   44.00

*Includes trimming, cutting, planting and/or removal of trees.
** Applies to Heavy & Highway projects

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 50.43

Note: No payment of Supplemental Benefits is required on paid holidays, when employees do not work.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
When an observed holiday falls on a Saturday, work done shall be paid at double time.

HOLIDAY
Paid: See (2, 20) on HOLIDAY PAGE
Overtime: See (2, 5, 6, 11, 20) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:

1000 hour terms at the following hourly wage rate.
07/01/2022

1st 0  - 1000 $ 22.00
2nd 1001-2000 26.40
3rd 2001-3000 33.00
4th 3001-4000 39.60
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Supplemental Benefits per hour:

All Apprentices 50.43
9-731Ex

Laborer 09/01/2022

JOB DESCRIPTION  Laborer DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

GROUP 14: Blasters.

GROUP 16: Tunnel workers - including Miners, Drill Runners, Iron Men, Maintenance Men, Conveyor Men, Safety Miners, Riggers, Block
Layers, Cement Finishers, Rod Men, Caulkers, Powder Carriers, Miners' Helpers, Chuck Tenders, Track Men, Nippers, Brake Men, Derail
Men, Form Men, Bottom Bell, Top Bell or Signal men, Form Workers, Movers, Concrete Workers, Shaft Men, Tunnel Laborers and Caulkers'
Helpers.

GROUP 17: All others including: Powder Watchmen, Top Laborers and Changehouse Attendants.

Wages:  (per hour)  07/01/2022

Laborer (Tunnel)-FREE AIR:
Group 14 $ 71.94
Group 16 68.80
Group 17* 63.59

Small Bore Micro
Tunnel Machines 80% of rates above

For Repairs on Existing
Water Tunnels 90% of rates above

For Repairs of Sewer &
Drainage Tunnels 85% of rates above

For Repair & Maintenance
of all Subway & 80% of rates above
Vehicular Tunnels

*An additional $3.00 per day when using an air spade, jack hammer or pavement breaker.

Note:  For jobs bid before July 1, 2010 employer shall pay $6.00 per day for each one half (1/2) mile or fraction starting from a point 500 feet
from the shaft.  For all jobs bid after July 1, 2010, said premium shall be $10.00 per day.

SUPPLEMENTAL BENEFITS
Per hour:

GROUP 14 $ 51.27
GROUP 16 49.16
GROUP 17 45.51

Small Bore Micro
Tunnel Machines 80% of rates above

For Repairs on Existing
Water Tunnels 90% of rates above

For Repairs of Sewer &
Drainage Tunnels 85% of rates above

For Repair & Maintenance
of all Subway& 80% of rates above
Vehicular Tunnels

OVERTIME PAY
Page 37

Prevailing Wage Rates for 07/01/2022 - 06/30/2023 Published by the New York State Department of Labor
Last Published on Sep 01 2022 PRC Number 2022010668  New York County



OVERTIME: For Laborer (Free Air) See ( D, M, R* ) on OVERTIME PAGE.
For Repair Categories  See ( B, F, R* ) on OVERTIME PAGE.
& Micro Tunneling
* Straight time first 8 hours, double time after 8 hours.

HOLIDAY
Paid: See (5, 6, 9, 11, 12, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 12, 15, 16, 25) on HOLIDAY PAGE
Good Friday may be exchanged for one of the holidays listed.

9-147Tnl/Free

Laborer 09/01/2022

JOB DESCRIPTION  Laborer DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2022

Laborer:
Laborer-Concrete
(including flag person) $ 42.53

+ $6.75*
* This portion is not subjected to overtime premiums.

SUPPLEMENTAL BENEFITS
Per Hour

$ 19.70
+ $8.00**

** This portion subjected to overtime premiums only on codes (E,Q)

OVERTIME PAY
OVERTIME: See (A,E,Q) on OVERTIME PAGE attached.

See (B,E,Q,) for work below street level to top of foundation.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 13, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
Terms based on hours listed:

1st 2nd 3rd
0-1334 1334-2668 2669-4000

$ 19.04 $ 21.26 $ 26.83
+$1.99* +$5.82* +$6.30*

* This portion is not subjected to overtime premiums.

Supplemental Benefits:
Per hour:

$ 12.20 $ 16.20 $ 16.20
+$2.00* +$2.45* +$3.55*

Journeyworker rate applies after 4000 hours
*This portion subjected to same premium as wages.

9-6A/18A/20-C

Laborer - Building 09/01/2022

JOB DESCRIPTION  Laborer - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2022 01/01/2023

Additional
Basic Laborer and
Mason Tender $ 42.70* $ 1.25

Page 38

Prevailing Wage Rates for 07/01/2022 - 06/30/2023 Published by the New York State Department of Labor
Last Published on Sep 01 2022 PRC Number 2022010668  New York County



*Before calculating premium wage deduct $2.75

SUPPLEMENTAL BENEFITS
Per hour:

Basic Laborer and
Mason Tender $ 29.24

OVERTIME PAY
See (B, B2, E, E2, Q, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE
(Easter is paid at Time and One-half if worked)

REGISTERED APPRENTICES
Wage per hour:

1000 hour terms at the following wage rate:

Term: 1st 2nd 3rd 4th

Basic Laborer and
Mason Tender
07/01/2022 $ 21.45* $ 23.40* $ 24.90* $ 27.40*

*Before calculating premium wage deduct $0.50

Supplemental Benefits per hour:

07/01/2022
All Terms $ 10.32

9-MTDC(79)

Laborer - Building 09/01/2022

JOB DESCRIPTION  Laborer - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

07/01/2022

Skilled Interior Demolition Laborer: $ 39.19*
General Interior Demolition Laborer: 28.38**

* Before calculating overtime wages deduct $1.50

**General Demolition Laborer performs manual work and work incidental to demolition, such as loading and carting of debris from work site
to an area where it can be loaded into trucks for removal. Also performs clean-up of the site when demolition is complete.

SUPPLEMENTAL BENEFITS
Per Hour:

Skilled Interior Demolition Laborer: 24.60
General Interior Demolition Laborer: 18.92

OVERTIME PAY
See (B, B2, I, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage Per Hour:

1000 hour terms at the following wage rate:
1st 2nd 3rd 4th

$ 21.20* $ 23.15* $ 24.65* $ 27.15*
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* Before calculating overtime wages deduct $0.50

Supplemental Benefits per hour:

All Terms: 10.32

9-MTDC (79-ID)

Laborer - Building 09/01/2022

JOB DESCRIPTION  Laborer - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2022 01/01/2023
Building: Additional
Plasterer Tender and
Spray Fireproofing Tender $ 42.70* $ 1.25

* Before calculating overtime wages deduct $2.75.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker $ 29.24

OVERTIME PAY
See (B, B2, E, E2, Q, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:

1000 hours terms at the following wage.
1st 2nd 3rd 4th

$21.45* $23.40* $24.90* $27.40*

* Before calculating overtime wages deduct $ 0.50

Supplemental Benefits per hour:

07/01/2022
All Terms: $ 10.32

9-30 (79)

Laborer - Building 09/01/2022

JOB DESCRIPTION  Laborer - Building DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2022

Asbestos, Lead $ 38.05
and Hazardous
Material Abatement
Laborer
(Re-Roofing Removal See Roofer)
NOTE: Asbestos removed from Mechanical Systems not to be scrapped
             See Asbestos Worker

SUPPLEMENTAL BENEFITS
Per Hour:

Laborer $ 19.10

OVERTIME PAY
See (B, B2, I) on OVERTIME PAGE
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HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 28) on HOLIDAY PAGE

REGISTERED APPRENTICES
1000 hour terms at the following;
Per Hour:

1st term $ 20.00
2nd Term 21.00
3rd Term 24.00
4th Term 26.00

SUPPLEMENTAL BENEFIT
Per Hour:

ALL TERMS $ 14.25
4-NYDC(78)

Laborer - Building 09/01/2022

JOB DESCRIPTION  Laborer - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2022

Skilled Demolition Laborer: $ 41.08*
General Demolition Laborer: 29.66**

*Before calculating overtime wages deduct $2.85
**Before calculating overtime wages deduct $2.20

**General Demolition Laborer performs manual work and work incidental to demolition, such as loading and carting of debris from work site
to an area where it can be loaded into trucks for removal. Also performs clean-up of the site when demolition is complete.

NOTE: Total Demolition Only: Demolition shall be the complete demolition (wrecking) or dismantling of entire buildings or structures. Also
may include the removal of all or any portion of a roof in which structural change is to occur. Structural change is defined as the removal of
structural slabs, steel members, concrete members and penetration through the structural slab.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker:

Skilled Demolition Laborer: $ 28.12
General Demolition Laborer: 21.18

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:
(1) year terms at the following wage.

07/01/2022
1st 2nd 3rd 4th

$ 21.20* $ 23.15* $ 24.65* $ 27.15*
*Before calculating overtime wages deduct $0.40

Supplemental Benefits per hour:

All Terms: $ 10.27
9-79/95

Laborer - Concrete & Asphalt Paving 09/01/2022
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JOB DESCRIPTION  Laborer - Concrete & Asphalt Paving DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Group 1: Slurry Seal Coater, Maintenance Safety Surface, Small Power Tool Operator, Play Equipment Installer, Temporary Fence Installer
& Repairs, Laborer.

Group 2: Production Paving Work: Shoveler, small equipment operator.

Per hour: 07/01/2022

Concrete Formsetter $ 55.10
Asphalt Screedman / Micro Paver   55.70
Asphalt Raker   55.10
Group 1   51.23
Group 2   51.23

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 43.44

Note: No payment of supplemental benefits is required on paid holidays, when employees do not work.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
Note: Saturday premium rate applies from 7:00 am on Saturday to 6:59 am Sunday
Note: Sunday premium rate applies from Sunday 7:00 am to Monday 6:59 am.

HOLIDAY
Paid: See (5, *11, 20) on HOLIDAY PAGE
HOLIDAY:
Overtime: See (21,22)** on HOLIDAY PAGE.

Note: See (5,20) Holiday pay -at the single time pay rate-shall be prorated based on 25% of a day's wages and benefits for each day worked
during that calendar week.

  **New Year's Day and  Christmas Day: If an employee is performing work on these (2) days the employee will receive the single rate plus
25%.

  * Columbus Day shall be an unpaid holiday.   In the event work is performed on Columbus Day, wages shall be paid on a double time basis.

Note-When Independence day falls on Saturday, it will be observed on that Saturday, however, when it occurs on a Sunday, it will be
observed on the Monday.

REGISTERED APPRENTICES
Wage per hour:

2000 hours term:
1st term 2nd term
1-1999 2000-4000

$ 37.11 $ 38.75
Supplemental Benefits per hour:
2000 hours term:

1st term 2nd term
1-1999 2000-4000

$ 17.15 $ 17.15
9-1010H/H

Laborer - Trac Drill 09/01/2022

JOB DESCRIPTION  Laborer - Trac Drill DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Group 1:Chipper/Jackhammer, Powder Carrier, Hydraulic Chuck tender, Chuck Tender and Nipper, Magazine Keeper

Group 2: Hydraulic Trac Drill
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Group 3: Air Trac, Wagon and Quarry bar

Group 4: Blaster

Per Hour: 07/01/2022

Group 1 $ 44.00
Group 2 51.35
Group 3 50.52
Group 4 57.21

SUPPLEMENTAL BENEFITS
Per Hour:

All Classifications 50.43

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
When an observed holiday falls on a Saturday, work done shall be paid at double time.

HOLIDAY
Paid: See (2, 20) on HOLIDAY PAGE
Overtime: See (2, 5, 6, 11, 20) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:

1000 hour terms at the following hourly wage rate.

07/01/2022

1st 0  - 1000 $ 22.00
2nd 1001-2000 26.40
3rd 2001-3000 33.00
4th 3001-4000 39.60

Supplemental Benefits per hour:

All Apprentices 50.43
9-731/29

Laborer - Tunnel 09/01/2022

JOB DESCRIPTION  Laborer - Tunnel DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
GROUP 5: Blasters and Mucking Machine Operators

GROUP 6: Tunnel Workers*  * (including Miners, Drill Runners, Iron Men, Maintenance Men, Inside Muck Lock Tender, Pumpmen,
Electricians, Cement Finishers, Rod Men, Caulkers, Carpenters, Hydraulic Men, Shield Drivers, Monorail Operators, Motor Men, Conveyor
Men, Safety Miners, Powder Carriers, Pan Men, Riggers, Miner's Helpers, Chuck Tenders, Track Men, Nippers, Brake Men, Form Workers,
Concrete Workers, Tunnel Laborers, Caulker's Helpers), Hose Men, Grout Men, Gravel Men, Derail Men and Cable Men.

GROUP 7: Top Nipper

GROUP 8,9: Outside Man Lock Tender, Outside Muck Lock Tender, Shaft Men, Gauge Tender and Signal Men.

GROUP 10: Powder Watchmen, Top Laborers and Changehouse Attendants.

WAGES: (per hour)
07/01/2022

Laborer(Compressed Air):

GROUP 5 $ 75.42
GROUP 6 72.73
GROUP 7 71.52
GROUP 8,9 70.09
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GROUP 10 61.62

Note:  For jobs bid before July l, 2010 employer shall pay $6.00 per day for each one half (1/2) mile or fraction starting from a point 500 feet
from the shaft.  For all jobs bid after July 1, 2010, said premium shall be $10.00 per day.

SUPPLEMENTAL BENEFITS
SUPPLEMENTAL BENEFITS:
per hour:

GROUP 5 $ 53.35

GROUP 6 51.70

GROUP 7 50.66

GROUP 8,9 49.85

GROUP 10 47.25

OVERTIME PAY
See (D, M, *R) on OVERTIME PAGE
NOTE: Time and one-half to be paid for all overtime repair-maintenance work on existing equipment and facilities.

* Straight time first 8 hours, double time after 8 hours.

HOLIDAY
Paid: See (5, 6, 9, 11, 12, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 12, 15, 16, 25) on HOLIDAY PAGE
Good Friday may be exchanged for one of the holidays listed.

9-147Tnl/Comp Air

Mason 09/01/2022

JOB DESCRIPTION  Mason DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2022 07/01/2023

Additional
Brick/Block Layer $ 65.23 $ 2.41

Base Wage for OT Calculation 54.18

SUPPLEMENTAL BENEFITS
Per Hour:

Brick/Block Layer $ 30.60

OVERTIME PAY
See (A, E, E2, Q) on OVERTIME PAGE
Note: OT Calculated on Base Wage plus $ 11.10/hr.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(800 hour) Terms at the following Percentage of Journey workers "Base Wage" plus $ 6.35/hr.:

1st 2nd 3rd 4th 5th
50% 60% 70% 80% 90%

Supplemental Benefits per hour:

All Apprentices $ 21.45
4-1Brk

Mason - Building 09/01/2022
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JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Building

07/01/2022
Wages per hour:

Mosaic & Terrazzo Mechanic $ 59.21

Mosaic & Terrazzo Finisher 57.60

SUPPLEMENTAL BENEFITS
Per hour:

Mosaic & Terrazzo Mechanic $ 26.21*
+ $11.73

Mosaic & Terrazzo Finisher $ 26.21*
+ $11.72

*This portion of benefits subject to same premium rate as shown for overtime
wages.

OVERTIME PAY
See (A, E, Q) on OVERTIME PAGE
07/01/2022- Deduct $7.00 from hourly wages before calculating overtime.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
Easter Sunday is an observed holiday.Holidays falling on a Saturday will be observed on that Saturday. Holidays falling on a Sunday will be
celebrated on the Monday.

REGISTERED APPRENTICES
Wages Per hour:

1st 2nd 3rd 4th 5th 6th
0- 1501- 3001- 3751- 4501- 5251-

1500 3000 3750 4500 5250 6000

$ 22.82 $ 29.34 $ 31.32 $ 36.55 $ 41.77 $ 46.99

Supplemental Benefits per hour:

$4.62* $5.94* $15.73* $18.35* $20.97* $23.59*
+$6.56 +$8.43 +$11.24 +$13.11 +$14.99 +$16.85

*This portion of benefits subject to same premium rate as shown for overtime wages.
9-7/3

Mason - Building 09/01/2022

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2022 12/05/2022 06/05/2023

Additional Additional
Tile Setters $ 62.41 $ 0.73 $ 0.73

SUPPLEMENTAL BENEFITS
Per Hour:

$ 26.06*
+ 10.04

*This portion of benefits subject to same premium rate as shown for overtime wages.

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
Work beyond 10 hours on Saturday shall be paid at double the hourly wage rate.
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HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:

750 hour terms at the following wage rate:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6501-

750 1500 2250 3000 3750 4500 5250 6000 6750 7000

$21.23 $26.11 $33.26 $38.14 $41.67 $45.04 $48.60 $53.47 $56.25 $60.33

Supplemental Benefits per hour:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$12.55* $12.55* $15.16* $15.16* $16.75* $18.30* $19.35* $19.40* $17.45* $22.80*
+ $.69 + $.74 + $.84 + $.88 +$1.28 +$1.33 +$1.70 +$1.75 +$5.90 +$6.42

*This portion of benefits subject to same premium rate as shown for overtime wages.
9-7/52

Mason - Building 09/01/2022

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2022

Building-Marble Restoration:
Marble, Stone & $ 46.60

Terrazzo Polisher, etc

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker:

Building-Marble Restoration:
Marble, Stone &
Polisher $ 29.77

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
*ON SATURDAYS, 8TH HOUR AND SUCCESSIVE HOURS PAID AT DOUBLE HOURLY RATE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
1ST TERM APPRENTICE GETS PAID FOR ALL OBSERVED HOLIDAYS.

REGISTERED APPRENTICES
WAGES per hour:

900 hour term at the following wage:

1st 2nd 3rd 4th
1- 901- 1801- 2701

900 1800 2700

$ 32.61 $ 37.28 $ 41.94 $ 46.60

Supplemental Benefits Per Hour:

27.07 27.97 28.87 29.77
9-7/24-MP
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Mason - Building 09/01/2022

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Wages: 07/01/2022

Marble Cutters & Setters $ 62.17

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyworker $ 38.27

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage Per Hour:

750 hour terms at the following wage.
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th

1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6751-
750 1500 2250 3000 3750 4500 5250 6000 6751 7500

$ 24.88 $ 27.97 $ 31.08 $ 34.17 $ 37.29 $ 40.39 $ 43.51 $ 46.61 $ 52.82 $ 59.05

Supplemental Benefits per hour:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th

$ 20.55 $ 22.04 $ 23.52 $ 25.01 $ 26.47 $ 27.96 $ 29.42 $ 30.91 $ 33.86 $ 36.81
9-7/4

Mason - Building 09/01/2022

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2022 12/05/2022 06/05/2023

Additional Additional
Tile Finisher $ 48.00 $ 0.59 $ 0.60

SUPPLEMENTAL BENEFITS
Per Hour:

$ 22.91*
+ $9.86

* This portion of benefits is subject to same premium rate as shown for overtime wages.

OVERTIME PAY
See (A, *E, Q) on OVERTIME PAGE
Double time rate after 10 hours on Saturdays

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

9-7/88-tf

Mason - Building 09/01/2022

JOB DESCRIPTION  Mason - Building DISTRICT  9
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ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2022

Marble, Stone, etc.
 Maintenance Finishers: $ 27.01

 Note 1: An additional $2.00 per hour
for time spent grinding floor using
 "60 grit" and below.
 Note 2: Flaming equipment operator
 shall be paid an additional $25.00 per day.

SUPPLEMENTAL BENEFITS
Per Hour:

Marble, Stone, etc
 Maintenance Finishers: $ 14.40

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
*Double hourly rate after 8 hours on Saturday

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
1st term apprentice gets paid for all observed holidays.

REGISTERED APPRENTICES
WAGES per hour:

07/01/2022

0-750 $ 21.67
751-1500 22.38
1501-2250 23.10
2251-3000 23.80
3001-3750 24.87
3751-4500 26.29
4501+ 27.01

Supplemental Benefits:
Per hour:

0-750 11.52
751-1500 11.90
1501-2250 12.29
2251-3000 12.67
3001-3750 13.25
3751-4500 14.01
4501+ 14.40

9-7/24M-MF

Mason - Building / Heavy&Highway 09/01/2022

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2022

Marble-Finisher $ 48.97

SUPPLEMENTAL BENEFITS
Journeyworker:
per hour

Marble- Finisher $ 35.76

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE
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Work beyond 8 hours on a Saturday shall be paid at double the rate.

HOLIDAY
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
When an observed holiday falls on a Sunday, it will be observed the next day.

9-7/20-MF

Mason - Building / Heavy&Highway 09/01/2022

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2022

Cement Mason $ 53.77

SUPPLEMENTAL BENEFITS
Per Hour:

Cement Mason $ 34.16
1.5 X overtime rate $ 61.70
2 X overtime rate $ 68.32

OVERTIME PAY
See (B1, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 13, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
( 1 ) year terms at the following Percentage of Journeyworkers Wage.

1st Term $ 19.92
2nd Term $ 24.82
3rd Term $ 30.22

Supplement Benefits per hour paid:
1.5X OT 2X OT

1st Term $ 14.36 $ 21.55 $ 28.72
2nd Term $ 14.66 $ 22.00 $ 29.32
3rd Term $ 14.77 $ 22.16 $ 29.54

4-780

Mason - Building / Heavy&Highway 09/01/2022

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
NOTE: Shall include but not limited to Precast concrete slabs (London Walks)Marble and Granite pavers 2'x 2' or larger.
Per Hour:

07/01/2022 05/01/2023
Additional

Stone Setter $ 69.72 $ 2.17
Base Rate 52.06

Stone Tender 52.12
Base Rate 44.54

SUPPLEMENTAL BENEFITS
Per Hour:

Stone Setter $ 37.07

Stone Tender 21.35

OVERTIME PAY
See (*C, **E, Q) on OVERTIME PAGE
Base Rates are use to Calculate Overtime Premiums then adding in:
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$16.70/Hr. for Stone Setter and $7.58/Hr. for Stone Tender
* On weekdays the eighth (8th) and ninth (9th) hours are time and one-half all work thereafter is paid at double the hourly rate.
** The first nine (9) hours on Saturday is paid at time and one-half all work thereafter is paid at double the hourly rate.

HOLIDAY
Paid: See (*18) on HOLIDAY PAGE
Overtime: See (5, 6, 10) on HOLIDAY PAGE
Paid: *Must work first 1/2 of day

REGISTERED APPRENTICES
Per Hour:

Stone Setter(800 hour) terms at the following Percentage of Stone Setters Base wage rate per hour plus $8.16:

1st 2nd 3rd 4th 5th 6th

50% 60% 70% 80% 90% 100%

Supplemental Benefits:
All Apprentices $ 23.95

4-1Stn

Mason - Heavy&Highway 09/01/2022

JOB DESCRIPTION  Mason - Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2022

Pointer, Caulkers & $ 59.09
Cleaners

SUPPLEMENTAL BENEFITS
Per Hour:

Pointer, Cleaners & $ 31.22
Caulkers

OVERTIME PAY
See (B, E2, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One (1) year terms at the following wage rates.

1st 2nd 3rd 4th
$ 29.86 $ 33.74 $ 39.02 $ 47.05

Apprentices Supplemental Benefits:
(per hour paid)

$ 15.30 $ 19.85 $ 23.60 $ 24.60
4-1PCC

Operating Engineer - Building 09/01/2022

JOB DESCRIPTION  Operating Engineer - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Putnam, Queens, Richmond, Westchester

PARTIAL COUNTIES
Dutchess:  that part of Dutchess County lying south of the North City Line of the City of Poughkeepsie.

WAGES
NOTE: Construction surveying
Party Chief--One who directs a survey party
Instrument Man--One who runs the instrument and assists Party Chief.
Rodman--One who holds the rod and assists the Survey Crew
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Wages:(Per Hour) 07/01/2022

Building Construction:

Party Chief $ 76.64
Instrument Man 60.50
Rodman 40.64

Steel Erection:

Party Chief 79.41
Instrument Man 62.85

Rodman 43.48

Heavy Construction-NYC counties only:
(Foundation, Excavation.)

Party Chief 84.60
Instrument man 63.79
Rodman 54.52

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2022

Building Construction $ 26.69* +$ 7.40

Steel Erection 27.29* +$ 7.40

Heavy Construction 25.25* +$ 7.15

* This portion subject to same premium as wages

Non-Worked Holiday Supplemental Benefit:
16.45

OVERTIME PAY
See (A, B, E, Q) on OVERTIME PAGE
Code "A" applies to Building Construction and has double the rate after 7 hours on Saturdays.
Code "B" applies to Heavy Construction and Steel Erection and had double the rate after 8 hours on Saturdays.

HOLIDAY
Paid: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE

9-15Db

Operating Engineer - Building, Maintenance, Steel Erection
& Heavy Construction 09/01/2022

JOB DESCRIPTION  Operating Engineer - Building, Maintenance, Steel Erection & Heavy
Construction

DISTRICT  9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
STEEL ERECTION:

  Group 1: Derrick, travelers, tower, crawler tower & climbing cranes

  Group 2: Oiler (Truck Crane)

  Group 3: Oiler (Crawler Crane)

BUILDING CONSTRUCTION:
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  Group 1: Installing, repairing, maintaining, dismantling of all equipment   including Steel cutting& bending machines, mechanical heaters,
mine hoists, climbing cranes, tower cranes, Linden Peine, Lorain, Liebherr, Mannes and machines of a similar nature; Well Point system,
Deep Well pumps, Concrete mixers with loading devices, Concrete plants, motor generators (When used for temporary power and
lights(Driving maintenance trucks and mounted-welded machines)-All Pumps(excluding River Cofferdam Pumps and Well Point Pumps),
Motorized Concrete Buggies( When three or more are on job site), Skid-Steer and similar machines

  Group 2:Maintenance of: Pumps, Generators, Mixers, Heaters

  Group 3: Oilers of all gasoline, electric, diesel or air operated Gradalls; Concrete Pumps, Overhead Cranes in Power Houses, Assist in
oiling, greasing and repairing of all machines, including: Driving Truck Cranes, Driving and operating Fuel and Grease Trucks, Cherry
Pickers(Hydraulic Cranes) over 70,000 GVW and machines of a similar nature

  Group 4: Oiler on Crawler Cranes, Backhoes, Trenching Machines, Gunite Machines, Compressors(3 or more in battery)

  Group 5: Maintenance on Radiant Mechanical Heaters

HEAVY CONSTRUCTION (Excavation, Foundations, etc)

  Group 1:Maintenance of: Generators, Light Towers

  Group 2:Maintenance of: Pumps, Mixers including mudsucking

  Group 3: Base Mounted Tower Cranes

  Group 4:  Installing, repairing, maintaining, dismantling(of all equipment including Steel cutting & Bending machines, Fusion Coupling
Machines, Vermeer Trenching machines, on-site crushing plant, mechanical heaters(1 through 7),Mine hoists, Tower Cranes, Linden Peine,
Lorrain, Lebherr, Mannes or machines of a similar nature, Wellpoints)-Driving maintenance trucks and truck mounted welding machines,
burning, welding-operating of accumilator for shield-driven tunnels, in addition to the performance of other duties: Handling, installation,
jointing, coupling of all permanent steel and plastic pipe. RIDE UPON MOLES-tunnel boring machines-MICRO TUNNELING SYSTEMS, All
temporary pipefitting;When three or more motorized concrete buggies(Ride type)are utilized on the jobsite they shall be serviced, maintained
and repaired by the maintenance engineer. The Operating Engineer on autogrades(C.M.I.)is to be assisted by the maintenance engineer
who shall in addition perform other duties.

WAGES:
Per hour: 07/01/2022
Steel Erection:
Group 1 $ 78.26
Group 2 73.64
Group 3 57.51
Building Construction:
Group 1 $ 73.13
Group 2 58.08
Group 3 69.81
Group 4 53.34
Group 5 46.79

Heavy Construction:
Group 1 $ 55.76
Group 2 57.01
Group 3 103.68
Group 4 80.71

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2022

Building Construction $ 27.80* plus $7.40
Steel Erection & Heavy 28.30* plus $7.40

* This portion of benefits subject to same premium as wages.

Non-Worked Holiday Supplemental Benefits:
23.47

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE
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REGISTERED APPRENTICES
Wages Per Hour:
( 1 ) year terms at the following wage rates:

1st 2nd 3rd 4th.
$ 36.11 $ 42.97 $ 46.40 $ 49.83

Supplemental Benefits:
Per Hour:
All Terms $ 12.55* Plus 7.40

* This portion of benefits subject to same premium as wages.
9-15Ab

Operating Engineer - Building / Heavy&Highway 09/01/2022

JOB DESCRIPTION  Operating Engineer - Building / Heavy&Highway DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
EQUIPMENT COVERED: Jet-Rodder/Vacuum Truck, Flusher, Sewer Rodder, Stetco Hoist and similar, Sewer Winch/Tugger Hoist and
similar, Vacall/Vactor, Closed Circuit Television Inspection Equipment, Chemical Grouting Equipment and similar, John Beame, Meyers and
similar.

Per Hour: 07/01/2022

Maintenance Engineer $ 80.71
(Sewer Systems)

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2022

Journeyman 26.05*
plus $ 7.40

*This portion of benefits subject to same premium as wages.

Non-Worked Holiday Supplemental Benefits:
16.95

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:
( 1 ) year terms at the following wage rates.

1st 2nd 3rd 4th
$36.11 $42.97 $46.40 $49.83

Supplemental Benefits:
Per Hour:

 All Apprentices: $ 12.55* plus $ 7.40

* This portion of benefits subject to the same premium as overtime wages
9-15Sewer

Operating Engineer - Building / Heavy&Highway 09/01/2022

JOB DESCRIPTION  Operating Engineer - Building / Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2022 08/01/2022
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Well Driller $ 39.45 $ 40.63

Well Driller
Helper  34.17 34.17

Hazardous Waste Differential
Added to Hourly Wage:
Level A $ 3.00 $ 3.00
Level B 2.00 2.00
Level C 1.00 1.00

Monitoring Well Work
Add to Hourly Wage:
Level A $ 3.00 $ 3.00
Level B 2.00 2.00

SUPPLEMENTAL BENEFITS
Per Hour:

Well Driller 10% of straight 10% of straight
& Helper time rate plus $ 13.50 time rate plus $ 13.50

Additional $ 4.25/Hr. for Premium Time Hours Worked

OVERTIME PAY
See (B2, P, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 16, 23) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 23) on HOLIDAY PAGE

REGISTERED APPRENTICES
Apprentices at 12 Month Terms

Wages Per Hour:

1st Term $ 28.00 $ 28.00
2nd Term 29.00 29.00
3rd Term 30.00 30.00

SUPPLEMENTAL BENEFITS
Per Hour:
All Terms 10% of Wage + $ 13.50

Additional $4.25/Hr. for premium time hours worked.
4-138well

Operating Engineer - Building & Steel Erection 09/01/2022

JOB DESCRIPTION  Operating Engineer - Building & Steel Erection DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per Hour: 07/01/2022
STEEL ERECTION:

Three Drum Derricks $ 101.88
Cranes, Two Drum Derricks, Hydraulic Cranes & Fork Lifts,
   Boom Trucks 98.19
Compressors, Welding Machines 61.54

Compressors 58.96
(not combined with welding machines)

BUILDING CONSTRUCTION:
Cranes, Stone Derrick, Boom Trucks, Hydraulic Cranes,

98.72
Double Drum 93.64
4 Pole Hoists and Single
   Drum Hoists 87.38
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Fork Lifts, Plaster(Platform Machine)Plaster Bucket, Concrete
   Pumps and all other equipment used for hoisting

80.14

*House Cars and Rack & Pinion 70.75
*House Cars (New Projects) 58.07
Erecting and dismantling Cranes 88.24

Compressors, Welding Machines(Cutting Concrete-Tank Work),
   Paint Spraying, Sand Blasting, Pumps(With the exclusion of
   concrete pumps), House Car (Settlement basis only), All
   Engines irrespective of power(Power-Vac)used to drive
   auxiliary equipment Air, Hydraulic, etc., Boilers, Jacking System

61.80

APPLICABLE TO ALL CATEGORIES:
CRANES: Crawler Or Truck

In Addition To Above Crane Rates
100' to 149' Boom $ 1.75/hr
150' to 249'  " $ 2.00/hr
250' to 349'  " $ 2.25/hr
350' to 450'  " $ 2.75/hr
Tower Crane $ 2.00/hr

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2022

All Operator Classes $ 24.65*
plus $ 6.20

* This portion of the benefits is subject to the same premium as shown for overtime wages.

OVERTIME PAY
See (*B, **C, ***D, O) on OVERTIME PAGE
*Applies to House Cars and Rack & Pinion after 8 hours worked in a day, Saturday, Sunday and Holidays
**Applies to Building Construction category
***Applies to Steel Erection

HOLIDAY
Paid: See (5, 6, 7, 8, 11, 12, 16, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 8, 11, 12, 16, 26) on HOLIDAY PAGE
Codes 8 and 12 apply ONLY to Steel Erection
Code 16 applies ONLY to Building Construction

REGISTERED APPRENTICES
Wage Per Hour:

Apprentices (1) year terms at the following rates:

1st 2nd 3rd
07/01/2022 $ 41.98 $ 50.77 $ 59.56

Supplemental Benefits Per Hour:
07/01/2022

Straight Time $  13.65*
plus $ 5.95

* This portion of benefits subject to the same premium as shown for overtime wages.
9-14 B&S

Operating Engineer - Heavy Construction 1 09/01/2022

JOB DESCRIPTION  Operating Engineer - Heavy Construction 1 DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
(For Groups 23 - 28, see Operating Engineer - Heavy Construction 2)
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Group 1: Tower Crane/Climbing Crane
Group 2: Backhoes ( Including all track and rubber tire backhoes over 37,000 lbs), Power Shovels, Steel Erection: Hydraulic Clam Shells,
Moles and machines of a similar nature
Group 3: Mine Hoists, Cranes, etc, used as Mine Hoists
Group 4: Gradalls, Keystones, Cranes (With digging buckets), Bridge Cranes, Trenching Machines, Vermeer Cutter and machines of a
similar nature
Group 5: Pile Drivers and Rigs (Employing Dock-Builders Foreman), Derrick Boats, Tunnel Shovels,
Group 6: All Drills and machines of a similar nature
Group 7: Back-Filling Machines and Cranes, Mucking Machines, Dual Drum Pavers
Group 8: Mixers (Concrete with loading attachment), Concrete Pavers, Cableways, Land Derricks, Power House (Low pressure units)
Group 9: Concrete Pumps, Concrete Plant, Stone Crushers, Double Drum Hoists, Power Houses (Other than above)
Group 10: Concrete Mixer
Group 11: Elevators
Group 12: Concrete Breaking Machines, Single Drum Hoists, Load Masters, Locomotives and Dinkies (Over 10 tons), Hydraulic Crane-
Second Engineer
Group 13: On-Site Concrete Plant Engineers, On-Site Asphalt Plant Engineer and Vibratory Console
Group 14: Barrier Mover, Barrier Transport and machines of a similar nature
Group 15: Compressors (Portable, 3 or more), Truck Compressor (Engineer Driver), Tugger Machines, Well Point Pumps, Chum Drill
Group 16: Boilers(High pressure),Compressors, Pumps(River Cofferdam) and Welding Machines(except where arc is operated by another
Operating Engineer) Push Button Machines, All Engines, irrespective of power(Power Pac) used to drive auxiliary equipment, Air, Hydraulic,
etc.
Group 17: Utility-Horizontal Boring Rig
Group 18: Utility Compressors
Group 19: Paving-Asphalt Spreader, Autogrades (C.M.I.), Roto-Mill
Group 20: Paving-Asphalt Roller
Group 21  Paving-Asphalt Plant
Group 22: Roller (non paving, all sizes)

WAGES:(per hour) 07/01/2022

Group 1 $ 114.55
Group 2 95.85
Group 3 98.69
Group 4 96.50
Group 5 94.74
Group 6 91.28
Group 7 92.85
Group 8 90.39
Group 9 88.65
Group 10 85.08
Group 11 80.01
Group 12 81.61
Group 13 82.16
Group 14 74.51
Group 15 63.86
Group 16 59.91
Group 17 86.36
Group 18 59.57
Group 19 90.39
Group 20 88.27
Group 21 75.84
Group 22 88.27

Cranes: Crawler or Truck
100' to 149' $0.50 per hour additional to above Crane Rates
150' to 249' $0.75 per hour additional to above Crane Rates
250' to 349' $1.00 per hour additional to above crane Rates
350' to 450' $1.50 per hour additional to above crane Rates

SUPPLEMENTAL BENEFITS
Per Hour:
Groups 1-22
Regular Time $ 24.65* plus $ 6.20

* This portion of benefits subject to the same premium as shown for wages.

Non-Worked Holiday Supplemental Benefits:
$ 18.50
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OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:
( 1 ) year terms at the following wage rates:

Groups 1-22 1st 2nd 3rd
41.98 50.77 59.56

Supplemental Benefits:
Per Hour:
Groups 1-22
Regular Time $ 13.65*

plus $ 5.95

* This portion of benefits is subject to the SAME PREMIUM as shown for overtime wages
9-14 HC

Operating Engineer - Heavy Construction 2 09/01/2022

JOB DESCRIPTION  Operating Engineer - Heavy Construction 2 DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
(For Groups 1 - 22, see Operating Engineer - Heavy Construction 1)

Group 23: Cherry Picker (Over 20 tons), Loader (Over 6 yards)

Group 24: Backhoes and Loaders (Up to 37,000lbs), Bulldozers, Scrapers, Turn-A-Pulls, Tugger Hoists, Tractors, Hysters, Roustabout
Cranes, Conveyors, Ballast Regulators (Ride On), Track Removal Machine or similar, Motor Graders, Locomotives (10 tons and under),Curb
& Gutter Pavers and machines of a similar nature

Group 25: Post Hole Digger, Ditch Winch, Road Finishing Machines, Rollers (5 tons and under, Dual Purpose Trucks, Forklifts, Dempsey
Dumpsters, Fireman

Group 26: Service Engineer ( Gradalls, Concrete Pumps, Cold Planers Grader)

Group 27: Service Mechanic (Shovels, Draglines, Crawler Cranes, Backhoes, Trenching Machines, Compressors (3 or more in battery)

Group 28: Steam Equipment Operator ( Water rigs, steam shovels, power boilers, derrick boats)

WAGES:(per hour) 07/01/2022

Group 23 $ 83.31
Group 24 81.06
Group 25 77.28
Group 26 73.48
Group 27 53.11
Group 28 77.28

Cranes: Crawler or Truck
100' to 149' $0.50 per hour additional to above Crane Rates
150' to 249' $0.75 per hour additional to above Crane Rates
250' to 349' $1.00 per hour additional to above crane Rates
350' to 450' $1.50 per hour additional to above crane Rates

SUPPLEMENTAL BENEFITS
Per Hour:
Groups 23-28
Regular Time 26.05* plus $7.40

* This portion of benefits subject to the same premium as shown for wages.

Non-Worked Holiday Supplemental Benefits:
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16.95

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:
( 1 ) year terms at the following wage rates:

1st 2nd 3rd 4th
Groups 23-28 $36.11 $42.97 $46.40 $49.83

Supplemental Benefits:
Per Hour:
Groups 23-28

Regular Time $ 12.55* plus $ 7.40

* This portion of benefits is subject to the SAME PREMIUM as shown for overtime wages
9-15 HC

Operating Engineer - Marine Dredging 09/01/2022

JOB DESCRIPTION  Operating Engineer - Marine Dredging DISTRICT  4
ENTIRE COUNTIES
Albany, Bronx, Cayuga, Clinton, Columbia, Dutchess, Essex, Franklin, Greene, Jefferson, Kings, Monroe, Nassau, New York, Orange,
Oswego, Putnam, Queens, Rensselaer, Richmond, Rockland, St. Lawrence, Suffolk, Ulster, Washington, Wayne, Westchester

WAGES
These wages do not apply to Operating Engineers on land based construction projects. For those projects, please see the Operating
Engineer Heavy/Highway Rates. The wage rates below for all equipment and operators are only for marine dredging work in navigable
waters found in the counties listed above.

Per Hour: 07/01/2022 10/01/2022

CLASS A1 $ 42.66 $ 43.94
Deck Captain, Leverman
Mechanical Dredge Operator
Licensed Tug Operator 1000HP or more.

CLASS A2 38.02 39.16
Crane Operator (360 swing)

CLASS B To conform to Operating Engineer
Dozer, Front Loader Prevailing Wage in locality where work
Operator on Land is being performed including benefits.

CLASS B1 36.89 38.00
Derrick Operator (180 swing)
Spider/Spill Barge Operator
Operator II, Fill Placer,
Engineer, Chief Mate, Electrician,
Chief Welder, Maintenance Engineer
Licensed Boat, Crew Boat Operator

CLASS B2 34.73 35.77
Certified Welder

CLASS C1 33.78 34.79
Drag Barge Operator,
Steward, Mate,
Assistant Fill Placer

CLASS C2 32.69 33.67
Boat Operator

CLASS D 27.16 27.97
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Shoreman, Deckhand, Oiler,
Rodman, Scowman, Cook,
Messman, Porter/Janitor

SUPPLEMENTAL BENEFITS
Per Hour:
THE FOLLOWING SUPPLEMENTAL BENEFITS APPLY TO ALL CATEGORIES

All Classes A & B $ 11.40 plus 6% $ 11.85 plus 6%
of straight time of straight time
wage, Overtime hours wage, Overtime hours
add $ 0.63 add $ 0.63

All Class C $ 11.10 plus 6% $ 11.60 plus 6%
of straight time of straight time
wage, Overtime hours wage, Overtime hours
add $ 0.48 add $ 0.50

All Class D $ 10.80 plus 6% $ 11.35 plus 6%
of straight time of straight time
wage, Overtime hours wage, Overtime hours
add $ 0.33 add $ 0.38

OVERTIME PAY
See (B2, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 26) on HOLIDAY PAGE

4-25a-MarDredge

Operating Engineer - Survey Crew - Consulting Engineer 09/01/2022

JOB DESCRIPTION  Operating Engineer - Survey Crew - Consulting Engineer DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES
Dutchess:  That part in Duchess County lying South of the North City line of Poughkeepsie.

WAGES
Feasibility and preliminary design surveying, any line and grade surveying for inspection or supervision of construction.

Per hour: 07/01/2022
Survey Classifications

Party Chief $ 46.44
Instrument Man 38.60
Rodman 33.64

SUPPLEMENTAL BENEFITS
Per Hour:

All Crew Members: $ 21.60

OVERTIME PAY
OVERTIME:.... See ( B, E*, Q, V ) ON OVERTIME PAGE.
              *Doubletime paid on the 9th hour on Saturday.

HOLIDAY
Paid: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 16) on HOLIDAY PAGE

9-15dconsult

Painter 09/01/2022

JOB DESCRIPTION  Painter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

WAGES
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Per hour: 07/01/2022

Brush $ 51.45*

Abatement/Removal of lead based 51.45*
or lead containing paint on
materials to be repainted.

Spray & Scaffold $ 54.45*
Fire Escape 54.45*
Decorator 54.45*
Paperhanger/Wall Coverer 53.83*

*Subtract $ 0.10 to calculate premium rate.

SUPPLEMENTAL BENEFITS
Per hour:

Paperhanger $ 33.15
All others 30.88
Premium 37.72**

**Applies only to "All others" category, not paperhanger journeyworker.

OVERTIME PAY
See (A, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One ( 1 ) year terms at the following wage rate.

Per hour: 07/01/2022
Appr 1st term... $ 19.95*
Appr 2nd term... 25.56*
Appr 3rd term... 31.00*
Appr 4th term... 41.52*

*Subtract $ 0.10 to calculate premium rate.

Supplemental benefits:
Per Hour:
Appr 1st term... $ 15.22
Appr 2nd term... 18.90
Appr 3rd term... 21.81
Appr 4th term... 27.58

8-NYDC9-B/S

Painter 09/01/2022

JOB DESCRIPTION  Painter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

PARTIAL COUNTIES
Nassau:  Atlantic Beach, Ceaderhurst, East Rockaway,Hewlett, Hewlett Bay, Hewlett Neck, Hewlett Park, Inwood, Lawrence, Lido Beach,
Long Beach, parts of Lynbrook, parts of Oceanside, parts of Valley Stream, and Woodmere. Starting on South side of Sunrise Hwy in Valley
Stream running east to Windsor and Rockaway Ave, Rockville is the boundary line up to Lawson Blvd, turning right going west all the above
territory. Starting at Union Turnpike &Lakeville Rd going north to northern Blvd. the west side of Lakeville Rd to Northern Blvd. At Northern
Blvd doing east the district north of Northern blvd to Port Washington blvd. West of Port Washington blvd to St.Francis Hospital then north of
first traffic light to Port Washington & Sands Point, Manor Haven, & Harbour Acres.

WAGES
Per hour: 07/01/2022
Drywall Taper $ 55.10

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker: $ 23.88

OVERTIME PAY
See (A, H) on OVERTIME PAGE
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HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6, 8, 11, 18, 19, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:

1st term $ 21.29
2nd term 27.84
3rd term 33.29
4th term 44.20

Supplemental Benefits per hour:

1st term $ 14.43
2nd term 18.16
3rd term 19.30
4th term 21.59

8-NYC9-1974-DWT

Painter - Bridge & Structural Steel 09/01/2022

JOB DESCRIPTION  Painter - Bridge & Structural Steel DISTRICT  8
ENTIRE COUNTIES
Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES
Per Hour:
STEEL:
Bridge Painting: 07/01/2022 10/01/2022

$ 53.00 Additional
+ 9.63* $ 3.00

ADDITIONAL $6.00 per hour for POWER TOOL/SPRAY, whether straight time or overtime.

NOTE: All premium wages are to be calculated on base rate per hour only.

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

NOTE: Generally, for Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the
contract must be ONLY for Bridge Painting.

SHIFT WORK:

When directly specified in public agency or authority contract documents for an employer to work a second shift and works the second shift
with employees other than from the first shift, all employees who work the second shift will be paid 10% of the base wage shift differential in
lieu of overtime for the first eight (8) hours worked after which the employees shall be paid at time and one half of the regular wage rate.
When a single irregular work shift is mandated in the job specifications or by the contracting agency, wages shall be paid at time and one
half for single shifts between the hours of 3pm-11pm or 11pm-7am.

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker:

$ 10.90
+ 30.60*

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6) on HOLIDAY PAGE
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REGISTERED APPRENTICES
Wage - Per hour:
Apprentices: (1) year terms

1st year $ 21.20
+ 3.86

2nd year $ 31.80
+ 5.78

3rd year $ 42.40
+ 7.70

Supplemental Benefits - Per hour:

1st year $ .25
+ 12.24

2nd year $ 10.90
+ 18.36

3rd year $ 10.90
+ 24.48

NOTE: All premium wages are to be calculated on base rate per hour only.
8-DC-9/806/155-BrSS

Painter - Line Striping 09/01/2022

JOB DESCRIPTION  Painter - Line Striping DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

Painter (Striping-Highway): 07/01/2022 07/01/2023
Additional

Striping-Machine Operator* $ 39.00 $ 3.00

Linerman Thermoplastic 43.00

Flagger - Traffic Safety* 37.00

Note: * Includes but is not limited to: Positioning of cones and directing of traffic using hand held devices. Excludes the Driver/Operator of
equipment used in the maintenance and protection of traffic safety.

SUPPLEMENTAL BENEFITS
Per hour paid:

Journeyworker 15.27

OVERTIME PAY
See (B, H) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 8, 13) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 13) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
1st Term (1-2000 hours) $ 30.36
2nd Term (2001-4000 hours) 32.00

Supplemental Benefits per hour:
All Terms 15.27

9-1010-LS

Painter - Metal Polisher 09/01/2022

JOB DESCRIPTION  Painter - Metal Polisher DISTRICT  8
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ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
07/01/2022

Metal Polisher $ 37.78
Metal Polisher* 38.80
Metal Polisher** 41.78

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2022

Journeyworker:
All classification $ 11.24

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:

07/01/2022

1st year $ 16.00
2nd year   17.00
3rd year   18.00

1st year* $ 16.39
2nd year*   17.44
3rd year*   18.54

1st year** $ 18.50
2nd year**   19.50
3rd year**   20.50

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

Supplemental benefits:
Per hour:

1st year $ 7.99
2nd year   7.99
3rd year   7.99

8-8A/28A-MP

Plasterer 09/01/2022

JOB DESCRIPTION  Plasterer DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per hour:

07/01/2022
Building:
Plasterer/Traditional & $ 51.00*
Spraying Fireproofing

SUPPLEMENTAL BENEFITS
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Per hour:
Journeyworker $ 23.15

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
*When calculating overtime pay, subtract $5.00 from wages.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages:
(per hour)
800 hours term:

1st term $ 28.19
2nd term 30.59
3rd term 35.88
4th term 38.43

Supplemental Benefits:
(per hour):
(800) hours term:

1st term $ 14.70
2nd term 15.60
3rd term 17.43
4th term 18.35

9-262

Plumber 09/01/2022

JOB DESCRIPTION  Plumber DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

07/01/2022

Plumber $ 72.50

Temporary
Service** $ 58.08

** Temporary Service- Includes Maintenance of cooling & heating apparatus, maintenance work on pneumatic systems during the
construction period, and work on temporary heat. All hours paid at straight time, including holidays.

**THERE ARE NO HELPERS UNDER THIS CLASSIFICATION.

On tower work, bridges, elevated highway, or buildings, where pipe is being installed, fifty (50) or more feet vertically in a free drop from its
base, an additional $1.00 per hour.

SHIFT WORK:
Shift work, when directly specified in public agency or authority contract documents, and continues for a period of not less than ten (10)
consecutive work days. A shift shall consist of seven(7) hours with one-half (1/2) hour for lunch after the first four (4) hours of each shift.
A premium of thirty percent (30%) for wages and supplemental benefits on shift work performed Monday through Friday on the 4 P.M. and
midnight shifts.
For shift work performed on weekends the shift premium shall be fifty percent (50%) of wages and supplemental benefits.
For shift work performed on holidays designated below, double time wages and supplemental benefits shall be paid. Also noted that the
normal workday Monday through Friday 8:00 A.M. to 3:00 P.M. is not considered shift work, and therefore not subject to shift premium.

SUPPLEMENTAL BENEFITS
Per hour:

Plumber $ 41.45

Temporary
Service $ 33.08
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OVERTIME PAY
Plumber See ( C, O, V ) on OVERTIME PAGE.

HOLIDAY
Plumber
Overtime: See ( 5, 6, 11, 15, 16, 25 ) on HOLIDAY PAGE.
Repairs & Maintenance
Paid: See ( 1 ) on HOLIDAY PAGE.
Overtime: See ( 5, 6, 25 ) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:

(1/2) year terms at the following wage:
  1st          2nd      3rd&4th      5th&6th     7th&8th         9th       10th
$16.78   $19.78    $28.99       $31.09       $33.99     $35.34   $47.41

Supplemental Benefits:
(1/2) year term at the following dollar amount:

1st 2nd       3rd-10th
$5.43 $6.43     $21.95

9-1 Const

Plumber - Pump & Tank: Oil Trades Installation &
Maintenance 09/01/2022

JOB DESCRIPTION  Plumber - Pump & Tank: Oil Trades Installation & Maintenance DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

07/01/2022
Pump & Tank $ 69.31

SUPPLEMENTAL BENEFITS
Per hour:

Plumber $ 26.33

OVERTIME PAY
Pump & Tank See ( B, F, H ) on OVERTIME PAGE.

HOLIDAY
Paid: See ( 1 ) on HOLIDAY PAGE.
Overtime: See ( 5, 6, 10, 11, 12, 16, 25 ) on HOLIDAY PAGE.

9-1-P&T

Plumber - Repairs & Maintenance 09/01/2022

JOB DESCRIPTION  Plumber - Repairs & Maintenance DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

Repairs & 07/01/2022
Maintenance $ 47.50

*Repair & Maintenance work is any repair and/or replacement of present plumbing system that does not change existing roughing or water
supply lines. Projects regardless of work type which have approved plans and specifications wherein  the plumbing exceeds $725,000  are
excluded.

SUPPLEMENTAL BENEFITS
Per hour:

Repair $ 19.06
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Maintenance

OVERTIME PAY
Repairs &
Maintenance See ( B, H ) on OVERTIME PAGE.

HOLIDAY
Repairs & Maintenance
Paid: See ( 1 ) on HOLIDAY PAGE.
Overtime: See ( 5, 6, 25 ) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Note: The Repairs & Maintenance Category has NO Apprentices.

9-1 R&M

Roofer 09/01/2022

JOB DESCRIPTION  Roofer DISTRICT  9
ENTIRE COUNTIES
Bronx, Dutchess, Kings, New York, Orange, Putnam, Queens, Richmond, Rockland, Sullivan, Ulster, Westchester

WAGES
Per Hour: 07/01/2022 05/01/2023

Additional
Roofer/Waterproofer $ 45.25 $ 2.00

+ $7.00*

* This portion is not subjected to overtime premiums.

Note: Abatement/Removal of Asbestos containing roofs and roofing material is classified as Roofer.

SUPPLEMENTAL BENEFITS
Per Hour: $ 30.62

OVERTIME PAY
See (B, H) on OVERTIME PAGE
Note: An observed holiday that falls on a Sunday will be observed the following Monday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
( 1 ) year term

1st 2nd 3rd 4th
$ 15.84 $ 22.63 $ 27.15 $ 33.94

+ 3.50* + 4.20* + 5.26*
Supplements:

1st 2nd 3rd 4th
$ 3.88 $ 15.48 $ 18.50 $ 23.04

* This portion is not subjected to overtime premiums.
9-8R

Sheetmetal Worker 09/01/2022

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour: 07/01/2022

Sign Erector $ 53.79

NOTE: Structurally Supported Overhead Highway Signs(See STRUCTURAL IRON WORKER CLASS)

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2022

Sign Erector $ 53.33

OVERTIME PAY
See (A, F, S) on OVERTIME PAGE
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HOLIDAY
Paid: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:
6 month Terms at the following percentage of Sign Erectors wage rate:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
35% 40% 45% 50% 55% 60% 65% 70% 75% 80%

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2022
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th

$ 14.34 $ 16.26 $ 18.17 $ 20.10 $ 28.02 $ 30.47 $ 33.72 $ 36.27 $ 38.77 $ 41.29

4-137-SE

Sheetmetal Worker 09/01/2022

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2022
Sheetmetal Worker

$ 57.60
Temporary Operation or
Maintenance of Fans

47.33

SUPPLEMENTAL BENEFITS
Per Hour:
Sheetmetal Worker

$ 49.24
Maintenance Worker

49.24

OVERTIME PAY
See (B, E, E2, Q, V) on OVERTIME PAGE
For Maintenance See Codes B,E, Q & V

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:Wages

Six(6) Month Terms As Follows:

1st & 2nd Term $ 20.19
3rd & 4th Term 25.96
5th & 6th Term 31.71
7th & 8th Term 40.37
9th Term 46.10

Per Hour: Supplemental Benifits

1st & 2nd Term $ 18.10
3rd & 4th Term 24.79
5th & 6th Term 29.25
7th & 8th Term 35.90
9th Term 40.37

4-28

Steamfitter 09/01/2022
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JOB DESCRIPTION  Steamfitter DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2022

AC Service/Heat Service $ 43.85
& Refrigeration

Refrigeration, A/C, Oil Burner and Stoker Service and Repair.
NOTE: Refrigeration Compressor installation. (Not to exceed 5 Hp combined on any one project).
NOTE: Air Condition / Heating Compressor installation.(Not to exceed 15 tons combined on any one project).

SUPPLEMENTAL BENEFITS
Per Hour Worked:

AC Service/Heat Service $ 19.96
Per Hour Paid: 16.45

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
1 year terms
Wages per hour:

1st Term $ 21.23
2nd Term 25.63
3rd Term 29.85
4th Term 36.05

Benefits per hour Worked: Per Hour Paid:
1st Term $  13.29 $  9.78
2nd Term 14.57 11.06
3rd Term 15.91 12.40
4th Term 17.72 14.21

4-638B-StmFtrRef

Steamfitter 09/01/2022

JOB DESCRIPTION  Steamfitter DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2022

Sprinkler/Steam $ 68.61
AC/Heat Fitter

Temporary 52.16
Heat & AC
Fitter

Note: Add 15% to Hourly Wage for "Contracting Agency" Mandated Off Shift Work.

SUPPLEMENTAL BENEFITS
Per Hour:

Sprinkler/Steam $ 52.74
Fitter

Temporary 43.29
Heat & AC
Fitter

Note: Add 15% to Hourly Benefit for "Contracting Agency" Mandated Off Shift Work.
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OVERTIME PAY
Note: The posted overtime rates are applicable after 8 hours plus Saturday, Sunday and Holidays on Fire Protection/Sprinkler contracts
under $3,000,000.00 and HVAC/Mechanical contracts under $30,000,000.00:

Sprinkler/Steam  Wages $ 137.22 Benefit $ 103.50
Temp Heat/AC  Wages $ 104.32 Benefit $ 84.60

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
1 year Terms at the Following:

WAGES per hour:
1st Term 2nd Term 3rd Term 4th Term 5th Term
$ 27.48 $ 34.34 $ 41.19 $ 48.05 $ 54.90

SUPPLEMENTAL BENEFIT per hour:
1st Term 2nd Term 3rd Term 4th Term 5th Term
$ 21.60 $ 26.80 $ 31.98 $ 37.18 $ 42.36

Premium Time Amounts:
41.52 51.86 62.18 75.52 82.84

4-638A-StmSpFtr

Teamster - Heavy Construction 09/01/2022

JOB DESCRIPTION  Teamster - Heavy Construction DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per Hour:

Dump Trucks/Drivers (Debris Removal, Street Level and below)

07/01/2022

Dump Trucks $ 43.835
Tractor Trailers 46.115
Euclid/Turnapull 46.68

Effective 7/1/2020 an Additional $2.75/Hr. to be allocated.

SUPPLEMENTAL BENEFITS
Per Hour:

Dump Trucks
Up to 40 Hours Worked $ 51.5525

ALL OTHERS
Up to 40 Hours Worked 51.5025

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE
Note: Employees receive 2 hours of Holiday Pay for each day worked in holiday week (not to exceed 8 hours)
Note: Employees receive 5 1/3 hours of Holiday Pay for each day worked in Thanksgiving Holiday Week.

4-282

Welder 09/01/2022

JOB DESCRIPTION  Welder DISTRICT  1
ENTIRE COUNTIES
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Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2022

Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.

OVERTIME PAY
HOLIDAY

1-As Per Trade
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Overtime Codes
 
Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section. 
 
NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted
 
 

( AA ) Time and one half of the hourly rate after 7 and one half hours per day

( A  ) Time and one half of the hourly rate after 7 hours per day

( B  ) Time and one half of the hourly rate after 8 hours per day

( B1 ) Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

( B2 ) Time and one half of the hourly rate after 40 hours per week

( C  ) Double the hourly rate after 7 hours per day

( C1 ) Double the hourly rate after 7 and one half hours per day

( D  ) Double the hourly rate after 8 hours per day

( D1 ) Double the hourly rate after 9 hours per day

( E  ) Time and one half of the hourly rate on Saturday

( E1 ) Time and one half 1st 4 hours on Saturday;  Double the hourly rate all additional Saturday hours

( E2 ) Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E3 ) Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

( E4 ) Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

( E5 ) Double time after 8 hours on Saturdays

( F  ) Time and one half of the hourly rate on Saturday and Sunday

( G  ) Time and one half of the hourly rate on Saturday and Holidays

( H  ) Time and one half of the hourly rate on Saturday, Sunday, and Holidays

( I  ) Time and one half of the hourly rate on Sunday

( J  ) Time and one half of the hourly rate on Sunday and Holidays

( K  ) Time and one half of the hourly rate on Holidays

( L  ) Double the hourly rate on Saturday

( M  ) Double the hourly rate on Saturday and Sunday

( N  ) Double the hourly rate on Saturday and Holidays

( O  ) Double the hourly rate on Saturday, Sunday, and Holidays

( P  ) Double the hourly rate on Sunday

( Q  ) Double the hourly rate on Sunday and Holidays

( R  ) Double the hourly rate on Holidays

( S  ) Two and one half times the hourly rate for Holidays
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( S1 ) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays  One and one half times the
hourly rate all additional hours.

( T  ) Triple the hourly rate for Holidays

( U  ) Four times the hourly rate for Holidays

( V  ) Including benefits at SAME PREMIUM as shown for overtime

( W  ) Time and one half for benefits on all overtime hours.

( X  ) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for
worked hours. (Refer to other codes listed.)
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Holiday Codes
 
PAID Holidays:
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.
 
OVERTIME Holiday Pay:
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays.  It is only required where the employee
actually performs work on such holidays.  The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.
 
Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.
 
 

( 1 ) None

( 2 ) Labor Day

( 3 ) Memorial Day and Labor Day

( 4 ) Memorial Day and July 4th

( 5 ) Memorial Day, July 4th, and Labor Day

( 6 ) New Year's, Thanksgiving, and Christmas

( 7 ) Lincoln's Birthday, Washington's Birthday, and Veterans Day

( 8 ) Good Friday

( 9 ) Lincoln's Birthday

( 10 ) Washington's Birthday

( 11 ) Columbus Day

( 12 ) Election Day

( 13 ) Presidential Election Day

( 14 ) 1/2 Day on Presidential Election Day

( 15 ) Veterans Day

( 16 ) Day after Thanksgiving

( 17 ) July 4th

( 18 ) 1/2 Day before Christmas

( 19 ) 1/2 Day before New Years

( 20 ) Thanksgiving

( 21 ) New Year's Day

( 22 ) Christmas

( 23 ) Day before Christmas

( 24 ) Day before New Year's

( 25 ) Presidents' Day

( 26 ) Martin Luther King, Jr. Day

( 27 ) Memorial Day

( 28 ) Easter Sunday
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( 29 ) Juneteenth
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New York State Department of Labor - Bureau of Public Work 
State Office Building Campus 

Building 12 - Room 130 
Albany, New York  12240 

 
REQUEST FOR WAGE AND SUPPLEMENT INFORMATION 

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations. 
This Form Must Be Typed

Submitted By:
(Check Only One)

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address 2. 07 City
01 DOT 08 Local School District
02 OGS 09 Special Local District, i.e.,
03 Dormitory Authority Fire, Sewer, Water District

1O Village04 State University
11 TownConstruction Fund
12 County05 Mental Hygiene

Facilities Corp. 13 Other Non-N.Y. State
Fax:Telephone:

 06 OTHER N.Y. STATE UNIT (Describe)
E-Mail:

check if new or change) 4. SERVICE REQUIRED. Check appropriate box and provide project
information.

3. SEND REPLY TO (
Name and complete address:

New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLYTelephone: Fax:

E-Mail:

B. PROJECT PARTICULARS

6. Location of Project:5.
Location on Site

Route No/Street Address

Village or City

Town

County

7. Nature of Project - Check One: 8. OCCUPATION FOR PROJECT :
1. New Building Guards, WatchmenConstruction (Building, Heavy
2. Addition to Existing Structure Highway/Sewer/Water) Janitors, Porters, Cleaners, 

Elevator Operators3. Heavy and Highway Construction (New and Repair) Tunnel
Moving furniture and4. New Sewer or Waterline
equipment

Residential
5. Other New Construction (Explain)

Trash and refuse removal
Landscape Maintenance

6. Other Reconstruction, Maintenance, Repair or Alteration Elevator maintenance
Window cleaners7. Demolition Exterminators, Fumigators
Other (Describe)8. Building Service Contract

Signature
Name and Title of Requester10.

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTSPW-39 (04.11)

( ) ( )

Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

NY State Units (see Item 5) 

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding? YES 

( ) ( )

As Required by Articles 8 and 9 of the NYS  Labor Law

Contracting Agency Architect or Engineering Firm Public Work District Office Date:

(Check if new or change)

Fire Safety Director, NYC Only

NO



 





 



Article 8

  
 

AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER
DBA NAME

ADDRESS DEBARMENT
START DATE

DEBARMENT
END DATE

DOL DOL *****5754 0369 CONTRACTORS, LLC 515 WEST AVE
UNIT PH 13NORWALK CT

06850

05/12/2021 05/12/2026

DOL DOL *****4018 ADIRONDACK BUILDING
RESTORATION INC.

4156 WILSON ROAD EAST
TABERG NY 13471

03/26/2019 03/26/2024

DOL AG *****1812 ADVANCED BUILDERS & LAND
DEVELOPMENT, INC.

400 OSER AVE
#2300HAUPPAUGE NY 11788

09/11/2019 09/11/2024

DOL DOL *****1687 ADVANCED SAFETY
SPRINKLER INC

261 MILL ROAD
P.O BOX 296EAST AURORA

NY 14052

05/29/2019 05/29/2024

DOL NYC *****6775 ADVENTURE MASONRY
CORP.

1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL NYC AGOSTINHO TOME 405 BARRETTO ST
BRONX NY 10474

05/31/2018 05/31/2023

DOL NYC AMJED PARVEZ 401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021 01/11/2026

DOL DOL ANGELO F COKER 2610 SOUTH SALINA STREET
SUITE 14SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL ANGELO F COKER 2610 SOUTH SALINA STREET
SUITE 14SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL ANGELO GARCIA 515 WEST AVE
UNIT PH 13NORWALK CT

06850

05/12/2021 05/12/2026

DOL DOL ANITA SALERNO 158 SOLAR ST
SYRACUSE NY 13204

01/07/2019 01/07/2024

DOL DOL ANTONIO ESTIVEZ 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL NYC ARADCO CONSTRUCTION
CORP

115-46 132RD ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL DOL ARNOLD A. PAOLINI 1250 BROADWAY ST
BUFFALO NY 14212

02/03/2020 02/03/2025

DOL NYC ARSHAD MEHMOOD 168-42 88TH AVENUE
JAMAICA NY 11432

11/20/2019 11/20/2024

DOL NYC *****2591 AVI 212 INC. 260 CROPSEY AVENUE
APT 11GBROOKLYN NY 11214

10/30/2018 10/30/2023

DOL NYC AVM CONSTRUCTION CORP 117-72 123RD ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL NYC AZIDABEGUM 524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL DOL *****8421 B & B DRYWALL, INC 206 WARREN AVE
APT 1WHITE PLAINS NY 10603

12/14/2021 12/14/2026

DOL NYC BALWINDER SINGH 421 HUDSON ST
SUITE C5NEW YORK NY 10014

02/20/2019 02/20/2024

DOL NYC *****8416 BEAM CONSTRUCTION, INC. 50 MAIN ST
WHITE PLAINS NY 10606

01/04/2019 01/04/2024

DOL DOL BERNARD BEGLEY 38 LONG RIDGE ROAD
BEDFORD NY 10506

12/18/2019 12/18/2024

DOL NYC *****2113 BHW CONTRACTING, INC. 401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021 01/11/2026

DOL DOL BIAGIO CANTISANI 06/12/2018 06/12/2023

DOL DOL *****3627 BJB CONSTRUCTION CORP. 38 LONG RIDGE ROAD
BEDFORD NY 10506

12/18/2019 12/18/2024

DOL DOL *****4512 BOB BRUNO EXCAVATING,
INC

5 MORNINGSIDE DR
AUBURN NY 13021

05/28/2019 05/28/2024

DOL DOL BOGDAN MARKOVSKI 370 W. PLEASANTVIEW AVE
SUITE 2.329HACKENSACK NJ

07601

02/11/2019 02/11/2024

DOL DOL BRADLEY J SCHUKA 4 BROTHERS ROAD
WAPPINGERS FALLS NY 12590

10/20/2020 10/20/2025

DOL DOL BRUCE P. NASH JR. 5841 BUTTERNUT ROAD
EAST SYRACUSE NY 13057

09/12/2018 09/12/2023

DOL DOL *****0225 C&D LAFACE
CONSTRUCTION, INC.

8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL DOL *****9383 C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL *****9383 C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL *****4083 C.P.D. ENTERPRISES, INC P.O BOX 281
WALDEN NY 12586

03/03/2020 03/03/2025

DOL DOL *****5161 CALADRI DEVELOPMENT
CORP.

1223 PARK ST.
PEEKSKILL NY 10566

05/17/2021 05/17/2026
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DOL DOL *****3391 CALI ENTERPRISES, INC. 1223 PARK STREET

PEEKSKILL NY 10566
05/17/2021 05/17/2026

DOL NYC CALVIN WALTERS 465 EAST THIRD ST
MT. VERNON NY 10550

09/09/2019 09/09/2024

DOL DOL CANTISANI & ASSOCIATES
LTD

442 ARMONK RD
MOUNT KISCSO NY 10549

06/12/2018 06/12/2023

DOL DOL CANTISANI HOLDING LLC 06/12/2018 06/12/2023

DOL DOL CARMEN RACHETTA 8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 02/03/2025

DOL DOL CARMENA RACHETTA 8531 OSWEGO ROAD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL DOL *****3812 CARMODY "2" INC 06/12/2018 06/12/2023

DOL DOL *****1143 CARMODY BUILDING CORP CARMODY
CONTRACTIN

G AND
CARMODY

CONTRACTIN
G CORP.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY CONCRETE
CORPORATION

06/12/2018 06/12/2023

DOL DOL CARMODY ENTERPRISES,
LTD.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY INC 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****3812 CARMODY INDUSTRIES INC 06/12/2018 06/12/2023

DOL DOL CARMODY MAINTENANCE
CORPORATION

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY MASONRY CORP 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL AG *****7247 CENTURY CONCRETE CORP 2375 RAYNOR ST
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL AG CESAR J. AGUDELO 81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY

11372

02/07/2018 02/07/2023

DOL DOL *****0026 CHANTICLEER
CONSTRUCTION LLC

4 BROTHERS ROAD
WAPPINGERS FALLS NY 12590

10/20/2020 10/20/2025

DOL NYC CHARLES ZAHRADKA 863 WASHINGTON STREET
FRANKLIN SQUARE NY 11010

03/10/2020 03/10/2025

DOL DOL CHRISTOPHER GRECO 26 NORTH MYRTLE AVENUE
SPRING VALLEY NY 10956

02/18/2021 02/18/2026

DOL DOL CHRISTOPHER J MAINI 19 CAITLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL DOL CHRISTOPHER
PAPASTEFANOU A/K/A CHRIS

PAPASTEFANOU

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019 05/30/2024

DOL DOL *****1927 CONSTRUCTION PARTS
WAREHOUSE, INC.

CPW 5841 BUTTERNUT ROAD
EAST SYRACUSE NY 13057

09/12/2018 09/12/2023

DOL DOL *****3228 CROSS-COUNTY
LANDSCAPING AND TREE

SERVICE, INC.

ROCKLAND
TREE

SERVICE

26 NORTH MYRTLE AVENUE
SPRING VALLEY NY 10956

02/18/2021 02/18/2026

DOL DOL *****2524 CSI ELECTRICAL &
MECHANICAL INC

42-32 235TH ST
DOUGLASTON NY 11363

01/14/2019 01/14/2024

DOL NYC DALJIT KAUR BOPARAI 185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017 10/17/2022

DOL DOL *****7619 DANCO CONSTRUCTION
UNLIMITED INC.

485 RAFT AVENUE
HOLBROOK NY 11741

10/19/2021 10/19/2026

DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST
SUITE 2CSYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST
SUITE 2CSYRACUSE NY 13205

12/04/2018 12/04/2023

DOL NYC DAVID WEINER 14 NEW DROP LANE
2ND FLOORSTATEN ISLAND

NY 10306

11/14/2019 11/14/2024

DOL AG DEBRA MARTINEZ 31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL DELPHI PAINTING &
DECORATING CO INC

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019 05/30/2024

DOL DOL DOMENICO LAFACE 8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL DOL *****5175 EAGLE MECHANICAL AND
GENERAL CONSTRUCTION

LLC

11371 RIDGE RD
WOLCOTT NY 14590

02/03/2020 02/03/2025
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DOL DOL EAST COAST PAVING 2238 BAKER RD

GILLETT PA 16923
03/12/2018 03/12/2023

DOL AG EDWIN HUTZLER 23 NORTH HOWELLS RD
BELLPORT NY 11713

08/04/2021 08/04/2026

DOL DA EDWIN HUTZLER 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****0780 EMES HEATING & PLUMBING
CONTR

5 EMES LANE
MONSEY NY 10952

01/20/2002 01/20/3002

DOL NYC *****5917 EPOCH ELECTRICAL, INC 97-18 50TH AVE
CORONA NY 11368

04/19/2018 04/19/2024

DOL DOL FAIGY LOWINGER 11 MOUNTAIN RD
28 VAN BUREN DRMONROE

NY 10950

03/20/2019 03/20/2024

DOL DOL FRANK BENEDETTO 19 CATLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL DOL *****4722 FRANK BENEDETTO AND
CHRISTOPHER J MAINI

B & M
CONCRETE

19 CAITLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL NYC FRANK MAINI 1766 FRONT ST
YORKTOWN HEIGHTS NY

10598

01/17/2018 01/17/2023

DOL DA FREDERICK HUTZLER 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL NYC *****6616 G & G MECHANICAL
ENTERPRISES, LLC.

1936 HEMPSTEAD TURNPIKE
EAST MEDOW NY 11554

11/29/2019 11/29/2024

DOL DOL GABRIEL FRASSETTI 04/10/2019 04/10/2024

DOL NYC GAYATRI MANGRU 21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL DOL GEOFF CORLETT 415 FLAGGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DA GEORGE LUCEY 150 KINGS STREET
BROOKLYN NY 11231

01/19/1998 01/19/2998

DOL DOL GIGI SCHNECKENBURGER 261 MILL RD
EAST AURORA NY 14052

05/29/2019 05/29/2024

DOL DOL GIOVANNI LAFACE 8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL NYC *****3164 GLOBE GATES INC GLOBAL
OVERHEAD

DOORS

405 BARRETTO ST
BRONX NY 10474

05/31/2018 05/31/2023

DOL NYC GREAT ESTATE
CONSTRUCTION, INC.

327 STAGG ST
BROOKLYN NY 11206

10/10/2017 10/10/2022

DOL DOL GREGORY S. OLSON P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL HANS RATH 24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020 02/03/2025

DOL NYC *****3228 HEIGHTS ELEVATOR CORP. 1766 FRONT ST
YORKTOWN HEIGHTS NY

10598

01/17/2018 01/17/2023

DOL DOL *****5131 INTEGRITY MASONRY, INC. M&R
CONCRETE

722 8TH AVE
WATERVLIET NY 12189

06/05/2018 06/05/2023

DOL DOL IRENE KASELIS 32 PENNINGTON AVE
WALDWICK NJ 07463

05/30/2019 05/30/2024

DOL DOL *****9211 J. WASE CONSTRUCTION
CORP.

8545 RT 9W
ATHENS NY 12015

03/09/2021 03/09/2026

DOL DOL J.A. HIRES CADWALLADER P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL JAMES C. DELGIACCO 722 8TH AVE
WATERVLIET NY 12189

06/05/2018 06/05/2023

DOL DOL JAMES J. BAKER 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026

DOL DOL JAMES LIACONE 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL JAMES RACHEL 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL JASON P. RACE 3469 STATE RT. 69
PERISH NY 13131

09/29/2021 09/29/2026

DOL DOL JASON P. RACE 3469 STATE RT. 69
PERISH NY 13131

02/09/2022 02/09/2027

DOL DOL JASON P. RACE 3469 STATE RT. 69
PERISH NY 13131

03/01/2022 03/01/2027

DOL DOL *****7993 JBS DIRT, INC. 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026

DOL DOL *****5368 JCH MASONRY &
LANDSCAPING INC.

35 CLINTON AVE
OSSINING NY 10562

09/12/2018 09/12/2023
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DOL NYC JENNIFER GUERRERO 1936 HEMPSTEAD TURNPIKE

EAST MEADOW NY 11554
11/29/2019 11/29/2024

DOL DOL JIM PLAUGHER 17613 SANTE FE LINE ROAD
WAYNEFIELD OH 45896

07/16/2021 07/16/2026

DOL AG JOHN ANTHONY MASSINO 36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018 02/07/2023

DOL DOL JOHN F. CADWALLADER 200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL *****4612 JOHN F. CADWALLADER, INC. THE GLASS
COMPANY

P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL JOHN GOCEK 14B COMMERCIAL AVE
ALBANY NY 12065

11/14/2019 11/14/2024

DOL DOL JOHN LUCIANO 05/14/2018 05/14/2023

DOL DOL JOHN MARKOVIC 47 MANDON TERRACE
HAWTHORN NJ 07506

03/29/2021 03/29/2026

DOL DOL JOHN WASE 8545 RT 9W
ATHENS NY 12015

03/09/2021 03/09/2026

DOL AG *****0600 JOHNCO CONTRACTING, INC. 36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018 02/07/2023

DOL DOL JON E DEYOUNG 261 MILL RD
P.O BOX 296EAST AURORA

NY 14052

05/29/2019 05/29/2024

DOL DOL JORGE RAMOS 8970 MIKE GARCIA DR
MANASSAS VA 20109

07/16/2021 07/16/2026

DOL DOL JORI PEDERSEN 415 FLAGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL JOSE CHUCHUCA 35 CLINTON AVE
OSSINING NY 10562

09/12/2018 09/12/2023

DOL NYC JOSEPH MARTINO 1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL DOL JOY MARTIN 2404 DELAWARE AVE
NIGARA FALLS NY 14305

09/12/2018 09/12/2023

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

02/09/2022 02/09/2027

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

09/29/2021 09/29/2026

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

03/01/2022 03/01/2027

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

03/01/2022 03/01/2027

DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE
MONSEY NY 10952

11/20/2002 11/20/3002

DOL DOL KARIN MANGIN 796 PHELPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020 12/01/2025

DOL DOL KATE E. CONNOR 7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021 03/31/2026

DOL DOL KATIE BURDICK 2238 BAKER RD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL *****2959 KELC DEVELOPMENT, INC 7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021 03/31/2026

DOL DOL KIMBERLY F. BAKER 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026

DOL DOL *****3490 L & M
CONSTRUCTION/DRYWALL

INC.

1079 YONKERS AVE
YONKERS NY 10704

08/07/2018 08/07/2023

DOL DA *****8816 LAKE CONSTRUCTION AND
DEVELOPMENT
CORPORATION

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL LAVERN GLAVE 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

06/24/2016 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

06/24/2016 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

01/17/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022
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DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007

ALBANY NY 12201
09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

08/14/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

01/17/2017 09/19/2022

DOL AG *****3291 LINTECH ELECTRIC, INC. 3006 TILDEN AVE
BROOKLYN NY 11226

02/16/2022 02/16/2027

DOL DA *****4460 LONG ISLAND GLASS &
STOREFRONTS, LLC

4 MANHASSET TRL
RIDGE NY 11961

09/06/2018 09/06/2023

DOL AG *****4216 LOTUS-C CORP. 81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY

11372

02/07/2018 02/07/2023

DOL DOL LOUIS A. CALICCHIA 1223 PARK ST.
PEEKSKILL NY 10566

05/17/2021 05/17/2026

DOL NYC LUBOMIR PETER SVOBODA 27 HOUSMAN AVE
STATEN ISLAND NY 10303

12/26/2019 12/26/2024

DOL NYC M & L STEEL & ORNAMENTAL
IRON CORP.

27 HOUSMAN AVE
STATEN ISLAND NY 10303

12/26/2019 12/26/2024

DOL DOL *****2196 MAINSTREAM SPECIALTIES,
INC.

11 OLD TOWN RD
SELKIRK NY 12158

02/02/2021 02/02/2026

DOL DA MANUEL P TOBIO 150 KINGS STREET
BROOKLYN NY 14444

08/19/1998 08/19/2998

DOL DA MANUEL TOBIO 150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL NYC MAREK FABIJANOWSKI 50 MAIN ST
WHITE PLAINS NY 10606

01/04/2019 01/04/2024

DOL NYC MARIA NUBILE 84-22 GRAND AVENUE
ELMHURST NY 11373

03/10/2020 03/10/2025

DOL DOL MASONRY CONSTRUCTION,
INC.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****3333 MASONRY INDUSTRIES, INC. 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL NYC MATINA KARAGIANNIS 97-18 50TH AVE
CORONA NY 11368

04/19/2018 04/19/2023

DOL DOL MATTHEW P. KILGORE 4156 WILSON ROAD EAST
TABERG NY 13471

03/26/2019 03/26/2024

DOL DOL MAURICE GAWENO 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL MICHAEL LENIHAN 1079 YONKERS AVE
UNIT 4YONKERS NY 10704

08/07/2018 08/07/2023

DOL AG MICHAEL RIGLIETTI 31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL *****4829 MILESTONE ENVIRONMENTAL
CORPORATION

704 GINESI DRIVE
SUITE 29MORGANVILLE NJ

07751

04/10/2019 04/10/2024

DOL NYC *****9926 MILLENNIUM FIRE
PROTECTION, LLC

325 W. 38TH STREET
SUITE 204NEW YORK NY

10018

11/14/2019 11/14/2024

DOL NYC *****0627 MILLENNIUM FIRE SERVICES,
LLC

14 NEW DROP LNE
2ND FLOORSTATEN ISLAND

NY 10306

11/14/2019 11/14/2024

DOL AG MSR ELECTRICAL
CONSTRUCTION CORP.

31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL NYC MUHAMMED A. HASHEM 524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL NYC NAMOW, INC. 84-22 GRAND AVENUE
ELMHURST NY 11373

03/10/2020 03/10/2025

DOL DA *****9786 NATIONAL INSULATION & GC
CORP

180 MILLER PLACE
HICKSVILLE NY 11801

12/12/2018 12/12/2023

DOL DOL *****3684 NATIONAL LAWN
SPRINKLERS, INC.

645 N BROADWAY
WHITE PLAINS NY 10603

05/14/2018 05/14/2023

DOL DOL NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

03/01/2022 03/01/2027

DOL DOL NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

09/29/2021 09/29/2026
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DOL DOL NICHOLE E. FRASER A/K/A

NICHOLE RACE
3469 STATE RT. 69
PERISH NY 13131

02/09/2022 02/09/2027

DOL DOL *****7429 NICOLAE I. BARBIR BESTUCCO
CONSTRUCTI

ON, INC.

444 SCHANTZ ROAD
ALLENTOWN PA 18104

09/17/2020 09/17/2025

DOL DOL *****1845 OC ERECTERS, LLC A/K/A OC
ERECTERS OF NY INC.

1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018 01/16/2023

DOL DOL PAULINE CHAHALES 935 S LAKE BLVD
MAHOPAC NY 10541

03/02/2021 03/02/2026

DOL DOL PETER STEVENS 11 OLD TOWN ROAD
SELKIRK NY 12158

02/02/2021 02/02/2026

DOL DOL *****0466 PRECISION BUILT FENCES,
INC.

1617 MAIN ST
PEEKSKILL NY 10566

03/03/2020 03/03/2025

DOL NYC RASHEL CONSTRUCTION
CORP

524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL DOL *****1068 RATH MECHANICAL
CONTRACTORS, INC.

24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020 02/03/2025

DOL DOL *****2633 RAW POWER ELECTRIC
CORP.

3 PARK CIRCLE
MIDDLETOWN NY 10940

01/30/2018 01/30/2023

DOL DOL *****2633 RAW POWER ELECTRIC
CORP.

3 PARK CIRCLE
MIDDLETOWN NY 10940

07/11/2022 07/11/2027

DOL AG *****7015 RCM PAINTING INC. 69-06 GRAND AVENUE
2ND FLOORMASPETH NY

11378

02/07/2018 02/07/2023

DOL DA *****7559 REGAL CONTRACTING INC. 24 WOODBINE AVE
NORTHPORT NY 11768

10/01/2020 10/01/2025

DOL DOL REGINALD WARREN 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL *****9148 RICH T CONSTRUCTION 107 WILLOW WOOD LANE
CAMILLUS NY 13031

11/13/2018 11/13/2023

DOL DOL RICHARD MACONE 8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018 09/17/2023

DOL DOL RICHARD REGGIO 1617 MAIN ST
PEEKSKILL NY 10566

03/03/2020 03/03/2025

DOL DOL *****9148 RICHARD TIMIAN RICH T
CONSTRUCTI

ON

108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018 10/16/2023

DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018 10/16/2023

DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE
SYRACUSE NY 13209

11/13/2018 11/13/2023

DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

01/11/2003 01/11/3003

DOL DOL ROBERT A. VALERINO 3841 LANYARD COURT
NEW PORT RICHEY FL 34652

07/09/2019 07/09/2024

DOL DOL ROBERT BRUNO 5 MORNINGSIDE DRIVE
AUBURN NY 13021

05/28/2019 05/28/2024

DOL DOL RODERICK PUGH 404 OAK ST
SUITE 101SYRACUSE NY

13203

07/23/2018 07/23/2023

DOL DOL *****4880 RODERICK PUGH
CONSTRUCTION INC.

404 OAK ST
SUITE 101SYRACUSE NY

13203

07/23/2018 07/23/2023

DOL DOL ROMEO WARREN 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL ROMEO WARREN 161 ROBYN RD
MONROE NY 10950

07/11/2022 07/11/2027

DOL DOL RONALD MESSEN 14B COMMERCIAL AVE
ALBANY NY 12065

11/14/2019 11/14/2024

DOL DOL ROSEANNE CANTISANI 06/12/2018 06/12/2023

DOL DOL *****1365 S & L PAINTING, INC. 11 MOUNTAIN ROAD
P.O BOX 408MONROE NY

10950

03/20/2019 03/20/2024

DOL DOL *****7730 S C MARTIN GROUP INC. 2404 DELAWARE AVE
NIAGARA FALLS NY 14305

09/12/2018 09/12/2023

DOL DOL SAL FRESINA MASONRY
CONTRACTORS, INC.

1935 TEALL AVENUE
SYRACUSE NY 13206

07/16/2021 07/16/2026

DOL DOL SAL MASONRY
CONTRACTORS, INC.

(SEE COMMENTS)
SYRACUSE NY 13202

07/16/2021 07/16/2026

DOL DOL *****9874 SALFREE ENTERPRISES INC P.O BOX 14
2821 GARDNER RDPOMPEI NY

13138

07/16/2021 07/16/2026

DOL DOL SALVATORE A FRESINA A/K/A
SAM FRESINA

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY

13218

07/16/2021 07/16/2026
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DOL DOL SAM FRESINA 107 FACTORY AVE

P.O BOX 11070SYRACUSE NY
13218

07/16/2021 07/16/2026

DOL NYC *****0349 SAM WATERPROOFING INC 168-42 88TH AVENUE
APT.1 AJAMAICA NY 11432

11/20/2019 11/20/2024

DOL NYC SANDEEP BOPARAI 185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017 10/17/2022

DOL NYC *****1130 SCANA CONSTRUCTION
CORP.

863 WASHINGTON STREET
FRANKLIN SQUARE NY 11010

03/10/2020 03/10/2025

DOL DOL *****2045 SCOTT DUFFIE DUFFIE'S
ELECTRIC,

INC.

P.O BOX 111
CORNWALL NY 12518

03/03/2020 03/03/2025

DOL DOL SCOTT DUFFIE P.O BOX 111
CORNWALL NY 12518

03/03/2020 03/03/2025

DOL NYC *****6597 SHAIRA CONSTRUCTION
CORP.

421 HUDSON STREET
SUITE C5NEW YORK NY 10014

02/20/2019 02/20/2024

DOL DOL *****1961 SHANE BURDICK CENTRAL
TRAFFIC

CONTROL,
LLC.

2238 BAKER ROAD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL SHANE BURDICK 2238 BAKER ROAD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL SHANE NOLAN 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL SHULEM LOWINGER 11 MOUNTAIN ROAD
28 VAN BUREN DRMONROE

NY 10950

03/20/2019 03/20/2024

DOL DOL *****0816 SOLAR ARRAY SOLUTIONS,
LLC

9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL *****0440 SOLAR GUYS INC. 8970 MIKE GARCIA DR
MANASSAS VA 20109

07/16/2021 07/16/2026

DOL NYC SOMATIE RAMSUNAHAI 115-46 132ND ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL DOL *****2221 SOUTH BUFFALO ELECTRIC,
INC.

1250 BROADWAY ST
BUFFALO NY 14212

02/03/2020 02/03/2025

DOL DOL *****3661 SPANIER BUILDING
MAINTENANCE CORP

200 OAK DRIVE
SYOSSET NY 11791

03/14/2022 03/14/2027

DOL DOL STANADOS KALOGELAS 485 RAFT AVENUE
HOLBROOK NY 11741

10/19/2021 10/19/2026

DOL DOL *****3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

08/11/2003 08/11/3003

DOL DOL *****6844 STEAM PLANT AND CHX
SYSTEMS INC.

14B COMMERCIAL AVENUE
ALBANY NY 12065

11/14/2019 11/14/2024

DOL DOL *****9933 STEED GENERAL
CONTRACTORS, INC.

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019 05/30/2024

DOL DOL *****9528 STEEL-IT, LLC. 17613 SANTE FE LINE ROAD
WAYNESFIELD OH 45896

07/16/2021 07/16/2026

DOL DOL STEFANOS PAPASTEFANOU,
JR. A/K/A STEVE

PAPASTEFANOU, JR.

256 WEST SADDLE RIVER RD
UPPER SADDLE RIVER NJ

07458

05/30/2019 05/30/2024

DOL DOL STEVE TATE 415 FLAGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL STEVEN MARTIN 2404 DELWARE AVE
NIAGARA FALLS NY 14305

09/12/2018 09/12/2023

DOL DOL *****3800 SUBURBAN RESTORATION
CO. INC.

5-10 BANTA PLACE
FAIR LAWN PLACE NJ 07410

03/29/2021 03/29/2026

DOL NYC *****5863 SUKHMANY CONSTRUCTION,
INC.

185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017 10/17/2022

DOL DOL *****1060 SUNN ENTERPRISES GROUP,
LLC

370 W. PLEASANTVIEW AVE
SUITE 2.329HACKENSACK NJ

07601

02/11/2019 02/11/2024

DOL DOL *****8209 SYRACUSE SCALES, INC. 158 SOLAR ST
SYRACUSE NY 13204

01/07/2019 01/07/2024

DOL DOL TALAILA OCAMPA 1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018 01/16/2023

DOL DOL TERRY THOMPSON 11371 RIDGE RD
WOLCOTT NY 14590

02/03/2020 02/03/2025

DOL DOL *****9733 TERSAL CONSTRUCTION
SERVICES INC

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY

13208

07/16/2021 07/16/2026

DOL DOL TERSAL CONTRACTORS, INC. 221 GARDNER RD
P.O BOX 14POMPEI NY 13138

07/16/2021 07/16/2026

DOL DOL TERSAL DEVELOPMENT
CORP.

1935 TEALL AVENUE
SYRACUSE NY 13206

07/16/2021 07/16/2026
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DOL DOL TEST P.O BOX 123
ALBANY NY 12204

05/20/2020 05/20/2025

DOL DOL *****6789 TEST1000 P.O BOX 123
ALBANY NY 12044

03/01/2021 03/01/2026

DOL DOL *****5766 THE COKER CORPORATION COKER
CORPORATIO

N

2610 SOUTH SALINA ST
SUITE 14SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL *****5766 THE COKER CORPORATION COKER
CORPORATIO

N

2610 SOUTH SALINA ST
SUITE 14SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DA *****4106 TRIPLE H CONCRETE CORP 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****6392 V.M.K CORP. 8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018 09/17/2023

DOL DOL *****6418 VALHALLA CONSTRUCTION,
LLC.

796 PHLEPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020 12/01/2025

DOL NYC *****2426 VICKRAM MANGRU VICK
CONSTRUCTI

ON

21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL NYC VICKRAM MANGRU 21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL DOL VICTOR ALICANTI 42-32 235TH ST
DOUGLASTON NY 11363

01/14/2019 01/14/2024

DOL NYC VIKTAR PATONICH 2630 CROPSEY AVE
BROOKLYN NY 11214

10/30/2018 10/30/2023

DOL DOL VIKTORIA RATH 24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020 02/03/2025

DOL NYC VITO GARGANO 1535 RICHMOND AVE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL NYC *****3673 WALTERS AND WALTERS,
INC.

465 EAST AND THIRD ST
MT. VERNON NY 10550

09/09/2019 09/09/2024

DOL DOL *****3296 WESTERN NEW YORK
CONTRACTORS, INC.

3841 LAYNARD COURT
NEW PORT RICHEY FL 34652

07/09/2019 07/09/2024

DOL DOL WHITE PLAINS CARPENTRY
CORP

442 ARMONK RD 06/12/2018 06/12/2023

DOL DOL WILLIAM G. PROERFRIEDT 85 SPRUCEWOOD ROAD
WEST BABYLON NY 11704

01/19/2021 01/19/2026

DOL DOL *****5924 WILLIAM G. PROPHY, LLC WGP
CONTRACTIN

G, INC.

54 PENTAQUIT AVE
BAYSHORE NY 11706

01/19/2021 01/19/2026

DOL DOL *****4043 WINDSHIELD INSTALLATION
NETWORK, INC.

200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL *****4730 XGD SYSTEMS, LLC TDI GOLF 415 GLAGE AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL NYC ZAKIR NASEEM 30 MEADOW ST
BROOKLYN NY 11206

10/10/2017 10/10/2022

DOL NYC *****8277 ZHN CONTRACTING CORP 30 MEADOW ST
BROOKLYN NY 11206

10/10/2017 10/10/2022
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EXHIBIT E: EXECUTIVE ORDER 202.16 



 

 

Interim Guidance on Executive Order 202.16 Requiring Face Coverings for Public 

and Private Employees Interacting with the Public During the COVID-19 Outbreak 

April 14, 2020 
 

Background: 

In December 2019, a new respiratory disease called the novel coronavirus (COVID-19) was 
detected. COVID-19 is caused by a virus (SARS-CoV-2) that is part of a large family of viruses 
called coronaviruses. Recently, community-wide transmission of COVID-19 has occurred in the 
United States, including New York where the number of both confirmed and suspected cases is 
increasing. To reduce the community-wide transmission of COVID-19, Governor Andrew M. 
Cuomo has taken aggressive action through Executive Order 202, as amended, to combat the 
spread of this infectious disease, reducing the density of people in areas of common 
congregation by closing the in-person operations of non-essential businesses and prohibiting all 
non-essential gatherings of individuals of any size for any reason. 
 

Executive Order: 

Executive Order 202.16, issued on April 12, 2020, provides the following directive: 
 

For all essential businesses or entities, any employees who are present in the workplace 

shall be provided and shall wear face coverings when in direct contact with customers or 

members of the public. Businesses must provide, at their expense, such face coverings 

for their employees. This provision may be enforced by local governments or local law 

enforcement as if it were an order pursuant to section 12 or 12-b of the Public Health 

Law.  This requirement shall be effective Wednesday, April 15 at 8 p.m. 

 

Guidance: 

Essential businesses, as well as state and local government agencies and authorities, must 
procure, fashion, or otherwise obtain face coverings and provide such coverings to employees 
who directly interact with the public during the course of their work at no-cost to the employee. 
 

• Businesses are deemed essential by the Empire State Development Corporation (ESD), 
pursuant to the authority provided in Executive Order 202.6. Please visit the ESD 
website for specific information on essential businesses.  For the purpose of this 
guidance, essential businesses shall also provide face coverings to contractors, 
including independent contractors. 

 

• Face coverings include, but are not limited to, cloth (e.g. homemade sewn, quick cut, 
bandana), surgical masks, N-95 respirators, and face shields. Please visit the Centers 
for Disease Control and Prevention’s “Coronavirus Disease 2019 (COVID-19)” website 
for information on cloth face covers and other types of personal protective equipment 
(PPE), as well as instructions on use and cleaning. 

https://www.governor.ny.gov/executiveorders
https://www.governor.ny.gov/news/no-20216-continuing-temporary-suspension-and-modification-laws-relating-disaster-emergency
https://esd.ny.gov/guidance-executive-order-2026
https://www.cdc.gov/coronavirus/2019-ncov/index.html
https://www.cdc.gov/coronavirus/2019-ncov/prevent-getting-sick/diy-cloth-face-coverings.html
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• Direct interaction with the public shall be determined by the employer, but, at a 

minimum, shall include any employee who is routinely within close contact (i.e. six feet 
or less) with members of the public, including but not limited to customers or clients.  

 
• Employees are allowed to use their own face coverings, but shall not be mandated to do 

so by their employer.  Further, this guidance shall not prevent employees from wearing 

more protective coverings (e.g. surgical masks, N-95 respirators, or face shields) if the 

individual is already in possession of such PPE, or if the employer otherwise requires 

employees to wear more protective PPE due to the nature of their work (e.g. healthcare). 

 

• Employees are required to wear face coverings when in direct contact with members of 
the public, except where doing so would inhibit or otherwise impair the employee’s 

health.  Employers are prohibited from requesting or requiring medical or other 

documentation from an employee who declines to wear a face covering due to a medical 

or other health condition that prevents such usage. 

 

• Employees who are unable to wear face coverings and are susceptible to COVID-19 
based on the “Matilda’s Law” criteria (i.e. individuals who are 70 years of age or older, 
individuals with compromised immune systems, and individuals with underlying 
illnesses) should consult with their employer to consider reasonable accommodations, 
including but not limited to different PPE, alternate work location, or alternate work 
assignment with fewer interactions with the public.  Employers should work with their 
employees to see if they can be accommodated to ensure the employee can continue to 
deliver essential services in the safest manner possible. 
 

• If an employer is unable to procure, fashion, or otherwise obtain face coverings for their 
employees, they may consult with their local office of emergency management to 
determine if extra supplies exist within the municipality for this purpose and, if so,  they 
may submit a request for face coverings.  Please note that quantites are extremely 
limited and are prioritized for health care workers and first responders.  Not being able to 

source face coverings does not relieve an employer’s obligation to provide such face 

coverings to their employees. 
 

• Nothing in this guidance shall supercede the respiratory protection equipment 
requirements set forth by the United States Department of Labor’s Occupational Safety 

and Health Administration (OSHA). 
 

Additional Information: 

New York State Coronavirus (COVID-19) Website  
https://coronavirus.health.ny.gov/ 
 
United States Centers for Disease Control and Prevention Coronavirus (COVID-19) Website  
https://www.cdc.gov/coronavirus/2019-ncov/index.html 

https://goer.ny.gov/reasonable-accommodation
https://coronavirus.health.ny.gov/
https://www.cdc.gov/coronavirus/2019-ncov/index.html


 
 
 
 
 
Name of Contractor: ___________________________________                                                      
 
 
 
 
Signature: ___________________________________ Date:  ____________________                
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EXHIBIT F: COVID-19 CONTRACTOR 
GUIDANCE FOR JOBSITES 



COVID-19 CONTRACTOR GUIDANCE FOR JOBSITES 

 

In response to the public health emergency for the COVID-19, Governor Andrew Cuomo has 
declared a State disaster emergency and temporarily suspended or modified laws that would 
prevent, hinder, or delay action necessary to cope with the disaster or emergency.  The Governor 
has also issued directives to allow for the expansion of certain services including those relating 
to emergency procurement, and to facilitate the continued work of essential businesses subject 
to compliance with mandatory directives for safety best practices and social distancing  The 
purpose of this guidance is to set forth the recommended best practices and social distancing 
requirements for contractors performing work at State University of New York construction sites 
in the context of the COVID-19 health crisis. 

Contractor Responsibilities 

Under your contract with the Campus,  

o Contractors and their subcontractors are required at all times to guard the safety 
and health of all persons on and in the vicinity of the work site 

o Contractors and their subcontractors are required to comply with all applicable 
rules, regulations, codes, and bulletins of the New York State Department of Labor 
and the standards imposed under the Federal Occupational Safety and Health Act 
of 1970, as amended (“OSHA”)  

o Contractors and their subcontractors are also required to comply with all contract 
safety requirements 

o Contractors and their subcontractors must comply with all City or State of New 
York safety requirements for projects within the City or State of New York 
constructed in accordance with the applicable building code, and contractors are 
required to provide written safety plans for the site showing how all safety 
requirements of applicable law will be implemented for the duration of the 
contract. 

Contractors and their subcontractors must also adhere to the following practices to help prevent 
exposure and spread of COVID-19.  The following recommendations are based on what is 
currently known about COVID-19.  Contractors and their subcontractors are advised to stay 
current and immediately implement the most up-to-date practices to protect the safety and 
health of your employees, clients, and the general public. 

General Responsibilities: 

• Contractors and their subcontractors should educate their employees on the symptoms 
of COVID-19, which include cough, fever, trouble breathing, and pneumonia.  Contractors 
and their subcontractors must instruct any employee who feels they may have any of the 
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above symptoms to refrain from reporting to the jobsite and immediately contact their 
health care provider and the local health department in the county in which they reside. 
Contact information for local health departments can be found at www.health.ny.gov. 

• If the employee begins to exhibit these symptoms while in the workplace, steps should 
be taken to remove the individual from the workplace. Using safe social distancing 
practices, provide the employee with a surgical mask and instruct them to put it on, self-
transport themselves home, and to contact their health care provider and inform the local 
health department.  The Contractor must notify the contracting agency/authority. 

• Personnel should be advised to self-quarantine in accordance with the requirements of 
the New York State and local health department.  Contracting agencies/authorities 
reserve the right to require any employee of the Contractor, and their subcontractors 
exhibiting symptoms, to be removed from the jobsite 

• If an employee is confirmed to have COVID-19 infection, contractors and their 
subcontractors should inform fellow employees, who have been in contact with this 
employee, of their possible exposure to COVID-19 in the workplace while maintaining 
confidentiality as required by applicable New York State and federal law. The fellow 
employees should then self-monitor for symptoms (i.e., cough, fever, trouble breathing, 
and pneumonia) and self-quarantine in accordance with the requirements of the New 
York State and local health department 

• If an employee tests positive for COVID-19, Contractors and their subcontractors should 
direct the employee to self-quarantine and remain quarantined for 14 days, following the 
guidance of New York State and local health department   

o Contractors and their subcontractors may permit such employee to return to the 
jobsite when this employee produces a negative COVID-19 test or receives 
medical clearance to return to work 

• If an employee tests negative for COVID-19, contractors and their subcontractors may 
direct the employee to return to work after recovery from their illness.  Any direct 
contacts on pre-cautionary quarantine may return to the jobsite and resume their work 
activities. 

Social Distancing: 

• Do not host large group meetings or congregate in large groups.  When meetings are 
necessary, maintain a distance of 6-feet between people.  

• Perform any tool box or other training maintaining the distance of 6-feet between people.   
• Perform meetings online or via conference call whenever possible 
• Only essential personnel should be permitted on the jobsite 
• Discourage handshaking and other contact greetings 
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General Jobsite Practices 

• Procedures and supplies should be in place to encourage proper hand and respiratory 
hygiene.  

o Hand hygiene: 
Signage with handwashing procedures should be posted in prominent locations 
promoting hand hygiene 

• Regular handwashing with soap and water for at least 20 seconds should 
be done: 

o Before and after eating  
o After sneezing, coughing, or nose blowing 
o After using the restroom 
o Before handling food 
o After touching or cleaning surfaces that may be contaminated  
o After using shared equipment and supplies; and also 
o Whenever a contractor or subcontractor believes it is necessary 

• If soap and water are not available, use an alcohol-based hand sanitizer 
that contains at least 60% alcohol 

• Respiratory Hygiene: 
o Covering coughs and sneezes with tissues or the corner of elbow 
o Disposing of soiled tissues immediately after use 
o Where possible, have disposable masks available to cover an employee’s 

mouth and nose if they develop symptoms on the job to protect others 
from exposure.   

• Practice routine environmental cleaning and disinfecting of all frequently touched 
surfaces on the jobsite.  This includes work stations, project trailers and offices, portable 
toilets, countertops, handles, doorknobs, gang boxes, tools and equipment.  See OSHA 
Guidance on Preparing Workplaces for COVID-19. 
www.osha.gov/Publications/OSHA3990.pdf 

• Appropriate cleaning agents and directions should be utilized to perform all cleaning.  
Ensure all workers are trained on the hazards of cleaning chemicals used in the workplace 
and comply with all OSHA requirements regarding same in accordance with the Hazard 
Communication (Global Harmonization) Standard.  Information about 
https://coronavirus.health.ny.gov/home 

• Do not use a common water bottle 
• If using a common water cooler clean dispenser knob after use 
• Do not share tools 
• Utilize personal protection equipment (PPE) for the job being performed  
• Sanitize reusable PPE per manufacturer’s recommendation prior to each use 
• Do not share PPE 
• Ensure used PPE and other trash is disposed of properly  

http://www.osha.gov/Publications/OSHA3990.pdf
https://coronavirus.health.ny.gov/home
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• Utilize disposable gloves where appropriate and instruct workers to wash hands after 
removing gloves 

• Disinfect reusable supplies and equipment 
• Don’t stack trades, if possible 
• Stagger work schedules to minimize the number of people on a job site at any one time.   
• Keep one contractor or subcontractor in an area at a time.  Indicate an area is occupied 

with workers with a sign or flag indicating which contractor or subcontractor is in the area 
at that time.  Remove the sign or flag after completion of work in that area to let others 
know they may then enter into that area to perform their work.  The next contractor or 
subcontractor will then post their sign or flag to notify others that the area is occupied.   

• Minimize the number of workers in an area as much as possible by using indicators of an 
occupied area (signs or flags) scheduling work activities to stagger those required to be 
in any one time to a minimal number of workers.   

• Minimize entryways into a work area so that employees will be able to observe flagging 
practices described above. Do not reduce the number of emergency exits. 

• Avoid cleaning techniques, such as pressurized air or water sprays that may result in 
generation of bioaerosols 

The Campus may request an updated written safety plan for the site to address practices to help 
prevent exposure and spread of COVID-19 at the jobsite pursuant to New York State, OSHA 
recommendations and Centers for Disease Control requirements, which include: 

• Assessment of potential worker exposure hazards, taking into account the specific 
recommendations and controls for the four levels of worker exposure risk identified in 
OSHA’s Guidance on Preparing Workplaces for COVID-19 (i.e., very high, high, medium, 
and lower) 

• Evaluation of exposure to risk;  
• Selecting, implementing, and ensuring the use of controls (i.e., social distancing 

appropriate personal protective equipment, hygiene, and cleaning supplies);  
• Minimizing the number of workers in an area as much as possible by using indicators of 

an occupied area (signs or flags) and scheduling work activities to stagger those 
required to be in any one area to a minimal number of workers.   

• Minimize entryways into a work area so that employees will be able to observe flagging 
practices described above. Do not reduce number of emergency exits; and 

• Additional criteria consistent with health and safety practices at the work site. 

Project Closure: 

• Where work is suspended on a project, contractors are directed to follow any additional 
project shut-down protocols as provided by the campus.   
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Interim Guidance Letter To Contractors  
(date) 
 
Project No. 
Contract No. 
Project Title 
Campus 
 
(Contractor address) 
 
Subject:  REQUIRED NYS DOH GUIDANCE – COVID-19 
 
Attachment: 
1. Interim Guidance for Construction Activities During the COVID-19 Public Health Emergency 
2. NYS DOH Safety Plan Template 
 
Dear Contractor, 
 
Please be advised the NYS Department of Health (NYS DOH) issued an “Interim Guidance for 
Construction Activities During the COVID-19 Public Health Emergency” (Guidance) on May 13th, 2020, 
which sets forth the minimum requirements applying to all construction entities to help protect against 
the spread of COVID-19. The Guidance requires all such entities to acknowledge and affirm compliance 
with the Guidance (Business Affirmation). It also mandates employers to continuously check for updates 
to the Guidance and take such actions to comply with the updated Guidance. The Guidance supersedes 
any best practices document previously provided by the State University of New York (“University”).  
   
Once your company has reviewed the Guidance, the Business Affirmation can be submitted online at the 
following website: https://forward.ny.gov/. Under Phase 1 Construction click “Read and Affirm Detailed 
Guidelines”. The attached documents are both available online at the website provided. 
 
Also attached is a NYS DOH Safety Plan Template. Each construction entity employer is required to 
develop, implement and post a COVID-19 safety plan pursuant to the Guidance. Additionally, the 
Guidance requires the designation of a safety monitor to implement COVID-19 safety obligations for 
your company.  
 
The University requires an authorized representative of your company sign and return a copy of this 
document to the undersigned affirming compliance with the Guidance requirements.     
 
Regards, 
 
 
Insert Name 
Insert Title  
 
 
Cc: Insert appropriate campus representatives (Business Officer, Project Manager, Other)  
Cc: Insert  
 

https://forward.ny.gov/
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Contractor Name  
Contractor Address 
 
 
 
The undersigned authorized representative of ____________________ hereby affirms that it has 
submitted the necessary Business Affirmation to NYS; has updated its safety plan to meet the COVID-19 
minimum requirements of the Guidance; will check on a regular basis for updates to the Guidance; and 
will provide the University with the name of its COVID-19 safety monitor and other information 
requested by the University.  
 
 
 
Signature: __________________________________________________  
 
Print Name and Title: ________________________________________  
 
Date: _____________________________________________________ 
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For additional resources: 

OSHA COVID-19 Resources 

OSHA Guidance on Preparing Workplaces for COVID-19 

DOL COVID-19 Resources 

Interim Guidance for Business and Employers 

 Centers for Disease Control --  https://www.cdc.gov/coronavirus/2019-ncov/index.html 

  

 

Name of Contractor: ________________________ 

 

Signature: _________________________  Date: ____________________ 

 

 

 
 
 

 

https://www.cdc.gov/coronavirus/2019-ncov/index.html


EXHIBIT H. FIT NO DAMAGES FOR DELAY 
CLAUSE 



To: 

From: Fashion Institute of Technology 

Project Name:  

Project/Contract Number:  

Date:  

Subject: No Damages for Delay Acknowledgment 

              

In the event the Contractor’s performance under this agreement is delayed or interfered with 
arising out of or connected to the COVID19 pandemic, including but not limited to worker 
availability, government-mandated suspension of work or any other emergency action associated 
with protecting the health and safety of the workforce, which leads to a site closure, delay or 
suspension of the work, Contractor or any subcontractors hereby acknowledge their only remedy 
under this agreement is to request an extension of time for the performance of the unfinished 
work as herein provided; under no circumstances will Contractor or any subcontractors or 
vendors be entitled to any increase in the subcontract price or additional compensation for any 
alleged costs, expenses or damages as a consequence of such delays or interference, including 
but not limited to: i) General Condition Costs (e.g.: site clean-up, home and field office 
expenses, telecommunications equipment or use , and/or supervisory costs including but not 
limited to Project Manager, Project Engineer, Superintendent and Foremen, etc.), ii) escalation 
(increases in material costs, transportation charges or any alleged wage or salary increases) or iii) 
any alleged inefficiencies or loss of productivity.  NOTE: The above examples are not intended 
to be an exhaustive list of all the alleged costs, expenses or damages excluded by this clause.  It 
is offered only as an example of some costs within each category. 

Owner shall review the Contractor’s request for delay and, if acceptable, shall extend the time of 
performance by Change Order for such reasonable time as the Fashion Institute of Technology, 
in its sole discretion, may determine. 

By signing below, Contractor acknowledges receipt and acceptance of the terms and conditions 
herein. 

 
Fashion Institute of Technology                      _________________________ 
 
By: ___________________________             By: ___________________________ 
 
 
Title: _________________________                      Title: _________________________ 
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