



NOTICE TO ALL FIRMS

Date: May 30, 2025

To: All Prospective Bidders

From: Sam Li
Director of Procurement Services

Re: Addendum Number 3
IFB # C1699 – Dubinsky 8th Fl. Kitchen RTU Replacement

Questions

- Q1. At the pre-bid meeting it was indicated that any ductwork connections and disconnections would not be in our scope of work please confirm.
- A1. All the mechanical work, RTU disconnection from the curb and reconnection is part of the mechanical scope of work.
- Q2. In ADD#2 you indicated Electrical, BMS and Plumbing is not in our scope of work we assume this also includes disconnections please confirm.
- A2. All the scope of electrical, plumbing , and BMS including the disconnections of these trades is not in the scope of work of the mechanical contractor.

THIS ADDENDUM IS PART OF THE CONTRACT DOCUMENT AND SHALL BE INCLUDED WITH YOUR REQUEST FOR PROPOSAL SUBMITTAL. YOUR SIGNATURE BELOW WARRANTS THAT YOU UNDERSTAND THIS ADDENDUM AND THAT YOU HAVE MADE THE APPROPRIATE ADJUSTMENTS IN YOUR PROPOSAL AND CALCULATIONS.

Signature

Print Name and Title of Authorized Representative

Print Name of Company/Partnership/Individual

Date