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SECTION I: NOTICE TO BIDDERS 

 
FASHION INSTITUTE OF TECHNOLOGY 

ALUMNI HALL EXHAUST RISERS REPAIRS LINE D AND E 
INVITATION FOR BID NUMBER C1686 

 
 
For the purposes of this project (the “Project”) the Fashion Institute of Technology and its 
auxiliary dormitory organization, the F.I.T. Student Housing Corporation, shall hereinafter be 
collectively referred to as “FIT” unless otherwise distinguished herein. Neither the Fashion 
Institute of Technology nor F.I.T. Student Housing Corporation will be responsible for receipt of 
any Bid which does not comply with the instructions as set forth further in this document.  
 
FIT is ONLY accepting electronic scanned bids for the subject project.  You must email your bid to 
purchasingbids@fitnyc.edu in PDF format and it should include all the requested documents (See 
Attachment A – Bid Checklist) including a scanned image of your bid security (Certified Check of 
2 percent or Bid Bond of 10 percent of your total bid price), we’ll also need you to mail us the 
original copy of the bid security to have on file.  The bid security must either be mailed to 227 W 
27th Street, New York, NY 10001 or dropped off at 333 7th Avenue (16th Floor), New York, NY 
10001. Bids must be received by May 5, 2025, on or before 12:00 P.M. All bidders will be 
notified of the bid results by the end of the bid due date. Bid results are not official until each 
package has been fully reviewed.  

mailto:purchasingbids@fitnyc.edu
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ATTACHMENT A - BID CHECKLIST 

FASHION INSTITUTE OF TECHNOLOGY & 
ALUMNI HALL EXHAUST RISERS REPAIRS LINE D AND E 

INVITATION FOR BID NUMBER C1686 
 

Bidder shall meet the following requirements and submit necessary information with the Bid. 
Failure to comply with these requirements shall be grounds for rejection of your Bid. Include 
this Bid Checklist with your bid submission. 

Did you attend the mandatory site inspection? 
 

Did you include all required documentation? (As per Bidder Requirements – i.e., proof of being in 

business, permits, licenses, certifications, etc.)  

Did you include the Form of Bid? (See Section VIII.) 
 
Did you include the Non-Collusive Bidding Certification? (See Section IX.) 

 
Did you complete in full the Bid Analysis Form, (See Attachment C) 

 
Did you sign for each Addendum to this project, if any were published? (It is the  contractor’s 

responsibility to check FIT’s “Current Bid Opportunities” webpage for  addendums prior to 
submitting their bid.)  

https://www.fitnyc.edu/about/administration/finance/purchasing/current-
bids.php 
Did you complete the Contractor Reference Sheet? Do not list FIT as your 
projects of similar size and scope. (See Attachment B)  
 
Can you provide the required levels of insurance coverage? See: General 
Conditions – Article 15 

Did you include the Bid Security? 
 
Can the bidder provide references to at least three (3) different prior contracts that have been 
completed within the past five (5) years that are similar in size and scope to the project indicated 
for this Contract? 
 
All contractors must comply with New York State Labor Law Section 220-I and submit their NYS 
DOL Certificate of Contractor Registration with their bid. Did you include the certificate with your 
bid? 
 
Did you provide proof of years in business/date of incorporation? 
 
Sub-contracting percentage shall not exceed 50% of the project cost. 
 
Did you include an audited or reviewed financial report for the last two (2) years with your bid? 
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ATTACHMENT B - CONTRACTOR REFERENCE SHEET 
FASHION INSTITUTE OF TECHNOLOGY  

ALUMNI HALL EXHAUST RISERS REPAIRS LINE D AND E 
INVITATION FOR BID NUMBER C1686 

 
FIT requests a minimum of three references for completed projects of similar size and scope. Please 
complete the following information for each reference: (Do not list FIT as your projects of similar 
size and scope.) 
 
Contact Name/Title: _____________________________________________________ 
Company Name/Address: _________________________________________________ 
Phone Number: _________________________________________________________ 
Project Name: __________________________________________________________ 
Project Cost: ___________________________________________________________ 
Project Start/End Date: ___________________________________________________ 
For FIT Use Only – Reference Responses 
Quality of Work: _____________ Site Maintenance: ______________ 
Scheduling: ___ Cooperation: ___ Safety Standards: _______________ 
Permits: ____________  Report Submittals: ______ Payments: _____ 
Other Relevant Factors: ___________________________________________________ 
Overall Performance Rating: Excellent___ Satisfactory___ Marginal___ Unsatisfactory___ 
 
Contact Name/Title: _____________________________________________________ 
Company Name/Address: _________________________________________________ 
Phone Number: _________________________________________________________ 
Project Name: __________________________________________________________ 
Project Cost: ___________________________________________________________ 
Project Start/End Date: ___________________________________________________ 
For FIT Use Only – Reference Responses 
Quality of Work: _____________ Site Maintenance: ______________ 
Scheduling: ___ Cooperation: ___ Safety Standards: _______________ 
Permits: ____________  Report Submittals: ______ Payments: _____ 
Other Relevant Factors: ___________________________________________________ 
Overall Performance Rating: Excellent___ Satisfactory___ Marginal___ Unsatisfactory___ 
 
Contact Name/Title: _____________________________________________________ 
Company Name/Address: _________________________________________________ 
Phone Number: _________________________________________________________ 
Project Name: __________________________________________________________ 
Project Cost: ___________________________________________________________ 
Project Start/End Date: ___________________________________________________ 
For FIT Use Only – Reference Responses 
Quality of Work: _____________ Site Maintenance: ______________ 
Scheduling: ___ Cooperation: ___ Safety Standards: _______________ 
Permits: ____________  Report Submittals: ______ Payments: _____ 
Other Relevant Factors: ___________________________________________________ 
Overall Performance Rating: Excellent___ Satisfactory___ Marginal___ Unsatisfactory___ 
 
FIT 
    Interviewer: __________________ Signature: ____________________Date: __________
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SECTION II. BID TERMS AND CONDITIONS 
 

SPECIFICATIONS FOR  
FASHION INSTITUTE OF TECHNOLOGY 

ALUMNI HALL EXHAUST RISERS REPAIRS LINE D AND E 
INVITATION FOR BID NUMBER C1686 

 
I. INTRODUCTION 

 
The Fashion Institute of Technology, a community college of art and design, business and 
technology of the State University of New York, currently has an enrollment of 
approximately 10,000 full and part-time students. Located in the Chelsea area of Manhattan, 
FIT’s facilities are composed of a twelve-building complex containing 
administrative/academic offices, classrooms, computer labs, and studios. There are three (3) 
residence halls located on West 27th Street that currently house approximately 1,250 
students and one (1) residence hall located at 406 West 31st Street that houses approximately 
1,100 students. F.I.T. Student Housing Corporation is a separate, not-for-profit corporation 
that was established pursuant to the laws of the State of New York to own and operate these 
residence halls for the benefit of the College and its students.   For purposes of this project 
all references to FIT shall be recognized to refer to the Fashion Institute of Technology 
(hereafter, “FIT” or the “College”) and the F.I.T. Student Housing Corporation together, 
unless specifically designated otherwise.  The successful responsive and responsible bidder 
(hereinafter “Contractor”) shall be required to enter into a contract with FIT based on the 
Contract Documents, (including Notice to Bidders, Bid Terms and Conditions, Contract 
Terms and Conditions, General Requirements, General Conditions, Labor & Material 
Payment Bond, Performance Bond, Form of Bid, Non-Collusive Bidding Certification, 
Substitution Form Request, Contract, Affirmative Action Form, Change Order, Form, 
Contractor’s Trade Payment Breakdown, Safety EHS Plan, Prevailing Wage Schedule, 
Specifications, and Drawings), attached hereto and incorporated herein. 

 
II. SUMMARY OF SCOPE OF WORK 

 
The Work of the Project is defined by the immediately following Project Description herein 
below and by the Contract Documents. 
 
Project Description: Provide labor, materials, tests, tools and equipment to complete the 
Alumni Hall exhaust risers repairs and systems balancing.  Contractor may begin survey 
and procurement of materials immediately following award.   
 
The installation of all equipment in accordance with the Manufacturer’s 
Installation/Operation & Maintenance Manuals & Instructions shall be followed. 
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III. BIDDER REQUIREMENTS 

 
Bidder shall meet the following requirements and submit necessary information with the 
Bid. Failure to comply with these requirements shall be grounds for rejection of your Bid. 
FIT reserves the right to reject bids with incomplete information or bid security, or contain 
conditions not specified in the Bid Terms and Condition herein, or which are presented on a 
different form other than that provided to bidders. FIT reserves the right to determine 
whether a Bidder has substantially met all the Bid requirements and to ask for additional 
information prior to making such a determination.  

 
A.  Bidder shall have been primarily a mechanical contractor in the HVAC 

business for a minimum of five (5) years as of the Bid Opening Date.  Proof 
shall be submitted with the Bid. 

 
B. Bidder shall have satisfactorily performed work of the size, scope and nature to be 

performed under this Contract, as evidenced by references from at least three (3) 
different successfully completed contracts in an installation similar to those 
indicated for this Contract in the past five (5) years.  Bidder shall include for 
each reference: project location, dollar value of contract; initiation and completion 
date, name, title, address and telephone number of contact person. References 
cannot be members of FIT staff or FIT consultants. 
 

C. Bidder shall attend the mandatory pre-bid meeting and site inspection. Failure 
to comply with this requirement shall be grounds for rejection of the Bid. 

 
D. Bidder is responsible for all necessary field measurements, all necessary data on the 

existing conditions and verification of all quantities and dimensions listed in the 
Project Specifications and Drawings, if applicable. 

 
E. By submitting a Bid, Bidder agrees that s/he has examined the Contract Documents, 

visited the site, noted all conditions and limitations affecting the Work, and fully 
understands the nature of the Work. Bidder is required to inform FIT in writing 
immediately of any instance where changed conditions are encountered. 

 
F. Bidder shall submit documentation of financial viability, including balance 

sheets and profit and loss statement for the prior two (2) years, with the 
Bid. 

 
G.   Bidder, upon request, shall submit copies of current licenses and certifications 

applicable to the work, including, but not limited to, licenses issued by the 
Commissioner of Buildings of the City of New York. Proof of the following 
certificates will also be required: 10 Hour OSHA Outreach Training Program; 
Asbestos Awareness Training, FDNY Certificate of Fitness, with the Bid.  
 

IV. APPROVAL OF SUBCONTRACTORS 
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Subcontracting shall be permitted not to exceed 50% of the work of the Project as 
determined by FIT. The ratio of the contractors and subcontractors work must be included 
with your bid submission. All subcontractors are required to gain prior written approval 
by FIT’s Facilities Director. The Mechanical Contractor will be the Prime Contractor 
(hereinafter “Contractor) and shall be permitted to Subcontract the following types of 
Services: 

 
- Services to develop, amend and/or upgrade EHS Plan 
- Demolition 
- Roof installation 
- Electrical 
- Automatic Temperature Controls 
- Metal Fabrication 

 
The Contractor will require that the terms of this Contract apply to the sub-contractors and 
shall cause all sub-contractors to comply with the terms of this contract. 

 
V. BID SECURITY 

 
Failure to provide Bid Security in the prescribed manner shall result in the rejection of the 
Bid. 

 
Bidder shall provide Bid Security in the form of either a bid deposit or a bid bond, at 
Bidders option. The bid deposit shall be in the form of a certified check made payable to 
“Fashion Institute of Technology” in an amount no less than two percent (2%) of the total 
bid price. The bid bond shall be in an amount no less than ten percent (10%) of the total bid 
price. 

 
VI. PRE-BID SITE INSPECTION AND QUESTIONS 

 
A mandatory Pre-Bid Site Inspection for prospective Bidders will be held on April 21, 
2025 at 10:00 A.M. at the Fashion Institute of Technology, Feldman “C Building” Lobby, 
located at 227 West 27th Street (between 7th and 8th Avenues).  We highly encourage the 
Bidder to invite their sub-contractors as this will be the one and only site visit prior to 
awarding the project. Failure to attend shall be grounds for rejection of your Bid. 
Please also bring a business card. 

 
Bidder shall examine the Bid documents carefully. Before bidding, Bidder shall make any 
requests for interpretation of Bid documents or clarification of any ambiguity therein that 
should have been detected by a reasonably prudent Bidder. Questions shall be submitted in 
writing to the attention of Purchasing Department via email: purchasingbids@fitnyc.edu, no 
later than April 25, 2025 on or before 3:00 P.M.  Answers shall be provided by April 29, 
2025 in the form of and Addendum and be posted on the FIT purchasing department 
website. Reference Bid number C1686. 

mailto:purchasingbids@fitnyc.edu
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VII. BID DESIGNATION 

 
A.   FIT is ONLY accepting electronic scanned bids for the subject project.  You must 

email your bid to purchasingbids@fitnyc.edu in PDF format and it should include all 
the requested documents (See Attachment A – Bid Checklist) including a scanned 
image of your bid security (Certified Check of 2 percent or Bid Bond of 10 percent 
of your total bid price), we’ll also need you to mail us the original copy of the bid 
security to have on file. The bid security must either be mailed to 227 W 27th Street, 
New York, NY 10001 or dropped off at 333 7th Avenue (16th Floor), New York, NY 
10001. Bids must be received by May 5, 2025, on or before 12:00 P.M. All bidders 
will be notified of the bid results by the end of the bid due date. Bid results are not 
official until each package has been fully reviewed.  

B.   Bids received late will not be considered.  
 

VIII. PREPARATION OF THE BIDS 
 

A. Bids must be submitted on the forms supplied by FIT in the Bidder’s full legal 
name or the Bidder’s full legal name plus a registered assumed name.  All blank 
spaces for bid prices must be filled in, using both words and figures, words to take 
precedence over figures.  Conditional bids shall not be accepted.  Bids shall not 
contain any recapitulation of the Work to be done. Bidder exclusions shall be 
grounds for bid rejection. Do not modify the bid forms supplied by FIT 

B.  Bids that are illegible or that contain omission, alterations, additions or items not 
called for in the bidding documents may be rejected as not responsive.  Any bid 
which modifies, limits, or restricts all or any part of such bid, other than as 
expressly provided for in the Notice to Bidders, Bid Terms and Conditions, and 
Contract Terms and Conditions, may be rejected as not responsive. 

C. FIT may reject any bid not prepared and submitted in accordance with the 
provisions of the Notice to Bidders, Bid Terms and Conditions, and Contract Terms 
and Conditions. Neither FIT nor the FIT Student Housing Corporation will be 
 responsible for receipt of any Bid which does not comply with these instructions. 
Only  those Bids emailed to the FIT Purchasing Dept. inbox 
(purchasingbids@fitnyc.edu) on or before May 5, 2025, on or before 12:00 PM 
will be considered.  

D. Any bid may be withdrawn prior to the scheduled time for the opening of bids or 
authorized postponement thereof and any bid received after such time and date shall 
not be considered. 

E. No Bidder may withdraw a bid within ninety (90) days after the actual date of the 
opening thereof. 

 
IX. AWARD OF CONTRACT 

 

mailto:purchasingbids@fitnyc.edu
mailto:purchasingbids@fitnyc.edu
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A. The award of the Contract shall be made to the Bidder submitting the lowest 
responsible bid if, in the opinion of FIT, the bid is responsive to the bid solicitation, 
and such Bidder is responsible and qualified to perform the work involved in the 
sole discretion of FIT.  The lowest bidder will be considered the contractor with the 
lowest bid for the base bid.  In case FIT will decide to include the ‘alternate’ in the 
scope of work, the lowest bidder will be considered the contractor with the lowest 
total of the base bid plus the alternate bid. 

B. FIT reserves the right to reject any bid or all bids, to waive any informalities or 
irregularities or omissions in any bid received. 

C. During the term of the Contract, the Contractor shall promptly notify FIT of any 
change in the ownership of the Contractor. Failure to notify FIT may result in 
termination of the Contract. 

D. FIT reserves the right, exercisable in its sole discretion, to cancel and withdraw 
from the Project at any time in advance of the award. 

E. Prior to the opening of the bids, Bidder shall promptly notify FIT of Change in 
ownership of the Bidder. Failure to notify with this bid shall be grounds for 
rejection of the Bid. 

 
X. DAMAGES FOR FAILURE TO ENTER INTO CONTRACT 

 
The successful Bidder, upon failure or refusal to execute and deliver the Contract and bond 
required within ten (10) days after such Bidder has received notice of the acceptance of 
such bid, shall forfeit to FIT as damages for such failure or refusal, the security deposited 
with the Bid or the sum of the difference between the total bid of the successful Bidder and 
the total bid of the Bidder submitting the next lowest bid, whichever sum shall be higher. 

 
XI. PREVAILING WAGE 

 
This contract is subject to New York State Labor Law 220, Article 8 Prevailing Wage 
Schedules.  The Contractor shall submit with, each invoice, certified payrolls for all labor.  
Submission of a Certified Payroll with invoice in full compliance with labor laws is a 
condition of payment. 
 
Contractor and its subcontractors shall pay at least the prevailing wage rate and pay or 
provided the prevailing supplements in accordance with the Labor Law. 
 
A copy of the prevailing wage schedule, for New York County, can be found at the New 
York State Department of Labor website.  (PRC# 2025004457) 
 

www.labor.ny.gov 
 

Bidder must also comply with all applicable federal, state, and local laws rules, regulations, 
requirements, and codes, including but not limited to, the statues regulations, laws, rules and 
requirements specifically referenced in the documents annexed hereto. 
 

http://www.labor.ny.gov/


 
 

12  

XII. M/WBE AND SDVOB 
 

FIT encourages minority and women business enterprise participation in this project by 
contractors, subcontractors and suppliers, and all bidders are expected to cooperate with that 
commitment.  Also, bidders are encouraged to use Service-Disabled Veteran-Owned 
Businesses (SDVOB). A directory of New York State Certified Minority and Women’s 
Business Enterprises is available from: Empire State Development Corporation, Minority and 
Women’s Business Development Division at:  http://www.esd.ny.gov/mwbe.html  to assist 
potential bidders in locating sources of M/WBE subcontractors and reaching these goals. 
SDVOBs can be readily identified on the directory of certified businesses 
at: https://online.ogs.ny.gov/SDVOB/search." 
 
 

XIII. MISCELLANEOUS 
 

A. FIT reserves the right to request clarifications from bidders for purposes of assuring a 
full understanding of responsiveness and further reserves the right to permit revisions 
from all bidders who might be, in FIT’s sole discretion determined to be viable 
bidders for contract award, prior to the award. 

 
B. FIT reserves the right to reject separable portions of any offer, to negotiate terms and 

conditions consistent with the bid, and to make an award for any or all remaining 
portions. 

 
C. FIT reserves the right to eliminate mandatory requirements unmet by all bidders. 

 
D. Any additional vendor terms which are attached or referenced with a submission shall 

not be considered part of the bid or proposal, but shall be deemed included for 
informational purposes only. 
 

E. Unless otherwise specifically stated in the Bid Terms and Conditions, all 
specifications and requirements constitute minimum requirements.  All bids must 
meet or exceed stated specifications and requirements. 

 
F. FIT reserves the right to make an award to the responsive and responsible bidder 

whose product or service meets the terms, conditions, and specifications of the Bid 
and whose bid is considered to best serve FIT’s interest.  In determining the 
responsiveness and responsibility  of the bidder, FIT may consider the following 
factors, including but not limited to:  the ability, capacity, and skill of the bidder to 
perform as required; whether the bidder can perform promptly, or within the time 
specified without delay or interference; the character, integrity, reputation, judgment, 
experience and efficiency of the bidder; the quality of past performance by the bidder; 
the previous and existing compliance by the bidder with relevant laws and regulations; 
the sufficiency of the bidder’s financial resources; the availability, quality, and 
adaptability of the bidder’s equipment, supplies and/or services to the required use; 
and the ability of the bidder to provide future maintenance, service, and parts. 

 
 

http://www.esd.ny.gov/mwbe.html
https://online.ogs.ny.gov/SDVOB/search
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SECTION III. CONTRACT TERMS AND CONDITIONS 
 
I. COMPLIANCE REQUIREMENTS 
 
All work hereunder, including but not limited to material and installations, shall be in compliance 
with the Contract Documents including both specifications and drawings, as well as all applicable 
state and local building codes (such as the New York City Building Code) and the rules, regulations 
of governmental agencies and utility companies having jurisdiction over the work. 

 
  The following additional notes shall be considered as part of the officially filed drawings: 
 
    NONE 
 
THE WORK: 

 
Unless modified by the Contract Documents, the work of each section of the specifications shall 
include all labor, materials, testing, tools and equipment necessary and reasonably incidental to the 
Alumni Hall Exhausts Risers Repairs Line D and E. 
 
WORKMANSHIP: 
 
All work shall be performed by persons skilled in the work.  Work shall be installed true to 
dimension, plumb and level with neat, accurate cutting and fitting of all materials in accordance with 
recognized standards of workmanship. 

 
ON-SITE VERIFICATION: 
 
The Contractor shall verify all dimensions and site conditions prior to commencing the 
work. Dimensions may not be scaled from drawings. Should there be a discrepancy, 
Contractor is to notify FIT Facilities Director and Architect immediately for clarification. 
 
COORDINATION OF THE WORK: 
 
The Contractor shall be responsible for the coordination of the work and the means and methods of 
construction and provide FIT with the resume of Contractor’s project manager (“Project Manager”). 
FIT’s Facilities Director shall approve the Project Manager and reserves the right to request a 
replacement Project Manager upon reasonable notice.  
 
WORK HOURS: 
 
Regular work hours are from 7:00 am to 7:00 pm Monday to Sunday unless otherwise specified in 
the Contract Documents. Contractor will have reasonable access to the site in order to complete the 
work in the given time frame. Contractor shall comply with FIT’s additional work rules related to 
such extended access. All labor costs required to meet this deadline are the sole responsibility of the 
Contractor and shall be included in the contract price. FIT reserves the right to put the work on hold 
for any reason as many as three (3) occasions during the course of construction for a total duration of 
not more than 20 workdays. 
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PERFORMANCE AND PAYMENT BONDS 
 
In addition to the insurance and bond requirements specified in the General Conditions, Performance 
and Payment Bonds shall be required for the Work of this Contract. 
 

A. Simultaneously with the delivery of the executed Contract, Contractor shall furnish to 
FIT and maintain, at its own cost and expense a Performance Bond in an amount at 
least equal to one hundred percent (100%) of the contract price as security for faithful 
performance of the Contract and also a Labor and Material Payment Bond in an 
amount at least equal to one hundred percent (100%) of the Contract price for the 
payment of all persons performing labor on the project under the contract or 
furnishing materials in connection with the Contract.  The surety on such bonds shall 
be a surety company rated B+ or better by A.M. Best Company, shall be licensed to 
do business in the State of New York, and shall hold a certificate of authority as an 
acceptable surety on federal bonds or otherwise satisfactory to FIT. 
 

B. Attorneys-in-fact who sign said bonds on behalf of a surety must affix to each bond a 
certified and effectively dated copy of their power of appointment. 

 
CONFLICTS, ERRORS AND OMISSIONS: 

 
1. The Contract Documents and typical details apply throughout the work unless noted 

otherwise. 
 

2. In the event that certain features of the work are not fully shown on the drawings, 
Contractor must obtain clarification from the FIT Facilities Director and Architect 
through the use of an AIA Standard RFI form (copies can be obtained from the 
Architect) before proceeding with the work. 

 
3. In the event of conflicts with the drawings and/or specifications, the Contractor must 

promptly notify the FIT Facilities Director and Architect.  The Architect will determine 
which shall govern. 

 
 MANUFACTURER’S PRODUCTS AND FABRICATIONS: 
 

1. All manufacturers and fabricators printed warnings for handling of their products must be 
strictly observed. 

 
2. All products and materials must be provided and installed in strict accordance with the 

recommendations of the manufacturer.  In the event of conflict between the drawings or 
the specifications and the manufacturer’s recommendations, Contractor must notify FIT 
Facilities Director and Architect to obtain clarification before proceeding with the work.   

 
3. Contractor must verify all materials and manufactured items to be in conformance with 

applicable codes and regulations. 
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DELIVERY AND STORAGE OF MATERIALS: 
 

1. All materials shall be new and delivered to the site in original, unbroken containers. 
 

2. All materials shall be inspected by the Contractor at time of delivery and Contractor shall 
reject material evidencing damage or other defects. 

 
3. Contractor shall provide secure and environmentally compatible storage facilities for all 

materials in accordance with the recommendations of the manufacturer. 
 

PROJECT SCHEDULE: 
 

1. Contractor shall attend a Project Initiation Conference, prior to the commencement of 
work at the site.  Attending this Conference on behalf of the Contractor shall be a 
representative of FIT and the Project Manager assigned to the project.  Contractor shall 
submit at this Conference a detailed timeline indicating the important milestones of the 
project and establishing an estimated date of substantial completion in accordance with 
Contract Documents.  He/she shall also present all submittals required by the Contract 
Documents, such as Insurance Certificates, product tear sheets (not at the initial 
conference), copy of the General Liability insurance policy (amended to reflect required 
additional insureds), etc.   Project access, storage locations, required crew size and other 
relevant issues shall also be addressed at this Conference. 
 

2. Time is of the essence. Contractor shall be required to commence work of the Alumni 
Hall Exhaust Risers Repairs Line D and E within five (5) working days of receipt of 
a Notice to Proceed from FIT. The shop drawings process and ordering need to proceed 
first. Work shall commence on or about June 2, 2025. The project shall be 
Substantially Completed no later than August 1, 2024. Contractor must be de-
mobilized and leave the job site on the ending date of work period. Only close- out, 
administrative tasks may continue beyond the closing date. Unless otherwise specified, 
the work is to be performed solely between the hours of 7:00 A.M. to 7:00 P.M., 
Monday through Sunday, legal and union holidays excluded. All labor costs 
encountered to meet this deadline are the sole responsibility of the Contractor and shall 
be included in the Bid Price. FIT reserves the right, at no financial liability associated 
with the same, to put the Project work on hold for any reason on as many as three (3) 
occasions during the course of the construction for a total duration of not more than 20 
workdays. 

 
3. On Monday of each week during the construction period, the Contractor shall email to 

FIT’s Facility Director (or such other individual as FIT may designate at its sole 
discretion) a written report outlining the work completed during the preceding week 
and the work planned for the upcoming week.  Included will be any unforeseen or 
anticipated problems regarding implementation of the work, in addition to Change 
Order requests, submission data, etc. Daily reports MUST be submitted to the CM and 
or the Facilities Department Designee.  

 
4. Job meetings will be held at the site on dates to be determined by Architect and FIT.  

These meetings shall be attended by an officer of the Contractor, the Project Manager, 
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FIT's representative, and the Architect.  The purpose of these meetings will be to review 
the status of the project, discuss any potential changes to the project scope, and resolve 
any problems relating to successful completion of the work. 

 
5. Owner’s meetings will be held weekly via zoom and in person when needed.  The dates 

to be determined by the Architect and FIT.  These meetings shall be attended by the 
Contractors Project Manager, FIT, and the Architect.  The purpose of these meetings is 
to keep the Owners informed of the process and to discuss any issues relating to the 
successful completion of the work. 
 

 
PAYMENT: 

 
In accordance with, and in addition to, the payment requirements of the Contract Documents, 
the Contractor shall provide sufficient and appropriate documentation for all invoices to FIT 
including submittal of invoices for actual cost of materials, labor rates, and certified payrolls. 
Filing of such payrolls shall comply with the New York State Labor Law and is a condition 
precedent to payment.  FIT reserves the right to request additional information and/or 
documentation at any time. 
 
Contractor is required to submit Monthly Contractor’s Compliance Form (as attached in 
Section XII. Affirmative Action Form) with each Payment Requisition. 
 
Contractor is required to submit a Certificate of Monthly Payment/Lien Waiver signed by 
each Sub-contractor with each Payment Requisition. 
 
Contractor is required to submit Waste Management Form with each Payment Requisition. 
  

 
LABOR HARMONY: 
 

A. Contractor is advised that he/she must maintain labor harmony throughout the 
duration of the Contract. All labor disputes, slowdowns, strikes and/or sympathy 
actions will be the sole responsibility of the Contractor to resolve in order to maintain 
harmony. 

 
B. All costs, delays and scheduling impacts associated with any labor dispute that arises 

from such action or inaction will be borne by the Contractor. 
 

C. Contractor will also be responsible for all costs, damages and scheduling impacts 
which affect and disrupt any other workers on site as well as FIT employees. 

 
D. It will be the Contractor’s responsibility to resolve all labor disputes immediately. 

 
Contractor is further advised that FIT has a large union presence on the campus. All 
work performed by the Contractor must provide the required labor harmony to 
perform work without labor incident or dispute which can delay, obstruct or effect the 
work and project schedule, or interfere with FIT’s ability to operate. 
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II. GENERAL NOTES 
 

In accordance with, and in addition to, the requirements of the Contract Documents: 
 

1. All work listed on the construction notes and shown or implied on all drawings shall be 
supplied and installed by the Contractor unless otherwise noted on drawings and/or in 
specifications. 
 

2. Contractor to determine coordination of trades. 
 

3. Contractor shall verify all dimensions and conditions shown on drawings and shall notify 
FIT Facilities Director and Architect of any discrepancies, omissions, and/or conflicts 
before proceeding with the work. 

 
4. Contractor must comply with the rules and regulations of agencies having jurisdiction 

and shall conform to all construction and safety codes, statutes and ordinances.  All fees, 
taxes, permits and applications to be obtained through governmental agencies shall be 
the responsibility of the Contractor. 
 

5. Contractor shall comply with the rules and regulations of the building as to hours of 
availability of loading docks and elevators for the purposes of delivery, waste removal 
and other needs related to the work. Coordination with FIT Facilities Department is 
required for the handling materials, movement in and out of building, equipment and 
debris to avoid conflict and interference with normal building operations.  
 

6. All drawings and construction notes are complementary and what is called for by any 
will be binding as if called for by all. 

 
7. Contractor shall maintain a current and complete set of construction documents on the 

construction site during all phases of construction. 
 

8. Do not scale drawings; dimensions shown govern.  Larger scale drawings shall govern 
over smaller scale.  

 
9. Contractor shall maintain a current and complete set of shop drawings on the 

construction site 
 

10. Contractor shall maintain a current and complete RFI (Request for Information) log on 
the construction site. 

 
11. Contractor shall submit for approval, prior to commencing work, a list of all sub-

contractors to FIT’s Facilities Director, with the name, address and phone number of the 
principal contact of each sub-contractor.  In addition, he will file with the owner the 
emergency numbers available for 24-hour contact. 
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12. All work shall be performed by skilled and qualified workmen in accordance with the 
best practices of the trades involved and in compliance with building regulations and/or 
governmental laws, statutes or ordinances. 

 
13. All materials shall be new, unused and of professional quality, unless otherwise noted, 

installed as per manufacturer’s recommendations and instructions. 
 

14. For purposes of the Specifications and Drawings sections in the Contract, the use of the 
words “Supplied By” or “Provided” in connection with any item specified is intended to 
mean that such item shall be furnished, installed and connected where so required. 
 

15. All approvals of submittals shall be for design intent only.  Contractor shall be 
responsible for quantities, dimensions and compliance with Contract Documents and for 
information pertaining to fabrication processes or techniques of first class construction 
and for coordination with other trades. 
 

16. All work shall be erected and installed plumb, level, square, true and in proper 
alignment. 

 
17. Contractor shall be responsible for cutting, patching and restoration required for this 

work. 
 
18. If, during the course of construction, Contractor believes materials that might contain 

asbestos may be disturbed during performance of the work, Contractor shall immediately 
notify FIT of the area(s) of concern, and stop work if that area would be disturbed by the 
continuing work. 

 
19. All correspondence to FIT shall be directed to the attention of the FIT Facilities Director 

with a copy of the same forwarded to the Architect. 
 
20. Contractor shall at all times keep the premises free of accumulation of waste materials 

and rubbish; premises to be broom swept clean daily.  At the completion of the work, 
Contractor shall leave the job site free of construction debris and materials, and “broom 
clean” including thorough cleaning of toilets, bathrooms, electrical closets, stairwells, 
and all areas of work or staging, etc. 

 
21. Contractor shall provide all necessary protection against dirt and damage within the 

premises, as well as public areas, and shall be responsible for keeping these areas clean 
and free of materials at all times. 

 
22. Contractor shall verify location of existing utilities and coordinate with location shown 

on drawings. 
 
23. During construction, security and fire exit doors must remain unobstructed at all times. 
 
24. Contractor shall take every precaution to properly protect all existing construction to 

remain.  Contractor shall be responsible for all damaged areas to be returned to original 
condition. 
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25. Contractor shall schedule construction, in such a manner so as not to disturb areas 

outside of the area under construction during normal operating hours.  The Contractor 
shall coordinate with FIT Facilities Director minimum of 24 hours prior to any 
disruption of services to those areas not under construction even if such a disruption 
occurs during or after normal operating hours. 

 
26. Contractor shall staff the project with a Project Manager with at least 5 years’ experience 

in this type of project scope, with similar complexity and schedule requirements.  
 
27. The acceptance of shop drawings containing deviations not specifically brought to the 

attention of FIT, or containing errors or omissions of any sort, shall not relieve 
Contractor of the responsibility for executing the Work in accordance with the Contract 
Documents and Contract Terms and Condition. 

 
III. DEMOLITION NOTES 
 

In accordance with, and in addition to, the requirements of the Contract Documents.  It shall 
be Contractor’s responsibility to perform the following: 

 
1. Prior to commencement of selective removals and demolition work, inspect the areas in 

which the work will be performed. 
 
2. Any asbestos contaminated material will be removed by FIT’s certified asbestos 

abatement contractor prior to the work of this contract. 
 

3. Provide temporary barricades and other forms of protection required to protect all FIT      
personnel, inclusive of its faculty, staff and students as well as the general public from 
injury due to selective removals and demolition work. 

 
4. Remove and dispose of exposed bolts, supports, brackets, cleats, grounds, and other 

items, that are no longer required for the purpose for which they were originally 
installed. 

 
5. Where existing work is required to be removed and replaced but found to be defective in 

any way, it shall be reported to the FIT Facilities Director and Architect before it is 
disturbed. 

 
6. All existing work damaged or lost as a result of performing the required new work, shall 

be patched, repaired or replaced with new, and finished to match the existing work, or as 
the individual case requires at the Contractor’s expense. 

 
7. Perform cutting, drilling and removals in a manner which will prevent damage to 

construction which is to remain. 
 

8. Promptly repair any and all damages to all property and finishes caused by the removals 
and demolition work; to FIT’s satisfaction and at no extra cost to FIT. 
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9. Cut, patch, paint and finish existing walls, ceiling and/or floor disturbed to match 
existing. 
 

10. Perform patching around items penetrating existing construction in a manner that will 
maintain the water and fire resistive capability of existing construction. Should either of 
these be compromised, it is the responsibility of the Contractor to repair prior to 
completion. 
 

11. Remove debris, rubbish and other materials resulting from the removals and demolitions 
from the building immediately; transport and legally dispose of materials off-site.  
Disposal method shall be in accordance with city, state and federal statues regulations, 
and ordinances. 
 

12. Work of this section shall conform to all requirements of the New York City Building 
Code and all applicable regulations and guidelines of all governmental authorities having 
jurisdiction, including, but not limited to, Safety, Health and Anti-Pollution regulations. 
 

13. Any existing lead-based paint areas of the building where the contractor and its 
subcontractors are required to work shall be mitigated prior to beginning work. Such 
mitigation may include FIT directing the contractor to take necessary precautions and 
wear protective gear to work in the vicinity of the lead paint. The contractor will not be 
responsible for delays caused by the mitigation activities or any associated cost. 
 

14. Work is to conform to OSHA requirements. 
 

IV.   ADDITIONAL CONTRACTOR’S RESPONSIBILITIES 
 

In accordance with, and in addition to, the requirements of the Contract Documents: 
 

1. Contractor shall coordinate all work with FIT Facilities Department and 
Director. 
 

2. Contractor to provide daily crew manpower log/count to FIT. 
 

3. Contractor shall perform work in a neat workmanlike manner in accordance 
with accepted industry standards. 

 
4. FIT Facilities Department shall notify Contractor before commencing work 

which floors are accessible by Contractor.  
 

5. Contractor shall mask all signs, window frames, door frames, etc. when 
painting around them. 

 
6. Contractor shall use Benjamin Moore, Regal Paint, or approved equal. 

 
7. Employee Identification and Building Access: All Managers and their crew must 

wear at all times company identification. All Managers and their crew must sign 
in and out, upon entering and leaving the facility, at the FIT front security desk.  
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8. After Bid opening, FIT will evaluate and review submissions and notify the 
lowest Bidder, who is deemed most responsive and responsible. Within five 
(5) business days of such written notification, such Bidder shall submit the 
following information. Failure to comply with these requirements in whole or 
part shall constitute grounds for rejection of the Bid. FIT reserves the right to 
determine whether a Bidder has substantially met these requirements and to 
ask for additional information. Documentation of the following: 

 
a. Health and safety training program and procedures for employees and on-

site EHS Coordinator. 
 

b. Copies of current licenses and certifications applicable to the Work, 
including but not limited to licenses issued by the Fire Department of New 
York, Department of Buildings of the City of New York, must be provided 
to FIT Facilities.  

 
9. Contractor shall complete the attached Outline for Preparing Work-Specific 

Environment, Health and Safety Plan (“EHS Plan”) which will be reviewed 
and approved by FIT’s EHS Compliance Director prior to commencement of 
work. Contractor shall include the costs of completing the EHS Plan in the Bid 
price. Proof of the 10 Hour OSHA Outreach Training Program for 
Construction certificate will be required. 
 

10. Contractor shall provide as described in the FIT Safety EHS Plan, legible 
copies of SDS sheets and estimates of anticipated amounts of chemicals 
Contractor intends to store on site to the FIT’s Director of EHS Compliance 
for review and approval at least ten (10) days before Contractor allows on-site 
storage. 

 
11. Contractor shall ensure that legible copies of all SDS are available at the 

location of chemical storage and available for review at all times. Contractor 
shall take all necessary precautions necessary to prevent vapors, fumes, or dust 
from leaving the work area. This includes but is not limited to the construction 
of negatively ventilated containments as controls. 

 
12. Contractor shall provide as described in the FIT Safety EHS Plan a written 

statement of the types of project waste disposed, including the amounts and 
the name of the waste disposal facility for each type of waste disposed. 
Contractor shall provide the statement with each Payment Application. 
Contractor shall provide a separate copy of the statement to FIT’s Director of 
EHS Compliance. 

 
13. Contractor may not store Hazardous Waste on site at any time. Contractor may 

not generate or accumulate Hazardous Waste on site without the written 
approval of FIT’s Director of EHS Compliance. Contractor shall obtain FIT’s 
Director of EHS Compliance approval at least ten (10) days before the 
Contractor generates or accumulates Hazardous Waste on site beginning with 
demolition work. 
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14. Off-site shipments of Universal or Hazardous Waste. The Contractor may not 
allow the off-site removal of Universal or Hazardous Waste without the 
written approval of the FIT Director of EHS Compliance. Contractor will 
ensure that the FIT Director of EHS Compliance alone signs any shipping 
papers for the off-site removal of Universal or Hazardous Waste. 

 
15. Contractor’s personnel must report daily to the FIT Security area in the Lobby 

of Building “C”, the Feldman Center before entering FIT’s site.  All 
Contractor’s personnel must obtain temporary FIT identification that shall be 
displayed at all times while on the FIT site. While on FIT property, all 
Contractor’s personnel shall be subject to all FIT campus policies and 
procedures, including, but not limited to, prohibitions related to tobacco, drug, 
and alcohol use, and policies and procedures regarding appropriate and civil 
conduct.  Contractor’s personnel shall not fraternize with FIT students and 
employees beyond what is necessary to complete their work or any assigned 
Projects.  FIT policies may be found at https://www.fitnyc.edu/policies/. FIT 
reserves the right, in its sole determination, to eject from the campus, any 
Contractor personnel violating such policies, in addition to any other rights 
and remedies. 
 

 
V. PERMITS 

 
Contractor shall be responsible for obtaining all required Permits and paying 
all costs and fees associated therewith. New York City Department of 
Buildings (DOB) Work Permit will be required for this project. Contractor will 
also be required to perform the following functions as it relates to this project: 

 
A. Contractor shall submit to FIT and Engineer appropriate Workman’s 

Compensation and New York State Disability insurance certificates for 
use in securing the required Work Permits to be posted at the site. The 
Contractor shall provide FIT’s Facility Director with the appropriate 
insurance tracking numbers assigned to their firm by the NYC 
Department of Buildings. 

 
B.  The Contractor shall submit to FIT and Engineer a copy of all Licenses 

as issued by the NYC Department of Buildings. 
 
C. Permits for the work shall be posted by the Contractor in a conspicuous 

location at the site at all times. No work shall begin until the necessary 
DOB work permits have been obtained by the Contractor. 

 
D. The Contractor shall be responsible for obtaining any other 

governmental permits and approvals required to undertake the work, 
and shall pay any and all fees associated therewith, including but not 
limited to fees to the MTA/DOT for setting up a crane, if applicable. 

 

https://www.fitnyc.edu/policies/
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VI. PROJECT MANAGER 
 

1. The Contractor shall provide the services of an experienced Project Manager, 
who shall be in continual responsible charge of the work and shall have a valid 
Certificate of Fitness by the New York City Department of Buildings.  
 

2. The Project Manager shall be on site at all times, shall speak fluent English, 
shall maintain on the site a complete set of these specifications (including any 
addenda and/or change orders, as well as all project drawings and all 
applicable manufacturers' instruction sheets), and shall have full authorization 
to make all field changes as directed by FIT’s Facility Director and Architect. 

 
3. The Project Manager shall be required to maintain a daily log at the site 

indicating the following: 
 
   -the date 
 
   -the number of workers at the site on said date 
 
   -the specific portions and locations of the Work completed on said date 
 

4. The Project Manager (or another authorized representative of the 
Contractor) shall telephone FIT’s Facility Director at least once daily 
throughout the construction period, to report on the day's activities and the 
work planned for the following day. 
 

5. The name of the Project Manager shall be submitted to FIT’s Facility 
Director prior to initiation of the project. This Manager shall remain in 
charge of the project for its entire length, at FIT’s discretion, unless said 
Manager no longer remains in the employ of the Contractor. In such case, a 
capable and experienced replacement shall be immediately assigned subject 
to approval by FIT’s Facilities Director. 

 
6. No telephone service is available at the site for use by the Contractor; 

therefore, the Contractor shall equip the Project Manager with a cellular 
telephone at the site for the duration of the Project. The Contractor shall 
provide FIT and Architect with the appropriate contact numbers at the 
initiation of the Project. 

 
 

VII. SUBMISSIONS AND SUBSTITUTIONS 
 

1. All submissions called for in the Contract Documents shall be submitted at 
least twenty (20) working days prior to proposed initiation of any related work. 
 

2. FIT and FIT’s Architect and Engineer will review and accept or take other 
appropriate action regarding Contractor submittals such as Shop Drawings, 
Product Data and Samples, but only for the limited purpose of checking for 
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conformance with information given and the design concept expressed in the 
Contract Documents. FIT’s review of all shop drawings submitted by the 
Contractor shall be for concept only and does not remove the Contractor's 
responsibility for insuring that all specific details of the installation shall be 
performed in such a way so as to achieve satisfactory results. Acceptance by 
FIT, the Architect & Engineer of Contractor submittals does not relieve the 
Contractor from responsibility for errors which may exist in the submitted 
data. 
 

3. Where the phrase "or approved equal" or "equal as approved by FIT" occurs in 
the Contract Documents, the Contractor may not assume that the materials, 
equipment, or methods will be approved as equal unless the item has been 
specifically approved by FIT and the Architect. 

 
4. Any proposed substitute products or procedures are to be submitted to FIT’s 

assigned Architect/Engineer for prior approval with any proposed price 
adjustments to the contract within 14 days of the signing of the agreement 
between FIT and the Contractor, so that FIT, the Architect and Engineer are 
permitted adequate time for review. 

 
VIII. PROGRESS PAYMENTS 

 
1. All submissions called for in the Contract Documents shall be submitted at 

least twenty (20) working days prior to proposed initiation of any related work. 
 

2. Progress payments will be made to the Contractor based solely on actual work 
completed. Furthermore, payment will not be made for the purchase of 
materials, nor for their transfer onto the site, nor for any costs associated with 
mobilization. 
 

3. Payment requests shall be submitted to FIT’s Facilities Director on AIA 
Documents G702 and G703. 

 
4. Payments will be authorized based upon FIT's field visits and review of work. 

All FIT’s decisions regarding progress payments shall be final. 
 

5. The values quoted on the bid form shall constitute the Schedule of Values for 
AIA Document G703. Additional breakdown of the bid form shall be provided 
on the Schedule of Values and will be used for progress payments. 
 

6. No progress payments will be processed without submission by the Contractor 
of properly executed Affidavit of Payment and Release of Liens (AIA 
Documents G706 and G706A or equivalent forms as may be requested by 
FIT), up-to-date weekly written reports and timeline in bar chart form, and all 
submittals, certificates, permits, etc. required pursuant to the terms of the 
contract. 

 
7. A 10% retainage shall be deducted from all progress payments made by FIT. 
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8. Payment requests shall be submitted to FIT not more than once per month. 

 
9. Contractor shall provide sufficient and appropriate documentation for all 

invoices to FIT including submittal of invoices for actual cost of materials, 
labor rates and certified payrolls. Filing of such payrolls shall comply with the 
Labor Law and is a condition precedent to payment. FIT reserves the right to 
request additional information at any time. Contractor required to submit 
Monthly Contractor’s Compliance Form with each Payment Requisition. 

 
10. Contractor required to submit a Certificate of Monthly Payment signed by 

each Sub- contractor with each Payment Requisition. 
 

11. Contractor shall be required to submit a detailed Trade Payment Breakdown. 
 

IX. SITE VISITS BY ARCHITECT/ENGINEER 
 

1. Failure by Architect/Engineer to detect and/or notify the Contractor of any 
aspect of the Contractor's actions or materials that are not in conformance 
with the Contract Documents shall not remove the Contractor's responsibility 
to adhere to the Contract Documents in all instances, including but not 
limited to the Contractor's responsibility to expeditiously correct and/or 
replace all defective work. 
 

2. Architect/Engineer will be the final judge as to whether the work is 
satisfactorily performed and shall have the authority to order that any work 
deemed unacceptable or not in conformance with the Contract Documents be 
redone by the Contractor at no cost to FIT. 

 
3. Architect/Engineer shall have no responsibility for the presence, discovery, 

identification, handling, removal or disposal of, or exposure of persons to 
hazardous materials in any form at the Project site. 

 
X. CHANGE ORDERS 

 
1. FIT may order changes in the work of any quantity and without invalidating 

the Agreement so long as the Contract Sum and/or Contract Time of 
Completion are adjusted accordingly.  All such changes in the work shall be 
authorized by written Change Order.  All Change Orders shall be reviewed by 
Architect and Engineer and authorized by a representative of FIT. 
 

2. No work shall be performed by the Contractor unless it is specifically 
included in the Contract Scope of Work or authorized in advance by a 
bulletin issued by the Architect which will serve as the backup paperwork for 
a change order.  The contractor needs to submit a Change Order.  All work to 
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proceed prior to approval of change orders.  Change Orders will be negotiated 
fairly in separate meetings. All written Change Orders are to be signed by all 
parties. 

 
3. Any sums to be paid to Contractor as a result of any Change Order or any 

sums to be credited to FIT as a result of any Change Order shall be computed 
by one of the following methods: 

 
(1) As agreed upon between the parties to the contract in writing prior to 

commencement of the work required by the Change Order, or; 
 
(2) By Unit Prices detailed in the Contract Documents or subsequently 

agreed upon. 
 

XI. GUARANTEES 
 

1. All work on this project shall be guaranteed by the Contractor for a period of 
not less than one (1) year, or longer where covered by manufacturer warranty. 
Warranty to start on the day of the final signoff by FIT. 
 

2. If within the guarantee period any of the work is found to be defective or not 
in conformance with the Contract Documents, the Contractor shall correct it 
promptly at his own expense after receipt of written notice from FIT. 

 
XII. FINAL PAYMENT 

 
1. Final payment (retainage) shall be released to the Contractor thirty (30) days 

after the project has been signed off by FIT and Architect/Engineer and the 
Contractor has satisfied all requirements of the Contract Documents. 
 

2. In addition to any other requirements of the Contract Documents final 
payment shall not become due until the Contractor has delivered to FIT and 
Architect a fully executed 1-year guarantee for all work performed under this 
project, as well as a complete release of all liens arising out of this Contract, 
or receipts in full covering all labor, materials, equipment, applicable finance 
charges, and fines for which a lien could be filed. If such lien remains 
unsatisfied after payments are made, the Contractor shall refund to FIT all 
money that FIT may be compelled to pay in discharging such lien, including 
all costs and reasonable attorneys' fees. 

 
3. A Performance Bond and a Labor & Material Payment Bond, a copy of the 

“Contractor’s Affidavit of Payment of Debts and Claims (AIA Document 
G706)” and “Consent of Surety to Final Payment (AIA Document G707)” 
shall be submitted by the Contractor prior to the release of final payment. 
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4. One (1) set each of record drawings (measuring 24 inches by 36 inches) 
indicating the “As- Built” manner of installation of all work, shall be 
submitted to FIT and Engineer prior to the release of final payment. 

 
5. Once the project has reached substantial completion, FIT and Architect will 

prepare a “Certificate of Substantial Completion”. This certificate must be 
signed by all parties (Engineer, FIT and Contractor), to acknowledge the date 
the project has reached substantial completion, and confirm agreement on a 
final punch-list of work to be performed. The Contractor shall be responsible 
for completing all punch-list items prior to release of final payment. 

 
XIII. SUPPLEMENTAL CONDITIONS 

 
Project Schedule.  Contractor shall complete all work as specified within the time period 
specified in the Contract Documents, inclusive of rain days, but excluding any shutdowns 
authorized by FIT. 

 
XIV. PREVENTIVE MAINTENANCE SCHEDULE 

 
Prior to final payment, the contractor shall provide a recommended maintenance schedule 
from the manufacturer for quarterly, semi-annual and yearly requirements, including part 
numbers where applicable, upon completion of the job. 

 
 

BID ANALYSIS FORM FOLLOWS 
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ATTACHMENT C – BID ANALYSIS FORM  
 

FASHION INSTITUTE OF TECHNOLOGY & 
ALUMNI HALL EXHAUST RISERS REPAIRS LINE D AND E 

INVITATION FOR BID NUMBER C1686 
NYS PREVAILING WAGE SCHEDULE PRC # 2025004457 

 
BID BREAKDOWN  

 
Line 

 
Description Total Labor 

Cost 

Total Materials, 
Tools & 
Equipment 

 
Line Total 

1 DEMOLITION $ $ $ 
2 RISERS REPAIRS $ $ $ 
3 RISER BALANCING $ $ $ 
4 GENERAL REQUIREMENTS $ $ $ 
5 GENERAL CONDITIONS $ $ $ 

 
TOTAL BID PRICE (1-5)     $_________________ 
 
 
As stated in Section IV of the front-end documents: Subcontracting shall be permitted 
not to exceed 50% of the work of the project.  Please provide the ratio of the contractors 
and subcontractors work that will be used on this project.   
 
Contractor ______%,   Subcontractor(s) ______% 
 

 
For Bidding Purposes: the following sections pricing should cover the following items: 

 
General Requirements: permits & licenses; project meetings; administrative overhead 
for submissions and shop drawings; progress photos; temporary facilities & controls; 
storage & protection of materials; project closeout; and project record documents. 
 
General Conditions: supervision of work; all testing; coordination drawings; safety 
programs; insurance and performance & payment bonds. 
 
The undersigned, having carefully examined all Contract Documents, including Notice to 
Bidders, Bid Terms and Conditions, Contract Terms and Conditions, General 
Requirements, General Conditions, Labor & Material Payment Bond, Performance Bond, 
Form of Bid, Non-Collusive Bidding Certification, Substitution Form Request, Contract, 
Affirmative Action Form, Change Order, Form, Contractor’s Trade Payment Breakdown, 
Safety EHS Plan, Prevailing Wage Schedule, Specifications, and Drawings and having 
examined the existing conditions by on-site visit(s), hereby submits this Bid Analysis, 
covering all labor, materials, equipment, tools, machinery, licensing, insurance, taxes, and 
fees required to perform the specified work at the above-referenced site, in accordance 
with the Contract Documents. No exclusions & no exceptions. 
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Company Name and Address of Bidder: 
 
             
 
           ______ 
 
           ______ 
 
Signature of Bidder _______________________________    Date_________________ 
 
Printed Name and Title of Representative:        
 
Telephone #: ______________________________________ 
 
Email Address: _____________________________________ 
 
EIN#:___________________________________________ 
 
 
IMPORTANT:  
This bid analysis form is the only pricing format acceptable. Bidders must submit pricing 
using this form. FIT will not accept bid responses on any other form. 
 
 
NOTE:  
FIT will not sign any bidder generated contract, agreement or scope of work.  FIT Bid 
and Terms and Conditions apply. Bidder requirement for FIT to sign any document will 
be grounds for rejection. Bidder inclusion of any conditions, clarifications, exceptions or 
changes which are not in compliance with FIT Bid and Terms and Conditions will be 
grounds for rejection. 
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01010 -- SUMMARY OF THE WORK 

.01 - Work Under The Contract 

The Work shall be as described in the Contract Documents. 
 

.02 - Work by Others 

Should any other contractor be engaged by the Owner to perform work on the Site or 

in areas adjoining or adjacent to the Site, the Contractor and such other contractor 

shall coordinate the work of the Contractor and such other contractor. 
 

.03 - Items Not Included 

The following items shown on the drawings are not included in the Work: 
 

A. Items indicated "By Others". 
 

B. Items indicated "N.I.C." (Not in Contract) 
 

C. Existing construction not indicated or specified to be removed, replaced or 

altered. 
 

.04 - Openings and Chases 

A. The Contractor shall build openings, including but not limited to channels, 

chases and flues as required to complete the Work as set forth in the 

Contract and as directed by the Owner before any work is installed. 
 

B. After the installation and completion of any work for which openings, 

including but not limited to, channels, chases and flues, have been provided 

for the Contractor, the Contractor shall build in, over, around and finish all 

such openings as required to complete the Work. 
 

C. If a contractor fails to furnish drawings and information required in 

connection with such openings before the General Construction Contractor 

performs any Work affected thereby, said contractor who so fails to furnish 

such drawings and information shall bear the cost of all cutting and 

refinishing including that part of the General Construction Contractor’s 

Work affected. 
 

D. The Contractor shall Furnish and Install all sleeves, inserts, hangers and 

supports required for the execution of the Work. 
 

E. Specific instructions shall be obtained from the Owner or the Owner's 

Representative before cutting beams or other structural members, arches or 

lintels. 
 

F. The Contractor shall not endanger the Work and shall not cut or alter the 

Work unless prior approval and instructions are received from the Owner 

or the Owner's Representative. 
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.05 - Surveys and Layout 

A. If, for any reason, stakes, batter boards or monuments are disturbed, it shall 

be the responsibility of the Contractor to reestablish them. 
 

B. The Owner or the Owner's Representative may order construction work 

suspended at any time when location of monuments, stakes, bench marks 

and other layout markings established by the Contractor are not adequate to 

permit checking the Work. 
 

C. The Contractor shall Provide and shall maintain axis lines on each floor and 

shall establish and shall maintain grade marks 4' 0" above the finished floor 

on each floor level. 
 

D. The Contractor shall Furnish such stakes and other required equipment, 

tools and materials, and all labor as may be required in laying out any part 

of the Work. 
 

.06 - Scheduling 

A. The Contractor shall deliver to the Owner schedules and forms in 

accordance with the Contract. 
 

B. The Owner or the Owner's Representative may require the Contractor to 

modify schedules which the Contractor has submitted either before or after 

such schedules are approved so that: 
 

1. The Work shall not be delayed. 
 

2. Changes in the Work are reflected in the schedules of the 

Contractor. 
 

.07 - Contractor Use of Premises 

While performing the Work, the Contractor shall take every precaution against 

injuries to persons and damage to property. 

 

01080 -- PERMITS AND COMPLIANCE 

.01 - Permits and Licenses 

The Contractor shall obtain, maintain and pay for all permits and licenses necessary 

for the execution of the Work and for the use of such Work when completed. 
 

Prior to final payment the Contractor shall deliver to the Owner’s Representative 

all permits and certificates of approval issued by any agency having jurisdiction. 
 

.02 - Compliance 

The Contractor shall give all notices, pay all fees and comply with all laws, rules 

and regulations applicable to the Work. 
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.03 - Additional Compliance 

The Contractor, Subcontractors, and the employees of the Contractor and 

Subcontractors, shall comply with all regulations governing conduct, access to the 

premises, operation of equipment and systems and conduct while in or near the 

premises and shall perform the Work in such a manner as not to unreasonably 

interrupt or interfere with the conduct of business of the Institution. 
 

.04 - Royalties and Patents 

It is the sole responsibility of the Contractor to determine what, if any, patents are 

applicable to the Project. The Contractor shall pay all royalties and/or license  fees. 

The Contractor shall defend all suits or claims for infringement of any  patent rights 

and save the Owner, Architect, Engineer, Environmental Consultant and 

Construction Manager harmless from loss, including attorney’s fees, on account 

thereof. 

 

01200 -- PROJECT MEETINGS 

.01 - Project meetings shall be held to accomplish the following: 

A. Coordinate the Work. 
 

B. Establish a sound working procedure and relationship between all 

contractors, the Owner and the Owner's Representative. 
 

C. Review requisitions, proposals and change orders. 
 

D. Review the progress of the Work, review quality of work in place and review 

approval required by the Work and review delivery of materials. 
 

E. Expedite the Work to completion within the scheduled time limit. 
 

F. Review progress payments. 
 

.02 - Initial Job Meeting (Orientation Meeting) 

The Owner or the Owner's Representative shall call an initial job meeting which the 

Contractor shall attend. This meeting shall be called prior to the start of construction. 
 

.03 - Job Progress Meetings 

A. Job progress meetings shall be scheduled by the Owner or the Owner's 

Representative during the course of construction. The Contractor or the 

Contractor's duly authorized representative and such Subcontractors as 

required by the Contractor or the Owner or the Owner's Representative shall 

be present at all job progress meetings. The Contractors and Subcontractors 

shall answer questions on progress, workmanship, approvals required, 

delivery of material and other subjects concerning the Work. The purpose 

of such meetings is to coordinate the efforts of all 



4  

concerned so that the Work proceeds without delay to completion as 

required by the Contract. 
 

B. The Owner or the Owner's Representative may require any schedule to be 

modified so that changes in the Work, delays or acceleration of any segment 

of the Work shall be reflected in such schedule. The Contractor shall 

cooperate with the Owner or the Owner's Representative in providing data 

for such changes in or modifications of schedules. 

 

 

01300 -- SUBMITTALS 

.01 - Schedules & Records 

A. Within the time set forth in the Contract, the Contractor is required to 

complete and submit to the Owner or the Owner's Representative the 

following forms: 
 

1. Submit construction progress schedule to the Owner or the Owner's 

Representative no later than thirty (30) calendar days after receipt 

by the Contractor of notice to proceed. 
 

2. Submit names and addresses of all Subcontractors to the Owner or 

the Owner's Representative within thirty (30) calendar days of 

approval of the construction progress schedule. 
 

3. Submit to the Owner or the Owner's Representative the date on 

which the Contractor proposes to award each subcontract a 

minimum of ten (10) days prior to such proposed award. 
 

4. Submit Shop Drawings and material sample schedule to the Owner 

or the Owner's Representative no later than thirty (30) days after 

approval of the construction progress schedule. Such schedule shall 

include the date of all Shop Drawings, samples and materials shall 

be submitted and the date approval is required. 
 

5. Submit to the Owner or the Owner's Representative on a form 

approved by the Owner, a schedule of anticipated monthly 

requisition amounts. Such schedule shall be submitted from time  to 

time as directed by the Owner, the first such submission being 

required to be made by the Contractor within ten (10) days of receipt 

by the Contractor of a written order to proceed issued by the Owner. 

The amounts employed in preparing such schedules in no way shall 

be binding upon the Owner. 
 

B. Sample forms shall be provided by the Owner or the Owner's 

Representative for the above mentioned schedules and records. 
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01311 – PROJECT ANALYSIS 

.01 - Project Control and Progress Meetings 

 
A. The Contractor shall attend all scheduling meetings as directed by the 

Owner or the Owner's Representative. 
 

B. In addition to the Owner or the Owner's Representative and the Contractor's 

Superintendent and Scheduling Coordinator, such meetings shall also be 

attended by representatives of such subcontractors as the Contractor, the 

Owner or the Owner's Representative may deem advisable. The agenda for 

such meetings shall include the progress and current status of the Work, 

proposed solutions for problem areas and a review of schedules for future 

Work in order to meet the Contractor's objectives and his obligations under 

the Contract. Consideration shall be given to establishing actual start dates, 

actual completion dates, planned starts and finishes, quantities installed, 

man hours worked, as well as other data relevant to the performance of the 

Contract. 
 

C. At least one week before each meeting described in subsection .01A of this 

Division 01311, the Contractor shall furnish progress data in the form 

required by the Owner or the Owner's Representative as follows: 
 

1. The status of all activities as of date determined by the Owner or the 

Owner's Representative. 
 

2. A list of actual start and completion dates for all activities. 
 

3. Projected durations of completion of those activities in progress. 
 

4. Relevant data of submittals in progress including equipment 

releases and equipment in fabrication. 
 

5. All other information which in the discretion of the Owner or its 

Representative, may be required to complete the Project Schedule 

Update. 
 

.02 – Payment 
 

The Contractor's Payment Breakdown and Monthly Requisition as called for by 

Section 17.01 of the General Conditions of the Contract shall be the basis by which 

the Contractor is to be paid. 

 

.03 - Time of Completion 

It is the sole responsibility of the Contractor to complete the Work within the time 

of completion required by the Contract. 
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01340 -- SHOP DRAWINGS AND SAMPLES 

.01 - Contractor Submittal 

 
A. The Contractor shall submit the Shop Drawings and samples required by 

the Architect and the Contractor shall adhere to all submittal and scheduling 

requirements for Shop Drawings and samples. After examination of such 

Shop Drawings and samples by the Architect and the return of such items 

by the Architect to the Contractor, the Contractor shall make corrections 

indicated and shall furnish to the Architect the required number of corrected 

copies of Shop Drawings or samples. 
 

B. Shop Drawings shall be accompanied by a letter of transmittal to the Owner 

or the Owner's Representative requesting approval and date approval is 

desired. 
 

C. Each Shop Drawings and letter of transmittal shall be identified with the 

following information: 
 

1. Project title 
 

2. Contract name 
 

3. Date of the drawing, including dates of any revisions 
 

4. Name of Contractor, name of Subcontractor, material supplier and 

manufacturer, as applicable 
 

5. Name of person or firm preparing Shop Drawings 
 

6. Contract drawing numbers and specifications, section division and 

paragraph numbers used as references in preparing Shop Drawings, 

and titles of items to which the Shop Drawing refers. 
 

D. Shop Drawings shall show the design, dimensions, connections and other 

details necessary to insure that the Shop Drawings accurately interpret the 

Contract Documents and shall also show adjoining Work in such Detail as 

required to provide proper connections with said adjoining Work. Where 

adjoining connected Work requires Shop Drawings, such Shop Drawings 

shall be submitted to the Owner or the Owner's Representative for approval 

at the same time so that connections can be checked. 
 

E. The Contractor shall verify all field measurements. Measurements available 

prior to submittal of Shop Drawings shall be shown and so noted on the 

Shop Drawings. Measurements not available prior to submission of Shop 

Drawings shall be noted on the Shop Drawings as not available and such 

measurements shall be obtained prior to fabrication. 
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F. The Contractor shall submit manufacturer's drawings and specifications 

when necessary to fully explain apparatus or equipment required by the 

Work. These manufacturer's drawings and specifications shall be treated as 

Shop Drawings. Manufacturer's catalog numbers alone are not acceptable 

as sufficient information for compliance with this requirement. 
 

G. Samples shall be accompanied by a letter of transmittal to the Owner or 

the Owner's Representative requesting approval, and date approval is 

desired. 
 

H. Each sample shall be labeled with the following information: 
 

1. Project title 
 

2. Contract name 
 

3. Date of submission 
 

4. Name and quality of the material 
 

5. Name of Contractor, name of Subcontractor, material supplier and 

manufacturer, as applicable 
 

6. Contract drawing numbers and specification section, division and 

paragraph numbers used as reference in preparing samples. 
 

I. Samples shall be of sufficient size and number to show the quality, type, 

color, finish and texture of the material required to be furnished by the 

Contractor pursuant to the Contract. 
 

.02 - Contractor Review 

The Contractor shall review, verify and determine all field measurements, field 

construction criteria, materials, catalog numbers and similar data, shall coordinate 

each Shop Drawing and sample with the requirements of the Contract and shall 

determine whether or not such Shop Drawings are in conformity with the provisions 

of the Contract before submitting the Shop Drawings to the Architect for approval. 
 

.03 - Contractor Responsibility 

The Architect's approval of Shop Drawings and samples shall not relieve the 

Contractor of responsibility for any deviation from the requirements of the 

Contract. The Contractor shall be responsible for the accuracy of the Shop 

Drawings and samples and for the conformity of Shop Drawings and samples with 

the Contract unless the Contractor has notified the Architect of the deviation in 

writing at the time of submission and has received from the Architect written 

approval of the specified deviations. The Architect's approval shall not relieve the 

Contractor of responsibility for errors or omissions in the Shop Drawings or 

samples. 
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.04 - Commencement of Work 

No portion of the Work shall be commenced until required Shop Drawings or 

samples are approved by the Architect. 

 

 

01380 -- PROGRESS PHOTOGRAPHS 

.01 - Contractor Submission 

A. The Contractor shall furnish to the Owner, progress photographs of the Work 

as follows: three (3) 8" x 10" glossy prints of each of the following views: 
 

1. Two (2) different views of the area in which the building or buildings 

are to be located, taken before excavation starts. 
 

2. Two (2) different views for each building when footings are in place 

and forms completed. 
 

3. Four (4) different views for each building when foundations are 

completed. 
 

4. Four (4) different views for each building when exterior wall is fifty 

per cent (50%) completed. 
 

5. Four (4) different views for each building when the structure is ready 

for roofing. 
 

6. Four (4) different exterior views in color for each building at 

completion. 
 

7. Six (6) interior views in color for each building as directed upon 

completion. 
 

B. A title identifying the view shown by each photograph and date taken shall 

appear on the back of each print. 

 
 

01500 -- TEMPORARY FACILITIES AND CONTROLS 

.01 - Requirements 

The Contractor shall Provide the temporary facilities and controls as hereinafter 

specified and as required by law. 
 

.02 - Temporary Lighting and Electric Service 

The Contractor shall Provide and maintain all temporary lighting and power 

required in connection with the Contractor's operations from the commencement of 

the Work until the completion of each structure or for such other time as 
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directed by the Owner or the Owner's Representative. When the use of such 

temporary lighting and power is no longer required, all temporary wiring and 

equipment shall be completely removed by the Contractor. The Contractor shall 

make the necessary application to the lighting company and pay for all charges, 

costs and expenses incidental to the installation and maintenance of temporary 

lighting and power as required in connection with the Contractor's operations, and 

the Contractor shall pay for all power used. The minimum temporary lighting to be 

provided is at the rate of one-quarter watt per square foot and is to be maintained in 

each room and changed as required when interior walls are being erected. The 

required temporary lighting must be maintained for twenty-four (24) hours a day 

and seven (7) days a week at all stair levels and in all corridors below ground; in 

all other spaces temporary lighting is to be maintained only during working hours. 

All temporary wiring and equipment shall be in conformity with the National 

Electric Code. Three-phase temporary power circuits shall be installed as required 

to operate construction equipment of the various trades and to Install and test 

equipment such as pumps and elevators. The Contractor shall Install and maintain 

temporary or permanent service for the permanently installed building equipment 

such as sump pumps, boilers, boiler controls, fans, pumps, so that such equipment 

may be operated when required and so ordered by the Owner or the Owner's 

Representative for drainage or for temporary heat. 

 

.03 - Material Hoists 

 
A. General 

 

1. Material hoists shall be operated by diesel, gasoline or steam engines 

and shall be complete with all equipment necessary for operation. 

Such hoists shall run from grade to roof, shall be installed 

immediately following the structural framing, centering or form 

work, and centering or form work unless otherwise approved by the 

Owner or the Owner's Representative. Electrically operated hoists 

shall not be used except as otherwise allowed by the Contract. 
 

2. Material hoists shall meet any and all requirements of law, rule or 

regulation. 
 

3. Hoist cars shall be of required size and design for the hoisting of 

all normal size building materials. 
 

B. The Contractor shall: 
 

1. Furnish, install, maintain and operate at the Contractor's expense, 

all hoisting equipment required for the Work. 
 

2. Furnish all labor required for the Work. 
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.04 - Temporary Use of Permanent Elevator as Equipment Material Hoist 

A. The Contractor shall: 
 

1. Use the temporary hoists until a building is completed, or until the 

Contractor may, with the Owner's permission, use the equipment of 

one (1) elevator in a building for temporary service after the 

permanent elevator equipment and the permanent electric service 

have been installed. 
 

2. If the Contractor elects to use such permanent elevator equipment, 

the Contractor shall: 
 

a. Provide adequate protection for such equipment and shall 

operate such equipment within a capacity not to exceed that 

allowed by law, rule or regulation. 
 

b. Provide for the maintenance of the elevator equipment as 

approved by the Owner or the Owner's Representative. 
 

c. Leave such equipment in perfect condition. 
 

B. The permanent elevator equipment shall be ready for use when required by 

the Work and shall permit any use approved by the Owner or the Owner's 

Representative. 

 

.05- Temporary Enclosures 

 
The Contractor shall: 

 

A. Provide, install and maintain any temporary weather resistant enclosures for 

all openings in exterior walls and roof that are not enclosed. 
 

B. After building is enclosed, maintain proper temperatures required by the 

Contract. 

 

.06 - Temporary Fence Enclosures 

The Contractor shall Provide, Install and maintain any temporary fence enclosures 

required by the Contract. 

 

.07 - Maintenance of Permanent Roadways 

The Contractor shall immediately remove dirt and debris which may collect on 

permanent roadways due to the Work. 
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.08 – Traffic Control 
 

A. Routes to and from the location of the Work shall be as indicated in the 

Contract or as directed by the Owner or the Owner’s Representative. 
 

B. Parking areas for the use of those engaged in the Work shall be as indicated 

in the Contract or as directed by the Owner or the Owner’s Representative. 

 

.09 - Fire Prevention Control 

 
The Contractor Shall: 

 

A. Provide private unlisted telephone service reserved for fire calls at a location 

or locations approved by the Owner or the Owner's Representative. Such 

service shall be in addition to any other telephone service. The Contractor 

shall pay all costs thereof until completion and acceptance of the Work or 

as otherwise directed by the Owner or the Owner's Representative. 
 

B. Comply with the safety provisions of the National Fire Protection 

Association's "National Fire Codes" pertaining to the Work and, 

particularly, in connection with any cutting or welding performed as part of 

the Work. 
 

.10 - Pollution Control 

 
The Contractor shall: 

 

A. Comply with all laws, rules and regulations governing pollution control, 

including but not limited to those of the Department of Environmental 

Conservation of the State of New York. 
 

B. Take all necessary precautions including, but not limited to digging and 

maintaining settling basins and dams; diverting streams, and taking all other 

actions that may be necessary to prevent silt, and waste of any kind from 

being deposited, silting and reduction of quality of streams below the 

construction area and downstream properties as a result of the Work. 
 

C. Refrain from the disposal of volatile fluid wastes into storm or sanitary 

sewer systems, approved sewage disposal systems or any waterway. 
 

D. Refrain from burning trash or waste materials. 
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.11 - Temporary Field Office 

 
A. The Contractor may Provide a temporary office structure, for the 

Contractor's use during the course of the Work. 
 

1. The Contractor must receive prior written approval from the Owner 

or the Owner's Representative for such temporary office structure in 

relation to location, type of structure, and included facilities. 
 

2. All toilet and sink facilities in any such office structure shall be 

connected to an approved sewage disposal system. 
 

3. The Contractor shall remove the temporary office structure from the 

Site and shall repair the Site and finish the area as directed by the 

Owner or the Owner's Representative. 
 

B. The Contractor shall: 
 

1. Provide a temporary office structure completely separate from any 

other office structures at a location approved by the Owner or the 

Owner's Representative until the Work is completed and is accepted. 
 

2. Provide such office structure for the exclusive use of the Owner. 
 

3. Bear all costs in relation to the furnishing, construction and removal 

of such office structure. 
 

4. Repair and refinish the area as directed by the Owner or the Owner's 

Representative. 
 

5. Construct such office structure and furnish such office structure as 

required by the Contract. 
 

6. Maintain such office structure in a sanitary condition and in proper 

repair, properly heat the structure, furnish the fuel and furnish all 

utilities and pay all utility charges. 
 

7. Install a telephone for the sole use of the Owner or the Owner's 

Representative and pay all service and local toll charges incurred as 

a result of the use of such telephone service. 
 

C. With the prior written approval of the Owner or the Owner's Representative 

any other Contractor may erect a substantial office structure at the Site for 

the use of such Contractor in relation to the Work. 
 

1. All toilet and sink facilities in any such office structure shall be 

connected to an approved sewage disposal system. 
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2. Such Contractor shall remove the temporary office structure from 

the Site and shall repair the Site and finish the area as directed by 

the Owner or the Owner's Representative. 
 

D. When adequate space is available in a building, the Contractor may transfer 

such office to available space with the prior written permission of the Owner 

or the Owner's Representative. 
 

E. Trailers providing comparable facilities may be accepted at the discretion 

of the Owner or the Owner's Representative. 

 

.12 - Rubbish Removal 

 
A. The Contractor shall: 

 

1. Keep the Work free from rubbish at all times. 
 

2. Clean all enclosed structures daily. 
 

3. Remove rubbish from the Site at least once a week. 
 

B. The Contractor shall conform with the following: 
 

1. Burning of rubbish shall not be permitted. 
 

2. All rubbish shall be lowered by way of chutes, taken down by hoists, 

or lowered in receptacles. Under no circumstances shall any rubbish 

be dropped or thrown from one (1) level to another inside or outside 

any building. 
 

.13 - Discontinuance, Changes and Removal 
 

The Contractor shall: 
 

A. Discontinue all temporary services required by the Contract when so 

directed by the Owner or the Owner's Representative. The discontinuance 

of any such temporary service prior to the completion of the Work shall not 

render the Owner liable for any additional cost entailed thereby. 
 

B. Remove and relocate such temporary facilities as directed by the Owner or 

the Owner's Representative without additional cost to the Owner, and shall 

restore the Site and the work to a condition satisfactory to the Owner. 

 

.14 - Project Identification 

 
A. No signs or advertisements shall be displayed on the site except as required 

by the Contract. 
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B. The Contractor shall Furnish, erect and maintain the Site, the exact location 

thereof to be designated by the Owner or the Owner's Representative, a 

construction sign, in the form provided by the Contract. 
 

.15 - Moisture and Condensation Control 

The Contractor shall provide for ventilation of all structures until Physical 

Completion and acceptance of the Work and shall control such ventilation to avoid 

excessive rates of drying of construction materials, including but not limited to 

concrete and to plaster, and to prevent condensation on sensitive surfaces. 
 

.16 - Protective Services 

The Contractor shall provide security services required by the Contract. 

 

 

01600 -- MATERIAL AND EQUIPMENT 

.01 - Storage and Protection 

A. Materials stored on the Site shall be neatly piled and protected, and shall be 

stored in an orderly fashion in locations that shall not interfere with the 

progress of the Work or with the daily functioning of the Institution. 
 

B. Should it become necessary during the course of the Work to move 

materials or equipment stored on the Site, the Contractor, at the direction of 

the Owner or the Owner's Representative, shall move such material or 

equipment. 
 

 
 

 

 
.01 - Final Cleanup 

01700 -- PROJECT CLOSE OUT 

A. The Contractor shall leave the Work ready for use and occupancy without 

the need of further cleaning of any kind. 
 

B. The Contractor shall remove all tools, appliances, projects signs, material 

and equipment from the premises as soon as possible upon completion of 

the Work. 
 

C. The Work is to be turned over to the Owner in new condition, in proper 

repair and in perfect adjustment. 

 

.02 - Required Close Out Documentation 

 
A. Prior to final payment the Owner shall receive the following documents as 

required by the Contract: 
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1. The Contractor's general guarantee. 
 

2. Specific guarantees, material, equipment and other items of work. 
 

3. All certificates obtained in connection with the Work. 
 

4. All final photographs of the Work. 
 

B. The Owner shall also receive from the Contractor prior to final payment: 
 

1. A complete listing of all Subcontractors, business addresses and 

items supplied by each such Subcontractor. 
 

2. A listing of manufacturer's of major materials, equipment and 

systems installed in the Work. 
 

3. A copy of all test data taken in connection with the Work. 
 

4. Three (3) copies of all operation and maintenance manuals. 
 

5. All keys, tools, screens, spare construction material, finishing 

material and equipment required to be furnish to the Owner as part 

of the Work. 
 

.03 - Orientation Instruction 

Prior to final payment appropriate maintenance personnel of the Owner shall be 

oriented and instructed by the Contractor in the operation of all systems and 

equipment as required by the Contract. 

 

.04 - Project Close Out Inspections 

 
A. When the Work has reached such a point of completion that the building or 

buildings, equipment or apparatus or any part thereof required by the Owner 

for occupancy or use can be so occupied and used for the purpose intended, 

the Owner or the Owner's Representative shall make a detailed inspection 

of the Work to insure that all requirements of the Contract have been met 

and that the Work is complete and is acceptable. 
 

B. A copy of the report of the inspection shall be furnished to the Contractor 

as the inspection progresses so that the Contractor may proceed without 

delay with any part of the Work found to be incomplete or defective. 
 

C. When the items appearing on the report of inspection have been completed 

or corrected, the Contractor shall so advise the Owner and the Owner's 

Representative. After receipt of the notification, the Owner or the Owner's 

Representative shall inform the Contractor of the date and time of final 

inspection. A copy of the report of the final inspection containing all 
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remaining contract exceptions, omissions and incompletions shall be 

furnished to the Contractor. 
 

D. After receipt of notification of completion and all remaining contract 

exceptions, omissions and incompletions from the Contractor, the Owner 

and the Owner's Representative shall make an inspection to verify 

completion of the exception items appearing on the report of final 

inspection. 

 

 

01720 -- PROJECT RECORD DOCUMENTS 

.01 - Project Record Drawings 

 
A. The purpose of the project drawings is to record the actual location of the 

Work in place including but not limited to underground lines, concealed 

piping within buildings, concealed valves and control equipment, and to 

record changes in the Work. 
 

B. In addition to the sets of contract drawings that are required by the 

Contractor on the Site to perform the Work, the Contractor shall maintain, 

at the Site, one (1) copy of all drawings, specifications and addenda that are 

part of the Contract as awarded. Each of these documents should be clearly 

marked "Project Record Copy", maintained in a clean and neat condition 

available at all times for inspection by the Owner or the Owner's 

Representative, and shall not be used for any other purpose during the 

progress of the Work. 
 

C. Project Record Requirements 
 

1. The Contractor shall mark-up the "Project Record Copy" to show: 
 

(a) Approved changes in the Work. 
 

(b) Location of underground Work and concealed Work. 
 

(c) Details not shown in the original Contract Documents. 
 

(d) Any relocation of Work. 
 

(e) All changed in dimensions. 
 

(f) All access doors. 
 

(g) Location of all plumbing, heating, ventilating, air 

conditioning or electrical assemblies. 
 

2. Such information shall include, but shall not be limited to: 
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(a) Footing depth in relation to finished grade elevations. 
 

(b) Any change in floor elevations. 
 

(c) Any structural changes. 
 

(d) Any substitutions. 
 

(e) Elevations and locations of all underground utilities, 

services, or structures referenced to permanent above- 

ground structures or monuments. 
 

(f) Designation of all utilities as to the size and use of such 

utilities. 
 

(g) All invert elevations of manholes. 
 

(h) The location of all utilities, services and appurtenances 

concealed in building structures that have been installed 

different from that required by the Contract. 
 

(i) Any approved change order. 
 

D. The Contractor shall keep the Project Record Documents up-to-date from 

day to day as the Work progresses. Appropriate documents are to be updated 

promptly and accurately; no Work is to be permanently concealed until all 

required information has been recorded. 
 

E. The project record drawings are to be submitted by the Contractor to the 

Owner or the Owner's Representative when all the Work is completed and 

is approved by the Owner and the Owner's Representative before the 

Contractor may request final payment. 

 

 

01740 -- WARRANTIES, GUARANTEES, AND BONDS 

See the Contract Documents for details. 
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ARTICLE 1 -- DEFINITIONS 

Section 1.01 - The following terms as used in the Contract Documents shall be defined 

as follows: 

 

Beneficial Occupancy - The use, occupancy or operation by the Owner of the Work, or 

any part thereof, as evidenced by a notification of Beneficial Occupancy executed by the 

Owner. 

 

Construction Completion - Acceptance by the Owner of the Work as evidenced by a 

Notification of Construction Completion executed by the Architect. 

 

Construction Manager - A person, persons, firm, partnership or corporation, regularly 

engaged in the management of construction projects, and so designated by the Owner. 

 

Consultant - A person, persons, firm, partnership or corporation providing Architectural, 

Engineering or other professional services, and so designated by the Owner. 

 

Contract - The agreement between the Owner and the Contractor consisting of the Contract 

Documents including all amendments and supplements thereto. 

 

Contract Documents - The Contract, Notice to Bidders, Bid Checklist, Bid Terms and 

Conditions, Contractor Reference Sheet, Contract Terms and Conditions, Bid Analysis 

Form, Affirmative Action Form, Change Order Form, Contractors Trade Payment 

Breakdown, Safety EHS Plan, Prevailing Wage Schedule, Information for Bidders, Form 

of Bid, General Conditions, General Requirements, Bonds, Drawings, Specifications, 

Addenda, Change Orders and any supplementary data together with all provisions of law 

deemed to be inserted in the Contract or incorporated by reference. 

 

Contractor - A person, persons, firm, partnership or corporation with whom the Contract 

is entered into by the Owner to perform the Work. 

 

Extra Work - Any work in addition to the Work initially required to be performed by the 

Contractor pursuant to the Contract. 

 

Furnish - To deliver to the site ready for installation. 

 

Install - To unload at the delivery point at the Site and perform every operation necessary 

to establish secure mounting and correct operation at the proper location. 

 

Owner – The Fashion Institute of Technology and/or its auxiliary corporations, as applicable. 

Owner's Representative - A person, persons, firm, partnership or corporation so designated 

by the Owner. 

 

Project - Work at the Site(s) carried out pursuant to one or more sets of Contract 

Documents. 
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Provide - To Furnish and Install complete in place and ready for operation and use. 
 

Shop Drawings - Diagrams, fabrication drawings, illustration, schedules, test data, 

performance charts, cuts brochures and other data which are submitted by the Contractor 

to the Architect and illustrate any portion of the Work. These drawings and data are 

reviewed and acted upon by the architect. 
 

Site - The area within the Contract limit, as indicated by the Contract. 
 

Subcontract - An agreement between the Contractor and Subcontractor for work on the 

Site. 
 

Subcontractor - A person, persons, firm, partnership or corporation under contract with 

the Contractor, or under contract with any subcontractor, to provide labor and material at 

the Site. 
 

Substantial Completion - Stage of construction at which the Architect determines there is 

a minimal amount of the Work to be completed, or Work to be corrected. 
 

Work - The performance of all obligations imposed upon the Contractor by the Contract. 
 

 

ARTICLE 2 -- CONTRACT DOCUMENTS 
 

Section 2.01 - Captions 
 

The table of contents, titles, captions, headings, running headlines and marginal notes 

contained herein and in said documents are solely to facilitate reference to various 

provisions of the Contract Documents and in no way affect the interpretation of the 

provisions to which they refer. 

 
Section 2.02 - Conflicting Conditions 

 

Should any provision in any of the Contract Documents be in conflict or inconsistent with 

any of the General Conditions or Supplements thereto, the General Conditions or 

Supplements thereto shall govern. 

 
Section 2.03 - Notice and Service Thereof 

Any notice to the Contractor from the Owner relative to any part of the Contract shall be 

in writing and service considered complete when said notice is mailed to the Contractor at 

the last address given by the Contractor, or when delivered in person to said Contractor or 

the Contractor's authorized representative. 
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Section 2.04 - Nomenclature 
 

Materials, equipment or other Work described in words which have a generally accepted 

technical or trade meaning shall be interpreted as having said meaning in connection with 

the Contract. 

 
Section 2.05 - Invalid Provisions 

 

If any term or provision of the Contract Documents or the application thereof to any person, 

firm or corporation or circumstance shall, to any extent, be determined to be invalid or 

unenforceable, the remainder of the Contract Documents, or the application of such terms 

or provisions to persons, firms or corporations or circumstances other than those to which 

it is held invalid or unenforceable, shall not be affected thereby and each term or provision 

of the Contract Documents shall be valid and be enforced to the fullest extent permitted by 

law. 

 

ARTICLE 3 -- INTERPRETATION OF CONTRACT DOCUMENTS 
 

Section 3.01 – Owner/Architect 
 

A. The Owner’s representative/Architect shall give all orders and directions 

contemplated under the Contract relative to the execution of the Work. The 

Architect shall determine the amount, quality, acceptability of the Work and shall 

decide all questions which may arise in relation to said Work. The Owner's 

estimates and decisions shall be final except as otherwise expressly provided. In the 

event that any question arises between the Owner and Contractor concerning the 

Contract, the decision of the Owner shall be a condition precedent to the right of 

the Contractor to receive any money or payment under the Contract. 

 

B. Any differences or conflicts concerning performance which may arise between the 

Contractor and other contractors performing Work for the Owner shall be adjusted 

and determined by the Owner’s representative. 

 

C. The Owner may act through a representative designated by the Owner. 

 
Section 3.02 - Meaning and Intent of Contract Documents 

 
The meaning and intent of all Contract Documents shall be as interpreted by the 

Architect. 
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Section 3.03 - Order of Preference 
 

A. Figured dimensions shall take precedence over scaled dimensions. Larger scale 

drawings shall take precedence over smaller scale drawings. Latest addenda shall 

take precedence over previous addenda and earlier dated drawings and 

specifications. 

 

B. Should a conflict occur in or between or among any parts of the Contract 

Documents that are entitled to equal preference, the better quality or greater 

quantity of material, of the more specific compared to the general, shall govern, 

unless the Architect/Owner’s representative directs otherwise. 

 

C. Drawings and specifications are complementary. Anything shown on the drawings 

and not mentioned in the specifications, or mentioned in the specifications and not 

shown on the drawings, shall have the same effect as if shown or mentioned in both. 

 

ARTICLE 4 -- MATERIALS AND LABOR 
 

Section 4.01 - Contractor's Obligations 
 

A. The Contractor shall, in a good workmanlike manner, perform all the Work 

required by the Contract Documents within the time specified in the Contract. 

 

B. The Contractor shall Furnish, erect, maintain, and remove such construction plant 

and such temporary Work as may be required for the performance of its work. The 

Contractor shall be responsible for the safety, efficiency and adequacy of the 

Contractor's plant, appliances and methods, and for damage which may result from 

failure or improper construction, maintenance or operation of said plant, appliances 

and methods. The Contractor shall comply with all terms of the Contract, and shall, 

carry on and complete the entire Work to the satisfaction of the Owner. 

 

C. Any labor, materials or means whose employment or utilization during the course 

of this Contract may tend to or in any way cause or result in strike, work stoppages, 

delays, suspension of Work or similar troubles by workmen employed by the 

Contractor, its subcontractors or material suppliers, or by any of the trades working 

in or about the buildings and premises where Work is being performed under this 

Contract, or by other contractors, their subcontractors or material suppliers pursuant 

to other contracts shall not be allowed. Any violation by the Contractor of this 

requirement may in the sole judgment of the Owner be considered as proper and 

sufficient cause for declaring the Contractor to be in default, and for the Owner to 

take action against the Contractor as set forth in the General Conditions Article 

entitled "Termination" or such other action as the Owner may deem proper. 
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Section 4.02 - Contractor's Title to Materials 
 

A. No materials or supplies for the Work shall be purchased by the Contractor or by 

any Subcontractor subject to any chattel mortgage or under a conditional sale or 

other agreement by which an interest is retained by any other party. The Contractor 

warrants that the Contractor has full, good and clear title to all materials and 

supplies used by the Contractor in the Work, or resold to the Owner pursuant to the 

Contract free from all liens, claims or encumbrances. 

 

B. All materials, equipment and articles which become the property of the Owner shall 

be new unless specifically stated otherwise. 

 
Section 4.03 - "Or Equal" Clause 

 
A. Whenever a material, article or piece of equipment is identified on the plans or in 

the specifications by reference to manufacturers' or vendors' names, trade names, 

catalogue number or make, said identification is intended to establish a standard. 

Any material, article or equipment of other manufacturers and vendors which 

performs satisfactorily the duties imposed by the general design may be considered 

equally acceptable provided that, in the opinion of the Architect/Engineer, the 

material, article or equipment so proposed is of equal quality, substance and 

function and the Contractor shall not Provide, Furnish or Install any said proposed 

material, article or equipment without the prior written approval of the 

Architect/Engineer. The burden of proof and all costs related thereto concerning the 

"or equal" nature of the substitute item, whether approved or disapproved, shall be 

borne by the Contractor. 

 

B. Where the Architect/Engineer, pursuant to the provisions of this Section, approves 

a product proposed by the Contractor and said proposed product requires a revision 

of the Work covered by this Contract, or the Work covered by other contracts, all 

changes to the Work of all contracts, revision or redesign, and all new drawings and 

details required therefore shall be provided by the Contractor at the cost of the 

Contractor and shall be subject to the approval of the Consultant. 

 

C. No substitution will be permitted which may result in a delay to the Project. 

 
Section 4.04 - Quality, Quantity and Labeling 

 
A. The Contractor shall Furnish materials and equipment of the quality and quantity 

specified in the Contract. 

 

B. When materials are specified to conform to any standard, the materials delivered to 

the Site shall bear manufacturer's labels stating that the materials meet said 

standards. 
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C. The above requirements shall not restrict or affect the Owner's right to test materials 

as provided in the Contract. 

 

D. The Contractor shall develop and implement quality control plans to assure itself 

and the Owner that all Work performed by the Contractor and its Subcontractors 

complies fully with all Contract requirements, and shall submit the plans to the 

Owner as required by the Contract. See Submittals Section of the General 

Requirements. The Contractor's quality control plans shall be independent of any 

testing or inspection performed by or on behalf of the Owner. 

 

ARTICLE 5 -- CONTRACTOR 
 

Section 5.01 - Supervision by Contractor 
 

A. The Contractor shall provide full-time competent supervision for the duration of 

the Contract; during the course of on-site work the Contractor shall provide a full- 

time on-site superintendent who shall have full authority to act for the Contractor 

at all times. The Superintendent shall be able to read, write and speak English 

fluently, as well as communicate with the workers. 

 

B. If at any time the supervisory staff is not satisfactory to the Owner, the Contractor 

shall, if directed by the Owner, immediately replace such supervisory staff with 

other staff satisfactory to the Owner. 

 

C. The Contractor shall remove from the Work any employee of the Contractor or of 

any Subcontractor when so directed by the Owner. 

 
Section 5.02 - Representations of Contractor 

 
The Contractor represents and warrants: 

 

A. That it is financially solvent and is experienced in and competent to perform the 

Work, and has the staff, equipment, subcontractors and suppliers available to 

complete the Work within the time specified for the Contract price. 

 

B. That it is familiar with all Federal, State or other laws, ordinances, orders, rules and 

regulations that may in any way affect the Work. 

 

C. That any temporary and permanent Work required by the Contract can be 

satisfactorily constructed, and that said construction will not injure any person or 

damage any property. 

 

D. That it has carefully examined the Contract and the Site of the Work and that, from 

the Contractor's own investigations and through the bid process and requirements 

is satisfied as to the nature and materials likely to be encountered, the character of 

equipment and other facilities needed 
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for the performance of the Work, the general and local conditions and all other 

materials or items which may affect the Work. 

 

E. That it is satisfied that the Work can be performed and completed as required in the 

Contract, and warrants that it has not been influenced by any oral statement or 

promise of the Owner or the Consultant. 

 

 
SECTION 5.03 – COPIES OF CONTRACT DOCUMENTS FOR 

CONTRACTORS 

A. The Owner shall furnish to the Contractor, without charge, up to five (5) copies of 

Contract Documents. 

 

B. Any sets in excess of the number mentioned above may be furnished to the 

Contractor at the cost of reproduction and mailing or delivery. 

 
SECTION 5.04 - MEETINGS 

 

The Contractor shall attend all meetings as directed by the Owner or the Owner's 

Representative. 

 
SECTION 5.05 – RELATED WORK 

 
To ascertain the relationship of its work to all Work required by the Contract Documents, 

the Contractor shall examine the Contract Documents for Work of its Contract and any 

related work of other contracts. 

 
SECTION 5.06 – ERRORS OR DISCREPANCIES 

 
The Contractor shall examine the Contract thoroughly before commencing the Work and 

report in writing any errors or discrepancies to the Owner or the Owner's Representative 

within five (5) days of discovery. 

 

 

ARTICLE 6 -- SITE CONDITIONS 

 
SECTION 6.01 – SUBSURFACE OR SITE CONDITIONS FOUND 

DIFFERENT 

A.     The Contractor acknowledges that the Contract  amount  set  forth  in  its  bid  includes 

such provisions which the Contractor deems proper for all Site 
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conditions the Contractor could reasonably anticipate encountering as indicated in 

the Contract or from the Contractor's inspection and examination of the Site prior 

to submission of bids. 

 
 

SECTION 6.02 – VERIFYING DIMENSIONS AND CONDITIONS 

A. The Contractor shall take all measurements and verify all dimensions and 

conditions at the Site before proceeding with the Work. If said dimensions or 

conditions are found to be in conflict with the Contract, the Contractor immediately 

shall refer said conflict to the Architect in writing. The Contractor shall comply 

with any revised Contract Documents. 

 

B. During the progress of Work, the Contractor shall verify all field measurements 

prior to fabrication of building components or equipment and proceed with the 

fabrication to meet field conditions. 

 

C. The Contractor shall consult all Contract Documents to determine exact location of 

all Work and verify spatial relationships of all Work. Any question concerning said 

location or spatial relationships may be submitted in a manner approved by the 

Architect. 

 

D. Special locations for equipment, pipelines, ductwork and other such items of Work, 

where not dimensioned on plans, shall be determined in consultation with other 

affected contractors. 

 

E. The Contractor shall be responsible for the proper fitting of the Work in place. 

 

 
SECTION 6.03 - SURVEYS 

Unless otherwise expressly provided in the Contract, the Owner shall furnish the 

Contractor all surveys of the property necessary for the Work, but the Contractor shall lay 

out the Work. 
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ARTICLE 7 -- INSPECTION AND ACCEPTANCE 

 
SECTION 7.01 – ACCESS TO THE WORK 

The Owner, the Owner's Representative, and the architect shall at all times have access to 

the Work and the Contractor shall provide proper facilities for said access. 

 

 
SECTION 7.02 – NOTICE FOR TESTING 

If the Contract Documents, the Owner's instructions, laws, rules, ordinances or regulations 

require that any Work be inspected or tested, the Contractor shall give the Architect and/or 

Owner’s representative a minimum of three (3) work days written notice of readiness of 

the Work for inspection or testing and the date fixed for said inspections or testing. 

 

 
SECTION 7.03 – REEXAMINATION OF WORK 

Reexamination of any part of the Work may be ordered by the Owner, and if so ordered, 

the Work must be uncovered by the Contractor. If said Work is found to be in  accordance 

with the Contract, the Owner shall pay the cost of reexamination. If said Work is not found 

to be in accordance with the Contract, the Contractor shall pay the cost of reexamination 

and replacement. 

 

 
SECTION 7.04 – INSPECTION OF WORK 

All Work, all materials whether or not incorporated in the Work, all processes of 

manufacture and all methods of construction shall be, at all times and places, subject to the 

inspection of the Owner or the Owner's Representative or the architect, and the Architect 

shall be the final judge of the quality and suitability of the Work, materials, processes of 

manufacture and methods of construction for the purposes for which said Work, materials, 

processes of manufacture and methods of construction are used. Any Work not approved 

by the Architect shall be reconstructed, made good, replaced or corrected immediately by 

the Contractor including all Work of other contractors destroyed or damaged by said 

removal or replacement. Rejected material shall be removed immediately from the Site. 

Acceptance of material and workmanship by the Owner shall not relieve the Contractor 

from the Contractor's obligation to replace all Work which is not in compliance with the 

Contract. 
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SECTION 7.05 – DEFECTIVE OR DAMAGED WORK 

If, in the opinion of the Owner, it is undesirable to replace any defective or damaged 

materials or to reconstruct or correct any portion of the Work damaged or not performed 

in accordance with the Contract, the compensation to be paid to the Contractor shall be 

reduced by an amount which, in the judgment of the Owner, shall be deemed to be 

equitable. 

 

SECTION 7.06 - TESTING 

All materials and equipment used in the Work shall be subject to inspection and testing in 

accordance with accepted standards to establish conformance with specifications and 

suitability for uses intended, unless otherwise specified in the Contract. If any Work  shall 

be covered or concealed without the approval or consent of the Architect, said Work shall, 

if required by the Architect, be uncovered for examination. Any inspection by the Architect 

or by a testing laboratory on behalf of the Owner does not relieve the Contractor of the 

responsibility to maintain quality control of materials, equipment and installation to 

conform to the requirements of the Contract. If any test results are below specified 

minimums, the Architect may order additional testing. The cost of said additional testing, 

any additional professional services required, and any other expenses incurred by the 

Owner as a result of said additional testing shall be at the Contractor's expense. The Owner 

may deduct such costs from moneys due the Contractor. 

 

 
SECTION 7.07 - ACCEPTANCE 

No previous inspection shall relieve the Contractor of the obligation to perform the Work 

in accordance with the Contract. No payment, either partial or full, by the Owner to the 

Contractor shall excuse any failure by the Contractor to comply fully with the Contract 

Documents. The Contractor shall remedy all defects and deficiencies, paying the cost of 

any damage to other Work resulting therefrom. 

ARTICLE 8 -- CHANGES IN THE WORK 

SECTION 8.01 - CHANGES 
 

A. Without invalidating the Contract, the Owner/Architect may order Extra Work or 

make changes by altering, adding to, or deducting from the Work, the Contract 

consideration being adjusted accordingly. No claims for Extra Work shall be 

allowed unless such Extra Work is ordered in writing by the Owner/Architect. No 

changes in the Work shall be made unless such Work is ordered in writing by the 

Owner/Architect or Owner’s Representative. If the time for completion is  affected 

by this change, the revised time for completion shall be included in the change 

order. The Owner may order the Contractor to perform the Extra Work and proceed 

under the Dispute Article. 
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B. The amount by which the Contract consideration is to be increased or decreased by 

any change order may be determined by the Owner by one or more of the following 

methods: 

 

1. By applying the applicable unit price or prices contained in the Contract. 

 

2. By estimating the fair and reasonable cost of the Extra Work: 

 

a. Labor, including all wages, required wage supplements and 

insurance required by law, paid to employees below the rank of 

superintendent directly employed at the Site. Wages are the 

prevailing rate of wages defined in the Contract Documents and 

supplemental updates. 

 

b. Premiums or taxes paid by the Contractor for worker's compensation 

insurance, unemployment insurance, FICA tax and other payroll 

taxes as required by law, net of actual and anticipated refunds and 

rebates. 

 

c. Materials 

 

d. Equipment, excluding hand tools, which in the judgment of the 

Owner, would have been or will be employed in the Work. It is  the 

duty of the Contractor to utilize either rented or self-owned 

equipment that is of a nature and size appropriate for the Work to be 

performed. The Owner reserves the right to determine reasonable 

and appropriate equipment sizing, and at the Owner’s discretion, to 

adjust the costs allowed to reflect a smaller or less elaborate piece 

of equipment more suitable for performance of the Extra Work. 

 

3. By determining the actual cost of the Extra Work in the same manner as in 

Article 8, Section 8.01, Subsection B. 2. except that the actual costs of the 

Contractor shall be used in lieu of estimated costs. 

 
 

C. The Owner shall have the option of determining by which method the Contractor 

shall proceed with said Extra Work. Wages are the prevailing rate of wages defined 

in the Contract Documents and supplemental updates. The Contractor shall submit 

a signed and notarized Labor Rate Worksheet(s) to the Owner to be used to 

determine hourly rates for various classifications of workers. The Contractor agrees 

to provide documentation verifying costs and calculations at the Owner's request. 
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D. Regardless of the method used by the Owner in determining the value of a change 

order, the Contractor shall, within the time-frame given by the Owner, submit to 

the Owner or Owner's Representative a detailed breakdown of the Contractor's 

estimate of the value of the omitted or Extra Work. 

 

E. Unless otherwise specifically provided for in a change order, the compensation 

specified therein for Extra Work includes full payment for the Extra Work covered 

thereby, and the Contractor waives all rights to any other compensation for said 

Extra Work, damage or expense. 

 

F. The Contractor shall furnish satisfactory bills, payrolls and vouchers covering all 

items of cost and when requested by the Owner shall give the Owner access to all 

accounts and records relating thereto, including records of subcontractors and 

material suppliers. 

 

G. Increased bonding costs for the Work which may result from Owner issued 

Changes in the Work will be addressed by the Owner at the completion of the 

Project Work upon submission of satisfactory proof of Contractor's increased cost. 

 

H. Increased contractual liability insurance premium costs which may result from 

changes in the Work will be addressed by the Owner at the completion of the Work 

upon submission of satisfactory proof of Contractor’s increased cost. 

 

 
 

SECTION 8.02 – OVERHEAD AND PROFIT ALLOWANCE 
 

A. See Example A for changes in the Work performed directly by the Contractor, whether a base 

cost is arrived at by estimated cost or actual cost method; add to base cost a sum equal to twenty 

percent. See Exceptions - Paragraphs “D” and “E”. 

  

Example A: 

Contractor base cost                                                                                                           $1,000 

20% overhead and profit                                                                                                        200 

Total                                                                                                                                   $1,200 

  

B. See Example B for changes in the Work performed by a Subcontractor under contract with 

the Contractor, where estimated or actual cost is Ten Thousand Dollars ($10,000.00) or less; add 

to the base cost a sum equal to twenty percent of cost, for the benefit of the Subcontractor. For 

the benefit of the  Contractor; add an additional sum equal to ten percent of the Subcontractor’s 

base cost. 

  

Example B: 

Subcontractor base cost                                                                                                      $1,000 

20% Subcontractor overhead and profit                                                                                  200 

Subcontractor Total                                                                                                            $1,200 

10% Contractor overhead and profit on base cost                                                                   100 

Total                                                                                                                                    $1,300 
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C. See Example C for changes in the Work performed by a Subcontractor, under contract with 

the Contractor, which exceeds a base cost of Ten Thousand Dollars ($10,000) in estimated or 

actual cost; add to the base cost a sum equal to twenty percent of cost for the benefit of the 

Subcontractor. For the benefit of the Contractor; add an additional sum equal to ten percent of 

the first Ten Thousand Dollars ($10,000) of the Subcontractor’s base cost, plus five percent of 

the next Ninety Thousand Dollars ($90,000) of the Subcontractor’s base cost, plus three percent 

of any sum in excess of One Hundred Thousand Dollars ($100,000) of the Subcontractor’s base 

cost. 

  

  

Example C: 

Subcontractor base cost                                                                                                  $200,000 

20% Subcontractor overhead and profit                                                                             40,000 

Subcontractor Total                                                                                                        $240,000 

10% Contractor overhead and profit on first $10,000 base cost                                           1,000 

5% on next $90,000 base cost                                                                                              4,500 

3% on base cost over $100,000                                                                                            3,000 

Total                                                                                                                                $248,500 

  

D. See Example D for overhead and profit on major equipment such as: switchgear, 

transformers, air handling units, boilers, etc. For extra equipment purchases by the Contractor or 

Subcontractors which exceeds a base cost of Ten Thousand dollars ($10,000) in estimated or 

actual cost; add to the base cost for the benefit of the Contractor a sum equal to ten percent of 

the first Ten Thousand dollars ($10,000) of the vendor’s base cost plus five percent of the next 

Ninety Thousand dollars ($90,000) of the vendor’s base cost, plus three percent of any sum in 

excess of One Hundred Thousand dollars ($100,000) of the vendor’s base cost. If the equipment 

is supplied by the Subcontractor, the Contractor is entitled to a maximum of ten (10) percent of 

the first Ten Thousand dollars ($10,000) of the base cost. 

  

Example D: 

Vendor base cost                                                                                                         $200,000 

10% Contractor or Subcontractor overhead and profit on first $10,000 base cost           1,000 

5% on next $90,000 base cost                                                                                           4,500 

3% on base cost over $100,000                                                                                         3,000 

Contractor or Subcontractor Total                                                                               $208,500 

10% Contractor overhead and profit on first $10,000 base cost when equipment 

is supplied by the Subcontractor, no other mark-up allowed                                            1,000 

Total                                                                                                                             $209,500 

  

E. See Example E for overhead and profit on a material only Change Order. For increased 

material purchases by the Contractor or Subcontractors which exceed a base cost of Ten 

Thousand dollars ($10,000) in estimated or actual costs; add to the base cost for the benefit of 

the Contractor a sum equal to ten percent of the first Ten Thousand dollars ($10,000) of the 

supplier’s cost plus five percent of the next Ninety Thousand dollars ($90,000) of the supplier’s 

cost, plus three percent of any sum in excess of One Hundred Thousand dollars ($100,000) of 

the supplier’s cost. If the material is supplied by the Subcontractor, the Contractor is entitled to a 

maximum of ten (10) percent of the first Ten Thousand dollars ($10,000) of the base cost. 

  



14  

  

Example E: 

Material cost (net difference between original contract and revised)                           $200,000 

10% Contractor or Subcontractor overhead and profit on first $10,000 base cost             1,000 

5% on next $90,000 base cost                                                                                             4,500 

3% on base cost over $100,000                                                                                           3,000 

Contractor or Subcontractor Total                                                                                 $208,500 

10% Contractor overhead and profit on first $10,000 base cost when material 

is supplied by the Subcontractor, no other mark-up allowed                                              1,000 

Total                                                                                                                               $209,500 

  

  

F. Other than the overhead and profit described in General Conditions Section 7.02A, no further 

overhead and profit will be allowed for changes to the Work performed by a Subcontractor 

under Subcontract with the Contactor or for major equipment or material supplier determined to 

be an affiliate of or controlled by the Contractor. An affiliate is considered any firm or entity in 

which the Contractor or any individual listed on the Contractor’s NYS Vendor Responsibility 

Questionnaire either owns 5% or more of the shares of, or is one of the five largest shareholders, 

a director, officer, member, partner or proprietor of said Subcontractor, major equipment or 

material supplier; a controlled firm is any firm or entity which, in the opinion of the Owner, is 

controlled by the Contractor or any individual listed on the Contractor’s NYS Vendor 

Responsibility Questionnaire. 

  

1. The Owner, in its sole and exclusive discretion, will determine if a firm or entity is an affiliate 

of or controlled by the Contractor. 

  

G. No overhead and profit shall be paid for changes in the Work performed by a Subcontractor 

not under Subcontract with the Contractor. No overhead and profit shall be paid on the premium 

portion of overtime pay. Where the changes in the Work involve both an increase and a 

reduction in similar or related Work, the overhead and profit allowance shall be applied only to 

the cost of the increase that exceeds the cost of the reduction. 

  

SECTION 8.02A – DEDUCT CHANGE ORDER 
  

The amount of credit to be allowed by the Contractor to the Owner for a deletion or change 

which results in a decrease in the Contract amount shall be as determined by the Owner. The 

credit shall include the overhead and profit allocable to the deleted or changed Work unless the 

Owner, in its sole and exclusive discretion, determines otherwise. 
 

SECTION 8.03 – FORM OF CHANGE ORDERS 
 

All Change Orders shall be processed, executed and approved on AIA document G701, 

which is included herein and made part of the Contract Documents. No alteration to this 

form shall be acceptable to the Owner and no payment for Extra Work shall be due the 

Contractor unless it executes a Change Order on said form. 
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ARTICLE 9 -- TIME OF COMPLETION 

SECTION 9.01 – TIME OF COMPLETION 
 

A. The Work shall be commenced at the time stated in the Owner's written notice to 

proceed, and shall be completed no later than the time of completion specified in 

the Contract Documents. Notwithstanding anything to the contrary, a schedule 

submitted by the Contractor showing a time of completion earlier than that specified 

in the Contract shall not entitle the Contractor to any additional compensation in 

the event the earlier time of completion is not realized. 

 

B. It is hereby understood and mutually agreed, by and between the Contractor and 

the Owner, that the time for completion of the Work, as specified in the Contract 

Documents, is an essential and material condition of the Contract. 

 

C. The Contractor agrees that the Work shall be prosecuted regularly, diligently and 

uninterruptedly at such rate of progress as shall insure full completion thereof 

within the time specified. It is expressly understood and agreed, by and between the 

Contractor and the Owner, that the time for completion of the Work described 

herein is a reasonable time for completion of the same. 

 

D. If the Contractor shall neglect, fail or refuse to complete the Work within the time 

specified, or any proper extension thereof granted by the Owner, the Contractor 

agrees to pay to the Owner for loss of beneficial use of the structure an amount 

specified in the Contract, not as a penalty, but as liquidated damages, for each and 

every calendar day that the Contractor is in default. Default shall include 

abandonment of the Work by the Contractor. 

 

E. Said amount of liquidated damages is agreed upon by and between the Contractor 

and the Owner because of the impracticability and extreme difficulty of fixing and 

ascertaining the actual damages which the Owner would sustain for loss of 

beneficial use of the structure in the event of delay in completion, and said amount 

is agreed to be the amount of damages sustained by the Owner and said amount 

may be retained from time to time by the Owner. 
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F. It is further agreed that time is of the essence for each and every portion of the 

Work. In any instance in which additional time is allowed for the completion of any 

Work, the new time of completion established by said extension shall be of the 

essence. The Contractor shall not be charged with liquidated damages or any excess 

cost if the Owner determines that the Contractor is without fault and that the delay 

in completion of the Work is due: 

 

1. to an unforeseeable cause beyond the control and without the fault of, or 

negligence of the Contractor, and approved by the Owner, including, but 

not limited to, acts of God or of public enemy, acts of the Owner, fires, 

epidemics, quarantine, restrictions, strikes, freight embargoes and unusually 

severe weather; and 

 

2. to any delays of Subcontractors or suppliers occasioned by any of the causes 

specified in Subsections 1. of this paragraph. 

 

The Contractor shall, within ten (10) days from the beginning of any such delay, 

notify the Owner, in writing, of the causes of the delay. 

 

G. The time for completion can be extended only by Change Order approved by the 

Owner and may be extended for: 

 

1. all of the Work, or 

 

2. only that portion of the Work altered by the Change Order. 

 

H. The foregoing liquidated damages are intended to compensate the Owner only for 

the loss of beneficial use of the structure. In addition, the Contractor shall be liable 

to the Owner for whatever actual damages (other than actual loss of beneficial use) 

the Owner may incur as a result of any actions or inactions of the Contractor or its 

Subcontractors including, without limitation, interest expense and carrying costs, 

liabilities to other Contractors working on the project or other third parties, job 

extension costs and other losses incurred by the Owner. The provisions of this 

paragraph are for the exclusive use of the Owner, and shall not accrue to other 

contractors or third parties. 
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ARTICLE 10 -- TERMINATION OR SUSPENSION 

 
 

SECTION 10.01 – TERMINATION FOR CAUSE 
 

In the event that any provision of the Contract is violated by the Contractor or by any 

Subcontractor, the Owner may serve written notice upon the Contractor and upon the 

Contractor's surety, if any, of the Owner's intention to terminate the Contract; such notice 

shall contain the reasons for the intention to terminate the Contract upon a date specified 

by the Owner. If the violation or delay shall not cease or arrangements satisfactory to the 

Owner shall not be made, the Contract shall terminate upon the date so specified by the 

Owner. In the event of any such termination, the Owner may take over the Work and 

prosecute same to completion by Contract or otherwise for the account and at the expense 

of the Contractor, and the Contractor and Contractor's surety shall be liable to the Owner 

for all costs occasioned the Owner thereby. In the event of such termination the Owner may 

take possession of and may utilize such materials, appliances and plant as may be on the 

Site and necessary or useful in completing the Work. 

 
 

SECTION 10.02 – TERMINATION FOR CONVENIENCE OF OWNER 

The Owner, at any time, may terminate the Contract in whole or in part. Any such 

termination shall be effected by delivering to the Contractor a notice of termination 

specifying the extent to which performance of Work under the Contract is terminated and 

the date upon which the termination becomes effective. Upon receipt of the notice of 

termination, the Contractor shall act promptly to minimize the expenses resulting from the 

termination. The Owner shall pay the Contractor for Work of the Contract performed by 

the Contractor and accepted by the Owner for the period extending from the date of the last 

approved Application for Payment up to the effective date of the termination, including 

retainage. In no event shall the Contractor be entitled to compensation in excess of the total 

consideration of the Contract. . In the event of such termination the Owner may take over 

the Work and prosecute the Contract to completion and may take possession of and may 

utilize such materials, appliances, and equipment as may be on the Site and necessary or 

useful in completing the Work. 

 

 
SECTION 10.03 – OWNER’S RIGHT TO DO WORK 

 
The Owner may, after notice to the Contractor, without terminating the Contract and 

without prejudice to any other right or remedy the Owner may have, perform or have 

performed by others all of the Work or any part thereof and may deduct the cost thereof 

from any moneys due or to become due the Contractor. 
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SECTION 10.04 – SUSPENSION OF WORK 
 

A. The Owner may order the Contractor in writing to suspend, delay or interrupt 

performance of all or any part of the Work for a reasonable period of time as the 

Owner may determine. The order shall contain the reason or reasons for issuance 

which may include but shall not be limited to the following: latent field conditions, 

substantial program revisions, acquisition of rights of way or real property, 

financial crisis, labor disputes, civil unrest or acts of God. 

 

B. Upon receipt of a suspension order, the Contractor shall, as soon as practicable, 

cease performance of the Work as ordered and take immediate affirmative measures 

to protect such Work from loss or damage. 

 

C. The Contractor specifically agrees that such suspension, interruption or delay of the 

performance of the Work pursuant to this Article shall not increase the cost of 

performance of the Work of this Contract. 

 

D. Time for completion of the Work may be extended to such time as the Owner 

determines shall compensate for the time lost by the suspension, interruption or 

delay, such determination to be set forth in writing. 

 

 

ARTICLE 11 -- DISPUTES 

 
SECTION 11.01 – CLAIMS FOR EXTRA WORK 

 
A. If the Contractor claims that any Work which the Contractor has been ordered to 

perform will be Extra Work, or that any action or omission of the Owner is contrary 

to the terms and provisions of the Contract and will require the Contractor to 

perform Extra Work the Contractor shall: 

 

1. Promptly comply with said order. 

 

2. File with the Owner and the architect within fifteen (15) working days after 

being ordered to perform the Work claimed by the Contractor to be Extra 

Work or within fifteen (15) working days after commencing performance 

of the Work, whichever date shall be earlier, or within fifteen 

(15) working days after the said action or omission on the part of the Owner 

occurred, a written notice of the basis of the Contractor's claim, including 

estimated cost, and request for a determination thereof. 



19  

3. Proceed diligently, pending and subsequent to the determination of the 

Owner with respect to any said disputed matter, with the performance of the 

Work in accordance with all instructions of the Owner. 

 

B. No claim for Extra Work shall be allowed unless the same was done pursuant to a 

written order of the Owner. The Contractor's failure to comply with any or all parts 

of this Article shall be deemed to be: 

 

1. a conclusive and binding determination on the part of the Contractor that 

said order, Work, action or omission does not involve Extra Work and is 

not contrary to the terms and provisions of the Contract, 

 

2. a waiver by the Contractor of all claims for additional compensation or 

damages as a result of said order, Work, action or omission. 

 

C. The value of claims for Extra Work, if allowed, shall be determined by the methods 

described in the Contract. 

 
 

SECTION 11.02 – CLAIMS FOR DELAY 
 

No claims for increased costs, charges, expenses or damages of any kind shall be made by 

the Contractor against the Owner for any delays or hindrances from any cause whatsoever; 

provided that the Owner, in the Owner's discretion, may compensate the Contractor for any 

said delays by extending the time for completion of the Work as specified in the Contract. 

 
 

SECTION 11.03 – FINALITY OF DECISIONS 
 

A. Any decision or determination of the Architect, Owner or the Owner's 

Representative shall be final, binding and conclusive on the Contractor unless the 

Contractor shall, within ten (10) working days after said decision, make and deliver 

to the Owner a verified written statement of the Contractor's contention that said 

decision is contrary to a provision of the Contract. The Owner shall determine the 

validity of the Contractor's contention. Pending the decision of the Owner, the 

Contractor shall proceed in accordance with the original decision. 

 

B. Wherever it is required in the Contract that an application must be made to the 

Owner or a determination made by the Owner, the decision of the Owner on said 

application or the determination of the Owner under the Contract shall be final, 

conclusive and binding upon the Contractor unless the Contractor, within ten (10) 

working days after receiving notice of the Owner's decision or determination, files 

a written statement with the Owner that the Contractor reserves the Contractor's 

rights in connection with the matters covered by said decision or determination. 
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ARTICLE 12 -- SUBCONTRACTS 

SECTION 12.01 – SUBCONTRACTING 

A. The Contractor may utilize the services of Subcontractors subject to the bid terms and 

conditions. 

 

B. The Contractor shall submit to the Owner, in writing, the name of each proposed 

Subcontractor as required by the Contract or earlier when requested. The Owner 

reserves the right to disapprove any proposed Subcontractor. Such disapproval shall 

not result in additional cost to the Owner. 

 

C. The Contractor shall be fully responsible for the Work, acts and omissions of 

Subcontractors, and of persons either directly or indirectly employed by 

Subcontractors. 

 

D. The Contractor shall cause appropriate provisions to be inserted in all subcontracts 

relative to the Work to bind Subcontractors to the Contractor by the terms of the 

Contract Documents insofar as applicable to the work of Subcontractors. 

 

E. The Contractor's use of Subcontractors shall not diminish the Contractor's 

obligation to complete the Work in accordance with the Contract Documents. The 

Contractor shall control and coordinate the work of Subcontractors. 

 

F. Nothing contained in the Contract or any subcontract shall create any contractual 

relationship between Subcontractors and the Owner. 
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ARTICLE 13 -- CONTRACT COORDINATION AND COOPERATION 

 
SECTION 13.01 – COOPERATION WITH OTHER 

CONTRACTORS 

A. During the progress of the Work, other contractors may be engaged in performing 

work. The Contractor shall coordinate the Contractor's Work with the work of said 

other contractors in such a manner as the Owner may direct. 

 

B. If the Owner shall determine that the Contractor is failing to coordinate the Work 

with the work of other contractors as the Owner has directed: 

 

1. the Owner shall have the right to withhold any payments due under the 

Contract until the Owner's directions are complied with by the Contractor; 

and 

 

2. the Contractor shall assume the defense and pay on behalf of the Owner any 

and all claims or judgments or damages and from any costs or damages to 

which the Owner may be subjected or which the Owner may suffer or incur 

by reason of the Contractor's failure to promptly comply with the Owner's 

directions. 

 

C. If the Contractor notifies the Owner, in writing, that another contractor on the Site 

is failing to coordinate the work of said contractor with the Work, the Owner shall 

investigate the charge. If the Owner finds it to be true, the Owner shall promptly 

issue such directions to the other contractor with respect thereto as the situation 

may require. The Owner shall not be liable for any damages suffered  by the 

Contractor by reason of the other contractor's failure to promptly comply with the 

directions so issued by the Owner, or by reason of another contractor's default in 

performance. 

 

D. Should the Contractor sustain any damage through any act or omission of any other 

contractor having a contract with the Owner or through any act or omission of any 

Subcontractor of said other contractor, the Contractor shall have no claim against 

the Owner for said damage. 

 

E. Should any other contractor having or which shall have a contract with the Owner 

sustain damage through any act or omission of the Contractor or through any act or 

omission of a Subcontractor, the Contractor shall reimburse said other contractor 

for all said damages and shall indemnify and hold the Owner harmless from all said 

claims. 
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F. The Owner cannot guarantee the responsibility, efficiency, unimpeded operations 

or performance of any Contractor. The Contractor acknowledges these conditions 

and shall bear the risk of all delays including, but not limited to, delays caused by 

the presence or operations of other contractors and delays attendant upon any 

construction schedule approved by the Owner and the Owner shall not incur any 

liability by reason of any delay. 

 

 
SECTION 13.02 – SEPARATE CONTRACTS 

 
A. The Owner may award other contracts, work under which may proceed 

simultaneously with the execution of the Work. The Contractor shall coordinate the 

Contractor's operations with those of other contractors as directed by the Owner. 

Cooperation shall be required in the arrangements for access, the storage of material 

and in the detailed execution of the Work. 

 

B. The Contractor shall keep informed of the progress and workmanship of other 

contractors and any Subcontractors and shall notify the Owner in writing 

immediately of lack of progress or defective workmanship on the part of other 

contractors or subcontractors, where said delay or defective workmanship may 

interfere with the Contractor's operations. 

 

C. Failure of a Contractor to keep so informed and failure to give notice of lack of 

progress or defective workmanship by others shall be construed as acceptance by 

the Contractor of said progress and workmanship as being satisfactory for proper 

coordination with the Work. 

 

D. Where the Contractor shall perform Work in close proximity to work of other 

contractors or subcontractors, or where there is evidence that Work of the 

Contractor may interfere with work of other contractors or subcontractors, the 

Contractor shall assist in arranging space conditions to make satisfactory 

adjustment for the performance of said work and the Work. If the Contractor 

performs work in a manner which causes interference with the work of other 

contractors or subcontractors, the Contractor shall make changes necessary to 

correct the condition. 

 

 

 
SECTION 13.03 – COORDINATED COMPOSITE DRAWINGS 

 

The Contractor shall prepare coordinated composite scale reproducible drawings and 

sections, on reproducible paper, clearly showing how the Work of the Contractor is to be 

performed in relation to work of other contractors or subcontractors. 
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ARTICLE 14 -- PROTECTION OF RIGHTS, PERSONS AND 

PROPERTY 

 
SECTION 14.01 – ACCIDENT PREVENTION 

 
The Contractor shall, at all times, take every precaution against injuries to persons or 

damage to property and for the safety of persons on or about the Site or engaged in the 

performance of the Work. 

 

 
SECTION 14.02 – SAFETY PROGRAMS 

 
The Contractor shall be responsible for the initiation, maintenance and supervision of 

safety precautions and programs in connection with the Work. 

 

 
SECTION 14.03 – PROTECTION OF WORK AND PROPERTY 

A. The Contractor shall, at all times, guard the Owner's property from injury or loss in 

connection with the Work. The Contractor shall, at all times, guard and protect the 

Contractor's Work, and adjacent property. The Contractor shall replace or make 

good any said loss or injury unless said loss or injury is caused directly by the 

Owner. 

 

B. The Contractor shall have full responsibility to protect and maintain all materials 

and supplies on and off site in proper condition and forthwith repair, replace and 

make good any damage thereto until construction completion. The Contractor shall 

maintain an inventory of all materials and supplies for the Project that are delivered 

to the Site or approved for off-site storage facilities. 

 

C. The Contractor shall report any loss, theft, burglary, vandalism or damage of 

materials or installed work to the Owner by phone and fax as soon as it is 

discovered. If vandalism, theft, or burglary are suspected as the cause of the loss, 

the Contractor shall notify site security personnel and the municipal police. The 

Contractor shall also protect the place of the loss until released from protection by 

the Owner or the Owner's Representative. The Contractor shall insure that no 

potential evidence relating to the loss is removed from the place of the loss. 



24  

SECTION 14.04 – ADJOINING PROPERTY 
 

The Contractor shall protect all adjoining property and shall repair or replace any said 

property damaged or destroyed during the progress of the Work. 

 
 

 

SECTION 14.05 – RISKS ASSUMED BY THE CONTRACTOR 

A. The Contractor solely assumes the following distinct and several risks whether said 

risks arise from acts or omissions, whether supervisory or otherwise, of the Owner, 

of any Subcontractor, of third persons or from any other cause, including 

unforeseen obstacles and difficulties which may be encountered in the execution of 

the Work, whether said risks are within or beyond the control of the Contractor and 

whether said risks involve any legal duty, primary or otherwise, imposed upon the 

Owner, excepting only risks which arise from faulty designs as shown by the plans 

and specifications or from the negligence of the Owner or the Owner's members, 

officers, representatives or employees that caused the loss, damage or injuries 

hereinafter set forth: 

 

1. The risk of loss or damage, includes direct or indirect damage or loss, of 

whatever nature to the Work or to any plant, equipment, tools, materials or 

property furnished, used, installed or received by the Owner, the 

Construction Manager, the Contractor or any Subcontractor, material or 

workmen performing services or furnishing materials for the Work. The 

Contractor shall bear said risk of loss or damage until construction 

completion or until completion or removal of said plant, equipment, tools, 

materials or property from the Site and the vicinity thereof, whichever event 

occurs last. In the event of said loss or damage, the Contractor immediately 

shall repair, replace or make good any said loss or damage. 

 

2. The risk of claims, just or unjust, by third persons against the Contractor or 

the Owner and the Construction Manager on account of wrongful death, 

bodily injuries and property damage, direct or consequential, loss or damage 

of any kind whatsoever arising or alleged to arise out of or as a result of or 

in connection with the performance by the Contractor of the Work, whether 

actually caused by or resulting from the performance of the Work, or out of 

or in connection with the Contractor's operations or presence at or in the 

vicinity of the Site. The Contractor shall bear the risk for all deaths, injuries, 

damages or losses sustained or alleged to have been sustained prior to the 

construction completion of the Work. The  Contractor shall bear the risk for 

all deaths, injuries, damages or losses sustained or alleged to have been 

sustained resulting from the Contractor's negligence or alleged negligence 

which is discovered, appears or is manifested after acceptance by the 

Owner. 
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3. The Contractor assumes entire responsibility and liability for any and all 

damage or injury of any kind or nature whatsoever, including death 

resulting therefrom, to all persons, whether employees of the Contractor or 

otherwise, and to all property, caused by, resulting from, arising out of or 

occurring in connection with the execution of the Work. If any person shall 

make said claim for any damage or injury, including death resulting 

therefrom, or any alleged breach of any statutory duty or obligation on the 

part of the Owner, the Owner's Representative, Construction Manager, 

servants and employees, the Contractor shall assume the defense and pay 

on behalf of the Owner, the Owner's Representative, the Construction 

Manager, servants and employees, any and all loss, expense, damage or 

injury that the Owner, the Owner's Representative, Construction Manager, 

servants and employees, may sustain as the result of any claim, provided 

however, the Contractor shall not be obligated to indemnify the Owner, the 

Owner’s Representative, Construction Manager, servants and employees 

for their own negligence, if any. The Contractor agrees to assume, and pay 

on behalf of the Owner and the Owner's Representative, Construction 

Manager, servants and employees, the defense of any action at law or equity 

which may be brought against the Owner and the Owner's Representative, 

Construction Manager, servants and employees. The assumption of defense 

and liability by the Contractor includes, but is not limited to the amount of 

any legal fees associated with defending, all costs of investigation, expert 

evaluation and any other costs including any judgment or interest or penalty 

that may be entered against the Owner and the Owner's Representative, 

Construction Manager, servants and employees, in any said action. 

 

4. The Contractor is advised that the Work required under this Contract may 

impose certain obligations and requirements mandated by the U.S. 

Department of Labor Occupational Safety and Health Administration 

regulations, Title 29 CFR Part 1926.62 Lead Exposure in Construction, 

relative to the potential exposure to lead by its employees. The Contractor 

assumes entire responsibility and liability for complying fully in all respects 

with these regulations. 

 

B. The Contractor's obligations under this Article shall not be deemed waived, limited 

or discharged by the enumeration or procurement of any insurance for liability for 

damages. The Contractor shall notify its insurance carrier within twenty four (24) 

hours after receiving a notice of loss or damage or claim from  the Owner. 
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The Contractor shall make a claim on its insurer specifically under the provisions 

of the contractual liability coverages and any other coverages afforded the Owner 

including those of being an additional insured where applicable. 

 

C. Neither Final Acceptance of the Work nor making any payment shall release the 

Contractor from the Contractor's obligations under this Article. The enumeration 

elsewhere in the Contract of particular risks assumed by the Contractor or of 

particular claims for which the Contractor is responsible shall not be deemed to 

limit the effect of the provisions of this Article or to imply that the Contractor 

assumes or is responsible for only risks or claims of the type enumerated; and 

neither the enumeration in this Article nor the enumeration elsewhere in the 

Contract of particular risks assumed by the Contractor of particular claims for 

which the Contractor is responsible shall be deemed to limit the risks which the 

Contractor would assume or the claims for which the Contractor would be 

responsible in the absence of said enumerations. 

 

Upon the conclusion of any action, proceeding or lawsuit, should a final binding 

determination of responsibility be made which allocates responsibility to the 

Owner, or the Owner’s members, officers, employees or representatives, the Owner 

agrees that the obligation to indemnify and hold harmless shall not be applicable to 

the portion of any uninsured money judgment for which the Owner is responsible, 

and the Owner agrees to pay the Contractor the percentage of uninsured defense 

costs which the Contractor incurred based upon an apportionment of the Owner’s 

allocated responsibility. 

 

The Contractor agrees that any claim or costs of the Owner and/or Construction 

Manager arising from obligations in this Article and/or Article 15 shall be set off 

or deducted from payments due the Contractor. 

 

 

ARTICLE 15--INSURANCE AND CONTRACT SECURITY 

 
SECTION 15.01 – INSURANCE PROVIDED BY CONTRACTOR 

A. The Contractor shall procure and maintain all of the insurance required under this 

Article until all Work, including punch list items, is complete. 

 

The Contractor shall provide insurance as follows: 

 

1. Workers’ Compensation and Employers Liability Insurance 

 

a. Statutory Workers’ Compensation (including occupational disease) 
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b. Employers Liability (with a minimum limit of $1,000,000) New 

York Statutory Endorsement 

 

2. Commercial General Liability (CGL) with a combined single limit for 

Bodily Injury, Personal Injury and Property Damage of at least $2,000,000 

per occurrence & aggregate. The limit may be provided through a 

combination of primary and umbrella/excess liability policies. 

 

Coverage shall provide and encompass the following: 

 

a. Written on an occurrence form; 

 

b. Endorsement naming the following as additional insureds: The 

Fashion Institute of Technology, its auxiliary corporations, the State 

University of New York, the New York City Department of 

Education and the City and State of New York, the Construction 

Manager (if applicable) and other entities specified. 

 

c. Policy or policies must be endorsed to be primary as respects the 

coverage afforded the Additional Insureds and such policy shall be 

primary to any other insurance maintained by the Owner. Any other 

insurance maintained by the Owner shall be excess of and shall not 

contribute with the Contractor’s or Subcontractor’s insurance, 

regardless of the “other insurance” clause contained in the Owner’s 

own policy of insurance. 

 

3. Commercial Automobile Liability and Property Damage Insurance 

covering all owned, leased, hired and non-owned vehicles used in 

connection with the Work with a combined single limit for Bodily Injury 

and Property Damage of at least $1,000,000 per occurrence. The limit  may 

be provided through a combination of primary and umbrella/excess liability 

policies. 

 

4. Umbrella/excess liability insurance with limits of: 

 

$5,000,000 per occurrence 

$5,000,000 general aggregate 

 

 

B. Before commencement of Work, the Contractor shall submit to the Owner for 

approval two (2) Certificates of Insurance, indicating the Project. Certificates shall 

provide thirty (30) days’ written notice prior to the cancellation, non- renewal, or 

material modification of any policy. Upon request, the Contractor shall furnish the 

Owner and the Construction Manager with certified copies of each policy. In 

addition, where applicable, the Contractor shall provide copies of Certificates of 

Insurance to the Construction Manager. 
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Certificates shall be forwarded to Owner in care of:   

 

Sam Li  

Purchasing Deputy Director 

FIT Purchasing 

333 Seventh Avenue, 15th Floor 

New York, NY 10001 

 

Certificate(s) of Insurance, when submitted to the Owner, constitutes a warranty by 

the Contractor that the insurance coverage described is in effect for the policy term 

shown. 

 

Should the Contractor engage a Subcontractor, the same conditions as are 

applicable to the Contractor under these insurance requirements shall apply to each 

Subcontractor of every tier. Proof thereof shall be supplied to the Owner at the 

address listed above. 

 

C. All insurance required to be procured and maintained must be procured from 

insurance companies licensed to do business in the State of New York and rated at 

least B+ by A.M. Best and Company, or meet such other requirements as are 

acceptable to the Owner. 

 

D. Should the Contractor fail to provide or maintain any insurance required by this 

Contract, the Owner may, after providing written notice to the Contractor, purchase 

insurance complying with the requirements of this Article and charge back such 

purchase to the Contractor. 

 

E. At any time that the coverage provisions and limits on the policies required herein 

do not meet the provisions and limits set forth above, the Contractor shall 

immediately cease Work on the Project. The Contractor shall not resume Work  on 

the Project until authorized to do so by the Owner. Any delay or time lost as a result 

of the Contractor not having insurance required by this Article shall not give rise to 

a delay claim or any other claim against the Owner or the Client. 

 

F. Notwithstanding any other provision in this Article, the Owner may require the 

Contractor to provide, at the expense of the Owner, any other form or limit of 

insurance necessary to secure the interests of the Owner. 

 

G. The Contractor shall secure, pay for, and maintain Property Insurance necessary for 

protection against the loss of owned, borrowed or rented capital equipment and 

tools, including any tools owned by employees, and any tools or equipment, staging 

towers, and forms owned, borrowed or rented by the Contractor. The requirement 

to secure and maintain such insurance is solely for the benefit of the Contractor. 

Failure of the Contractor to secure such insurance or to maintain adequate levels of 

coverage shall not render the Additional Insureds or their 
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agents and employees responsible for any losses; and the Additional Insureds, 

their agents and employees shall have no such liability. 

 

H. Neither the procurement nor the maintenance of any type of insurance by the 

Owner, the Contractor or the Construction Manager shall in any way be construed 

or deemed to limit, discharge, waive or release the Contractor from any of the 

obligations or risks accepted by the Contractor or to be a limitation on the nature or 

extent of said obligations and risks. 

 

SECTION 15.01A – OTHER INSURANCE PROVIDED BY 

CONTRACTOR 

Railroad Protective Liability insurance: If any Work of the Contract is to be performed on 

or within fifty (50) feet of a railroad property or railroad right of way or will require 

entrance upon railroad property or right of way or will require assignment of a railroad 

employee, the Contractor shall provide and maintain a Railroad Protective Liability policy 

with the policy limits required by the owner(s) of the railroad, including the MTA.  For 

purposes of this paragraph, a subway is a railroad.  The policy form shall be ISO-RIMA or 

an equivalent form approved by the owner(s) of the railroad.  The railroad owner(s) shall 

be the named insured on the policy and the definition of “physical damage to property” 

shall mean direct and accidental loss of or damage to all property of any named insured 

and all property in any named insured’s care, custody, or control.  If the Contractor shall 

provide a Railroad Protective Liability insurance policy, the Contractor and any 

Subcontractor performing on or within fifty (50) feet of railroad property or railroad right 

of way or entering railroad property or right of way or requiring assignment of a railroad 

employee shall have their CGL insurance policy endorsed to delete the exclusion of 

coverage for Work within fifty (50) feet of railroad property. 

 

 
SECTION 15.02 – GENERAL CONFORMANCE 

 
The Contractor and Subcontractors shall not violate, or be permitted to violate, any 

term or condition of their insurance policies, and shall at all times satisfy the safety 

requirements of the Owner and of the insurance companies issuing such policies. 

 

 

SECTION 15.03 – CONTRACT SECURITY 
 

The Contractor shall furnish a surety bond in an amount at least equal to one hundred 

(100%) of the Contract price as security for the faithful performance of the Contract and 

also labor and material bond in the form set forth in the Contract in an amount at least equal 

to one hundred (100%) of the Contract price for the payment of all persons performing 

labor or providing materials in connection with the Work. The surety on said bond shall be 

a surety company authorized to do business in the State of New York and shall be rated at 

least B+ by A.M. Best and Company, or meet such other requirements as are acceptable to 

the Owner. 
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SECTION 15.04 – ADDITIONAL OR SUBSTITUTE BOND 

 
If at any time the Owner shall become dissatisfied with any surety or sureties upon the 

performance bond, or the labor and material payment bond, or if for any other reason said 

bonds shall cease to be adequate security to the Owner, the Contractor shall, within five 

(5) days after notice from the Owner to do so, substitute an acceptable bond or bonds in 

such form and sum and signed by such other surety or sureties as may be satisfactory to 

the Owner. The premiums on said bond or bonds shall be paid by the Contractor. No 

further payments shall be deemed due nor shall be made until the new surety or sureties 

shall have furnished an acceptable bond or bonds to the Owner. 

 

SECTION 15.05 – FAILURE TO COMPLY WITH PROVISIONS OF 

ARTICLE 15 

The Contract may, at the sole option of the Owner, be declared void and of no effect if 

the Contractor fails to comply with the provisions of Article 15. 

 

 

ARTICLE 16 -- USE OR OCCUPANCY PRIOR TO ACCEPTANCE 

BY OWNER 

 
 

SECTION 16.01 – OCCUPANCY PRIOR TO ACCEPTANCE 

NOT APPLICABLE 

 

 

 
ARTICLE 17 -- PAYMENT 

 
SECTION 17.01 – PROVISION FOR PAYMENT 

 
A. The Owner may make a partial payment to the Contractor on the basis of an 

approved estimate of the Work performed during each preceding business month. 

The Owner shall retain ten percent (10%) of the amount of each said estimate. 

 

The Contractor shall submit a detailed Contract Payment Breakdown prior to the 

Contractor's first application for payment. The model contract payment breakdown 

included in the Contract Documents shall establish the minimum level of detail 

required for the Contractor's payment breakdown. It is understood and the 

Contractor acknowledges that this model is included as an administrative tool for 
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the purpose of illustrating a format and minimum level of detail required for the 

Contract Payment Breakdown and shall not be considered as delineating the 

Contractor's Scope of Work. The Owner may request further and more detailed 

Contract Payment Breakdown. Further, the Owner reserves the right to accept only 

those cost distributions which, in the Owner's opinion, are reasonable, equitably 

balanced and correspond to the estimated quantities in the Contract Documents. 

 

No payment shall be made by the Owner until the Contract Payment Breakdown is 

approved by the Owner. 

 

Each monthly partial payment requisition must include Affirmative Action Form 

AAP 7.0, Contractor's Compliance Report, properly executed, as a condition 

precedent to requisition payment by the Owner. 

B. In preparing estimates for partial payment, material delivered to the Site and 

properly stored and secured at the Site, and Material approved to be stored off-site 

under such conditions as the Owner shall prescribe may be taken into consideration. 

All costs related to the storage of materials are the sole responsibility of the 

Contractor. 

 

The Owner will provide an Agreement for Materials Stored Off-Site and specific 

forms which the Contractor must complete and submit with any request for 

approval of partial payment for such material. Required information includes but is 

not limited to: a general description of the material; a detailed list of the materials; 

a pre-approved storage area; segregation and identification of the material; 

insurance covering full value against all risks of loss or damage, with non-

cancellation provision; immediate replacement agreement in event of loss or 

damage; agreement to pay the expense of all inspections of the material; ownership 

provisions; delivery guarantee; project completion statement; bill of sale, releases, 

and inventory. 

 

C. Any partial payment made shall not be construed as a waiver of the right of the 

Owner to require the fulfillment of all the terms of the Contract. 

 

D. After the Owner has determined Substantial Completion of the Work, the 

Contractor shall submit to the Owner, for the Owner's approval, a detailed estimate 

of the value of the known remaining items of Work as set forth by the Owner and 

a schedule of completion for said items of Work. The Owner shall review that 

estimate and make the final determination. 

 

The Owner, when all the Work is substantially complete, shall pay to the Contractor 

the balance due the Contractor pursuant to the Contract, less: 

 

1. two (2) times the value of any remaining items of Work to be completed or 

corrected; and 

 

2. an amount necessary to satisfy any and all claims, liens or judgments against 

the Contractor. 

 

As the remaining items of Work are completed and accepted by the Owner, the 
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Owner shall pay the appropriate amount pursuant to the duly completed and 

submitted monthly requisitions. 

 

The list of remaining Work items may be expanded to include additional items of 

corrective or completion Work until final acceptance as certified by the Owner's 

execution of "Notification of Construction Completion". Appropriate payments 

may be withheld to cover the value of these items pursuant to this Section. 

E. All Monthly Requisitions submitted by the Contractor shall be on AIA documents 

G702 and G703. The Contractor shall furnish such affidavits, vouchers and receipts 

as to delivery and payment for materials as required by the Owner to substantiate 

each and every payment requested. The Contractor and its Subcontractors will 

submit with all applications for payment copies of the certified payrolls and 

certification of payment of wage supplements in a form satisfactory to the Owner. 

The submission of Contractor and Subcontractor certified payrolls is required at 

least monthly. No progress payments will be processed without submission by the 

Contractor of properly executed Affidavit of Payment and Release of Liens (AIA 

Documents G706 and G706A).” 

 

 

Section 17.02 - Acceptance of the First Payment Pursuant to 
Section 17.01 D. of the Contract Constitutes Release 

The acceptance by the Contractor of the first payment pursuant to Section 17.01 D. shall 

be and shall operate as a release to the Owner of all claims by and all liability to the 

Contractor for all things in connection with the Work and for every act and neglect of the 

Owner and others relating to or arising out of the Work. No payment, final or otherwise, 

shall operate to release the Contractor or the Contractor's sureties from any obligations 

under this Contract or the performance or labor and material payment bonds. 

 

 
SECTION 17.03 – RELEASE AND CONSENT OF SURETY 

 
Notwithstanding any other provision of the Contract Documents to the contrary, the first 

payment pursuant to Section 17.01 D. shall not become due until the Contractor submits to 

the Owner a General Release and a Consent of Surety to said payment pursuant to Section 

17.01 D., both in form and content acceptable to the Owner. 

 

 
SECTION 17.04 - LIENS 

 
Upon the Owner's receipt of a lien, a sum which shall be one and one-half (1 1/2) times the 

amount stated to be due in the notice of lien shall be deducted from the current payment 

due the Contractor. This sum shall be withheld until the lien is discharged. 
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SECTION 17.05 – WITHHOLDING OF PAYMENTS 
 

A. The Owner may withhold from the Contractor any part of any payment as may, in 

the judgment of the Owner, be necessary: 

1. to assure payment of just claims of any persons supplying labor or materials for 

the Work; 

 

2. to protect the Owner from loss due to defective Work not remedied; or 

 

3. to protect the Owner, Construction Manager or Consultant from loss due to 

failure to defend, loss due to injury to persons or damage to the Work or 

property of other contractors, Subcontractors or others caused by the act or 

neglect of the Contractor or Subcontractors. 

 

4. to assure payment of fines and penalties which may be imposed on the 

Contractor pursuant to the provisions of this Contract. 
 

B. The Owner shall have the right to apply any such amounts so withheld, in such 

manner as the Owner may deem proper to satisfy said claims, fines and penalties 

or to secure said protection. Said application of the money shall be deemed 

payments for the account of the Contractor. 
 

C. The provisions of this Article 17 are solely for the benefit of the Owner, and any 

action or non-action hereunder by the Owner shall not give rise to any liability on 

the part of the Owner. 

 

SECTION 17.06 – OWNER’S RIGHT TO AUDIT AND INSPECTION 

OF RECORDS 

The Contractor shall maintain and keep, for a period of at least six (6) years after the date 

of final payment, all records and other data relating to the Work, including records of 

Subcontractors and material suppliers. The Owner or the Owner's Representative shall have 

the right to inspect and audit all records and other data of the Contractor, Subcontractors 

and material suppliers relating to the Work. 

 
SECTION 17.07 – FALSE STATEMENTS/INFORMATION 

A. False statements, information or data submitted on or with applications for 

payment may result in one or more of the following actions: 
 

1. Termination of the Contract for cause; 

2. Disapproval of future bids or contracts and sub-contracts; 

3. Withholding of final payment on the Contract; and 

4. Civil and/or criminal prosecution. 
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B. These provisions are solely for the benefit of the Owner, and any action or non- 

action hereunder by the Owner shall not give rise to any liability on the part of the 

Owner. 
 

ARTICLE 18 -- TAX EXEMPTION 

SECTION 18.01 – TAX EXEMPTION 
 

A. The Owner is exempt from payment of Federal, State, local taxes and sales and 

compensating use taxes of the State of New York and of cities and counties on all 

materials and supplies incorporated into the completed Work. These taxes are not 

to be included in bids. This exception does not apply to tools, machinery, 

equipment or other property leased by or to the Contractor or a Subcontractor, or 

to supplies and materials which, even though they are consumed, are not 

incorporated into the completed Work, and the Contractor and Subcontractors shall 

be responsible for and pay any and all applicable taxes, including sales and 

compensating use taxes, on said leased tools, machinery, equipment or other 

property and upon all said unincorporated supplies and materials. 

 

B. The Contractor and Subcontractors shall obtain any and all necessary certificates or 

other documentation from the appropriate governmental agency or agencies, and 

use said certificates or other documentation as required by law, rule or regulation. 

 
 

ARTICLE 19 -- GUARANTEE 
 

SECTION 19.01 - GUARANTEE 
 

The Contractor shall in all respects guarantee the Work to the Owner and be responsible 

for all material, equipment and workmanship of the Work. The Contractor shall  forthwith 

repair, replace or remedy in a manner approved by the Owner, any said material, 

equipment, workmanship, or other part of the Work found by the Owner to be defective or 

otherwise faulty and not acceptable to the Owner, which defect or fault appears during the 

minimum period of one (1) year, or such longer period as may be prescribed by the 

Contract, from the date of Construction Completion or any part thereof, by the Owner. The 

Contractor shall also pay for any damage to the Work resulting from said defect or fault. 

 

ARTICLE 20 -- STANDARD PROVISIONS 
 

SECTION 20.01 – PROVISIONS REQUIRED BY LAW DEEMED INSERTED 
 

Each and every provision of law and clause required by law to be inserted in the Contract 

shall be deemed to be inserted therein and the Contract shall read and shall be enforced as 

though so included therein. 
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SECTION 20.02 – COMPLIANCE WITH LAWS, RULES AND 

REGULATIONS 

The Contractor shall comply fully with all applicable laws, rules and regulations. 

 
 

SECTION 20.03 – LAW GOVERNING THE CONTRACT 
 

The Contract shall be governed by the laws of the state of New York. 

 

 
SECTION 20.04 - ASSIGNMENT 

 

The Contractor shall not assign the Contract in whole or in part without prior written 

consent of the Owner. If the Contractor assigns all or part of any moneys due or to become 

due under the Contract, the instrument of assignment shall contain a clause substantially to 

the effect that the Contractor and assignee agree that the assignee's right in and to any 

moneys due or to become due to the Contractor shall be subject to all prior claims for 

services rendered or materials supplied in connection with the performance of the Work. 

 
SECTION 20.05 – NO THIRD PARTY RIGHTS 

 

Nothing in the Contract shall create or shall give to third parties any claim or right of action 

against the Owner, the Fashion Institute of Technology, the State University of New York, 

Board of Education of the City of New York, the City or State of New York and the 

Construction Manager beyond such as may legally exist irrespective of the Contract. 

 

 
SECTION 20.06 – CONTRACT DEEMED EXECUTORY 

 
The Contractor agrees that the Contract shall be deemed executory to the extent of moneys 

available and that no liability shall be incurred by the Owner beyond the moneys available 

therefore. 

 

SECTION 20.07 – ANTI-RIOT PROVISIONS 
 

A. The Contractor agrees that no part of the Contract funds shall be used to make 

payments, give assistance, or supply services, in any form, to any individual 

convicted in any Federal, State or local court of competent jurisdiction for inciting, 

promoting, or carrying on a riot or engaging in any group activity resulting in 

material damage to property or injury to persons found to be in violation of Federal, 

State or local laws designed to protect persons or property. 

 

B. The Contractor and each Subcontractor shall notify their employees of all rules and 
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regulations adopted pursuant to Article 129-A of the Education Law of the State of 

New York. Notices containing the text of the aforementioned rules and regulations 

shall be posted by the Contractor at the Site. 

 

 
SECTION 20.08 – DOMESTIC STEEL 

 
The Contractor agrees, that if the value of this contract exceeds $100,000 all structural 

steel, reinforcing steel and other major steel items to be incorporated in the Work of this 

Contract shall be produced and made in whole or substantial part in the United States, its 

territories or possessions. 

 

 
SECTION 20.09 – PROTECTION OF LIVES AND HEALTH 

 

A. Each Contractor and Subcontractor shall comply with all applicable provisions of 

the laws of the State of New York, the United States of America and with all 

applicable rules and regulations adopted or promulgated by agencies or 

municipalities of the State of New York or the United States of America. The 

Contractor's and Subcontractor's attention is specifically called to the applicable 

rules and regulations, codes and bulletins of the New York State Department of 

Labor and to the standards imposed under the Federal Occupational Safety and 

Health Act of 1970, as amended. 

 

B. The Contractor shall maintain an accurate record of all cases of death, occupational 

disease, and injury requiring medical attention or causing loss of time from work, 

arising out of and in the course of employment of Work under the Contract, and 

shall immediately notify the Owner in writing of any injury which results in 

hospitalization or death. The Contractor shall provide to the Owner a copy of Form 

C-2, Employers Report of Injury/Illness within twenty- four (24) hours of any job 

related injury on the Owner's job site. Further, a copy of the OSHA Log of Injury 

and Illness shall also be provided to the Owner for any reporting period in which a 

job related injury or illness is recorded. The Contractor shall also provide a list of 

witnesses to the Owner. The list shall include at least the full name, home address, 

occupation and telephone number of each person who saw or has knowledge of the 

incident which caused the injury or illness. 

C. The Contractor alone shall be responsible for the safety, efficiency and adequacy 

of the Contractor's Work, plant, appliances and methods, and for any damage which 

may result from the failure or the improper construction, maintenance or operation 

of such Work, plant, appliances and methods. 

 

D. If, in the performance of the Work, a harmful hazard is created for which appliances 

or methods of elimination have been approved by regulatory authorities, the 

Contractor shall install, maintain and operate said appliances or methods. 

 

E. The Owner may impose a payment penalty on the Contractor for any act of non- 

compliance with this section. The payment penalty shall not exceed one twentieth 
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(1/20) of the Contract price or a maximum of One Thousand Dollars ($1,000.00) 

for each time the Contractor fails to perform or to provide the information, reports 

or forms required in this section. This payment penalty is not exclusive, the Owner 

may avail itself of any other contractual remedy available. 

 

F. The Owner, Owner's Representative, or Architect may inspect the Site at any time 

without notice to the Contractor. If the Owner or its representatives find that the 

Contractor is not complying with Section 20.10 A or any other provision of Section 

20.10, the Owner may send written notice to the Contractor to correct any 

deficiency. Upon re-inspection, if the Owner finds the deficiencies have not been 

corrected, or in instances where a safety violation (s) must be corrected before Work 

continues and the Contractor is given three (3) hours to make correction (s) and 

they are not made, the Owner may let a separate contract to correct any deficiencies 

and back charge the cost of the separate contract to the Contractor at a premium 

rate. The Contractor cannot pass these additional charges on to the Owner. No 

action taken under this section shall be deemed as a basis for any delay claim or 

any other claim against the Owner by the Contractor. 

 

G. The Contractor shall preserve and safeguard the scene of an accident involving a 

ladder, scaffold, mobile machinery, equipment, safety railing or uncovered floor 

opening or any other incident where the injured person required emergency medical 

treatment. The Contractor shall "tape off" the area, and not allow any material 

object or property to be altered, changed, moved or removed from the accident site. 

In addition to "taping off" the accident site, the Contractor shall telephone and send 

a facsimile or email to Owner immediately, and post a person at the accident site to 

protect it. Safeguarding and protecting the accident site  shall only be abandoned 

by the Contractor upon release by the Owner or the Owner's Representative. Failure 

of the Contractor to comply with the provisions of this paragraph shall be deemed 

a breach of this Contract. In addition to any other contractual remedies available, 

the Owner may satisfy the breach by imposing the penalties set out in paragraph 

20.10 E or void the entire Contract and retain any or all amounts due the Contractor 

under this Contract. 
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SECTION 20.10 – PROHIBITED INTERESTS / ETHICAL CONDUCT 

A. No officer, employee, architect, attorney, engineer, inspector or consultant of or for 

the Owner authorized on behalf of the Owner to exercise any legislative, executive, 

administrative, supervisory or other similar functions in connection with the 

Contract or the Work, shall become personally interested, directly or indirectly, in 

the Contract, material supply contract, subcontract, insurance contract, or any other 

contract pertaining to the Work. 

 

B. The Owner strongly discourages the Contractor from offering or giving anything 

of value to employees of the Owner under circumstances which may constitute, or 

even suggest, impropriety. Contractor, or its agents, shall not directly or  indirectly 

offer or give any gift whether in the form of money, service, loan, travel, lodging, 

meals, refreshments, entertainment, discount, forbearance or promise, or in any 

other form, to an employee or any representatives of the Owner. 

 

C. To promote a working relationship with the Owner based on ethical business 

practices, the Contractor shall: 

 

• furnish all goods, materials and services to the Owner as contractually required 

and specified, 

 

• submit complete and accurate reports to the Owner and its representatives as 

required, 

 

• not seek, solicit, demand or accept any information, verbal or written, from 

the Owner or its representatives that provides an unfair advantage over a 

competitor, 

 

• not engage in any activity or course of conduct that restricts open and fair 

competition on Owner-related projects and transactions, 

 

• not engage in any course of conduct with Owner employees or its 

representatives that constitutes a conflict of interest, in fact or in appearance, 

and 

 

• not offer or give any unlawful gifts or gratuities, or engage in bribery or other 

criminal activity. 

 

D. The Owner encourages the Contractor to advance and support ethical business 

conduct and practices among its directors, officers and employees, through the 

adoption of corporate ethics awareness training programs and written codes of 

conduct. 

 

E. Although the Contractor may employ relatives of Owner’s employees, the Owner 

must be made aware of such circumstances as soon as possible, in writing, to ensure 

a conflict of interest situation does not arise. The Owner reserves the right to request 

that the Contractor modify the work assignment of a relative of an Owner’s 
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employee or representative where a conflict of interest, or the appearance thereof, 

is deemed to exist. 

 

F. The Contractor may hire former employees of the Owner. However, as a general 

rule, former employees of the Owner may neither appear nor practice before the 

Owner, nor receive compensation for services rendered on a matter before the 

Owner, for a period of two (2) years following their separation from service with 

the Owner. In addition, former employees of the Owner are subject to a “lifetime 

bar” from appearing before the Owner or receiving compensation for services 

regarding any transaction in which they personally participated or which was under 

their active consideration during their tenure with the Owner. 

 

G. The Contractor agrees to notify Stephen Tuttle, Esq., the Owner’s attorney, at 

(212) 217-4030 of any activity by an employee of the Owner that is inconsistent 

with the contents of this Section. 

 

H. Any violation of these provisions shall justify termination of this Contract and may 

result in Owner’s rejection of the Contractor’s bids or proposals for future contracts. 

 

 

 
SECTION 20.11 – STATE AND FEDERAL LABOR LAW PROVISIONS 

A. Although the Work of this Contract is not public work, the Owner intends that all 

applicable provisions of the Labor Law of the State of New York shall be carried 

out in the performance of the Work. 

 

B. The Contractor specifically agrees to comply with Labor Law, Sections 220 and 

220-d as amended, that: 

 

1. no laborer, workman or mechanic, in the employ of the Contractor, 

Subcontractor or other person doing or contracting to do the whole or any 

part of the Work contemplated by the Contract shall be permitted or required 

to work more than eight (8) hours in any one (1) calendar day and more than 

five (5) days in any one week, except in the extraordinary  

emergencies set forth in the Labor Law; 

 

2. the wages paid for a legal day's work shall be not less than the prevailing 

rate of wages as defined by law; 

 

3. the minimum hourly rate of wage to be paid and supplement provided shall 

be not less than that stated in the Contract and as shall be designated by the 

Industrial Commissioner of the State of New York; and 

 

4. the Contractor and every Subcontractor shall post in a prominent and 

accessible place on the Site, a legible statement of all minimum wage rates 

and supplements to be paid or provided for the various classes of laborers 

and mechanics to be engaged in the Work and all deductions, if any, 
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required by law to be made from unpaid wages actually earned by the 

laborers and mechanics so engaged. 

 

C. The minimum wage rates, if any, herein specified for apprentices shall apply only 

to persons working with the tools of the trade which such persons are learning under 

the direct supervision of journeyman mechanics. Except as otherwise required by 

law, the number of apprentices in each trade or occupation employed by the 

Contractor or any Subcontractor shall not exceed the number permitted by the 

applicable standards of the New York State Department of Labor, or, in the absence 

of such standards, the number permitted under the usual practice prevailing 

between the unions and the employers' association of the respective trades or 

occupations. 

 

D. All employees of the Contractor and each Subcontractor shall be paid in accordance 

with the provisions of the Labor Law. Certified payroll copies shall be provided to 

the Owner as specified in these General Conditions and otherwise upon request. 

 

E. The Contractor agrees that, in case of underpayment of wages to any worker 

engaged in the Work by the Contractor or any Subcontractor, the Owner shall 

withhold from the Contractor out of payments due an amount sufficient to pay such 

worker the difference between the wages required to be paid under the Contract and 

the wages actually paid such worker for the total number of hours worked, and that 

the Owner may disburse such amount so withheld by the Owner for and on account 

of the Contractor to the employee to whom such amount is due. The Contractor 

further agrees that the amount to be withheld pursuant to this paragraph may be in 

addition to the percentages to be retained by the Owner pursuant to other provisions 

of the Contract. 

 

F. Pursuant to subdivision 3 of section 220 and section 220-d of the Labor Law the 

Contract shall be forfeited and no sum paid for any Work done thereunder upon a 

Contractor's or Subcontractor's second conviction for willfully paying or providing 

less than: 

 

1. the stipulated wage scale or supplement as established by the fiscal officer, 

or 

2. less than the stipulated minimum hourly wage scale as designated by the 

Industrial Commissioner. 

G. Pursuant Labor Law, Section 220-e, the Contractor specifically agrees: 

 

1. That in the hiring of employees for the performance of Work under the 

Contract or any subcontract hereunder, or for the manufacture, sale or 

distribution of materials, equipment or supplies hereunder, but limited to 

operation performed within the territorial limits of the State of New York, 

no Contractor, Subcontractor, nor any person acting on behalf of such 

Contractor or Subcontractor, shall by reason of race, creed, color, disability, 

sex or national origin discriminate against any citizen of the State of New 

York who is qualified and available to perform the Work to which the 

employment relates; 
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2. That no Contractor, Subcontractor, nor any person on behalf of such 

Contractor or Subcontractor shall, in any manner, discriminate against or 

intimidate any employee hired for the performance of work under the 

Contract on account of race, creed, color, disability, sex or national origin; 

 

3. That there may be deducted from the amount payable to the Contractor, by 

the Owner under the Contract, a penalty of fifty dollars ($50.00) for each 

person for each calendar day during which such person was discriminated 

against or intimidated in violation of the terms of the Contract; and 

 

4. That the Contract may be canceled or terminated by the Owner and all 

moneys due or to become due hereunder may be forfeited for a second or 

any subsequent violation of the terms or conditions of this section of the 

Contract, or when one final determination involves the falsification of 

payroll records or the kickback of wages and/or supplements. 

 

H. The Contractor specifically agrees: 

 

1. That the Contractor shall certify its payrolls and keep these certified records 

on site and available, and provide copies to the Owner upon request. 
 

2. That the Contractor shall provide each worker with a written notice 

informing the worker of the prevailing wage requirements for the job. The 

notice shall contain a simple statement or declaration for the worker's 
 

 

 

  



42  

SECTION 20.12 - NONDISCRIMINATION 
 

During the performance of the Work, the Contractor agrees as follows: 

 

A. The Contractor will not discriminate against any employee or applicant for 

employment because of race, religion/creed, color, sex, sexual orientation, gender, 

gender identity/expression, national origin, age, disability, marital status, or any 

other protected category. 

 

B. If directed to do so by the Commissioner of Human Rights, the Contractor will send 

to each labor union or representative of workers with which the Contractor has or 

is bound by a collective bargaining or other agreement or understanding, a notice, 

to be provided by the State Commissioner of Human Rights, advising such labor 

union or representative of the Contractor's agreement under clauses A through G 

(hereinafter called "non-discrimination clauses"). If the Contractor was directed to 

do so by the Owner as part of the bid or negotiation of this Contract, the Contractor 

shall request such labor union or representative to furnish a written statement that 

such labor union or representative will not discriminate because of race, creed, 

color, sex, national origin, age, disability or marital status, and that such labor union 

or representative will cooperate, within the limits of its legal and contractual 

authority, in the implementation of the policy and provisions of these 

nondiscrimination clauses and that it consents and agrees that recruitment, 

employment and the terms and conditions of employment under this Contract shall 

be in accordance with the purposes and provisions of these nondiscrimination 

clauses. If such labor union or representative fails or refuses to comply with such a 

request that it furnish such a statement, the Contractor shall promptly notify the 

State Commissioner of Human Rights of such failure or refusal. 

 

C. If directed to do so by the Commissioner of Human Rights, the Contractor shall 

post and keep posted in conspicuous places, available to employees and applicants 

for employment, notices to be provided by the State Commissioner of Human 

Rights setting forth the substance of the provisions of clauses A and B and such 

provisions of the State's laws against discrimination as the State Commissioner of 

Human Rights shall determine. 

 
D. The Contractor shall state, in all solicitations or advertisement for employees placed 

by or on behalf of the Contractor, that all qualified applicants will be afforded equal 

employment opportunities without discrimination because of race, creed, color, sex, 

national origin, age, disability or marital status. 
 

E. The Contractor shall comply with the provisions of Section 290-299 of the 

Executive Law and with the Civil Rights Law, will furnish all information and 

reports deemed necessary by the State Commissioner of Human Rights under these 

nondiscriminatory clauses and such sections of the Executive Law, and will permit 

access to the Contractor's books, records and accounts by the State Commissioner 

for the purposes of investigation to ascertain compliance with these 

nondiscrimination clauses and such sections of the Executive Law and Civil Rights 

Law. 
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F. This Contract may be forthwith canceled, terminated or suspended, in whole or in 

part, by the Owner upon the basis of a finding made by the State Commissioner of 

Human Rights that the Contractor has not complied with these nondiscrimination 

clauses, and the Contractor may be declared ineligible for future contracts made by 

or on behalf of the State or a public authority or agency of the State, until the 

Contractor satisfies the State Commissioner of Human Rights that the Contractor 

has established and is carrying out a program in conformity with the provisions of 

these nondiscrimination clauses. Such finding shall be made by the State 

Commissioner of Human Rights after conciliation efforts by the Commissioner 

have failed to achieve compliance with these nondiscrimination clauses and after a 

verified complaint has been filed with the Commissioner, notice thereof has been 

given to the Contractor and an opportunity has been afforded the Contractor to be 

heard publicly in accordance with the Executive Law. Such sanctions may be 

imposed and remedies invoked independently of or in addition to sanctions and 

remedies otherwise provided by law. 

 

G. The Contractor shall include the provisions of clauses A through F above in every 

subcontractor purchase order in such a manner that such provisions will be binding 

upon each Subcontractor or vendor as to operation to be performed within the State 

of New York. The Contractor shall take such action in enforcing such provisions of 

such Subcontract or purchase order as the State Commissioner of Human Rights or 

the Owner may direct, including sanctions or remedies for noncompliance. If the 

Contractor becomes involved in or is threatened with litigation with a Subcontractor 

or vendor as a result of such direction by the State Commissioner of Human Rights 

or the Owner, the Contractor shall promptly so notify the Attorney General, 

requesting the Attorney General to intervene and to protect the interests of the State 

of New York. 

 

 
 

SECTION 20.13 – LIMITATION ON ACTIONS 
 

No action or proceeding shall lie in favor of or shall be maintained by the Contractor against 

the Owner unless such action shall be commenced within six (6) months after receipt by 

the Owner of the Contractor's final requisition or, if the Contract is terminated by the 

Owner, unless such action is commenced within six (6) months after the date of such 

termination. 
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SECTION 20.14 – WAIVER OF REMEDIES 
 

Inasmuch as the Contractor can be compensated adequately by money damages for any 

breach of the Contract which may be committed by the Owner, the Contractor agrees that 

no default, act or omission of the Owner shall constitute a material breach of Contract 

entitling the Contractor to cancel or rescind the same or to suspend or abandon performance 

thereof; and the Contractor hereby waives any and all rights and remedies to which the 

Contractor might otherwise be or become entitled to because of any wrongful act or 

omission of the Owner saving only the Contractor's right to money damages. 

 

 
 

SECTION 20.15 – WAIVER OF CERTAIN CAUSES OF ACTION 

No action or proceeding shall lie or shall be maintained by the Contractor, nor anyone 

claiming under or through the Contractor, against the Owner upon any claim arising out of 

or based upon the Contract, relating to the giving of notices or information. 

 

 
 

SECTION 20.16 – CONTRACTOR RELATIONSHIP 
 

The relationship created by the Contract between the Owner and the Contractor is one of 

an independent contractor and it is no way to be construed as creating an agency 

relationship between the Owner and the Contractor nor is it to be construed as, in any way 

or under any circumstances, creating or appointing the Contractor as an agent of the Owner 

for any purpose whatsoever. 

 

SECTION 20.17 – FAILURE TO COMPLY WITH THIS ARTICLE 
 

The Contract shall be void and of no effect unless the Contractor complies with the 

provisions of this Article 20. 

 

 

SECTION 20.18 – YEAR 2000 WARRANTY 
 

SECTION DELETED 
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SECTION 20.19 – FALSE RECORDS/KICKBACKS 
 

The Contractor agrees that this Contract may be canceled or terminated for cause by the 

Owner and all moneys due or to become due hereunder may be forfeited upon the Owner’s 

determination that the Contractor has submitted false records to the Owner and/or that the 

Contractor has participated in the kickback of wages. Said determination by the Owner 

must first allow the Contractor an opportunity to show why its Contract should not be 

canceled or terminated for cause for said actions. 

 

 

ARTICLE 21- COOPERATION WITH INVESTIGATIONS 
 

The Contractor agrees to cooperate fully and faithfully with any investigation, audit or inquiry 

conducted by the Owner or any other duly authorized representative of the Owner 

(“Representative”). 

 

The Contractor shall grant the Owner or the Representative the right to examine all books, 

records, files, accounts, computer records, documents and correspondence, including 

electronically-stored information, in the possession or control of the Contractor, its subsidiaries 

and affiliated companies and any other company directly or indirectly controlled by the 

Contractor, relating to the Contract. These shall include, but not be limited to: Subcontracts; 

bid files; payroll and personnel records; cancelled checks; correspondence; memoranda; 

reports; audits; vendor qualification records; original estimate files; change order/amendment 

estimate files; detailed worksheets; Subcontractor, consultant and supplier proposals for both 

successful and unsuccessful bids; back-charge logs; any records detailing cash, trade, or 

volume discounts earned; insurance proceeds, rebates or dividends received; payroll and 

personnel records; tax returns, and the supporting documentation for the aforesaid books and 

records. 

 

At the Owner’s or the Representative’s request, said materials shall be provided in a computer 

readable format, where available. At the request of the Owner or the Representative, the 

Contractor shall execute such documents, if any, as are necessary to give the Owner or the 

Representative access to Contract-related books, documents or records which are, in whole or 

part, under control of the Contractor but not currently in the Contractor’s physical possession. 

The Contractor shall not enter into any agreement with a Subcontractor, consultant or supplier, 

in connection with the Contract, that does not contain a right to audit clause in favor of the 

Owner. The Contractor shall assist the Owner or the Representative in obtaining access to past 

and present Subcontractor, consultant and supplier amendment/change order files (including 

detailed documentation covering negotiated settlements), accounts, computer records, 

documents, correspondence, and any other books and records in the possession of 

Subcontractors, consultants and suppliers pertaining to the Contract, and, if appropriate, 

enforce the right-to-audit provisions of such agreements. 

 

The Contractor shall assist the Owner or the Representative in obtaining access to, interviews 

with, and information from all former and current persons employed and/or retained by the 

Contractor, for purposes of the Contract. 

 

The Contractor shall require each Subcontractor to include in all agreements that the 
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Subcontractor may hereinafter enter into with any and all Subcontractors, consultants and 

suppliers, in connection with the Contract, a right-to-audit clause in favor of the Owner 

conferring rights and powers of the type outlined in this section. The Contractor shall not enter 

into any Subcontract with a Subcontractor in connection with the Contract that does not contain 

such a provision. 

 

The Contractor shall not make any payments to a Subcontractor, consultant or supplier from 

whom the Contractor has failed to obtain and supply to the Owner or the Representative 

complete, accurate and truthful information in compliance with a request from the Owner or 

the Representative to the Contractor. 

 

Any violation of the provisions of this Article shall justify termination of this Contract and 

may result in the Owner’s rejection of the Contractor’s bids or proposals for future contracts. 



 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 
 

SECTION VI. 

LABOR & MATERIAL PAYMENT BOND 
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LABOR & MATERIAL PAYMENT BOND 
 

 

KNOW ALL BY THESE PRESENTS: 

 

That   

(Here insert the name and address or legal title of the Contractor) 
 

 
 

as Principal, hereinafter called Principal, and    
 

 

(Here insert the legal title of Surety) 
 

 

(Address) 
 

as Surety, hereinafter called Surety, are held and firmly bound unto  The Fashion Institute of 

Technology, as applicable, as Obligee, hereinafter called Owner, for the use and benefit of the 

claimants as hereinbelow defined, in the amount of      
 

  and /100 Dollars ($_  ) 
 

WHEREAS, Principal has by written agreement dated     
 

entered into a Contract with Owner for    
 

 
 

in accordance with the Contract Documents and any changes thereto, which are made a part 

hereof, and are hereinafter referred to as the Contract. 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the 

Principal shall promptly make payment to all claimants as hereinafter defined, for all labor and 

material used or reasonably required for use in the performance of the Contract, then this 

obligation shall be void; otherwise such obligation shall remain in full force and effect, subject, 

however, to the following conditions: 

 

1. A claimant is defined as one having a direct Contract with the Principal or with 

a Subcontractor of the Principal for labor, material, or both, used or reasonably 

required for use in the performance of the Contract, labor and material being 

construed to include that part of water, gas, power, light, heat, oil, gasoline, 

telephone service or rental of equipment directly applicable to the Contract. 

 

2. The above named Principal and Surety hereby jointly and severally agree with 

the Owner that every claimant as herein defined, who has not been paid in full 



2  

before the expiration of a period of ninety (90) days after the date on which the 

last of such claimant's work or labor was done or performed, or materials were 

furnished by such claimant, may sue on this bond for the use of such claimant, 

prosecute the suit to final judgment for such sum or sums as may be justly due 

claimant, and have execution thereon. The Owner shall not be  liable for the 

payment of any costs or expenses of any such suit. 

3. No suit or action shall be commenced hereunder by any claimant: 

a. Unless claimant, other than one having a direct contract with the 

Principal, shall have given written notice to any two (2) of the following: 

1) the Principal, 2) the Owner, or 3) the Surety above named, within 

ninety (90) days after such claimant did or performed the last of the 

work or labor, or furnished the last of the materials for which said claim 

is made, stating with substantial accuracy the amount claimed and the 

name of the party to whom the materials were furnished, or for whom 

the work or labor was done or performed.  Such notice shall be served 

by mailing the same by registered mail or certified mail, postage 

prepaid, in an envelope addressed to the Principal, Owner, or Surety, at 

any place where an office is regularly maintained by said Principal, 

Owner, or Surety for the transaction of business, or served in any 

manner in which legal process may be served in the State in which the 

aforesaid project is located, save that such service need not be made by 

a public officer. 

b. After the expiration of one (1) year following the date on which 

Principal ceased work of said Contract, however, if any limitation 

embodied in this bond is prohibited by any law controlling the 

construction hereof such limitation shall be deemed to be amended so 

as to be equal to the minimum period of limitation permitted by such 

law. 

c. Other than in a State court of competent jurisdiction in and for the 

county or other political subdivision of the State in which the project, or 

any part thereof, is situated, or in the United States District Court for the 

district in which the project, or any part thereof, is situated, and not 

elsewhere. 

4. The penal sum of this Bond is in addition to any other Bond furnished by the 

Contractor and in no way shall be impaired or affected by any other Bond. 

5. The amount of this Bond shall be reduced by and to the extent of any payment 

or payments made in good faith hereunder, inclusive of the payment by Surety 

of Mechanics' Liens which may be filed of record against said improvement, 

whether or not claim for the amount of such lien be presented under and against 

this Bond. 
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Signed this day of 20_ . 

 
 

IN THE PRESENCE OF: 
 

 

(Principal) (Surety) 
 

 

(Signature) (Signature) 
 

 

(Print Name and Title) (Print Name and Title) 
 

 

(Address) (Address) 
 

 

(City, State, Zip) (City, State, Zip) 

 
 

Telephone (  )  
 

Fax No.    
 

 

 

ACKNOWLEDGEMENT OF PRINCIPAL, IF A CORPORATION 

 

STATE OF  ) ss: 

COUNTY OF   ) 

 

On the day of_ in the  year 20    , before me  personally 

came to me known, who, being by me duly sworn, did 

depose and say that (s)he resides at  , that (s)he is the 

     of  , the corporation 

described in and which executed the above instrument; and that (s)he signed her/his name 

thereto by order of the Board of Directors of said corporation. 

 

 

Notary Public 
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ACKNOWLEDGEMENT OF PRINCIPAL, IF A PARTNERSHIP 

 

STATE OF  )ss: 

COUNTY OF  ) 

On the   day of   in the year 20_ , before me personally came 

  , to me known and known to me to be a member of 

the firm   , described in and who 

executed the foregoing instrument, and (s)he duly acknowledged to me that (s)he executed the 

same for and in behalf of said firm for the uses and purpose mentioned therein. 
 

 

Notary Public 

 
 

ACKNOWLEDGEMENT OF PRINCIPAL, IF AN INDIVIDUAL 

 

STATE OF  ) ss: 

COUNTY OF   ) 

 

On the day of  in the year 20_ , before me personally came 

  , to me known and known to me to be the person 

described in and who executed the foregoing instrument and (s)he duly acknowledged that 

(s)he executed the same. 
 

 

Notary Public 

 
 

ACKNOWLEDGEMENT OF SURETY 

 

STATE OF NEW YORK  ) 

COUNTY OF  ) ss: 

 

On the day of in the year 20_ , before me personally came 

    to me known, who, being by me duly sworn, did 

depose and say that (s)he resides at     

   ,      that      (s)he       is the 

 of   , the 

corporation described in and which executed the above instrument; and that (s)he signed 

her/his name thereto by order of the Board of Directors of said corporation. 
 

 

Notary Public 
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PERFORMANCE BOND 
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PERFORMANCE BOND 

KNOW ALL BY THESE PRESENTS: 

 

That   

(Here insert the name and address or legal title of the Contractor) 
 

 
 

as Principal, hereinafter called Principal, and    
 

 

(Here insert the legal title of Surety) 
 

 

(Address) 

 

as Surety, hereinafter called Surety, are held and firmly bound unto The Fashion Institute of 

Technology, as applicable, as Obligee, hereinafter called Owner, in the amount of    

  and            /100 Dollars ($  ) for 

the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, CONTRACTOR has by written agreement dated     
 

entered into a Contract with Owner for    
 

 
 

in accordance with the Contract Documents and any changes thereto, which are made a part 

hereof, and are hereinafter referred to as the Contract. 

 
 

1. If the Contractor performs the Contract, the Surety and the Contractor shall have no 

obligation under this Bond, except to participate in conferences as provided in Subparagraph 

2.1. 

 

2. If there is no Owner default, the Surety's obligation under this Bond shall arise after: 

 

2.1 The Owner has notified the Contractor, the Surety at its address described in Paragraph 8. 

below that the Owner is considering declaring a Contractor in default. 

 

2.2 The Owner has declared a Contractor in default and formally terminated the Contractor's 

right to complete the Contract.  



2  

2.3 The Owner has agreed to pay the Balance of the Contract Price to the Surety in accordance 

with the terms of the Contract or to a Contractor selected to perform the Contract in 

accordance with the terms of the Contract with the Owner. 

 

3. When the Owner has satisfied the conditions of Paragraph 2 herein., the Surety shall, at the 

Owner’s option, promptly and at the Surety's expense take on the following actions: 

 

3.1 Arrange for the Contractor, with consent of the Owner, to perform and complete the Contract; 

or 

 

3.2 Undertake to perform and complete the Contract itself, through its agents or through 

independent contractors; or 

 

3.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a 

contract for performance and completion of the Contract, arrange for a contract to be 

prepared for execution by the Owner and the Contractor selected with the Owner's 

concurrence, to be secured with performance and payment bonds executed by a qualified 

Surety equivalent to the bonds issued on the Contract, and pay to the Owner the amount of 

damages as described in Paragraph 5. in excess of the Balance of the Contract Price incurred 

by the Owner resulting from the Contractor default. 

 

4. If the Surety does not proceed with reasonable promptness, the Surety shall be deemed to be 

in default on this Bond, and the Owner shall be entitled to enforce any remedy available to 

the Owner. 

 

5. After the Owner has terminated the Contractor's right to complete the Contract, and if the 

Surety elects to act under Subparagraph 3.1, 3.2, or 3.3 above, then the responsibilities of the 

Surety to the Owner shall not be greater than those of the Contractor under the Contract, and 

the responsibilities of the Owner to the Surety shall not be greater than those of the Owner 

under the Contract. To the limit of the amount of this Bond, but subject to commitment by 

the Owner of the Balance of the Contract Price to mitigation of costs and damages on the 

Contract, the Surety is obligated without duplication for: 

 

5.1 The responsibilities of the Contractor for correction of defective work and completion of the 

Contract; 

 

5.2 Additional legal, design, professional, and delay costs resulting from the Contractor's 

Default, and resulting from the actions or failure to act of the Surety under Paragraph 3.; and 

 

5.3 Liquidated Damages, or if no liquidated damages are specified in the Contract, actual 

damages caused by delayed performance or non-performance of the Contractor. 3 

 

6. The Surety shall not be liable to the Owner or others for obligations of the Contractor that 

are unrelated to the Contract, and the Balance of the Contract Price shall not be reduced or 

set off on account of any such unrelated obligations. No right of action shall accrue on this 

Bond to any person or entity other than the Owner or its heirs, executors, administrators or 
successors. 

 

7. The Surety hereby waives notice of any change, including changes of time, to the Contract 
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or to related subcontracts, purchase orders, and other obligations. 

 

8. Notice of the Surety and the Contractor shall be mailed or delivered to the address shown on 

the signature page. Notice to the Owner shall be mailed or delivered to the address shown in 

the preamble. 

 

9. Definitions: 

 

9.1 Balance of the Contract Price: The total amount payable by the Owner to the Contractor 

under the Contract after all proper adjustments have been made, including allowance to the 

Contractor of any amounts received or to be received by the Owner in settlement of insurance 

or other claims for damages to which the Contractor is entitled, reduced by all valid and 

proper payments made to or on behalf of the Contractor under the Contract. 

 

9.2 Contract: The agreement between the Owner and the Contractor identified on the signature 

page, including all Contract Documents and changes thereto. 

 

9.3 Contractor Default: Failure of the Contractor, which has neither been remedied nor waived, 

to perform or otherwise to comply with the terms of the Contract. 

 

9.4 Owner Default: Failure of the Owner, which has neither been remedied nor waived, to pay 

the Contractor as required by the Contract or to perform and complete or comply with the 

other terms thereof. 

 
The penal sum of this Bond is in addition to any other Bond furnished by the Contractor and in no 

way shall be impaired or affected by any other Bond. 

 

Any suit under this Bond must be instituted before the expiration of two (2) years from the date on 

which Final Payment is made under this Contract. 

 

Signed this day of 20_ . 

 
 

IN THE PRESENCE OF: 
 

 

(Principal) (Surety) 
 

 

(Signature) (Signature) 
 

 

(Print Name and Title) (Print Name and Title) 
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(Address) (Address) 
 

 

(City, State, Zip) (City, State, Zip) 

 
 

Telephone (  )  
 

Fax No.    
 

 

 

ACKNOWLEDGEMENT OF PRINCIPAL, IF A CORPORATION 

 

STATE OF  ) ss: 

COUNTY OF  ) 

 

On the   day of_   in the year 20__, before me personally came 

   to me known, who, being by me duly sworn, did depose and say 

that (s)he resides at  ,   that   (s)he is  the of 

  , the corporation described in and which executed 

the above instrument; and that (s)he signed her/his name thereto by order of the Board of Directors 

of said corporation. 
 

 

Notary Public 

 

 
 

ACKNOWLEDGEMENT OF PRINCIPAL, IF A PARTNERSHIP 

 
 

STATE OF  )ss: 

COUNTY OF  ) 

 

On the   day of_   in the year 20_ , before me personally came 

  , to me known and known to me to be a member of the 

firm  , described in and who executed the 

foregoing instrument, and (s)he duly acknowledged to me that (s)he executed the same for and in 

behalf of said firm for the uses and purpose mentioned therein. 
 

 

Notary Public 
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ACKNOWLEDGEMENT OF PRINCIPAL, IF AN INDIVIDUAL 

 

STATE OF  ) ss: 

COUNTY OF   ) 

 

On the     day of     in the year 20_ , before me personally 

came  , to me known and known to me to be the person 

described in and who executed the foregoing instrument and (s)he duly acknowledged that (s)he 

executed the same. 
 

 

Notary Public 

 

 

 

ACKNOWLEDGEMENT OF SURETY 

 

STATE OF NEW YORK  ) 

COUNTY OF  ) ss: 

 

On the     day of   in the year 20_ , before me personally came 

   to me known, who, being by me duly sworn, did depose 

and say that (s)he resides at     

  , that (s)he is the   

of  , the corporation described in and which 

executed the above instrument; and that (s)he signed her/his name thereto by order of the Board of 

Directors of said corporation. 
 

 

 

Notary Public 



 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

SECTION VIII. 

FORM OF BID 



 

FORM OF BID 

 

(Contract for Total of All Materials and Labor) 

 

The Fashion Institute of Technology 

(Owner) 
 

 

For: 

 

The Fashion Institute of Technology is requesting Bids for the Work described in Section II. Bid 

Terms and Conditions, II. Summary of Scope of Work and as shown and described on the drawings 

and specifications provided with this document at the  Fashion  Institute  of Technology’s  “ 

 ” located on 27th street 

campus.  To be known from this point forward as the “   ” 

 

Pursuant to and in compliance with the Owner's advertisement for bids dated  , 20__ 

and the Contract Documents relating hereto, the undersigned hereby offers to provide all plant, 

labor, materials, supplies, equipment, and other facilities and things necessary or proper for or 

incidental to, the General Contracting and Electrical Work as required by, and in strict accordance 

with, the applicable provisions of the Contract Documents, as defined in the General Conditions, 

including changes thereto, and all of the addenda issued by the Owner and sent to the undersigned 

by facsimile transmission or delivered to the bidder prior to the date of opening of bids, whether 

received by the undersigned or not, for the total sum of 

 

  Dollars 
 

($  ). 

 

The Bid may be withdrawn at any time prior to the scheduled time for the opening of bids or any 

authorized postponement thereof. 

 

If written notice of the acceptance of the Bid is sent to the undersigned by certified or registered 

mail or by facsimile transmission or delivered to the undersigned within ninety (90) days after the 

date of opening of the bids, or any time thereafter before the Bid is withdrawn, the undersigned 

shall, within eight (8) days after the date of such mailing, facsimile transmission, or delivery of 

such notice, execute and deliver a Contract in the Form of Contract included in the Contract 

Documents. 

 

The undersigned hereby designates as the undersigned's office to which such notice of acceptance 

may be mailed, transmitted, or delivered as    
 

 

 

 

 

 
  



 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION IX. 

NON-COLLUSIVE 

BIDDING 

CERTIFICATION 
 



 

Non-collusive Bidding Certification 
 

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, 

and, in the case of a joint bid, each party thereto certifies as to its own organization, under penalty 

of perjury, that to the best of its knowledge and belief: 

 

1. The prices in the bid have been arrived at independently without collusion, consultation, 

communication or agreement, for the purpose of restricting competition, as to any matter 

relating to such prices with any other bidder or with any competitor; 

 

2. Unless otherwise required by law, the prices which have been quoted in the bid have not 

been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder 

prior to opening, directly or indirectly, to any other bidder or to any competitor; and 

 

3. No attempt has been made or will be made by the bidder to induce any other person, 

partnership, or corporation to submit or not to submit a bid for the purpose of restricting 

competition. 
 

Firm Name    

Address    

 

 

By   

(Signature and Title) 
 

Dated:    

Telephone (  ) Fax No. (  )  
 
 

(Taxpayer ID or Social Security Number) 

ACKNOWLEDGEMENT OF BIDDER, IF A CORPORATION 

STATE OF NEW YORK ) 

COUNTY OF  ) ss: 
 

On the day of  , 20_ , before me personally came    

to me known, who, being by me duly sworn, did depose and say that (s)he resides at    

  , that (s)he is the of     

  , the corporation described in and which executed the above instrument; 

and that (s)he signed her/his name thereto by order of the Board of Directors of said corporation. 

 

Notary Public 
 

 



 

ACKNOWLEDGEMENT OF BIDDER, IF A PARTNERSHIP 

 
 

STATE OF NEW YORK ) 

COUNTY OF  ) ss: 

 

 

On the day of  , 20_ , before me personally came    

to me known and known to me to be a member of the firm     

  , described in and who executed the foregoing instrument, and (s)he duly 

acknowledged to me that (s)he executed the same for and in behalf of said firm for the uses and 

purposes mentioned therein. 

 

 

Notary Public 

 
 

ACKNOWLEDGEMENT OF BIDDER, IF AN INDIVIDUAL 

STATE OF NEW YORK ) 

COUNTY OF  ) ss: 
 

 

On the day of  , 20_ , before me personally came    

to me known and known to me to be the person described in and who executed the foregoing 

instrument, and (s)he duly acknowledged that (s)he executed the same. 

 

 

Notary Public 
 

  



 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 
 

 

 
 

 

 

SECTION X: 

 

SUBSTITUTION FORM REQUEST



 

FASHION INSTITUTE OF TECHNOLOGY  

 
SUBSTITUTION REQUEST FORM 

 

1.1 CONDITIONS OF SUBSTITUTIONS 

 
A. Substitution indicated on this Form is a proposed substitute to requirements indicated in the Contract 

Documents. Substitution listed has not been included in an Addendum. Submit one Form for each proposed 

substitution. 

B. For each proposed Substitution, state difference in price or "No Change" where Substitution is offered. 

C. Attach complete technical data, specifications, and description of substitutions. 

D. Architect reserves the right to accept or reject any or all proposed substitutions. 

 
1.2 SUBSTITUTION REQUEST 

 
The following information is hereby submitted for a substitution to the specified item. 

Specification Section and Title:     

Paragraph   Page   Specified Item     
 

Proposed Substitution:    
 

Manufacturer:   Address:   Phone:    
 

Trade Name:   Model No:     
 

Price Difference:  or No Change    
 

The Undersigned certifies: 

A. Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified 
product. 

B. Same warranty will be furnished for proposed substitution as for specified product. 

C. Same maintenance service and source of replacement parts, as applicable is available. 

D. Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule. 

E. Proposed substitution does not affect dimensions and functional clearances. 
F. Payment will be made for changes to the building design, including A/E design, detailing, and construction costs 

caused by the substitution. 

 
Submitted by:     

 

Signed by:    
 

Firm:    
 

Address:    
 

Telephone:    FAX:      
 

ARCHITECT’S REVIEW AND ACTION 

 
□ Substitution Approved – Make submittals in accordance with General Requirements 
□ Substitution Approved As Noted – Make submittals in accordance with General Requirements. 

□ Substitution Rejected – Use specified materials. 

□ Substitution Request Received Too Late. Use specified materials. 

 
Signed by:    

 
Supporting Data Attached: □ Drawings □ Product Data □ Samples □ Tests 

□ Reports □ Other    

 

 

 

 
 SUBSTITUTION REQUEST FORM 



 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

SECTION XI. 

CONTRACT 
 

 

 

 
 

TO BE SIGNED ONLY UPON AWARD 



1  

CONTRACT 
 

This Agreement made as of the day of 20_  , by and between the 

  , hereinafter referred to as the "OWNER" and

  hereinafter referred to 

as the “Contractor”, for Work at      
 

 

WITNESSETH: That the OWNER and the Contractor for the consideration named 

agree as follows: 

 

1. The Contractor shall Provide and shall perform all Work of every kind or nature 

whatsoever required and all other things necessary to complete in a proper and 

workmanlike manner the    
 

  in strict accordance with the Contract Documents as defined in the General 

Conditions (and of which a listing of specifications and drawings are attached 

hereto) and in strict accordance with such changes as are ordered and approved 

pursuant to the Contract, and shall perform all other obligations imposed on such 

Contractor by the Contract. 

 

2. The Contractor agrees to perform all Work and labor required, necessary, proper 

for, or incidental to the Work, and to Furnish all supplies and materials required, 

necessary, proper for, or incidental to the Work for the total sum of   

  and 00/100 Dollars ($   

  .00), which sum shall be deemed to be in full consideration for the 

performance by the Contractor of all the duties and obligations of such Contractor 

under the Contract. 

 

3. The Contractor shall commence Work on the Contract at a time to be specified in a 

written notice to proceed issued by the OWNER and complete the project no later 

than  . 
 

IN WITNESS WHEREOF, the parties hereto have executed this Contract the day and 

year first above written. 
 

   Fashion Institute of Technology 

 (Name of Contractor) 

 
By   

Sherry Brabham, VP of Finance (Signature) 

 

F.I.T. Student Housing Corp. 

 

 

____________________________________ ______________________________ 

Sherry Brabham, Treasurer       (Print Name and Title) 



2  

ACKNOWLEDGEMENT OF CONTRACTOR, IF A CORPORATION 

 

STATE OF  ) 

COUNTY OF   ) ss: 
 

On the  day of in  the year 20_  , before me personally came 

to  me  known,  who,  being  by  me  duly  sworn, did 
 

depose and say that (s)he resides at , that 

(s)he is the of  , 

the corporation described in and which executed the above instrument; and that (s)he 

signed her/his name thereto by order of the Board of Directors of said corporation. 
 

 

Notary Public 

 
 

ACKNOWLEDGEMENT OF CONTRACTOR, IF A PARTNERSHIP 

 

STATE OF  ) 

COUNTY OF  ) ss: 
 

On the  day of  in the year 20_ , before me personally came

   to me known and known to me to be a 

member of the firm   , described in and who 

executed the foregoing instrument, and (s)he duly acknowledged to me that (s)he executed 

the same for and in behalf of said firm for the uses and purpose mentioned therein. 
 

 

Notary Public 

 

 
 

ACKNOWLEDGEMENT OF CONTRACTOR, IF AN INDIVIDUAL 

 

STATE OF  ) 

COUNTY OF  ) ss: 
 

On the  day of in the year 20_ , before me personally 

came  , to me known and known to me to be the 

person described in and who executed the foregoing instrument and (s)he duly 

acknowledged that (s)he executed the same. 
 

 

Notary Public 



 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

SECTION XII. 

AFFIRMATIVE  ACTION  FORM 



 

MONTHLY  CONTRACTOR'S COMPLIANCE REPORT FORM  AAP  7.0 

 
 

INSTRUCTION SHEET 
 

ALL PAYMENT REQUISITION, CONTRACTOR AND PROJECT INFORMATION ON THE TOP PORTION OF THE 

FORM MUST BE COMOPLETELY FILLED OUT. PLEASE NOTE: 

 
False statements, information or data submitted on or with application for payment may result in one or more of the 

following actions: Termination of Contract for cause; Disapproval of future bids, or contracts or subcontracts; 

Withholding of final payments on the contract; and Civil and/or criminal prosecution. 

 
 

PART B- PAYMENTS TO SUBCONTRACTORS AND SUPPLIERS 
 

1) ALL FIRMS THAT YOU ARE UTILIZING ON THE JOB MUST BE LISTED EACH TIME REGARDLESS IF THEY  ARE 

SCHEDULED TO RECEIVE PAYMENTS OUT OF THE  PROCEEDS OF THE  REQUISITION  FOR PAYMENT. 

 

2) All relevant information for each subcontractor and/or supplier must be filled in. This includes firm's complete name, 
address, phone number and Federal ID #.  In addition, if the firm is  a NYS  CERTIFIED  MBEIWBE,  please  indicate as 
such in the appropriate box. 

 
AS A REMINDER, ONLY THOSE FIRMS THAT HAVE NYS CERTIFICATION BY THE EMPIRE STATE DEVELOPMENT 

CORPORATION CAN BE COUNTED TOWARDS THE MBE/WBE GOAL ACHIEVEMENT FOR THE PROJECT. 

 
3) The percentage of the job or purchases completed must be filled in and in addition, please indicate the number  of change 

orders issued on any subcontract agreement or the number of purchase orders issued to date if purchasing supplies. 

 
4) A description of the work being performed by a subcontractor or the type of supplies being purchased must be filled in. 

 

 

DEFINITIONS 
 

INTENDED PAYMENT:   This is the amount of money that you intend to pay to each firm with the money that you will receive 

from the accompanying requisition. This is not the amount that you intend to pay over the life of the contract. 
 

AMOUNT PAID TO DATE: This is the amount of  money  that  has  ACTUALLY  been  paid  to  date  from  previous requisitions 

submitted. It does  not include  the  amount  that  you  intend  to pay from  this requisition.  THIS AMOUNT  WILL BE VERIFIED 

BY OUR OFFICE PRIOR TO CLOSE OUT OF THE JOB BY THE RECEIPT OF COPIES OF CANCELED CHECKS OR PAID 

INVOICES. 

 
CURRENT VALUE OF SUBCONTRACT: This is the total value to date  of any subcontract  agreement  that has been  issued to 

the firm by your company. It should be inclusive of any change  orders  issued  to the original contract.  NOTE:  THIS LINE IS 

FOR SUBCONTRACTOR INFORMATION ONLY.  IF  THE  FIRM  LISTED  IS  A  SUPPLIER  THAT  YOU ARE PURCHASING 

SUPPLIES OR MATERIAL FROM, LEAVE BLANK AND GO TO THE NEXT LINE. 

TOTAL VALUE  OF ALL PURCHASE  ORDERS:   This is the total amount  of all  purchase orders  that will be issued  to   the 

firm for the entire job. The number of purchase  orders  issued  to date should be reflected  in the area indicated  to the  left.  

NOTE:  THIS  LINE  IS FOR  SUPPLIER  INFORMATION ONLY.  IF THE  FIRM  IS  A SUBCONTRACTOR, LEAVE THIS AREA 

BLANK. A  SUBCONTRACTOR  AGREEMENT  SHOULD  BE  ISSUED  WHICH  WOIULD  BE  REFLECTED ON THE 

PREVIOUS LINE. 

 
The current form that you should be utilizing is form: AAP 7.0 Revised 1/9/08. This form must be included with each 

payment requisition submitted or the payment will not be processed. 

 

If the form is not filled out according to the above  instructions,  your next  payment  requisition  may be held until corrections  

are made. In addition, each report submitted must have an original signature and date. 



 

MONTHLY CONTRACTOR'S COMPLIANCE REPORT 

Page 1 of      

 

 
 
 
 

CONTRACTOR INFORMATION 

Name   

Payment Requisition Date                            

Payment Requisition  Amount $.    

     FIT Contract Number                    ______________ 

 

 
  Federal ID No.     

Address    

Contact Person  Telephone Number     

 

PROJECT INFORMATION 

Institution City and Zip Code    

Work Description      

 

Part B - Payments to Subcontractors and Suppliers:  Provide  name,  address  and  telephone  number  of  ALL subcontractors 
to which you have awarded a subcontract or suppliers to which you have issued a purchase order. Place X in check box to indicate 
whether they are a New York State certified MBE or WBE or Other. In addition, for each firm listed below you must also include: 
the firms federal identification number; amount of intended payment to be made from proceeds of the accompanying requisition; 
percent complete, amount paid to date; the number of change orders or purchase orders; current value of subcontract (including 
change orders) or cumulative value of purchase orders; and a brief description of the work or service. All subcontractors or 
suppliers with whom you have an agreement should be listed below, even if they are not scheduled to receive a payment out of 
the proceeds of the attached requisition for payment. For  further  details,  see Instruction Sheet 

 
Firm    MBE WBE Other Fed. ID#    

Address   _ Phone#    Intended Payment$.   

Address    

No. of Change Orders.  _ 

No. of Purchase Orders Issued     

Percent Complete Amount Paid to Date$ _ 

Current Value of Subcontract $   

Total Value of Purchase Orders $    

Work Description     

 

 

Firm    MBE WBE Other Fed. ID#    

Address   _ Phone #   Intended Payment$.   

Address    

No. of Change Orders.    

No. of Purchase Orders Issued    

Percent Complete Amount Paid to Date$ _ 

Current Value of Subcontract $   

Total Value of Purchase Orders $    

Work Description     

False statements, information or data submitted on or with application for payment may result in one or more of the 

following actions: Termination of Contract for cause; Disapproval of future bids, or contracts or subcontracts; Withholding 

of final payments on the contract; and Civil and/or criminal prosecution. 

 

 

Name of Principal or Officer (Type or Print) Title of Principal or Officer {Type or Print) 

 
 

Signature of Principal or Officer Date 

 

Form AAP 7.0 Revised 1/9108 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION XIII. 

CHANGE ORDER FORM 



 

CHANGE ORDER 
 

TO: 
 

Contractor:   

Street:      

 

 
Contract No. ___________ 

Contract Date:                                                            

City, State, Zip:   

Phone No.     

Original Contract Amount: $     

Total Approved Change Orders: _______________ 

Current Contract Amount: $             

 
 

 

You are hereby directed to perform all labor and to provide all materials necessary to carry out the Work described 
below: 

 
 
 
 
 
 
 
 
 
 
 
 

 
Full consideration for this change order shall be on INCREASE/DECREASE of the original contract amount by: 

 

  Dollars. 

 
 

Labor =     
 

Materials =     

 
 

INCREASE/DECREASE of the original schedule by days. In accepting and executing this change order, the 
Contractor, its heirs, executors, administrators, successors, and assigns hereby release and forever discharge the 
Owner, its successors, and assigns from any and all actions, causes of action, claims and demands whatsoever in 
law or in equity which the Contractor ever had, now has, or may have against the Owner in any way arising out of 
this change. 

 

Recommended by: 

CONSTRUCTION MANAGER OR ARCHITECT 
 

Name:    

 
    

Accepted by: 

CONTRACTOR 
 

Name:    
 
By:                                        Date:                         

    By:                                        Date:            

Approved by: 
OWNER 

 

 
   Name:    
 
    By:                                           Date:                   

              
Name:    
 
By:                                        Date:                         



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION XIV. 

CONTRACTOR'S 

TRADE PAYMENT BREAKDOWN 



 

TRADE PAYMENT BREAKDOWN 
 

PROJECT:                                                   CONTRACT # C 
 

CONTRACTOR:    

 

CONTRACT AMOUNT 

ITEM 
no. 

DESCRIPTION 
UNIT 

MEAS. 
QUANTITY LABOR MATERIAL TOTAL 

       

1 Mobilization LS     

2 Bonds LS     

3 Insurance LS     

4 Safety Program MTLY     

5 Supervision MTLY     

6 Permits/Licenses LS     

7 CPM Schedules LS     

8 Samples - Submittals LS     

9 Data Submittals LS     

10 Field Coordination MTLY     

11 Coordinate with HVAC, Electrical MTLY     

12 
Coordinate with Plumbing/Fire 
Prevention 

MTLY 
    

13 
Coordinate with Kitchen Equipment 
Contractor 

MTLY 
    

14 Temporary Electric LS     

15 Temporary Light LS     

16 Temporary Facilities MTLY     

17 Fire Prevention LS     

18 Temporary Field Office MTLY     

19 Material Hoisting LS     

20 Hoisting Operations LS     

21 Storage LS     

22 Warranties, Etc. LS     

       

       

       

       

       

       

       

       

       

       

 



EXHIBIT A: SAFETY EHS PLAN 



EXHIBIT A. SAFTEY EHS PLAN 

FASHION INSTITUTE OF TECHNOLOGY 

OUTLINE FOR PREPARING WORK-SPECIFIC 
ENVIROMENT, HEALTH AND SAFETY (EHS) PLAN 

Before commencing work on site at FIT, Contractor shall prepare a work-specific EHS 
Plan and submit the EHS Plan to both the Facilities Management and EHS Departments 
for review and approval. Such approval shall be given in a timely manner. 

I) A work-specific EHS Plan is required in the following instances:

A) When proposed work will:

1) use regulated hazardous chemicals;

2) have the potential to generate fumes, vapors or dusts;

3) involve cutting torches or other spark-generating equipment (“hot”
work);

4) generate any waste;

5) involve high-energy systems or

6) require any type of air monitoring.

B) When work involves the removal of less than 25 liner feet, or 10 square feet,
of asbestos-containing material (that is greater than 1% asbestos). For work
involving more than these amounts of asbestos, Contractor must consult
with the EHS Department for additional guidelines.

C) When work involves the use of tools and equipment in areas where FIT
employees or students are present.

D) When work involves construction, other than minor repairs or
alterations to on-campus facilities.

E) When work involves dangerous environments, such as confined spaces,
hazardous energy, use scaffolds greater than 10 feet high, or vehicle-
mounted articulated booms.

II) Use the outline below to develop the work-specific EHS Plan. Contractor shall
amend the work-specific EHS Plan as needed to accommodate work on-campus as
it proceeds.

DESCRIPTION OF CONTENTS OF WORK-SPECIFIC EHS PLAN 

III) GENERAL INFORMATION – PROJECT PLANNING

A) List primary information about Contractor’s firm and that of sub-



  
 
 
 

contractors, if any, Project Name, FIT Bid Number and Contractor’s safety-
related performance measurements on Table 1. 

 
B) Describe the scope of work and list a breakdown of its specific tasks. 

 
C) Provide a project schedule that, at a minimum, shows the anticipated start 

date of the work, the duration of each phase of the work, the anticipated 
date of completion of each phase, and the project completion date. 

 
D) List name of Contractor’s on-site EHS Coordinator and the names of all 

OSHA- competent persons needed to carry out the scope of work on Table 
2.  The EHS Coordinator shall serve as the primary contact with FIT’s 
Director of EHS Compliance during all work. 

 
 
IV) WORK-SPECIFIC HAZARD ANALYSIS/RISK ASSESSMENT 

 
A) Describe each task associated with the work of the project.  

B) List the potential hazards, if any, associated with each task. 

C) Provide copies of Contractor’s EH&S program applicable to scope of work. 
 

D) List the types of protective work practices or personal protective equipment 
(PPE) Contractor will employ to carry-out each task. 

 
E)      Describe  the  types  of  exposure  assessments  that  are  needed  to  address 

potential hazardous exposures related to the work of the project. These 
include: 

 
1) Work practices and engineering controls Contractor will use to 

prevent exposure of Contractor’s employees to hazardous chemicals 
or hazardous energy; 

 
2) Work practices and engineering controls Contractor will use to 

prevent exposure of FIT students and staff to any detectable chemical 
exposure; 

 
3) Contractor’s use of respiratory protection and other protective 
 equipment (PPE) and 

 
4) Qualitative or quantitative monitoring protocols, personal and area 

monitoring equipment, and contaminant action levels. 
 

F)     Attach copies of certified documentation of “Hazard Assessment and 
Equipment Selection”  required by 29 CFR 1910.132 (d)(2) that complies 
with 1910 Subpart I Appendix B for all tasks in the work-specific EHS Plan. 

 
G) Attach a copy of Contractor’s written Hazard Communication Program that 
 OSHA requires for the work-specific EHS Plan. 

 
 
V) WORK-SPECIFIC ENVIRONMENTAL, HEALTH AND SAFETY 
 ELEMENTS 



  
 
 
 
 

A) To address health and safety issues, the work-specific EHS Plan shall: 
 

1) Describe criteria for upgrading or downgrading personal protective 
equipment (PPE) or modifying work practices to control hazardous 
exposures during the work; 

 
2) Describe criteria Contractor will use to set up exclusion zones, 

including physical barriers and decontamination zones, as needed to 
prevent spread of debris and restrict access of unauthorized persons 
to work areas; 

 
3) List equipment Contractor will use for routine and emergency 

on-site communication; 
4) Describe utility clearance and marking procedures to prevent 

damage to buried utilities, or to lines, piping, or cables located 
inside of walls and ceilings, if applicable; 

 
5) Describe decontamination and cleaning procedures for Contractor’s 

employees and equipment to prevent the spread of debris.  This 
includes procedures during work, at the end of each work day, and 
at the completion of the project before FIT’s final inspection of the 
work area; 

 
6) Identify measures to manage dangerous environments, such as 

confined spaces, scaffold work greater than 10 feet, or articulated 
booms; 

 
7) List “Hot Work” procedures involved in the work of the project.  

This may include, but not be limited to, work such as welding, 
burning, open flames, tar melting or other type of melting pots, 
grinding that throws sparks. (See Appendix 1 - “Daily Safety 
Management Work Permit”); 

 
8) Identify the need for air monitoring or special testing to carry out the 
 work. Include a listing of monitoring equipment or special tests and 
 the Action Levels that Contractor will apply to project work; 

 
9) Describe safety procedures for excavations more than four 4 feet 

deep and sloping or shoring procedures where excavations will 
exceed 5 feet deep; 

 
10) Describe fire protection and explosive hazard review; 

 
11) List the name and address of Contractor’s on-contract Confined 

Space rescue team; 
 

12) Describe spill control procedures for chemical products Contractor 
will have on-campus during work.   Include a listing of spill control 
or containment supplies that Contractor will have on-hand in case of 
a spill; 

 
13) Describe the need for site coordination with FIT employees, other 

contractors on-site and other adjacent work groups.   This includes 
identification of hazardous energy Lock Out and Tag Out 



  
 
 
 

requirements to make to work area safe and 
 

14) Provide a listing of other safety equipment that Contractor will 
have on site during the work of the project. 

 
B) To address oil, chemical and waste management issues, the work-specific 

EHS Plan shall: 
 

1) Provide estimates of the types and amounts of waste (both 
hazardous and non-hazardous) that Contractor anticipates the work 
will generate. As applicable, provide a copy of a waste analysis plan 
that lists the types of  analysis  required,  the  USEPA  SW-846  
method  number  and  the method detection limits; 

 
2) Provide facility name, USEPA ID number, and a contact name for 

each facility that will transport and dispose of each of the waste 
streams identified above.  Provide this information for any facility 
that will dispose of residuals from the treatment of project waste, as 
applicable; 

 
3) On a copy of a drawing that will be provided by FIT, identify location 

where Contractor proposes to accumulate waste during work, to 
set-up exclusion zones and to provide employee decontamination 
areas; 

 
4) Provide a statement that describes the methods that Contractor will 

use to minimize the amount of waste generated from the work of the 
project; 

 
5) Provide a tabular listing, along with copies of Safety Data Sheets 

(SDS), for any chemical products that Contractor intends to store 
or use on-site during the work.  The listing shall include the product 
name, manufacturer’s name, type, amounts, intended storage 
location on FIT site, the specific use of the chemical and 
identification of any NYCDEP/USEPA regulated hazardous 
substances that Contractor intends to store or use on-site during the 
work.  In all cases, Contractor must submit the listing before 
chemical products are delivered to the FIT campus; 

 
6) On a copy of a drawing that will be provided by FIT, identify 

location where Contractor proposes to store chemical products on-
site during work; 

 
7) Identify the need, if any, to amend existing FIT emergency 

contingency planning documents.   Such documents include, but 
are not limited to: Spill Prevention Control and Countermeasure 
Plan, Spill Prevention Report, Right-to-Know Survey and 

 
8) List permits and Certificates of Fitness (NYCDEP, NYSDEC, 

USEPA, FDNY) needed to carry-out the scope of work and have 
copies on-site of permits and Certificates to carry-out project work. 

 
VI) ON-SITE DOCUMENTATION 

 
A) Contractor shall record initial and daily safety-related procedures on 
 Table 3. These shall include: 

 



  
 
 
 

1) Before start of the work, FIT’s Project Manager will conduct a FIT 
 Hazard Communication briefing for Contractor’s employees; 

 
2) Before start of the work, FIT’s Project Manager and Contractor’s 

on-site EHS Coordinator shall conduct a briefing for FIT employees 
in areas adjacent to work areas about proposed work; 

 
3) Review of FIT Emergency Evacuation Procedures; 

 
4) Listing of initial and ongoing project status meetings on-site with 

FIT Project Manager to address EHS concerns safety and health and 
 

5) Scheduled and unscheduled employee safety briefings, toolbox talks. 
 

B) Contractor shall provide a summary of the on-site EHS Coordinator’s EHS-
related training and experience relevant to the work of the project. 

 
C) Contractor’s employees shall sign-in daily with FIT Security in the A-
 Building Lobby. 
 

   D)   For each work shift necessary to complete the project, Contractor’s on-site 
  EHS Coordinator shall open and fill out the “Daily Safety Management  
  Work Permit” (See Appendix 1) at the start of each work shift and close the 
  Permit at the end of each work shift. 
 
 
VII) EMERGENCY RESPONSE PLANNING 

 
 Contractor shall review the summary of the Emergency Response Contact Names 
 listed on Table 4 and provide the information as follows: 

 
A) On a site map that will be provided by FIT, identify the primary and 

secondary routes for the evacuation of Contractor’s employees, including 
the “rally point” where Contractor’s employees will assemble and carry-out 
an accountability check in case of an evacuation; 

 
B) List emergency response contacts with titles and telephone numbers.  

Contractor shall immediately call FIT Security and the FIT Project Manager 
in the event of a spill of oil, chemicals, waste water, or hazardous materials; 

 
C) Identify the name, address and route to nearest hospital or Contractor’s 

wellness center and 
 

D) Provide a listing of emergency equipment for first aid, personal protection, 
spill response, fire protection and rescue. 
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TABLE 1     
Project Name: ___________________________Bid Number: 
_________________ 
CONTACTOR ORGANIZATION CHART AND SAFETY DATA               

COMPANY : 
Name: 
Address: 
Phone: 

President : Name: 
Phone: 

Vice President – Operations 
  Name: 

Phone: 

Director of Environmental, Health, and 
Safety  : Name: 

Phone: 

Contractor EHS Program Development : Name: 
Phone: 

OSHA Total Case Recordable Rate 
(TCRR) :  

Days Away from work, or Restricted 
work or job Transfer (DART)  :  

Experience Modification Rate (EMR) :  

  
Listing of On-site Subcontractors for project work, as applicable - 
 

COMPANY NAME ADDRESS PHONE 
NUMBER TASKS 

    

    

    

    

    

    



  

 
 
 

TABLE 2 
ON-SITE SUPERVISORY PERSONNEL               Page 1 
of 2 

TITLE : 
NAME(S) AND ON-SITE PHONE 
NUMBER 

On-site EHS Coordinator   :  

Contractor Project Managers :  

   

   

FIT’s Project Manager(s) :  

Contractor’s Competent Persons  

 
List all that Apply – Indicate not applicable 
areas for department /project work as “NA” For 
subcontractor employees, place subcontractor 
firm name in parenthesis after the employee’s 
name 
 

• Confined Spaces :  

• Excavations :  

• Industrial Hygiene  :  

• Electrical--Lock Out/Tag Out :  

• PPE, Respiratory Protection :  

 
• Hazard Communication (Required for each 

department and project.  Identify responsible 
employee for each subcontractor) 
 

:  

• Fall Protection :  

• Scaffolds :  

• Cranes & Derricks :  

• Blasting & Use of Explosives :  



  

 
 
 

TABLE 2 (Cont’d)  
 
ON-SITE SUPERVISORY PERSONNEL       Page 2 of 2 
 

 
• Asbestos (Attach copies of Company license, 

supervisor and handler certificates for all employee 
that will perform work) 
 

:  

• Lead   

• Silica   

 
• Hot Work (Complete and submit permits daily - see 

Appendix 1) 
 

  

• FDNY Certificate of Fitness-Torch Operations   

• FDNY Certificate of Fitness-Fire Guard   

• FDNY Certificate of Fitness-Fire proofing   

• FDNY Certificate of Fitness-Powder Activated 
Tools 

  

 
• FDNY Certificate of Fitness-Air 

Compressors___________ 
 

  

• FDNY Certificate of Fitness-Use of LPG and Use 
in Tar Kettles 

  

 
• FDNY REFRIGERATING SYSTEM 

OPERATING ENGINEER 
 

  

• FDNY Certificate of Fitness-Other___________   

• FDNY Certificate of Fitness-Other___________   

•    

•    



  

 
 
 

TABLE 3 
LISTING OF REQUIRED EMPLOYEE/SUPERVISORY BRIEFINGS                     
Page 1 of 1 

 DATE TOPIC Comments 

 
TYPE 

(Monthly Supervisor/Bi-
weekly  

Employee/Supervisor 

 
Comments 

 

 
FIT Haz Com 

Briefing  
 

 
At start of Work 

  

  
Briefing for FIT 
Employees in 
work area(s) 

 
FIT briefing for all FIT 
Department 
Supervisors in areas 
where work may 
potentially affect FIT 
employees or students 
at start of work.  
Record name of FIT 
employee(s) briefed 
 

 
Complete Daily Safety 
Management Work Permit 
(See Appendix 1) 

 

 

 
Review of FIT 
Emergency 
Evacuation 
Procedures 
 

 
At start of Work 

  

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     



  

 
 
 

TABLE 4 
EMERGENCY CONTACT NAMES & TELEPHONE NUMBERS               Page 1 of 
1 
  

TITLE CONTACT NAME EMERGENCY PHONE 
NUMBERS  

Contractor: MAIN OFFICE   

Contractor President:   

On-site EHS Coordinator   

FIT Facilities Management  Executive Director:      Allen King 
 

Phone: 212-217-4424 
   

FIT Environmental, Health and Safety 
Department 

Director:           
Paul DeBiase 
paul_debiase@fitnyc.edu 
 
Coordinator:   
Kathy Caraballo 
kathy_caraballo@fitnyc.edu 

 
Phone:  212-217-3752  
 
 
Phone:  212-217-3754  

Contractor Project Manager(s)  

 
 
 
 
 

FIT Public Safety Central Control 212-217-7777, or  
Use Red Phone 

 
Occupational Safety And Health 
Administration,  – Area Director 
 

Provide Zip Code for the location of 
Accident 800-321-6742 

 
Location of nearest hospital and/or 
contractor’s wellness center 
 

  

 
Rally Point and Accountability Check 
Location  
 

In case of Building Evacuation Alarm  

 
Note:  Call FIT Central Control at 212-217-7777 in case or any emergency such as fire, chemical 
spills, injury requiring medical treatment, or exposure of contractor or FIT personnel to fumes, 
vapors, or dusts. 

mailto:paul_debiase@fitnyc.edu
mailto:kathy_caraballo@fitnyc.edu


EXHIBIT B: PREVAILING WAGE SCHEDULE 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Rate Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2024 through June 2025. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.ny.gov.     Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:

 
Name & Title of Representative:

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.ny.gov.       PW 200      Ask.PWAsk@labor.ny.gov

Kathy Hochul, Governor Roberta Reardon, Commissioner

Fashion Institute of Technolog
 
Maria De Los Angeles Lopez, Purchasing Agent
227 West 27th Street
New York    NY 10001

Schedule Year 2024 through 2025
Date Requested 04/11/2025
PRC# 2025004457

Location Fashion Institute of Technolog
Project ID# C1686
Project Type Alumni Hall Exhaust Risers Repairs Line D and E. Provide labor, materials, tests, tools and equipment to

complete the Alumni Hall exhaust risers repairs and systems balancing.



 



General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
 
Introduction
 
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.
 
Responsibilities of the Department of Jurisdiction
 
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
 
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
 
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
 
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.
 
Both the PW 16 and  PW 200 forms are available for completion online. 
 
Hours
 
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.
 
 
Wages and Supplements
 
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12226; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.ny.gov.
 
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.
 
The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
www.labor.ny.gov.
 
Payrolls and Payroll Records 
 
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury.  As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain,
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records.  At a minimum, payrolls
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid
or provided, and Daily and weekly number of hours worked in each classification.
 



The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, but are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
 
Summary of Notice Posting Requirements
 
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.
 
The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.
 



Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
 
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.
 
Apprentices
 
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.
 
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.
 
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12226 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.
 
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
 
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
 
Interest and Penalties
 
In the event that an underpayment of wages and/or supplements is found:
 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
 

Debarment
 
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:
 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.
 

Criminal Sanctions
 
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
 
Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
 
No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).



 
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Notice of Contract Award
 
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 
 
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.
 

Contractor Information
All information must be supplied

 
Federal Employer Identification Number:

 
Name:

 
Address:

 
aaa

 
City: State: Zip:

 
Contract Type:

[  ]    (01) General Construction

[  ]    (02) Heating/Ventilation

[  ]    (03) Electrical

[  ]    (04) Plumbing

[  ]    (05) Other  :                                 

Amount of Contract: $

 
Approximate Starting Date: - - - - /- - - - /

 
Approximate Completion Date: - - - - /- - - - /

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12226

 
 

www.labor.ny.gov.       PW 16      Ask.PWAsk@labor.ny.gov

Kathy Hochul, Governor Roberta Reardon, Commissioner

Fashion Institute of Technolog
 
Maria De Los Angeles Lopez, Purchasing Agent
227 West 27th Street
New York    NY 10001

Schedule Year 2024 through 2025
Date Requested 04/11/2025
PRC# 2025004457

Location Fashion Institute of Technolog
Project ID# C1686
Project Type Alumni Hall Exhaust Risers Repairs Line D and E. Provide labor, materials, tests, tools and equipment to

complete the Alumni Hall exhaust risers repairs and systems balancing.



 



 
  
Social Security Numbers on Certified Payrolls: 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent 
disclosure of social security numbers. Identity theft is a growing problem and we are 
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another 
identifier will suffice. 
 
For these reasons, the substitution of the use of the last four digits of the social security number 
on certified payrolls submitted to contracting agencies on public work projects is now acceptable 
to the Department of Labor. This change does not affect the Department's ability to request and 
receive the entire social security number from employers during its public work/ prevailing wage 
investigations.  
 

Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d  

 
Construction industry employers must post the "Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site. Failure to post the notice can result in penalties 
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included 
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website, 
https://dol.ny.gov/public-work-and-prevailing-wage 
If you have any questions concerning the Fair Play Act, please call the State Labor Department  
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov . 
 
 

Worker Notification: (Labor Law §220, paragraph a of subdivision 3-a) 

 

Effective June 23, 2020 

 
This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of 
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all 
laborers, workers or mechanics of the prevailing wage and supplement rate for their particular 
job classification on each pay stub*. It also requires contractors and subcontractors to post a 
notice at the beginning of the performance of every public work contract on each job site that 
includes the telephone number and address for the Department of Labor and a statement 
informing laborers, workers or mechanics of their right to contact the Department of Labor if 
he/she is not receiving the proper prevailing rate of wages and/or supplements for his/her job 
classification. The required notification will be provided with each wage schedule, may be 
downloaded from our website www.labor.ny.gov or be made available upon request by 
contacting the Bureau of Public Work at 518-457-5589. *In the event the required information 
will not fit on the pay stub, an accompanying sheet or attachment of the information will suffice.  
 
(12.20) 



To all State Departments, Agency Heads and Public Benefit Corporations   
  IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

Budget Policy & Reporting Manual
 
 

B-610
 

Public Work Enforcement Fund
 

effective date December 7, 2005
 
 

1. Purpose and Scope:
 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

 
- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

 
2. Background and Statutory References:

 
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

 
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

 
3. Procedures and Agency Responsibilities:

 
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

 
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations   
  IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12226

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.



 



 
 

Required Notice under Article 25-B of the Labor Law 
 

Attention All Employees, Contractors and Subcontractors: 
You are Covered by the Construction Industry Fair Play Act  

 
The law says that you are an employee unless: 

• You are free from direction and control in performing your job, and 

• You perform work that is not part of the usual work done by the business that hired you, and 

• You have an independently established business. 
 
Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
It is against the law for an employer to misclassify employees as independent 
contractors or pay employees off the books. 

 
Employee Rights: If you are an employee, you are entitled to state and federal worker protections.  
These include: 

• Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to 
work, and otherwise qualified, 

• Workers’ compensation benefits for on-the-job injuries,  

• Payment for wages earned, minimum wage, and overtime (under certain conditions),   

• Prevailing wages on public work projects,  

• The provisions of the National Labor Relations Act, and 

• A safe work environment. 
 

It is a violation of this law for employers to retaliate against anyone who asserts their rights under 
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors: If you are an independent contractor, you must pay all taxes and 
Unemployment Insurance contributions required by New York State and Federal Law. 
 
Penalties for paying workers off the books or improperly treating employees as independent 
contractors: 

 

• Civil Penalty First offense: Up to $2,500 per employee 
  

 Subsequent offense(s): Up to $5,000 per employee 
 

• Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine  
and debarment from performing public work for up to one year. 
 

Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a 
$50,000 fine and debarment from performing public work for up to 5 
years. 

 

If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at  
(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and 
violations are taken seriously. You can remain anonymous. 
 
Employer Name:  
IA 999 (09/16) 



 



 New York State Department of Labor 
 Bureau of Public Work 

Attention Employees 
THIS IS A: PUBLIC WORK 

PROJECT 
If you are employed on this project as a worker, laborer, 
or mechanic you are entitled to receive the prevailing 
wage and supplements rate for the classification at  
which you are working. 

Your pay stub and wage notice received upon hire must 
clearly state your wage rate and supplement rate. 

Chapter 629 of 
the Labor Laws 
of 2007:

These wages are set by law and must be posted at the 
work site.  They can also be found at: 
https://dol.ny.gov/bureau-public-work

If you feel that you have not received proper wages or benefits, 
please call our nearest office.* 

  Albany 
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
 Newburgh 

(518) 457-2744
(607) 721-8005
(716) 847-7159
(516) 228-3915
(212) 932-2419
(845) 568-5287

Patchogue 
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505
(315) 428-4056
(315) 793-2314
(914) 997-9507

* For New York City government agency construction projects, please
contact the Office of the NYC Comptroller at (212) 669-4443, or
www.comptroller.nyc.gov – click on Bureau of Labor Law.

Contractor Name: 

Project Location: 

PW 101 (08/23) 



 



Requirements for OSHA 10 Compliance 

Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the 
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all 
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any 
work on the project.”  

The Bureau will enforce the statute as follows: 

All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll 
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed.  

Proof of completion may include but is not limited to: 

• Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.)

• Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card.

• Other valid proof

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course 
has been completed.  

Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518-
457-5589.

WICKS 

Public work projects are subject to the Wicks Law requiring separate specifications and bidding for the plumbing, heating and
electrical work, when the total project's threshold is $3 million in Bronx, Kings, New York, Queens and, Richmond counties; $1.5
million in Nassau, Suffolk and Westchester counties; and $500,000 in all other counties.  

For projects below the monetary threshold, bidders must submit a sealed list naming each subcontractor for the plumbing, HVAC 
and electrical and the amount to be paid to each. The list may not be changed unless the public owner finds a legitimate 
construction need, including a change in specifications or costs or the use of a Project Labor Agreement (PLA), and must be open to 
public inspection. 

Allows the state and local agencies and authorities to waive the Wicks Law and use a PLA if it will provide the best work at the 
lowest possible price. If a PLA is used, all contractors shall participate in apprentice training programs in the trades of work it 
employs that have been approved by the Department of Labor (DOL) for not less than three years. They shall also have at least one 
graduate in the last three years and use affirmative efforts to retain minority apprentices. PLA's would be exempt from Wicks, but 
deemed to be public work subject to prevailing wage enforcement.  

The Commissioner of Labor shall have the power to enforce separate specification requirement s on projects, and may issue stop-
bid orders against public owners for non-compliance.  

Other new monetary thresholds, and similar sealed bidding for non-Wicks projects, would apply to certain public authorities including 
municipal housing authorities, NYC Construction Fund, Yonkers Educational Construction Fund, NYC Municipal Water Finance 
Authority, Buffalo Municipal Water Finance Authority, Westchester County Health Care Association, Nassau County Health Care 
Corp., Clifton-Fine Health Care Corp., Erie County Medical Center Corp., NYC Solid Waste Management Facilities, and the 
Dormitory Authority. 

Contractors must pay subcontractors within a 7 days period.

(07.19)



Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
 
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis. 
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 
 
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
 
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate.  Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule.  Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.
 
 
Payrolls and Payroll Records
 
Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.
 
Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.

Paid Holidays
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
 
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits
 
Particular attention should be given to the supplemental benefit requirements.  Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.ny.gov) for current wage rate information.

Apprentice Training Ratios
 
The following are the allowable ratios of registered Apprentices to Journey-workers. 
 
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 
 
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 
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Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3

Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

                   New York State Department of Labor
                   Bureau of Public Work
                   State Office Campus, Bldg. 12
                   Albany, NY 12226

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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New York County General Construction

Asbestos Worker 04/01/2025

JOB DESCRIPTION  Asbestos Worker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2024

Asbestos Worker  $ 47.25
Removal & Abatement Only*

NOTE: *On Mechanical Systems that are NOT to be SCRAPPED.

SUPPLEMENTAL BENEFITS
Per Hour:

Asbestos Worker  $ 13.65
Removal & Abatement Only

OVERTIME PAY
See (B, B2, *E, J) on OVERTIME PAGE
*Hours worked on Saturdays are paid at time and one half only if forty hours have been worked during the week.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8) on HOLIDAY PAGE

REGISTERED APPRENTICES
Apprentice Removal & Abatement Only:
1000 hour terms at the following percentage of Journeyman's rates.

1st 2nd 3rd 4th
78% 80% 83% 89%

SUPPLEMENTAL BENEFIT
Per Hour:

Apprentice
Removal & Abatement  $ 13.65

4-12a - Removal Only

Boilermaker 04/01/2025

JOB DESCRIPTION  Boilermaker DISTRICT  4
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per Hour: 07/01/2024 01/01/2025

Boilermaker $ 67.38 $ 68.88

Repairs & Renovations 67.38 68.88

Repairs & Renovation: Includes Repairing, Renovating replacement of parts to an existing unit(s).

SUPPLEMENTAL BENEFITS
Per Hour:

Boilermaker 33.5% of hourly 33.5% of Hourly
Repair & Renovations Wage Paid Wage Paid

+ $ 26.85 + $26.85

NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay.

Repairs & Renovation Includes replacement of parts and repairs & renovation of existing unit.

OVERTIME PAY
See (*B, O, **U) on OVERTIME PAGE
Note:* Includes 9th & 10th hours, double for 11th or more.
         ** Labor Day ONLY, if worked.
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Repairs & Renovation see (B,E,Q) on OT Page

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 12, 15, 25, 26, 29) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:
(1/2) Year Terms at the following percentage of Boilermaker's Wage

1st 2nd 3rd 4th 5th 6th 7th
65% 70% 75% 80% 85% 90% 95%

Supplemental Benefits Per Hour:

33.5% of Hourly 33.5% of Hourly
Wage Paid Plus Wage Paid Plus
Amount Below Amount Below

1st Term $ 20.36 $ 20.36
2nd Term 21.28 21.28
3rd Term 22.22 22.22
4th Term 23.12 23.12
5th Term 24.07 24.07
6th Term 25.00 25.00
7th Term 25.93 25.93

NOTE: "Hourly Wage Paid" shall include any and all premium(s)
4-5

Broadband 04/01/2025

JOB DESCRIPTION  Broadband DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour:  07/01/2024 06/29/2025

Field Tech $ 52.40 $ 53.97
 Install/Repair

For outside work (excluding installation on building construction/alteration/renovation projects), stopping at first point of attachment
(demarcation), installing/maintaining/repairing broadband internet service.

SUPPLEMENTAL BENEFITS
Per Hour:

$ 23.24

OVERTIME PAY
See (B, K, *R) on OVERTIME PAGE
Note: *Two and one half times the hourly rate after the 8th hour

HOLIDAY
Paid: See (5, 6, 7, 11, 12) on HOLIDAY PAGE

4-CWA-Dist1

Carpenter 04/01/2025

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2024

Piledriver $ 60.59
+ 10.00*

Dockbuilder $ 60.59
+ 10.00*
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*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 45.79

OVERTIME PAY
See (B, E2, O) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.
Apprentices See (5,6,11,13,25)

Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour
(1)year terms:

1st 2nd 3rd 4th
$26.98 $32.58 $40.96 $49.35
+ 5.50* + 5.50* + 5.50* + 5.50*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

Supplemental benefits per hour:

All Terms: $ 32.34
8-1556 Db

Carpenter 04/01/2025

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2024

Carpet/Resilient
Floor Coverer $ 55.05

+ 8.25*
*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

INCLUDES HANDLING & INSTALLATION OF ARTIFICIAL TURF AND SIMILAR TURF INDOORS/OUTDOORS.

SUPPLEMENTAL BENEFITS
Per hour:

$ 39.45

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE.

Paid for 1st & 2nd yr.
Apprentices See (5,6,11,13,16,18,19,25)
Overtime: See (5,6,11,13,16,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wage per hour - (1) year terms:

1st 2nd 3rd 4th
$ 25.20 $ 28.20 $ 32.45 $ 40.33
+ 1.85* + 2.35* + 2.85* + 3.85*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

Supplemental benefits per hour:
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1st 2nd 3rd 4th
$ 15.22 $ 16.22 $ 19.32 $ 20.32

8-2287

Carpenter 04/01/2025

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour: 07/01/2024

Marine Construction:

Marine Diver $ 75.46
+ 10.00*

Marine Tender $ 55.00
+ 10.00*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyworker $ 45.65

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 13, 16, 18, 19, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year terms.

1st year $ 26.98
+ 5.50*

2nd year 32.58
+ 5.50*

3rd year 40.96
+ 5.50*

4th year 49.35
+ 5.50*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

Supplemental Benefits
Per Hour:

All terms $ 32.20
8-1456MC

Carpenter 04/01/2025

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2024

Building
Millwright $ 59.35

+ 13.12*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

SUPPLEMENTAL BENEFITS
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Per hour:

Millwright $ 45.41

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE
Paid: See (18,19) on HOLIDAY PAGE.

Overtime See (5,6,8,11,13,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:
One (1) year terms:

1st. 2nd. 3rd. 4th.
$ 32.16 $ 37.61 $ 43.06 $ 53.96
+ 7.08* + 8.25* + 9.42* + 11.76*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

Supplemental benefits per hour:
One (1) year terms:

1st. 2nd. 3rd. 4th.
$ 30.56 $ 33.09 $ 36.27 $ 40.69

8-740.1

Carpenter 04/01/2025

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour:

07/01/2024

Timberman $ 55.59
+ 10.26*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2024

$ 44.96

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Overtime: See (5, 6, 11, 13, 25) on HOLIDAY PAGE
Paid: See (1) on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.
Apprentices See (5,6,11,13,25)

Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:
One ( 1 ) year terms:

1st 2nd 3rd 4th
$24.96 $30.07 $37.72 $45.38
+ 5.55* + 5.55* + 5.55* + 5.55*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

Supplemental benefits per hour:
All terms $ 31.95
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8-1556 Tm

Carpenter 04/01/2025

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Westchester

PARTIAL COUNTIES
Orange:  South of but including the following, Waterloo Mills, Slate Hill, New Hampton, Goshen, Blooming Grove, Mountainville, east to the
Hudson River.
Putnam:  South of but including the following, Cold Spring, TompkinsCorner, Mahopac, Croton Falls, east to Connecticut border.
Suffolk:  West of Port Jefferson and Patchogue Road to Route 112 to the Atlantic Ocean.

WAGES
Per hour: 07/01/2024

Core Drilling:
Driller $ 46.25

+ 3.25*

Driller Helper $ 36.28
+ 3.25*

Note: Hazardous Waste Pay Differential:
      For Level C, an additional 15% above wage rate per hour
      For Level B, an additional 15% above wage rate per hour
      For Level A, an additional 15% above wage rate per hour
Note: When required to work on water: an additional $ 3.00 per hour.

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

SUPPLEMENTAL BENEFITS

Per hour:

Driller and Helper $ 30.24

OVERTIME PAY
See (B, G, P) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

8-1536-CoreDriller

Carpenter 04/01/2025

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, New York, Putnam, Queens, Richmond

PARTIAL COUNTIES
Nassau:  The portion of the county that lies west of Seaford Creek and south of the Southern State Parkway.

WAGES
Per hour: 07/01/2024

Show Exhibit $ 55.75
+ 9.80**

Bldg. Carpenter* $57.05
+ 8.39**

* Not applicable in Putnam County
**This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

SUPPLEMENTAL BENEFITS
Per hour worked:

Show Exhibit $ 45.20
Bldg. Carpenter 39.75

OVERTIME PAY
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See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE
Paid: for 1st & 2nd yr.
Apprentices See (5,6,11,13,16,18,19,25)

Overtime: See (5,6,11,13,16,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour: Show Exhibit

(1) year terms:
1st. 2nd. 3rd. 4th.

$22.30 $27.88 $36.24 $44.60
+ 4.90* + 4.90* + 4.90* + 4.90*

*This portion is not subject to overtime premiums

Supplemental benefits per hour:
All terms $ 30.25

Wages per hour: Bldg. Carpenter
(1) year terms:

1st 2nd 3rd 4th
$ 22.20 $ 25.20 $ 29.45 $ 37.33
+ 2.14* + 2.59* + 3.09* + 4.09*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

Supplemental benefits per hour:
1st 2nd 3rd 4th

$ 15.37 $ 16.42 $ 19.52 $ 20.52
8-EXHIB

Carpenter - Heavy&Highway 04/01/2025

JOB DESCRIPTION  Carpenter - Heavy&Highway DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

PARTIAL COUNTIES
Nassau:  That portion of the county that lies West of Seaford Creek and South of the Southern State Parkway.

WAGES
Per hour:

07/01/2024
Heavy & Highway
Carpenter $ 60.59

+ 10.00*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

SUPPLEMENTAL BENEFITS
Per hour worked:

Heavy & Highway
 Carpenter $ 45.70

OVERTIME PAY
See (B, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 13, 25) on HOLIDAY PAGE
Paid : for 1st & 2nd yr
Apprentices See (5, 6, 11, 13, 25)

REGISTERED APPRENTICES
Wage per hour:
One (1) year terms:

1st 2nd 3rd 4th
Heavy & Highway $ 26.98 $ 32.58 $ 40.96 $ 49.35
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+ 5.50* + 5.50* + 5.50* + 5.50*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

Supplemental Benefits:
Per Hour:

All terms
$ 32.25

8-NYC H/H

Electrician 04/01/2025

JOB DESCRIPTION  Electrician DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2024

Tree Trimmer $ 35.24
Ground Person 20.69

Applies to line clearance, tree work, and right-of-way preparation on all new or existing overhead, electrical, telephone, and CATV lines.

SUPPLEMENTAL BENEFITS
Per hour:

Tree Trimmer $ 13.20
Ground Person 7.75

OVERTIME PAY
See (B, *H, Q) on OVERTIME PAGE
*Worked performed on Sundays & Holidays outside of 7.00am - 4.00pm shall be paid at double time, in addition to the holiday pay if
applicable.

HOLIDAY
Paid: See (5, 6, 10, 11, 15, 16, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 15, 16, 26) on HOLIDAY PAGE
(An additional floating holiday after four years service)

9-3T

Electrician 04/01/2025

JOB DESCRIPTION  Electrician DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2024

Electrician $ 32.00
Telephone 32.00

Maintenance and Jobbing-Electrical and teledata work of limited duration and scope, consisting of repairs and/or replacement of electrical
and teledata equipment.

- Includes all work necessary to retrofit, service, maintain and repair all kinds of lighting fixtures and local lighting controls and washing and
cleaning of foregoing fixtures.

SUPPLEMENTAL BENEFITS
Journeyworker:

07/01/2024
$ 27.20

29.23*
* Applies to overtime hours

OVERTIME PAY
See (B, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
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Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
9-3m

Electrician 04/01/2025

JOB DESCRIPTION  Electrician DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond, Westchester

WAGES
Per hour: 07/01/2024

Service Technician $ 37.40

Service and Maintenance on Alarm and Security Systems.

Maintenance, repair and /or replacement of defective (or damaged) equipment on, but not limited to, Burglar - Fire - Security - CCTV - Card
Access - Life Safety Systems and associated devices. (Whether by service contract of T&M by customer request.)

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker:  $ 21.85

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 17, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 17, 25, 26) on HOLIDAY PAGE

9-3H

Electrician 04/01/2025

JOB DESCRIPTION  Electrician DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per Hour: 07/01/2024

Electrician
Audio/Sound and $ 62.00
Temporary Light/
Power

Solar-Photovoltaic Systems

Group 1 62.00
All tasks not listed in Group 2

Group 2 32.00

D.C portion and associated mechanical equipment related to solar systems,
 (excluding battery storage and its associated equipment) including work related to
Weather Stations and Data Acquisitions/Monitoring Systems on solar photovoltaic systems.

Mounting of PV modules.
Mounting of DC optimizers to back of modules if the installation calls for this equipment.
Mounting of microinverters to back of modules and install trunk cabling on racking if called for.
Module to module connection of PV modules to adjacent modules. If racking manufacturer provides integrated inter-row cable management,
install string jumper to complete the string in full in same sub-array.
If racking manufacturer does not provide integrated inter-row cable management, run conduit between rows, bond it and run string jumper to
complete string in full in same sub-array.
Installation of weather stations and other weather station relevant sensors as specified.
Installation of data acquisition system (DAS) for PV system monitoring.

SHIFT WORK
Evening (Swing Shift):

Electrician
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Audio/Sound and
Temporary Light/
Power $ 72.75

Night (Graveyard Shift):
Electrician
Audio/Sound and
Temporary Light $ 81.49

SUPPLEMENTAL BENEFITS
Per Hour:

Electrician $ 66.09
70.01*

Swing Shift: 75.07
79.66*

Graveyard Shift: 82.66
87.81*

Temporary Light/Power: 30.33
33.64*

Group 1: 66.09
70.01*

Group 2: 27.21
29.23*

* Applies when premium (OT) wages are paid.

Temporary Light and Power benefit rate applies for three or less workers.

Reduce benefit rate by 6.2% for any employee who has accumulated wages of $168,600 for the same employer.

OVERTIME PAY
See (A, H) on OVERTIME PAGE
See (B) for Temporary Light and Power

HOLIDAY
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages Per Hour:

One (1) year terms
First term: 07/01/2024
   0-6 mos. $ 18.00
   7-12 mos. 18.50
Second term:
   0-6 mos. 19.50
   7-12 mos. 20.50
Third term
   0-6 mos. 21.50
   7-12 mos. 22.50
Fourth term:
   0-6 mos. 23.50
   7-12 mos. 25.50
Fifth term/MIJ:
   0-12 mos. 27.50
   13-18 mos. 32.00

Supplemental Benefits per hour:

One (1) year terms:

First Term: Regular Overtime
   0-6 mos. $ 17.18 $ 18.38
   7-12 mos. 17.44 18.67
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Second Term:
   0-6 mos. 17.97 19.26

   7-12 mos. 18.49 19.85

Third Term:
   0-6 mos. 19.02 20.44
   7-12 mos. 19.54 21.03
Fourth Term:
   0-6 mos. 20.06 21.62
   7-12 mos. 21.11 22.80
Fifth Term/MIJ:
   1-12  mos. 24.79 26.52
  13-18  mos. 27.21 29.23

9-3

Electrician - Highway and Street Lighting, Traffic Signals
and Controls 04/01/2025

JOB DESCRIPTION  Electrician - Highway and Street Lighting, Traffic Signals and Controls DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

07/01/2024

Electro Pole Electrician $ 62.00

Electro Pole Foundation
Installer 47.66

Electro Pole Maintainer 41.61

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2024

Electro Pole Electrician $ 68.20
72.12*

Electro Pole Foundation
Installer 51.68

54.69*

Electro Pole Maintainer 47.03
49.66*

*Applies when premium wages are paid

Note: Reduce benefit rate by 6.2% for any employee who has accumulated wages in $168,600 for the same employer.

OVERTIME PAY
See (A, B, E4, F, K) on OVERTIME PAGE
B - Applies to Electro Pole Foundation Installer
E4 - Applies to Electro Pole Maintainer

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

9-3J

Elevator Constructor 04/01/2025

JOB DESCRIPTION  Elevator Constructor DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

PARTIAL COUNTIES
Rockland:  Entire County except for the Township of Stony Point
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Westchester:  Entire County except for the Townships of Bedford, Lewisboro, Cortland, Mt. Kisco, North Salem, Pound Ridge, Somers and
Yorktown.

WAGES
Per hour:

07/01/2024 03/17/2025

Elevator Constructor $ 80.35 $ 83.37

Modernization &
Service/Repair 63.16 65.54

SUPPLEMENTAL BENEFITS
Per Hour:

Elevator Constructor $ 46.367 $ 47.65

Modernization & 45.217 46.47
Service/Repairs

OVERTIME PAY
Constructor See ( D, M, T ) on OVERTIME PAGE.

Modern/Service See ( B, F, S ) on OVERTIME PAGE.

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES PER HOUR:

6 MONTH TERMS:

1st Term* 2nd & 3rd Term* 4th & 5th Term 6th & 7th Term 8th & 9th Term
  50%   50%   55%   65% 75%

* Note: 1st, 2nd, 3rd Terms are based on Average of the Constructor, the Modernization and the Service/Repair wage.
              Terms 4 thru 9 Based on Journeyman's wage of classification Working in.

SUPPLEMENTAL BENEFITS:
07/01/2024 03/17/2025

Elevator Constructor
1st Term $ 0.00 $ 0.00
2nd & 3rd Term 36.15 36.90
4th & 5th Term 37.19 37.99
6th & 7th Term 38.80 39.70
8th & 9th Term 40.41 41.40

Modernization &
Service/Repair
1st Term $ 0.00 $ 0.00
2nd & 3rd Term 36.15 36.88
4th & 5th Term 37.19 37.58
6th & 7th Term 38.80 39.20
8th & 9th Term 40.41 40.83

4-1

Glazier 04/01/2025

JOB DESCRIPTION  Glazier DISTRICT  8
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per hour:

07/01/2024 05/01/2025
Additional

Glazier, Glass Tinting $ 63.28 $ 1.11***
and Window Film
Scaffolding, including 67.28
swing scaffold
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*Mechanical Equipment 64.28
**Repair & Maintenance 30.76

*Mechanical equipment, scissor jacks, man lifts, booms & buckets 30' or more, but not pipe scaffolding.
**Repair & Maintenance- All repair & maintenance work on a particular building whenever performed, where the total  cumulative Repair &
Maintenance contract value is under $193,000.

***To be allocated at a later date.

SUPPLEMENTAL BENEFITS
Per hour: 7/01/2024

Glazier, Glass Tinting $ 42.13
Window Film, Scaffolding
and Mechanical Equipment

Repair & Maintenance 24.62

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE
For 'Repair & Maintenance' see (B, B2, I, S) on overtime page.

HOLIDAY
Paid: See (5, 6, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE
For 'Repair & Maintenance'
Paid: See(5, 6, 16, 25)
Overtime: See(5, 6, 16, 25)

REGISTERED APPRENTICES
Wage per hour:
(1) year terms at the following wage rates:

7/01/2024

1st term $ 22.34
2nd term 30.64
3rd term 40.87
4th term 50.14

Supplemental Benefits:
(Per hour)
1st term $ 19.27
2nd term 27.34
3rd term 32.85
4th term 36.01

8-1087 (DC9 NYC)

Insulator - Heat & Frost 04/01/2025

JOB DESCRIPTION  Insulator - Heat & Frost DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour: 07/01/2024

Insulators
Heat & Frost $ 71.01

SUPPLEMENTAL BENEFITS
Per Hour:

Insulators $ 36.76
Heat & Frost

OVERTIME PAY
See (B, E, *Q, V) on OVERTIME PAGE
* Triple time for Labor Day (If worked)

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
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REGISTERED APPRENTICES
Wages:
1 year terms.
Wages Per Hour:

1st 2nd 3rd 4th
$ 31.96 $ 39.06 $ 46.16 $ 53.26

Supplemental Benefits:

$ 16.56 $ 20.23 $ 23.91 $ 27.06
4-12

Ironworker 04/01/2025

JOB DESCRIPTION  Ironworker DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour: 07/01/2024 01/01/2025

Additional
Stone Derrickmen Rigger $ 75.40  $ 1.64*

Stone Handset
Derrickman 72.55  1.11*

*To be allocated at a later date.

SUPPLEMENTAL BENEFITS
Per hour:

Stone Derrickmen Rigger $ 45.52

Stone Handset  44.76
Derrickman

OVERTIME PAY
See (B, D1, *E, Q, **V) on OVERTIME PAGE
*Time and one-half shall be paid for all work on Saturday up to eight (8) hours and double time shall be paid for all work thereafter.
** Benefits same premium as wages on Holidays only

HOLIDAY
Paid: See (18) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 25) on HOLIDAY PAGE
Work stops at schedule lunch break with full day's pay.

REGISTERED APPRENTICES
Wage per hour:

Stone Derrickmen Rigger:
1st 2nd 3rd 4th

07/01/2024 $ 37.20 $ 53.28 $ 59.32 $ 65.36

Supplemental Benefits:
Per hour:
07/01/2024 23.27 34.39 34.39 34.39

Stone Handset:

1/2 year terms at the following hourly wage rate:
1st 2nd 3rd 4th

07/01/2024 $ 35.78 $ 51.04 $ 56.79 $ 62.55

Supplemental Benefits:
Per hour:
07/01/2024 22.95 34.08 34.08 34.08

9-197D/R

Ironworker 04/01/2025
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JOB DESCRIPTION  Ironworker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour: 07/01/2024 01/01/2025

Ornamental $ 47.65 $ 47.90
Chain Link Fence 47.65 47.90
Guide Rail 47.65 47.90

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker: $ 66.29 $ 67.29

OVERTIME PAY
See (B, B1, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
1 year terms

1st Term $ 25.98 $ 26.45
2nd Term 28.45 28.97
3rd Term 30.80 31.36
4th Term 34.39 35.02

Supplemental Benefits per hour:
1st Term $ 16.29 $ 16.29
2nd Term 18.29 18.29
3rd Term 19.29 19.29
4th Term 20.29 20.29

4-580-Or

Ironworker 04/01/2025

JOB DESCRIPTION  Ironworker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
PER HOUR:

07/01/2024 01/01/2025

Ironworker:
Structural $ 57.20 $ 58.45
Bridges
Machinery

SUPPLEMENTAL BENEFITS
PER HOUR PAID:

Journeyman $ 89.85 $ 91.35

OVERTIME PAY
See (B, B1, Q, *V) on OVERTIME PAGE
*NOTE: Benefits are calculated for every hour paid.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 18, 19) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES PER HOUR:

6 month terms at the following rate:

1st $ 30.23 $ 30.36
2nd 30.83 30.96
3rd - 6th 31.44 31.57
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Supplemental Benefits
PER HOUR PAID: 62.47 63.48

4-40/361-Str

Ironworker 04/01/2025

JOB DESCRIPTION  Ironworker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES
Rockland:  Southern section - south of Convent Road and east of Blue Hills Road.

WAGES
Per hour: 07/01/2024

Reinforcing &
Metal Lathing $ 56.95

"Base" Wage 55.20
plus $ 1.75

"Base" Wage is used to calculate overtime hours only.

SUPPLEMENTAL BENEFITS
Per hour:
Reinforcing & $ 44.63
Metal Lathing

OVERTIME PAY
See (B, E, Q, *X) on OVERTIME PAGE
*Only $23.50 per Hour for non worked hours

Supplemental Benefit Premiums for Overtime Hours worked:

Time & One Half $ 51.13
Double Time 57.63

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 13, *18, **19, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1) year terms at the following wage rates:

Prior to 01/01/2020:
1st term 2nd term 3rd term 4th Term

Wage Per Hour:
$ 22.55 $ 28.38 $ 34.68 $ 37.18

"Base" Wage
$21.00 $26.80 $33.10 $35.60

plus $1.55 plus $1.58 plus $1.58 plus $1.58

"Base" Wage is used to calculate overtime hours ONLY.

SUPPLEMENTAL BENIFITS
Per Hour:

1st term 2nd term 3rd term 4th Term
$18.17 $21.34 $22.00 $22.50

After 01/01/2020:
1st term 2nd term 3rd term 4th Term

Wage Per Hour:
$ 22.55 $ 23.60 $ 24.60 $ 25.65

"Base" Wage
$21.00 $22.00 $23.00 $24.00

plus $1.55 plus $1.60 plus $1.60 plus $1.65

"Base" Wage is used to calculate overtime hours ONLY.
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SUPPLEMENTAL BENIFITS
Per Hour:

1st term 2nd term 3rd term 4th Term
$18.40 $17.40 $16.45 $15.45

4-46Reinf

Laborer 04/01/2025

JOB DESCRIPTION  Laborer DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

Striper (Highway/streets): 07/01/2024 07/01/2025
Additional

Striping-Machine Operator $ 41.00 $ 3.05**

Striping Thermoplastic 45.00

Flagger - Traffic Safety* 39.00

Note: * Includes but is not limited to: Positioning of cones and directing of traffic using handheld devices. Excludes the Driver/Operator of
equipment used in  protection of traffic safety.

** To be allocated at a later date.

SUPPLEMENTAL BENEFITS
Per hour paid:

Journeyworker $ 19.27

OVERTIME PAY
See (B, H) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 8, 13) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 13) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
1st Term (1-2000 hours) $ 31.36
2nd Term (2001-4000 hours) 33.00

Supplemental Benefits per hour:
All Terms 19.27

9-1010-LS

Laborer 04/01/2025

JOB DESCRIPTION  Laborer DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2024

Laborer/Excavation
**Asbestos and Lead Abatement &
Removal, Hazardous Waste Removal
  (including soil) $ 45.00
Basic   45.00
Flagman   45.00
Pipelayer   45.00
*Tree Work, *Landscape   45.00

*Includes trimming, cutting, planting and/or removal of trees.
** Applies to Heavy & Highway projects
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SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker: $ 54.03

Note: No payment of Supplemental Benefits is required on paid holidays, when employees do not work.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
When an observed holiday falls on a Saturday, work done shall be paid at double time.

HOLIDAY
Paid: See (2, 20) on HOLIDAY PAGE
Overtime: See (2, 5, 6, 11, 20) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:

1000 hour terms at the following hourly wage rate.
07/01/2024

1st 0  - 1000 $ 22.50
2nd 1001-2000 27.00
3rd 2001-3000 33.75
4th 3001-4000 40.50

Supplemental Benefits per hour:

All Apprentices 54.03
9-731Ex

Laborer 04/01/2025

JOB DESCRIPTION  Laborer DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

GROUP 14: Blasters.

GROUP 16: Tunnel workers - including Miners, Drill Runners, Iron Men, Maintenance Men, Conveyor Men, Safety Miners, Riggers, Block
Layers, Cement Finishers, Rod Men, Caulkers, Powder Carriers, Miners' Helpers, Chuck Tenders, Track Men, Nippers, Brake Men, Derail
Men, Form Men, Bottom Bell, Top Bell or Signal men, Form Workers, Movers, Concrete Workers, Shaft Men, Tunnel Laborers and Caulkers'
Helpers.

GROUP 17: All others including: Powder Watchmen, Top Laborers and Changehouse Attendants.

Wages:  (per hour)  07/01/2024

Laborer (Tunnel)-FREE AIR:
Group 14 $ 77.13
Group 16 73.75
Group 17* 68.18

Small Bore Micro
Tunnel Machines 80% of rates above

For Repairs on Existing
Water Tunnels 90% of rates above

For Repairs of Sewer &
Drainage Tunnels 85% of rates above

For Repair & Maintenance
of all Subway & 80% of rates above
Vehicular Tunnels

*An additional $3.00 per day when using an air spade, jack hammer or pavement breaker.
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Note: Employer shall pay  $10.00 per day for each half mile starting at a point 500 feet from the bottom of the shaft.

SUPPLEMENTAL BENEFITS
Per hour:

GROUP 14 $ 55.32
GROUP 16 53.06
GROUP 17 49.11

Small Bore Micro
Tunnel Machines 80% of rates above

For Repairs on Existing
Water Tunnels 90% of rates above

For Repairs of Sewer &
Drainage Tunnels 85% of rates above

For Repair & Maintenance
of all Subway& 80% of rates above
Vehicular Tunnels

OVERTIME PAY
OVERTIME: For Laborer (Free Air) See ( D, M, R* ) on OVERTIME PAGE.

For Repair Categories  See ( B, F, R* ) on OVERTIME PAGE.
& Micro Tunneling
* Straight time first 8 hours, double time after 8 hours.

HOLIDAY
Paid: See (5, 6, 9, 11, 12, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 12, 15, 16, 25) on HOLIDAY PAGE
Good Friday may be exchanged for one of the holidays listed.

9-147Tnl/Free

Laborer - Building 04/01/2025

JOB DESCRIPTION  Laborer - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2024 01/01/2025

Basic Laborer and
Mason Tender $ 44.70* $ 45.25*

*Before calculating premium wage deduct
$ 3.25 $ 3.45

SUPPLEMENTAL BENEFITS
Per hour:

Basic Laborer and
Mason Tender $ 29.99 $ 30.69

OVERTIME PAY
See (B, B2, E, E2, Q, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:

1000 hour terms at the following wage rate:

Term: 1st 2nd 3rd 4th

Basic Laborer and
Mason Tender
07/01/2024 $ 22.05* $ 23.80* $ 25.30* $ 27.80*
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01/01/2025 $ 22.25* $ 24.10* $ 25.60* $ 28.10*

*Before calculating premium wage deduct
$ 0.50 $ 0.60

Supplemental Benefits per hour:

All Terms
$ 10.77 $ 11.02

9-MTDC(79)

Laborer - Building 04/01/2025

JOB DESCRIPTION  Laborer - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

07/01/2024 07/01/2025
Additional

Skilled Interior Demolition Laborer: $ 39.70* $ 0.75***
General Interior Demolition Laborer: 28.89**

* Before calculating overtime wages deduct $1.70

**General Demolition Laborer performs manual work and work incidental to demolition, such as loading and carting of debris from work site
to an area where it can be loaded into trucks for removal. Also performs clean-up of the site when demolition is complete.

***To be allocated at a later date.

SUPPLEMENTAL BENEFITS
Per Hour:

Skilled Interior Demolition Laborer: 24.84
General Interior Demolition Laborer: 19.16

OVERTIME PAY
See (B, B2, I, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage Per Hour:

1000 hour terms at the following wage rate:
1st 2nd 3rd 4th

$ 21.80* $ 23.55* $ 25.05* $ 27.55*

* Before calculating overtime wages deduct $0.50

Supplemental Benefits Per Hour:

All Terms: 10.47

9-MTDC (79-ID)

Laborer - Building 04/01/2025

JOB DESCRIPTION  Laborer - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2024

Laborer:
Laborer-Concrete
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(including flag person) $ 42.53
+ 8.00*

* This portion is not subjected to overtime premiums.

SUPPLEMENTAL BENEFITS
Per Hour

$ 20.20
+ 9.00**

** This portion subjected to overtime premiums only on codes (E,Q)

OVERTIME PAY
OVERTIME: See (A,E,Q) on OVERTIME PAGE attached.

See (B,E,Q,) for work below street level to top of foundation.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 13, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
Terms based on hours listed:

1st 2nd 3rd
0-1334 1334-2668 2669-4000

$ 15.35 $ 20.15 $ 20.95
+ 2.49* + 7.32* + 7.80*

* This portion is not subjected to overtime premiums.

Supplemental Benefits:
Per hour:

$ 12.70 $ 16.70 $ 16.70
+ 2.65* + 3.45* + 4.25*

Journeyworker rate applies after 4000 hours
*This portion subjected to same premium as wages.

9-6A/18A/20-C

Laborer - Building 04/01/2025

JOB DESCRIPTION  Laborer - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2024 01/01/2025
Building:
Plasterer Tender and
Spray Fireproofing Tender $ 44.70* $ 45.25*

* Before calculating overtime wages deduct
$ 3.25 $ 3.45

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker $ 29.99 $ 30.69

OVERTIME PAY
See (B, B2, E, E2, Q, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:

1000 hours terms at the following wage.
1st 2nd 3rd 4th

07/01/2024 $22.05* $23.80* $25.30* $27.80*
01/01/2025 $22.35* $24.10* $25.60* $28.10*

* Before calculating overtime wages deduct
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$ 0.50 $ 0.60

Supplemental Benefits per hour:

All Terms:
$ 10.77 $ 11.02

9-30 (79)

Laborer - Building 04/01/2025

JOB DESCRIPTION  Laborer - Building DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2024 01/06/2025

Asbestos, Lead $ 40.55 $ 41.15
and Hazardous
Material Abatement
Laborer

(Re-Roofing Removal See Roofer)
NOTE: Asbestos removed from Mechanical Systems not to be scrapped

See Asbestos Worker

SUPPLEMENTAL BENEFITS
Per Hour:

Laborer $ 20.10 $ 21.00

OVERTIME PAY
See (B, B2, I) on OVERTIME PAGE
07/01/2024 - *Calculate at $39.00 per hour then add $1.55
01/06/2025 - *Calculate at $39.25 per hour then add $1.90

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 28) on HOLIDAY PAGE

REGISTERED APPRENTICES
1000 hour terms at the following:
Per Hour:

1st Term $ 21.00* $ 21.48*
2nd Term 22.00** 22.48**
3rd Term 25.00*** 25.48***
4th Term 27.00**** 27.48****

SUPPLEMENTAL BENEFIT
Per Hour:

All Terms $ 14.35 $ 15.07

OVERTIME PAY:
07/01/2024
*Calculate at $20.00 per hour then add $1.00
**Calculate at $21.00 per hour then add $1.00
***Calculate at $24.00 per hour then add $1.00
****Calculate at $26.00 per hour then add $1.00
01/06/2025
*Calculate at $21.20 per hour then add $1.28
**Calculate at $22.20 per hour then add $1.28
***Calculate at $24.20 per hour then add $1.28
****Calculate at $26.20 per hour then add $1.28

4-NYDC(78)

Laborer - Building 04/01/2025

JOB DESCRIPTION  Laborer - Building DISTRICT  9
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ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2024 01/01/2025

Skilled Demolition Laborer: $ 42.48* $ 42.66*
General Demolition Laborer: 31.06** 31.24**

*Before calculating overtime wages deduct
3.00 3.05

**Before calculating overtime wages deduct
2.35 2.40

**General Demolition Laborer performs manual work and work incidental to demolition, such as loading and carting of debris from work site
to an area where it can be loaded into trucks for removal. Also performs clean-up of the site when demolition is complete.

NOTE: Total Demolition Only: Demolition shall be the complete demolition (wrecking) or dismantling of entire buildings or structures. Also
may include the removal of all or any portion of a roof in which structural change is to occur. Structural change is defined as the removal of
structural slabs, steel members, concrete members and penetration through the structural slab.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker:

Skilled Demolition Laborer: $ 28.92 $ 29.24
General Demolition Laborer: 21.98 22.30

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:
(1) year terms at the following wage.

1st 2nd 3rd 4th
07/01/2024 $ 22.05* $ 23.80* $ 25.30* $ 27.80*
01/01/2025 22.35* 24.10* 25.60* 28.10*

*Before calculating overtime wages deduct
$ 0.50 $ 0.60

Supplemental Benefits per hour:

All Terms:
10.77 11.02

9-79/95

Laborer - Concrete & Asphalt Paving 04/01/2025

JOB DESCRIPTION  Laborer - Concrete & Asphalt Paving DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Group 1: Slurry Seal Coater, Maintenance Safety Surface, Small Power Tool Operator, Play Equipment Installer, Temporary Fence Installer
& Repairs, Laborer.

Group 2: Production Paving Work: Shoveler, small equipment operator.

Per hour: 07/01/2024

Concrete Formsetter $ 49.35 + $ 8.00*
Asphalt Screeperson/Micro Paver   49.95 + $ 8.00*
Asphalt Raker   49.35 + $ 8.00*
Group 1   45.48 + $ 8.00*
Group 2   45.48 + $ 8.00*
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* This portion is not subjected to overtime premiums.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker: $ 45.55

Note: No payment of supplemental benefits is required on paid holidays, when employees do not work.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
Note: Saturday premium rate applies from 7:00 am on Saturday to 6:59 am Sunday
Note: Sunday premium rate applies from Sunday 7:00 am to Monday 6:59 am.

HOLIDAY
Paid: See (5, *11, 20) on HOLIDAY PAGE
HOLIDAY:
Overtime: See (21,22)** on HOLIDAY PAGE.

Note: See (5,20) Holiday pay -at the single time pay rate-shall be prorated based on 25% of a day's wages and benefits for each day worked
during that calendar week.

  **New Year's Day and  Christmas Day: If an employee is performing work on these (2) days the employee will receive the single rate plus
25%.

  * Columbus Day shall be an unpaid holiday.   In the event work is performed on Columbus Day, wages shall be paid on a double time basis.

Note-When Independence day falls on Saturday, it will be observed on that Saturday, however, when it occurs on a Sunday, it will be
observed on the Monday.

REGISTERED APPRENTICES
Wage per hour:

2000 hours term:
1st term 2nd term
1-1999 2000-4000
$ 31.36 + $ 8.00* $ 33.00 + $ 8.00*

* This portion is not subjected to overtime premiums.

Supplemental Benefits per hour:
2000 hours term:

1st term 2nd term
1-1999 2000-4000

$ 18.67 $ 18.67
9-1010H/H

Laborer - Trac Drill 04/01/2025

JOB DESCRIPTION  Laborer - Trac Drill DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Group 1:Chipper/Jackhammer, Powder Carrier, Hydraulic Chuck tender, Chuck Tender and Nipper, Magazine Keeper

Group 2: Hydraulic Trac Drill

Group 3: Air Trac, Wagon and Quarry bar

Group 4: Blaster

Per Hour: 07/01/2024

Group 1 $ 45.00
Group 2 52.35
Group 3 51.52
Group 4 58.21

SUPPLEMENTAL BENEFITS
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Per Hour:

All Classifications: 54.03

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
When an observed holiday falls on a Saturday, work done shall be paid at double time.

HOLIDAY
Paid: See (2, 20) on HOLIDAY PAGE
Overtime: See (2, 5, 6, 11, 20) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:

1000 hour terms at the following hourly wage rate.
07/01/2024

1st 0  - 1000 $ 22.50
2nd 1001-2000 27.00
3rd 2001-3000 33.75
4th 3001-4000 40.50

Supplemental Benefits per hour:

All Apprentices 54.03
9-731/29

Laborer - Tunnel 04/01/2025

JOB DESCRIPTION  Laborer - Tunnel DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
GROUP 5: Blasters and Mucking Machine Operators

GROUP 6: Tunnel Workers*(including Miners, Drill Runners, Iron Men, Maintenance Men, Inside Muck Lock Tender, Pumpmen, Electricians,
Cement Finishers, Rod Men, Caulkers, Carpenters, Hydraulic Men, Shield Drivers, Monorail Operators, Motor Men, Conveyor Men, Safety
Miners, Powder Carriers, Pan Men, Riggers, Miner's Helpers, Chuck Tenders, Track Men, Nippers, Brake Men, Form Workers, Concrete
Workers, Tunnel Laborers, Caulker's Helpers), Hose Men, Grout Men, Gravel Men, Derail Men and Cable Men.

GROUP 7: Top Nipper

GROUP 8,9: Outside Man Lock Tender, Outside Muck Lock Tender, Shaft Men, Gauge Tender and Signal Men.

GROUP 10: Powder Watchmen, Top Laborers and Changehouse Attendants.

WAGES: (per hour)
07/01/2024

Laborer (Compressed Air):

GROUP 5 $ 80.82
GROUP 6 77.95
GROUP 7 76.65
GROUP 8,9 75.10
GROUP 10 66.18

Note: Employer shall pay $10.00 per day for each one half (1/2) mile or fraction starting from a point 500 feet from the shaft.

SUPPLEMENTAL BENEFITS
SUPPLEMENTAL BENEFITS:
per hour:

GROUP 5 $ 57.61

GROUP 6 55.81

GROUP 7 54.68

GROUP 8,9 53.84
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GROUP 10 50.85

OVERTIME PAY
See (D, M, *R) on OVERTIME PAGE
NOTE: Time and one-half to be paid for all overtime repair-maintenance work on existing equipment and facilities.

* Straight time first 8 hours, double time after 8 hours.

HOLIDAY
Paid: See (5, 6, 9, 11, 12, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 12, 15, 16, 25) on HOLIDAY PAGE
Good Friday may be exchanged for one of the holidays listed.

9-147Tnl/Comp Air

Mason 04/01/2025

JOB DESCRIPTION  Mason DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2024

Brick/Block Layer $ 67.14

Base Wage for OT Calculation $ 55.93

SUPPLEMENTAL BENEFITS
Per Hour:

Brick/Block Layer $ 34.90

OVERTIME PAY
See (A, E, E2, Q) on OVERTIME PAGE
Note: OT Calculated on Base Wage plus $ 11.21/hr.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(800 hour) Terms at the following Percentage of Journey workers "Base Wage" plus $ 5.94/hr.:

1st 2nd 3rd 4th 5th
50% 60% 70% 80% 90%

Supplemental Benefits per hour:

All Apprentices $ 24.70
4-1Brk

Mason - Building 04/01/2025

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Building

07/01/2024 01/01/2025
Wages per hour:

Mosaic & Terrazzo Mechanic $ 60.98 $ 61.33
Mosaic & Terrazzo Finisher 58.96 59.72

SUPPLEMENTAL BENEFITS
Per hour:

Mosaic & Terrazzo Mechanic $ 31.36* $ 31.46*
+ $9.78 + $10.39

Mosaic & Terrazzo Finisher $ 31.36* $ 31.46*
+ $9.77 + $10.38
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*This portion of benefits subject to same premium rate as shown for overtime
wages.

OVERTIME PAY
See (A, E, Q) on OVERTIME PAGE
07/01/2024- Deduct $7.00 from hourly wages before calculating overtime.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
Easter Sunday is an observed holiday.Holidays falling on a Saturday will be observed on that Saturday. Holidays falling on a Sunday will be
celebrated on the Monday.

REGISTERED APPRENTICES
Wages Per hour:

1st 2nd 3rd 4th 5th 6th
0- 1501- 3001- 3751- 4501- 5251-

1500 3000 3750 4500 5250 6000

07/01/2024 $ 25.19 $ 32.39 $ 38.18 $ 40.78 $ 49.00 $ 55.75
01/01/2025 25.36 32.60 39.95 41.09 49.37 56.15

Supplemental Benefits per hour:

07/01/2024 $7.12* $9.16* $17.22* $23.86* $24.86* $27.36*
+ 3.43 + 4.40 + 5.87 + 6.84 + 7.83 + 8.80

01/01/2025 $7.12* $9.16* $15.72* $23.86* $24.86* $27.36*
+ 3.64 + 4.67 + 6.24 + 7.27 + 8.31 + 9.35

*This portion of benefits subject to same premium rate as shown for overtime wages.
9-7/3

Mason - Building 04/01/2025

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2024 12/02/2024

Tile Setters $ 64.40 $ 64.62

SUPPLEMENTAL BENEFITS
Per Hour:

$ 28.51* $ 29.01*
 +8.52 +8.52

*This portion of benefits subject to same premium rate as shown for overtime wages.

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
Work beyond 10 hours on Saturday shall be paid at double the hourly wage rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:

750 hour terms at the following wage rate:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6501-

750 1500 2250 3000 3750 4500 5250 6000 6750 7000
07/01/2024

$22.19 $27.21 $34.45 $39.46 $43.07 $46.58 $50.23 $55.24 $57.71 $62.00
12/02/2024

$22.29 $27.35 $34.36 $39.41 $43.05 $46.60 $50.29 $55.33 $57.84 $62.20
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Supplemental Benefits per hour:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
07/01/2024

$12.55* $12.55* $15.36* $15.36* $16.36* $17.86* $18.86* $18.86* $18.86* $24.11*
+ $.76 + $.81 + $.91 + $.96 +$1.43 +$1.48 +$1.91 +$1.97 +$4.57 +$5.18

12/02/2024
$12.70* $12.70* $15.81* $15.81* $16.81* $18.31* $19.31* $19.31* $19.31* $24.56*
+ $.76 + $.81 + $.91 + $.96 + $1.43 + $1.48 + $1.91 + $1.97 + $4.57 + $5.18

*This portion of benefits subject to same premium rate as shown for overtime wages.
9-7/52

Mason - Building 04/01/2025

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2024 01/06/2025

Building-Marble Restoration:
Marble, Stone & $ 47.72 $ 47.93
Terrazzo Polisher

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker:

Building-Marble Restoration:
Marble, Stone &
Polisher $ 31.50 $ 31.86

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
* On Saturdays, 8th hour and successive hours paid at double hourly rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES per hour:

900 hour term at the following wage:

1st 2nd 3rd 4th
1- 901- 1801- 2701

900 1800 2700

07/01/2024 $ 33.40 $ 38.18 $ 42.94 $ 47.72
01/06/2025 33.54 38.34 43.13 47.93

Supplemental Benefits Per Hour:
07/01/2024 29.06 29.87 30.69 31.50
01/06/2025 29.59 30.34 31.11 31.86

9-7/24-MP

Mason - Building 04/01/2025

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per Hour:

07/01/2024 01/06/2025
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Marble Cutters & Setters $ 63.92 $ 64.21

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyworker $ 40.05 $ 40.51

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage Per Hour:

750 hour terms at the following wage
1st 2nd 3rd 4th 5th 6th 7th 8th

0- 3001- 3751- 4501- 5251- 6001- 6751- 7500+
3000 3750 4500 5250 6000 6750 7500

07/01/2024
$ 27.01 $ 40.52 $ 43.88 $ 47.26 $ 50.64 $ 54.32 $ 60.71 $ 63.92

01/06/2025
$ 27.24 $ 40.84 $ 44.25 $ 47.63 $ 51.05 $ 54.58 $ 60.99 $ 64.21

Supplemental Benefits per hour:

1st 2nd 3rd 4th 5th 6th 7th 8th
07/01/2024

$ 26.42 $ 29.76 $ 30.61 $ 31.44 $ 32.28 $ 37.55 $ 39.23 $ 40.05
01/06/2025

$ 26.88 $ 30.14 $ 30.95 $ 31.78 $32.59 $38.07 $ 39.71 $ 40.51
9-7/4

Mason - Building 04/01/2025

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2024 12/02/2024

Tile Finisher $ 49.46 $ 49.59

*To be allocated at a later date.

SUPPLEMENTAL BENEFITS
Per Hour:

$ 25.36* $ 25.81*
+ $8.33 + $8.34

* This portion of benefits is subject to same premium rate as shown for overtime wages.

OVERTIME PAY
See (A, *E, Q) on OVERTIME PAGE
Double time rate after 10 hours on Saturdays

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

9-7/88-tf

Mason - Building 04/01/2025

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2024 01/06/2025
Marble, Stone,
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 Maintenance Finishers: $ 27.72 $ 27.99

 Note 1: An additional $2.00 per hour
for time spent grinding floor using
 "60 grit" and below.
 Note 2: Flaming equipment operator
 shall be paid an additional $25.00 per day.

SUPPLEMENTAL BENEFITS
Per Hour:

Marble, Stone
 Maintenance Finishers: $ 15.74 $ 15.88

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
*Double hourly rate after 8 hours on Saturday

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
1st term apprentice gets paid for all observed holidays.

REGISTERED APPRENTICES
WAGES per hour:

07/01/2024 01/06/2025

0-750 $ 22.32 $ 22.91
751-1500 23.04 23.59
1501-2250 23.75 24.26
2251-3000 24.48 24.95
3001-3750 25.56 25.96
3751-4500 27.00 27.32
4501+ 27.72 27.99

Supplemental Benefits:
Per hour:

0-750 12.69 12.43
751-1500 13.10 12.89
1501-2250 13.51 13.35
2251-3000 13.91 13.80
3001-3750 14.52 14.50
3751-4500 15.33 15.41
4501+ 15.74 15.88

9-7/24M-MF

Mason - Building / Heavy&Highway 04/01/2025

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2024 01/06/2025

Marble-Finisher $ 49.99 $ 50.22

SUPPLEMENTAL BENEFITS
Journeyworker:
Per hour

Marble- Finisher $ 37.39 $ 37.69

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE
Work beyond 8 hours on a Saturday shall be paid at double the rate.

HOLIDAY
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
When an observed holiday falls on a Sunday, it will be observed the next day.

9-7/20-MF
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Mason - Building / Heavy&Highway 04/01/2025

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2024

Cement Mason $ 57.72

SUPPLEMENTAL BENEFITS
Per Hour:

Cement Mason $ 34.66
1.5 X overtime rate $ 62.95
2 X overtime rate $ 69.32

OVERTIME PAY
See (B1, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 13, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
( 1 ) year terms at the following wage:

1st Term $ 23.39
2nd Term $ 28.29
3rd Term $ 33.69

Supplement Benefits per hour paid:
ST 1.5X OT 2X OT

1st Term $ 14.86 $ 22.30 $ 29.72
2nd Term $ 15.16 $ 22.75 $ 30.32
3rd Term $ 15.27 $ 22.91 $ 30.54

4-780

Mason - Building / Heavy&Highway 04/01/2025

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
NOTE: Shall include but not limited to Precast concrete slabs (London Walks) Marble and Granite pavers 2'x 2' or larger.
Per Hour:

07/01/2024 05/01/2025
Additional

Stone Setter $ 69.91 $ 3.42/Hr+
Base Rate 53.84*

Stone Tender $51.82
Base Rate 44.54*

(+)To be allocated at a later date for all classes.

SUPPLEMENTAL BENEFITS
Per Hour:

Stone Setter $ 42.52

Stone Tender 23.15

OVERTIME PAY
See (*C, **E, Q) on OVERTIME PAGE
* Base Rates are used to Calculate Overtime Premiums then adding in: $15.81/Hr. for Stone Setter or $7.28/Hr. for Stone Tender.

** On weekdays the eighth (8th) and ninth (9th) hours are time and one-half all work thereafter is paid at double the hourly rate.

*** The first nine (9) hours on Saturday is paid at time and one-half all work thereafter is paid at double the hourly rate.
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HOLIDAY
Paid: See (*18) on HOLIDAY PAGE
Overtime: See (5, 6, 10) on HOLIDAY PAGE
Paid: * Must work first 1/2 of day.

REGISTERED APPRENTICES
Per Hour:

Stone Setter(800 hour) terms at the following Percentage of Stone Setters Base wage rate per hour plus $7.32:

1st 2nd 3rd 4th 5th 6th

50% 60% 70% 80% 90% 100%

Supplemental Benefits:
All Apprentices $ 25.85

4-1Stn

Mason - Heavy&Highway 04/01/2025

JOB DESCRIPTION  Mason - Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2024

Pointer, Caulkers & $ 63.69
Cleaners

SUPPLEMENTAL BENEFITS
Per Hour:

Pointer, Cleaners & $ 31.90
Caulkers

OVERTIME PAY
See (B, E2, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One (1) year terms at the following wage rates.

1st 2nd 3rd 4th
$ 32.76 $ 37.09 $ 42.97 $ 51.60

Apprentices Supplemental Benefits:
(per hour paid)

$ 15.40 $ 21.70 $ 24.45 $ 25.45
4-1PCC

Operating Engineer - Building 04/01/2025

JOB DESCRIPTION  Operating Engineer - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Putnam, Queens, Richmond, Westchester

PARTIAL COUNTIES
Dutchess:  that part of Dutchess County lying south of the North City Line of the City of Poughkeepsie.

WAGES
NOTE: Construction surveying
Party Chief--One who directs a survey party
Instrument Man--One who runs the instrument and assists Party Chief.
Rodman--One who holds the rod and assists the Survey Crew

Wages:(Per Hour) 07/01/2024
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Building Construction:

Party Chief $ 79.99
Instrument Man 60.36
Rodman 40.45

Steel Erection:

Party Chief 83.13
Instrument Man 64.21

Rodman 44.33

Heavy Construction-NYC counties only:
(Foundation, Excavation.)

Party Chief 88.06
Instrument man 65.66
Rodman 55.70

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2024

Building Construction $ 28.63* +$ 7.65

Steel Erection 29.23* + 7.65

Heavy Construction 30.04* + 7.64

* This portion subject to SAME premium as wages

Non-Worked Holiday Supplemental Benefit:
21.83

OVERTIME PAY
See (A, B, E, Q) on OVERTIME PAGE
Code "A" applies to Building Construction and has double the rate after 7 hours on Saturdays.
Code "B" applies to Heavy Construction and Steel Erection and had double the rate after 8 hours on Saturdays.

HOLIDAY
Paid: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE

9-15Db

Operating Engineer - Building, Maintenance, Steel Erection
& Heavy Construction 04/01/2025

JOB DESCRIPTION  Operating Engineer - Building, Maintenance, Steel Erection & Heavy
Construction

DISTRICT  9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
STEEL ERECTION:

  Group 1: Derrick, travelers, tower, crawler tower & climbing cranes

  Group 2: Oiler (Truck Crane)

  Group 3: Oiler (Crawler Crane)

BUILDING CONSTRUCTION:

  Group 1: Installing, repairing, maintaining, dismantling of all equipment   including Steel cutting& bending machines, mechanical heaters,
mine hoists, climbing cranes, tower cranes, Linden Peine, Lorain, Liebherr, Mannes and machines of a similar nature; Well Point system,
Deep Well pumps, Concrete mixers with loading devices, Concrete plants, motor generators (When used for temporary power and
lights(Driving maintenance trucks and mounted-welded machines)-All Pumps(excluding River Cofferdam Pumps and Well Point Pumps),
Motorized Concrete Buggies( When three or more are on job site), Skid-Steer and similar machines
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  Group 2:Maintenance of: Pumps, Generators, Mixers, Heaters

  Group 3: Oilers of all gasoline, electric, diesel or air operated Gradalls; Concrete Pumps, Overhead Cranes in Power Houses, Assist in
oiling, greasing and repairing of all machines, including: Driving Truck Cranes, Driving and operating Fuel and Grease Trucks, Cherry
Pickers(Hydraulic Cranes) over 70,000 GVW and machines of a similar nature

  Group 4: Oiler on Crawler Cranes, Backhoes, Trenching Machines, Gunite Machines, Compressors(3 or more in battery)

  Group 5: Maintenance on Radiant Mechanical Heaters

HEAVY CONSTRUCTION (Excavation, Foundations, etc)

  Group 1:Maintenance of: Generators, Light Towers

  Group 2:Maintenance of: Pumps, Mixers including mudsucking

  Group 3: Base Mounted Tower Cranes

  Group 4:  Installing, repairing, maintaining, dismantling(of all equipment including Steel cutting & Bending machines, Fusion Coupling
Machines, Vermeer Trenching machines, on-site crushing plant, mechanical heaters(1 through 7),Mine hoists, Tower Cranes, Linden Peine,
Lorrain, Lebherr, Mannes or machines of a similar nature, Wellpoints)-Driving maintenance trucks and truck mounted welding machines,
burning, welding-operating of accumilator for shield-driven tunnels, in addition to the performance of other duties: Handling, installation,
jointing, coupling of all permanent steel and plastic pipe. RIDE UPON MOLES-tunnel boring machines-MICRO TUNNELING SYSTEMS, All
temporary pipefitting;When three or more motorized concrete buggies(Ride type)are utilized on the jobsite they shall be serviced, maintained
and repaired by the maintenance engineer. The Operating Engineer on autogrades(C.M.I.)is to be assisted by the maintenance engineer
who shall in addition perform other duties.

WAGES:
Per hour: 07/01/2024
Steel Erection:
Group 1 $ 81.43
Group 2 76.58
Group 3 58.22
Building Construction:
Group 1 $ 72.41
Group 2 57.36
Group 3 69.09
Group 4 52.62
Group 5 46.07

Heavy Construction:
Group 1 $ 57.43
Group 2 58.68
Group 3 108.95
Group 4 84.24

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2024

Building Construction $ 30.52* + $7.40
Steel Erection & Heavy 31.02* + $7.40

* This portion of benefits is subject to same OT premium as wages.

Non-Worked Holiday Supplemental Benefits:
21.87

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages Per Hour:
( 1 ) year terms at the following wage rates:

1st 2nd 3rd 4th.
$ 38.52 $ 45.23 $ 48.70 $ 52.17
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Supplemental Benefits:
Per Hour:
All Terms $ 16.52* + 7.40

* This portion of benefits is subject to same OT premium as wages.
9-15Ab

Operating Engineer - Building / Heavy&Highway 04/01/2025

JOB DESCRIPTION  Operating Engineer - Building / Heavy&Highway DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
EQUIPMENT COVERED: Jet-Rodder/Vacuum Truck, Flusher, Sewer Rodder, Stetco Hoist and similar, Sewer Winch/Tugger Hoist and
similar, Vacall/Vactor, Closed Circuit Television Inspection Equipment, Chemical Grouting Equipment and similar, John Beame, Meyers and
similar.

Per Hour: 07/01/2024

Maintenance Engineer $ 84.24
(Sewer Systems)

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyman $ 31.02*
+ $ 7.40

*This portion of benefits subject to SAME premium as OT wages.

Non-Worked Holiday Supplemental Benefits:
$ 21.87

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:
( 1 ) year terms at the following wage rates.

1st 2nd 3rd 4th
$38.52 $45.23 $48.70 $52.17

Supplemental Benefits:
Per Hour:

 All Apprentices: $ 16.52* + $ 7.40

* This portion of benefits subject to the SAME premium as OT wages
9-15Sewer

Operating Engineer - Building / Heavy&Highway 04/01/2025

JOB DESCRIPTION  Operating Engineer - Building / Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2024 08/01/2024

Well Driller $ 41.85 $ 43.11

Well Driller
Helper $ 36.26 $ 37.35

Hazardous Waste Differential
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Added to Hourly Wage:
Level A $ 3.00
Level B $ 2.00
Level C $ 1.00

Monitoring Well Work
Add to Hourly Wage:
Level A $ 3.00
Level B $ 2.00

SUPPLEMENTAL BENEFITS
Per Hour:

Well Driller 10% of straight
& Helper time rate plus $ 13.50

Additional $ 4.25/Hr. for Premium Time Hours Worked

OVERTIME PAY
See (B2, P, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 16, 23) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 23) on HOLIDAY PAGE

REGISTERED APPRENTICES
Apprentices at 12 Month Terms

Wages Per Hour:

1st Term $ 28.00
2nd Term $ 29.00
3rd Term $ 30.00

SUPPLEMENTAL BENEFITS
Per Hour:
All Terms 10% of Wage + $ 13.50

Additional $4.25/Hr. for premium time hours worked.
4-138well

Operating Engineer - Building & Steel Erection 04/01/2025

JOB DESCRIPTION  Operating Engineer - Building & Steel Erection DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per Hour: 07/01/2024
STEEL ERECTION:

Three Drum Derricks $ 107.16
Cranes, Two Drum Derricks, Hydraulic Cranes & Fork Lifts,
   Boom Trucks 103.28
Compressors, Welding Machines 63.36

Compressors 60.71
(not combined with welding machines)

BUILDING CONSTRUCTION:
Cranes, Stone Derrick, Boom Trucks, Hydraulic Cranes,

103.62
Double Drum 98.28
4 Pole Hoists and Single
   Drum Hoists 87.78
Fork Lifts, Plaster(Platform Machine)Plaster Bucket, Concrete
   Pumps and all other equipment used for hoisting

80.54

*House Cars and Rack & Pinion 71.35
*House Cars (New Projects) 58.47
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Erecting and dismantling Cranes 88.64

Compressors, Welding Machines(Cutting Concrete-Tank Work),
   Paint Spraying, Sand Blasting, Pumps(With the exclusion of
   concrete pumps), House Car (Settlement basis only), All
   Engines irrespective of power(Power-Vac)used to drive
   auxiliary equipment Air, Hydraulic, etc., Boilers, Jacking System

62.20

APPLICABLE TO BUILDING CATEGORY:
CRANES: Crawler Or Truck

In Addition To Above Crane Rates
100' to 149' Boom $ 1.75/hr
150' to 249'  " $ 2.00/hr
250' to 349'  " $ 2.25/hr
350' to 450'  " $ 2.75/hr
Tower Crane $ 2.00/hr

APPLICABLE TO STEEL CATEGORY:
CRANES: Crawler Or Truck

In Addition To Above Crane Rates
100' to 149' Boom $ 2.25/hr
150' to 249'  " $ 2.50/hr
250' to 349'  " $ 2.75/hr
350' to 450'  " $ 3.25/hr
Tower Crane $ 2.50/hr

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2024

All Operator Classes $ 26.15*
plus $ 6.30

* This portion of the benefits is subject to the same premium as shown for overtime wages.

OVERTIME PAY
See (*B, **C, ***D, O) on OVERTIME PAGE
*Applies to House Cars and Rack & Pinion after 8 hours worked in a day, Saturday, Sunday and Holidays
**Applies to Building Construction category
***Applies to Steel Erection

HOLIDAY
Paid: See (5, 6, 8, 11, 12, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 12, 15, 16, 25, 26) on HOLIDAY PAGE
Codes 8 and 12 apply ONLY to Steel Erection
Code 16 applies ONLY to Building Construction

REGISTERED APPRENTICES
Wage Per Hour:

Apprentices (1) year terms at the following rates:

1st 2nd 3rd
07/01/2024 $ 44.92 $ 54.40 $ 63.88

Supplemental Benefits Per Hour:
07/01/2024

Straight Time $  15.65*
plus $ 6.30

* This portion of benefits subject to the same premium as shown for overtime wages.
9-14 B&S

Operating Engineer - Heavy Construction 1 04/01/2025

JOB DESCRIPTION  Operating Engineer - Heavy Construction 1 DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
(For Groups 23 - 28, see Operating Engineer - Heavy Construction 2)
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Group 1: Tower Crane/Climbing Crane
Group 2: Backhoes ( Including all track and rubber tire backhoes over 37,000 lbs), Power Shovels, Steel Erection: Hydraulic Clam Shells,
Moles and machines of a similar nature
Group 3: Mine Hoists, Cranes, etc, used as Mine Hoists
Group 4: Gradalls, Keystones, Cranes (With digging buckets), Bridge Cranes, Trenching Machines, Vermeer Cutter and machines of a
similar nature
Group 5: Pile Drivers and Rigs (Employing Dock-Builders Foreman), Derrick Boats, Tunnel Shovels,
Group 6: All Drills and machines of a similar nature
Group 7: Back-Filling Machines and Cranes, Mucking Machines, Dual Drum Pavers
Group 8: Mixers (Concrete with loading attachment), Concrete Pavers, Cableways, Land Derricks, Power House (Low pressure units)
Group 9: Concrete Pumps, Concrete Plant, Stone Crushers, Double Drum Hoists, Power Houses (Other than above)
Group 10: Concrete Mixer
Group 11: Elevators
Group 12: Concrete Breaking Machines, Single Drum Hoists, Load Masters, Locomotives and Dinkies (Over 10 tons), Hydraulic Crane-
Second Engineer
Group 13: On-Site Concrete Plant Engineers, On-Site Asphalt Plant Engineer and Vibratory Console
Group 14: Barrier Mover, Barrier Transport and machines of a similar nature
Group 15: Compressors (Portable, 3 or more), Truck Compressor (Engineer Driver), Tugger Machines, Well Point Pumps, Chum Drill
Group 16: Boilers(High pressure),Compressors, Pumps(River Cofferdam) and Welding Machines(except where arc is operated by another
Operating Engineer) Push Button Machines, All Engines, irrespective of power(Power Pac) used to drive auxiliary equipment, Air, Hydraulic,
etc.
Group 17: Utility-Horizontal Boring Rig
Group 18: Utility Compressors
Group 19: Paving-Asphalt Spreader, Autogrades (C.M.I.), Roto-Mill
Group 20: Paving-Asphalt Roller
Group 21  Paving-Asphalt Plant
Group 22: Roller (non paving, all sizes)

WAGES:(per hour) 07/01/2024

Group 1 $ 123.06
Group 2 102.98
Group 3 106.03
Group 4 103.66
Group 5 101.78
Group 6 98.05
Group 7 99.74
Group 8 97.10
Group 9 95.24
Group 10 91.40
Group 11 85.94
Group 12 87.66
Group 13 88.24
Group 14 80.02
Group 15 68.59
Group 16 64.34
Group 17 92.77
Group 18 63.97
Group 19 97.10
Group 20 94.83
Group 21 81.44
Group 22 94.83

Cranes: Crawler or Truck
100' to 149' $0.50 per hour additional to above Crane Rates
150' to 249' $0.75 per hour additional to above Crane Rates
250' to 349' $1.00 per hour additional to above crane Rates
350' to 450' $1.50 per hour additional to above crane Rates

SUPPLEMENTAL BENEFITS
Per Hour:
Groups 1-22
Regular Time $ 26.15* plus $ 6.30

* This portion of benefits subject to the same premium as shown for wages.

Non-Worked Holiday Supplemental Benefits:
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$ 20.80

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:
( 1 ) year terms at the following wage rates:

Groups 1-22 1st 2nd 3rd
$ 44.92 $ 54.40 $ 63.88

Supplemental Benefits:

Groups 1-22
Regular Time $ 15.65*

plus $ 6.30

* This portion of benefits is subject to the SAME PREMIUM as shown for overtime wages
9-14 HC

Operating Engineer - Heavy Construction 2 04/01/2025

JOB DESCRIPTION  Operating Engineer - Heavy Construction 2 DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
(For Groups 1 - 22, see Operating Engineer - Heavy Construction 1)

Group 23: Cherry Picker (Over 20 tons), Loader (Over 6 yards)

Group 24: Backhoes and Loaders (Up to 37,000lbs), Bulldozers, Scrapers, Turn-A-Pulls, Tugger Hoists, Tractors, Hysters, Roustabout
Cranes, Conveyors, Ballast Regulators (Ride On), Track Removal Machine or similar, Motor Graders, Locomotives (10 tons and under),Curb
& Gutter Pavers and machines of a similar nature

Group 25: Post Hole Digger, Ditch Winch, Road Finishing Machines, Rollers (5 tons and under, Dual Purpose Trucks, Forklifts, Dempsey
Dumpsters, Fireman

Group 26: Service Engineer (Gradalls, Concrete Pumps, Cold Planers Grader)

Group 27: Service Mechanic (Shovels, Draglines, Crawler Cranes, Backhoes, Trenching Machines, Compressors (3 or more in battery)

Group 28: Steam Equipment Operator ( Water rigs, steam shovels, power boilers, derrick boats)

WAGES:(per hour) 07/01/2024

Group 23 $ 87.05
Group 24 84.62
Group 25 80.57
Group 26 76.47
Group 27 54.57
Group 28 80.57

Cranes: Crawler or Truck
100' to 149' $0.50 per hour additional to above Crane Rates
150' to 249' $0.75 per hour additional to above Crane Rates
250' to 349' $1.00 per hour additional to above crane Rates
350' to 450' $1.50 per hour additional to above crane Rates

SUPPLEMENTAL BENEFITS
Per Hour:
Groups 23-28
Regular Time 31.02* + $7.40

* This portion of benefits subject to the same OT premium as wages.
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Non-Worked Holiday Supplemental Benefits:
21.87

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:
( 1 ) year terms at the following wage rates:

1st 2nd 3rd 4th
Groups 23-28 $38.52 $45.23 $48.70 $52.17

Supplemental Benefits:

Regular Time $ 16.52* + $ 7.40

* This portion of benefits subject to same OT premium as wages.
9-15 HC

Operating Engineer - Marine Dredging 04/01/2025

JOB DESCRIPTION  Operating Engineer - Marine Dredging DISTRICT  4
ENTIRE COUNTIES
Albany, Bronx, Cayuga, Clinton, Columbia, Dutchess, Essex, Franklin, Greene, Jefferson, Kings, Monroe, Nassau, New York, Orange,
Oswego, Putnam, Queens, Rensselaer, Richmond, Rockland, St. Lawrence, Suffolk, Ulster, Washington, Wayne, Westchester

WAGES
These wages do not apply to Operating Engineers on land based construction projects. For those projects, please see the Operating
Engineer Heavy/Highway Rates. The wage rates below for all equipment and operators are only for marine dredging work in navigable
waters found in the counties listed above.

Per Hour: 07/01/2024

CLASS A1 $ 45.26
Deck Captain, Leverman,
Mechanical Dredge Operator,
Licensed Tug Operator 1000HP or more.

CLASS A2 40.33
Crane Operator (360 swing)

CLASS B To conform to Operating Engineer
Dozer, Front Loader Prevailing Wage in locality where work
Operator on Land is being performed including benefits.

CLASS B1 39.14
Derrick Operator (180 swing)
Spider/Spill Barge Operator
Operator II, Fill Placer, Engineer
Chief Mate, Electrician,Chief Welder,
Maintenance Engineer,Licensed Boat, Crew Boat Operator

CLASS B2 36.84
Certified Welder

CLASS C1 35.83
Drag Barge Operator,
Steward, Mate,
Assistant Fill Placer

CLASS C2 34.68
Boat Operator

CLASS D 28.81
Shoreman, Deckhand, Oiler,
Rodman, Scowman, Cook,
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Messman, Porter/Janitor

SUPPLEMENTAL BENEFITS
Per Hour:
THE FOLLOWING SUPPLEMENTAL BENEFITS APPLY TO ALL CATEGORIES

All Classes A & B $ 12.00 plus 7%
of straight time
wage, Overtime hours
add $ 0.63

All Class C & D $ 11.75 plus 7%
of straight time
wage, Overtime hours
add $ 0.50

OVERTIME PAY
See (B2, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 26) on HOLIDAY PAGE

4-25a-MarDredge

Operating Engineer - Survey Crew - Consulting Engineer 04/01/2025

JOB DESCRIPTION  Operating Engineer - Survey Crew - Consulting Engineer DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES
Dutchess:  That part in Duchess County lying South of the North City line of Poughkeepsie.

WAGES
Feasibility and preliminary design surveying, any line and grade surveying for inspection or supervision of construction.

Per hour: 07/01/2024
Survey Classifications

Party Chief $ 49.39
Instrument Man 40.96
Rodman 35.63

SUPPLEMENTAL BENEFITS
Per Hour:

All Crew Members: $ 23.75

OVERTIME PAY
OVERTIME:.... See ( B, E*, Q, V ) ON OVERTIME PAGE.
*Double-time paid on the 9th hour on Saturday.

HOLIDAY
Paid: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 16) on HOLIDAY PAGE

9-15dconsult

Painter 04/01/2025

JOB DESCRIPTION  Painter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2024 05/01/2025

Additional

Brush 52.86* $ 2.62**

Abatement/Removal of lead based 52.86*
or lead containing paint on
materials to be repainted.
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Spray & Scaffold $ 55.86*
Fire Escape 55.86*
Decorator 55.86*
Paperhanger/Wall Coverer 55.09*

*Subtract $ 0.10 to calculate premium rate.

** To be allocated at a later date.

SHIFT WORK
Counties of Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, and Westchester; Agency/Government mandated off-
shift work to be paid at time and one-half the hourly wage.

SUPPLEMENTAL BENEFITS
Per hour:

Paperhanger $ 36.73
All others 34.31
Premium 38.28**

**Applies only to "All others" category, not paperhanger journeyworker.

OVERTIME PAY
See (A, E, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One ( 1 ) year terms at the following wage rate.

Per hour: 07/01/2024
Appr 1st term... $ 20.22*
Appr 2nd term... 25.93*
Appr 3rd term... 31.61*
Appr 4th term... 42.40*

*Subtract $ 0.10 to calculate premium rate.

Supplemental benefits:
Per Hour:
Appr 1st term... $ 16.89
Appr 2nd term... 20.95
Appr 3rd term... 24.10
Appr 4th term... 30.57

8-NYDC9-B/S

Painter 04/01/2025

JOB DESCRIPTION  Painter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

PARTIAL COUNTIES
Nassau:  Atlantic Beach, Ceaderhurst, East Rockaway,Hewlett, Hewlett Bay, Hewlett Neck, Hewlett Park, Inwood, Lawrence, Lido Beach,
Long Beach, parts of Lynbrook, parts of Oceanside, parts of Valley Stream, and Woodmere. Starting on South side of Sunrise Hwy in Valley
Stream running east to Windsor and Rockaway Ave, Rockville is the boundary line up to Lawson Blvd, turning right going west all the above
territory. Starting at Union Turnpike &Lakeville Rd going north to northern Blvd. the west side of Lakeville Rd to Northern Blvd. At Northern
Blvd doing east the district north of Northern blvd to Port Washington blvd. West of Port Washington blvd to St.Francis Hospital then north of
first traffic light to Port Washington & Sands Point, Manor Haven, & Harbour Acres.

WAGES
Per hour: 07/01/2024
Drywall Taper $ 57.44

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker: $ 25.29

OVERTIME PAY
See (A, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
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Overtime: See (4, 6, 8, 11, 18, 19, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:

1st term $ 22.30
2nd term 28.99
3rd term 34.67
4th term 46.05

Supplemental Benefits per hour:

1st term $ 14.35
2nd term 19.83
3rd term 20.93
4th term 23.12

8-NYC9-1974-DWT

Painter - Bridge & Structural Steel 04/01/2025

JOB DESCRIPTION  Painter - Bridge & Structural Steel DISTRICT  8
ENTIRE COUNTIES
Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES
Per Hour:
STEEL:
Bridge Painting: 07/01/2024

$ 56.00
+ 10.35*

ADDITIONAL $7.00 per hour for POWER TOOL/SPRAY, whether straight time or overtime.

NOTE: All premium wages are to be calculated on base rate per hour only.

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (50 hour cap).

NOTE: Generally, for Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the
contract must be ONLY for Bridge Painting.

SHIFT WORK
When directly specified in public agency or authority contract documents for an employer to work a second shift and works the second shift
with employees other than from the first shift, all employees who work the second shift will be paid 10% of the base wage shift differential in
lieu of overtime for the first eight (8) hours worked after which the employees shall be paid at time and one half of the regular wage rate.
When a single irregular work shift is mandated in the job specifications or by the contracting agency, wages shall be paid at time and one
half for single shifts between the hours of 3pm-11pm or 11pm-7am.

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker:

$ 12.43
+ 31.55*

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (50 hour cap).

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage - Per hour:
Apprentices: (1) year terms.

1st year $ 22.40
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+ 4.14

2nd year $ 33.60
+ 6.21

3rd year $ 44.80
+ 8.28

Supplemental Benefits - Per hour:

1st year $ 1.16
+ 12.62

2nd year $  7.46
+ 18.93

3rd year $  9.94
+ 25.24

NOTE: All premium wages are to be calculated on base rate per hour only.
8-DC-9/806/155-BrSS

Painter - Metal Polisher 04/01/2025

JOB DESCRIPTION  Painter - Metal Polisher DISTRICT  8
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
07/01/2024

Metal Polisher $ 39.33
Metal Polisher* 40.43
Metal Polisher** 43.33

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2024

Journeyworker:
All classification $ 12.79

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:

07/01/2024

1st year $ 19.67
2nd year   21.63
3rd year   23.60

1st year* $ 22.06
2nd year*   22.07
3rd year*   24.14

1st year** $ 22.17
2nd year**   24.13
3rd year**   26.10
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*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

Supplemental benefits:
Per hour:

1st year $ 8.69
2nd year   8.69
3rd year   8.69

8-8A/28A-MP

Plasterer 04/01/2025

JOB DESCRIPTION  Plasterer DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per hour:

07/01/2024 08/01/2024
Building:
Plasterer/Traditional & $ 47.72 $ 47.99
Spraying Fireproofing + $5.00* + $5.62*

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker $ 25.35 $ 26.10

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
*This portion is not subjected to OT premiums.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages: 07/01/2024 08/01/2024
(Per hour)
800 hours term:

1st term $ 19.30 + 0.68* $ 19.44+ 0.68*
2nd term   22.53 + 0.81* 22.69+ 0.81*
3rd term   25.79 + 0.95* 25.98+ 0.95*

*This portion is not subjected to OT premiums.

Supplemental Benefits:
(Per hour):
(800) hours term:

1st term $ 11.59 $ 11.95
2nd term 12.02 12.44
3rd term 12.52 13.08

9-262

Plumber 04/01/2025

JOB DESCRIPTION  Plumber DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

07/01/2024

Plumber $ 74.95

Temporary
Service** $ 60.04
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** Temporary Service- Includes Maintenance of cooling & heating apparatus, maintenance work on pneumatic systems during the
construction period, and work on temporary heat. All hours paid at straight time, including holidays.

**THERE ARE NO HELPERS UNDER THIS CLASSIFICATION.

On tower work, bridges, elevated highway, or buildings, where pipe is being installed, fifty (50) or more feet vertically in a free drop from its
base, an additional $1.00 per hour.

SHIFT WORK
Shift work, when directly specified in public agency or authority contract documents, and continues for a period of not less than ten (10)
consecutive work days. A shift shall consist of seven(7) hours with one-half (1/2) hour for lunch after the first four (4) hours of each shift.
A premium of thirty percent (30%) for wages and supplemental benefits on shift work performed Monday through Friday on the 4 P.M. and
midnight shifts.
For shift work performed on weekends the shift premium shall be fifty percent (50%) of wages and supplemental benefits.
For shift work performed on holidays designated below, double time wages and supplemental benefits shall be paid. Also noted that the
normal workday Monday through Friday 8:00 A.M. to 3:00 P.M. is not considered shift work, and therefore not subject to shift premium.

SUPPLEMENTAL BENEFITS
Per hour:

Plumber $ 43.00

Temporary
Service $ 34.32

OVERTIME PAY
See (C, *D, O, V) on OVERTIME PAGE
*Where the plumbing contract price is one and one half million dollars ($1,500,000.00) or less, code D applies.

HOLIDAY
Plumber
Overtime: See ( 5, 6, 11, 15, 16, 25 ) on HOLIDAY PAGE.
Repairs & Maintenance
Paid: See ( 1 ) on HOLIDAY PAGE.
Overtime: See ( 5, 6, 25 ) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:

(1/2) year terms at the following wage:
  1st          2nd      3rd&4th      5th&6th     7th&8th         9th       10th
$ 19.00   $ 21.00    $ 30.22       $ 32.32       $ 35.17     $ 36.57   $ 48.64

Supplemental Benefits:
(1/2) year term at the following dollar amount:

1st 2nd       3rd-10th
$ 5.43 $ 6.43     $ 22.73

9-1 Const

Plumber - Pump & Tank: Oil Trades Installation &
Maintenance 04/01/2025

JOB DESCRIPTION  Plumber - Pump & Tank: Oil Trades Installation & Maintenance DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

07/01/2024
Pump & Tank $ 73.00

SUPPLEMENTAL BENEFITS
Per hour:

Plumber $ 32.81

OVERTIME PAY
Pump & Tank See ( B, F, H ) on OVERTIME PAGE.

HOLIDAY
Paid: See ( 1 ) on HOLIDAY PAGE.

Page 65

Prevailing Wage Rates for 07/01/2024 - 06/30/2025 Published by the New York State Department of Labor
Last Published on Apr 01 2025 PRC Number 2025004457  New York County



Overtime: See ( 5, 6, 10, 11, 12, 16, 25 ) on HOLIDAY PAGE.
9-1-P&T

Plumber - Repairs & Maintenance 04/01/2025

JOB DESCRIPTION  Plumber - Repairs & Maintenance DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

Repairs & 07/01/2024 01/01/2025
Maintenance $ 48.20 $ 48.90

*Repair & Maintenance work is any repair and/or replacement of present plumbing system that does not change existing roughing or water
supply lines. Projects regardless of work type which have approved plans and specifications wherein the plumbing exceeds $725,000 are
excluded.

SUPPLEMENTAL BENEFITS
Per hour:

Repair $ 21.36 $ 22.26
Maintenance

OVERTIME PAY
Repairs &
Maintenance See ( B, H ) on OVERTIME PAGE.

HOLIDAY
Repairs & Maintenance
Paid: See ( 1 ) on HOLIDAY PAGE.
Overtime: See ( 5, 6, 25 ) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Note: The Repairs & Maintenance Category has NO Apprentices.

9-1 R&M

Roofer 04/01/2025

JOB DESCRIPTION  Roofer DISTRICT  9
ENTIRE COUNTIES
Bronx, Dutchess, Kings, New York, Orange, Putnam, Queens, Richmond, Rockland, Sullivan, Ulster, Westchester

WAGES
Per Hour: 07/01/2024

Roofer/Waterproofer $ 48.50
+ $7.00*

* This portion is not subjected to overtime premiums.

Note: Abatement/Removal of Asbestos containing roofs and roofing material is classified as Roofer.

SUPPLEMENTAL BENEFITS
Per Hour: $ 31.87

OVERTIME PAY
See (B, H) on OVERTIME PAGE
Note: An observed holiday that falls on a Sunday will be observed the following Monday.

HOLIDAY
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
( 1 ) year term apprentices indentured prior to 01/01/2023

1st 2nd 3rd 4th
$ 16.97 $ 24.25 $ 29.10 $ 36.37

+ 3.50* + 4.20* + 5.26*
Supplements:

1st 2nd 3rd 4th
$ 4.10 $ 16.17 $ 19.31 $ 24.02

* This portion is not subjected to overtime premiums.
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 (1)  year term apprentices indentured after 01/01/2023
1st 2nd 3rd 4th 5th

$ 18.43 $ 21.82 $ 24.25 $ 29.10 $ 36.37
+ 3.16* + 3.50* + 4.20* + 5.26

Supplements:
1st 2nd 3rd 4th 5th

$ 7.73 $ 14.59 $ 16.17 $ 19.31 $ 24.02

* This portion is not subjected to overtime premiums.
9-8R

Sheetmetal Worker 04/01/2025

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour:

07/01/2024 08/01/2024

Sign Erector $ 58.00 $ 60.00

NOTE: Structurally Supported Overhead Highway Signs(See STRUCTURAL IRON WORKER CLASS)

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2024 08/01/2024

Sign Erector $ 57.12 $ 58.31

OVERTIME PAY
See (B, F, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:
6 month Terms at the following percentage of Sign Erectors wage rate:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
35% 40% 45% 50% 55% 60% 65% 70% 75% 80%

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2024
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th

$ 18.27 $ 20.75 $ 25.22 $ 25.70 $ 34.66 $ 37.74 $ 41.65 $ 44.78 $ 47.93 $ 51.04

08/01/2024
$ 18.65 $ 21.16 $ 23.69 $ 26.22 $35.39 $ 38.52 $ 42.55 $ 45.75 $ 48.96 $ 52.15

4-137-SE

Sheetmetal Worker 04/01/2025

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2024 11/01/2024

Sheetmetal Worker $ 61.09 $ 62.34

Maintenance of Fans 48.87 51.42
Temporary Operation

SUPPLEMENTAL BENEFITS
Per Hour:
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Sheetmetal Worker $ 53.25 $ 55.00

Maintenance Worker 53.25 55.00

OVERTIME PAY
See (B, E, E2, Q, V) on OVERTIME PAGE
For Maintenance See Codes B,E, Q & V

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour: Wages

Six(6) Month Terms As Follows:

1st & 2nd Term $ 21.26 $ 21.70
3rd & 4th Term 27.39 27.95
5th & 6th Term 33.52 34.21
7th & 8th Term 42.75 43.63
9th Term 48.55 49.85

Per Hour: Supplemental Benefits

1st & 2nd Term $ 19.66 $ 19.72
3rd & 4th Term 26.73 26.97
5th & 6th Term 31.57 31.98
7th & 8th Term 38.78 39.45
9th Term 43.62 44.47

4-28

Steamfitter 04/01/2025

JOB DESCRIPTION  Steamfitter DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2024 01/01/2025

AC Service/Heat Service $ 46.10 $ 46.60
& Refrigeration

Refrigeration, A/C, Oil Burner and Stoker Service and Repair.

NOTE: Refrigeration Compressor installation. (Not to exceed 5 Hp combined on any one project).

NOTE: Air / Heating Compressor installation.(Not to exceed 15 tons combined on any one project).

SUPPLEMENTAL BENEFITS
Per Hour Worked:

AC Service/Heat Service $ 20.96 $ 22.71
& Refrigeration

Per hour Paid: $ 17.65 $ 19.65

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
1 year terms
Wages per hour:

1st Term $ 22.31 $ 22.55
2nd Term 26.94 27.23
3rd Term 31.38 31.72
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4th Term 37.90 38.31

Benefits per hour worked:
1st Term $ 14.44 $ 14.93
2nd Term 15.91 16.43
3rd Term 17.41 17.99
4th Term 19.44 20.10

Benefits per hour paid:
1st Term $ 11.38 $ 11.87
2nd Term 12.85 13.37
3rd Term 14.35 14.93
4th Term 16.38 17.04

4-638B-StmFtrRef

Steamfitter 04/01/2025

JOB DESCRIPTION  Steamfitter DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2024 10/1/2024 04/01/2025

Sprinkler/Steam $ 69.11 $ 69.86 $ 70.36
AC/Heat Fitter

Temporary 52.54 53.11 53.49
Heat & AC
Fitter

SHIFT WORK
Add 15% to Hourly Wage and Hourly Supplemental Benefit for "Contracting Agency" Mandated Off Shift Work.

SUPPLEMENTAL BENEFITS
Per Hour:

Sprinkler/Steam $ 53.49 $ 53.49 $ 54.24
Fitter

Temporary 43.67 43.67 44.43
Heat & AC
Fitter

OVERTIME PAY
Note: The posted overtime rates are applicable after 8 hours plus Saturday, Sunday and Holidays:

Per Hour:
Wages 07/01/2024 10/01/2024 04/01/2025
Sprinkler/Steam $ 138.22 $ 139.72 $ 140.66
Temp Heat/AC 105.08 106.22 106.92

Supplemental Benefits
Sprinkler/Steam 105.99 106.84 107.49
Temp Heat/AC 85.35 87.34 87.87

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per hour:
WAGES
1 year Terms 1st 2nd 3rd 4th 5th

07/01/2024 $ 27.98 $ 34.96 $ 41.94 $ 48.92 $ 55.90
04/01/2025 28.18 35.21 42.24 49.27 56.30

Supplemental Benefits
07/01/2024 21.80 27.05 32.28 37.53 42.76
10/01/2024 22.10 27.42 32.73 38.05 43.36
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04/01/2025 22.20 27.55 32.88 38.23 43.56

Premium Time Supplemental Benefits
07/01/2024 43.60 54.10 64.56 75.06 85.52
10/01/2024 43.36 53.94 64.52 75.18 85.68
04/01/2025 43.56 54.23 64.87 75.54 86.18

4-638A-StmSpFtr

Teamster - Delivery of Concrete 04/01/2025

JOB DESCRIPTION  Teamster - Delivery of Concrete DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per Hour:

***Effective 07/01/2025***

07/01/2025

Concrete Delivery $ 43.29
+ 2.66

SUPPLEMENTAL BENEFITS
Per Hour:

Concrete Delivery $ 46.85
Driver

OVERTIME PAY
See (B, E, P, *R, **U, ***V) on OVERTIME PAGE
Note: R* for Holidays 2, 11, & 15 ONLY
U** for Holidays 5 & 6 ONLY
V*** paid at $13.25 per hour worked ONLY

HOLIDAY
Paid: See (5, 6, 11, 25) on HOLIDAY PAGE
Overtime: See (2, 5, 6, 11, 15) on HOLIDAY PAGE

9-282nyc

Teamster - Heavy Construction 04/01/2025

JOB DESCRIPTION  Teamster - Heavy Construction DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per Hour:

Drivers (Debris Removal, Street Level and below)*
07/01/2024

Dump Trucks $ 44.165
Tractor Trailers 47.315
Euclid/Turnapull 47.88

*Dump & Tractor Trailer Drivers- Asphalt Delivery starting 7/1/2025

SUPPLEMENTAL BENEFITS
Per Hour:

Dump Trucks $ 59.1525
All Others 56.9025
Up to 40 Hours Worked

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE
Note: Employees receive 2 hours of Holiday Pay for each day worked in holiday week (not to exceed 8 hours)
Note: Employees receive 5 1/3 hours of Holiday Pay for each day worked in Thanksgiving Holiday Week.
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4-282

Welder 04/01/2025

JOB DESCRIPTION  Welder DISTRICT  1
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2024

Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.

OVERTIME PAY
HOLIDAY

1-As Per Trade
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Overtime Codes
 
Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section. 
 
NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted
 
 

( AA ) Time and one half of the hourly rate after 7 and one half hours per day

( A  ) Time and one half of the hourly rate after 7 hours per day

( B  ) Time and one half of the hourly rate after 8 hours per day

( B1 ) Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

( B2 ) Time and one half of the hourly rate after 40 hours per week

( B3 ) Time and one half of the hourly rate after 40 straight hours per week

( C  ) Double the hourly rate after 7 hours per day

( C1 ) Double the hourly rate after 7 and one half hours per day

( D  ) Double the hourly rate after 8 hours per day

( D1 ) Double the hourly rate after 9 hours per day

( E  ) Time and one half of the hourly rate on Saturday

( E1 ) Time and one half 1st 4 hours on Saturday;  Double the hourly rate all additional Saturday hours

( E2 ) Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E3 ) Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

( E4 ) Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

( E5 ) Double time after 8 hours on Saturdays

( F  ) Time and one half of the hourly rate on Saturday and Sunday

( G  ) Time and one half of the hourly rate on Saturday and Holidays

( H  ) Time and one half of the hourly rate on Saturday, Sunday, and Holidays

( I  ) Time and one half of the hourly rate on Sunday

( J  ) Time and one half of the hourly rate on Sunday and Holidays

( K  ) Time and one half of the hourly rate on Holidays

( L  ) Double the hourly rate on Saturday

( M  ) Double the hourly rate on Saturday and Sunday

( N  ) Double the hourly rate on Saturday and Holidays

( O  ) Double the hourly rate on Saturday, Sunday, and Holidays

( P  ) Double the hourly rate on Sunday

( Q  ) Double the hourly rate on Sunday and Holidays

( R  ) Double the hourly rate on Holidays
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( S  ) Two and one half times the hourly rate for Holidays

( S1 ) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays  One and one half times the
hourly rate all additional hours.

( T  ) Triple the hourly rate for Holidays

( U  ) Four times the hourly rate for Holidays

( V  ) Including benefits at SAME PREMIUM as shown for overtime

( W  ) Time and one half for benefits on all overtime hours.

( X  ) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for
worked hours. (Refer to other codes listed.)
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Holiday Codes
 
PAID Holidays:
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.
 
OVERTIME Holiday Pay:
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays.  It is only required where the employee
actually performs work on such holidays.  The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.
 
Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.
 
 

( 1 ) None

( 2 ) Labor Day

( 3 ) Memorial Day and Labor Day

( 4 ) Memorial Day and July 4th

( 5 ) Memorial Day, July 4th, and Labor Day

( 6 ) New Year's, Thanksgiving, and Christmas

( 7 ) Lincoln's Birthday, Washington's Birthday, and Veterans Day

( 8 ) Good Friday

( 9 ) Lincoln's Birthday

( 10 ) Washington's Birthday

( 11 ) Columbus Day

( 12 ) Election Day

( 13 ) Presidential Election Day

( 14 ) 1/2 Day on Presidential Election Day

( 15 ) Veterans Day

( 16 ) Day after Thanksgiving

( 17 ) July 4th

( 18 ) 1/2 Day before Christmas

( 19 ) 1/2 Day before New Years

( 20 ) Thanksgiving

( 21 ) New Year's Day

( 22 ) Christmas

( 23 ) Day before Christmas

( 24 ) Day before New Year's

( 25 ) Presidents' Day

( 26 ) Martin Luther King, Jr. Day

( 27 ) Memorial Day

( 28 ) Easter Sunday
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( 29 ) Juneteenth
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New York State Department of Labor - Bureau of Public Work 
State Office Building Campus 

Building 12 - Room 130 
Albany, New York  12226

REQUEST FOR WAGE AND SUPPLEMENT INFORMATION 
As Required by Articles 8 and 9 of the NYS  Labor Law

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations.
This Form Must Be Typed

Submitted By:
(Check Only One) Contracting Agency Architect or Engineering Firm Public Work District Office Date:

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address (Check if new or change)

Telephone Fax

E-Mail:

2. NY State Units (see Item 5).

01 DOT
02 OGS

03 Dormitory Authority

04 State University
Construction Fund

05 Mental Hygiene
Facilities Corp.

 06 OTHER N.Y. STATE UNIT

07 City
08 Local School District
09 Special Local District, i.e.,

Fire, Sewer, Water District
1O Village
11 Town
12 County
13 Other Non-N.Y. State

(Describe)

3. SEND REPLY TO (check if new or change)
Name and complete address:

Telephone

E-Mail:

4. SERVICE REQUIRED. Check appropriate box and provide project
information.

New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLY

B. PROJECT PARTICULARS

5. Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

6. Location of Project:
Location on Site

Route No/Street Address

Village or City

Town

County

7. Nature of Project - Check One:

1. New Building
2. Addition to Existing Structure
3. Heavy and Highway Construction (New and Repair)
4. New Sewer or Waterline
5. Other New Construction (Explain)
6. Other Reconstruction, Maintenance, Repair or Alteration
7. Demolition
8. Building Service Contract

8. OCCUPATION FOR PROJECT :

Construction (Building, Heavy
Highway/Sewer/Water)
Tunnel
Residential
Landscape Maintenance
Elevator maintenance
Exterminators, Fumigators
Fire Safety Director, NYC Only

Fuel Delivery
Guards, Watchmen
Janitors, Porters, Cleaners, 
Elevator Operators
Moving furniture and
equipment
Trash and refuse removal
Window cleaners
Other (Describe)

9. Does this project comply with the Wicks Law involving separate bidding? YES NO

10.Name and Title of Requester
Signature

PW 39 (06-16) SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTS

Fax



NEW YORK STATE DEPARTMENT OF LABOR 

Bureau of Public Work - Debarment List 

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE 

AWARDED ANY PUBLIC WORK CONTRACT 

Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or 

its successor shall be debarred and ineligible to submit a bid on or be awarded any 

public work or public building service contract/sub-contract with the state, any municipal 

corporation or public body for a period of five (5) years from the date of debarment when: 

• Two (2) final determinations have been rendered within any consecutive six-year (6)

period determining that such contractor, sub-contractor and/or its successor has

WILLFULLY failed to pay the prevailing wage and/or supplements;

• One (1) final determination involves falsification of payroll records or the kickback of

wages and/or supplements.

The agency issuing the determination and providing the information, is denoted under the 

heading 'Fiscal Officer'. DOL = New York State Department of Labor; NYC= New York City 

Comptroller's Office; AG = New York State Attorney General's Office; DA= County District 

Attorney's Office. 

Debarment Database: To search for contractors, sub-contractors and/or their successors 

debarred from bidding or being awarded any public work contract or subcontract under NYS 

Labor Law Articles 8 and 9, or under NYS Workers' Compensation Law Section 141-b, 

access the database at this link: https://apps.labor.ny.gov/EDList/searchPage.do 

For inquiries please call 518-457-5589.



 



Article 8

  
 

AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER
DBA NAME

ADDRESS DEBARMENT
START DATE

DEBARMENT
END DATE

DOL DOL *****5754 0369 CONTRACTORS, LLC 515 WEST AVE
UNIT PH 13NORWALK CT

06850

05/12/2021 05/12/2026

DOL DOL *****5784 A.J.M. TRUCKING, INC. PO BOX 2064
MONROE NY 10950

02/12/2024 02/12/2029

DOL DOL AKHLAQ OULAKH 4307 28TH AVE
ASTORIA NY 11103

10/11/2024 10/11/2029

DOL NYC ALL COUNTY SEWER & DRAIN,
INC.

7 GREENFIELD DR
WARWICK NY 10990

03/25/2022 03/25/2027

DOL DOL *****8387 AMERICAN PAVING &
MASONRY, CORP.

8 FOREST AVE
GLEN COVE NY 11542

05/24/2024 05/24/2029

DOL DOL *****8654 AMERICAN PAVING, INC. 8 FORREST AVE.
GLEN COVE NY 11542

05/24/2024 05/24/2029

DOL NYC AMJED PARVEZ 401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021 01/11/2026

DOL DOL ANGELO F COKER 2610 SOUTH SALINA STREET
SUITE 14SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL ANGELO GARCIA 515 WEST AVE
UNIT PH 13NORWALK CT

06850

05/12/2021 05/12/2026

DOL DOL ANGELO STANCO 8 FOREST AVE.
GLEN COVE NY 11542

05/24/2024 05/24/2029

DOL DOL ANGELO TONDO 449 WEST MOMBSHA ROAD
MONROE NY 10950

06/06/2022 06/06/2027

DOL DOL *****4231 ANKER'S ELECTRIC SERVICE,
INC.

10 SOUTH 5TH ST
LOCUST VALLEY NY 11560

09/26/2022 09/26/2027

DOL DOL ANTHONY MONGELLI PO BOX 2064
MONROE NY 10950

02/12/2024 02/12/2029

DOL NYC ARADCO CONSTRUCTION
CORP

115-46 132RD ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL NYC AVM CONSTRUCTION CORP 117-72 123RD ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL NYC AZIDABEGUM 524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL DOL *****8421 B & B DRYWALL, INC 206 WARREN AVE
APT 1WHITE PLAINS NY 10603

12/14/2021 12/14/2026

DOL DOL B&L RENOVATION CO. 618 OCEAN PARKWAY
APT A6BROOKLYN NY 11230

09/17/2020 09/17/2025

DOL NYC *****2113 BHW CONTRACTING, INC. 401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021 01/11/2026

DOL DOL *****5078 BLACK RIVER TREE
REMOVAL, LLC

29807 ANDREWS ROAD
BLACK RIVER NY 13032

10/17/2023 10/17/2028

DOL DOL BRADLEY J SCHUKA 4 BROTHERS ROAD
WAPPINGERS FALLS NY 12590

10/20/2020 10/20/2025

DOL DOL *****9383 C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL *****5161 CALADRI DEVELOPMENT
CORP.

1223 PARK ST.
PEEKSKILL NY 10566

05/17/2021 05/17/2026

DOL DOL *****3391 CALI ENTERPRISES, INC. 1223 PARK STREET
PEEKSKILL NY 10566

05/17/2021 05/17/2026

DOL DOL *****4155 CASA BUILDERS, INC. FRIEDLANDER
CONSTRUCTI

ON

64 N PUTT CONNERS ROAD
NEW PALTZ NY 12561

05/10/2023 05/10/2028

DOL AG *****7247 CENTURY CONCRETE CORP 2375 RAYNOR ST
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****0026 CHANTICLEER
CONSTRUCTION LLC

4 BROTHERS ROAD
WAPPINGERS FALLS NY 12590

10/20/2020 10/20/2025

DOL NYC *****2117 CHARAN ELECTRICAL
ENTERPRISES

9-11 40TH AVENUE
LONG ISLAND CITY NY 11101

09/26/2023 09/26/2028

DOL DOL CHRISTOPHER GRECO 26 NORTH MYRTLE AVENUE
SPRING VALLEY NY 10956

02/18/2021 02/18/2026

DOL DOL *****2281 CORRAO TRUCKING, INC. PO BOX 393
NANUET NY 10954

09/17/2024 09/17/2029

DOL DOL CRAIG JOHANSEN 10 SOUTH 5TH ST
LOCUST VALLEY NY 11560

09/26/2022 09/26/2027

DOL DOL *****3228 CROSS-COUNTY
LANDSCAPING AND TREE

SERVICE, INC.

ROCKLAND
TREE

SERVICE

26 NORTH MYRTLE AVENUE
SPRING VALLEY NY 10956

02/18/2021 02/18/2026

DOL DOL *****7619 DANCO CONSTRUCTION
UNLIMITED INC.

485 RAFT AVENUE
HOLBROOK NY 11741

10/19/2021 10/19/2026

DOL DOL DANIEL ROBERT MCNALLY 7 GREENFIELD DRIVE
WARWICK NY 10990

03/25/2022 03/25/2027

              NYSDOL Bureau of Public Work Debarment List      04/04/2025
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Article 8

 

 
DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST

SUITE 2CSYRACUSE NY 13205
09/17/2020 09/17/2025

DOL DOL DARWIN PEGUESE 6400 BALTIMORE NATIONAL
SUITE 602CANTONSVILLE NY

21228

10/24/2024 10/24/2029

DOL DOL DAVID FRIEDLANDER 64 NORTH PUTT CORNERS RD
NEW PALTZ NY 12561

05/10/2023 05/10/2028

DOL DOL DINA TAYLOR 64 N PUTT CONNERS RD
NEW PALTZ NY 12561

05/10/2023 05/10/2028

DOL AG EDWIN HUTZLER 23 NORTH HOWELLS RD
BELLPORT NY 11713

08/04/2021 08/04/2026

DOL DA EDWIN HUTZLER 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****0780 EMES HEATING & PLUMBING
CONTR

5 EMES LANE
MONSEY NY 10952

01/20/2002 01/20/3002

DOL DOL EMIL KISZKO 84 DIAMOND ST
BROOKLYN NY 11222

07/18/2024 07/18/2029

DOL DOL *****3298 EMJACK CONSTRUCTION
CORP.

84 DIAMOND ST
BROOKLYN NY 11222

07/18/2024 07/18/2029

DOL DOL *****3298 EMJACK CONSTRUCTION LLC 4192 SIR ANDREW CIRCLE
DOYLESTOWN PA 18902

07/18/2024 07/18/2029

DOL DOL EUGENIUSZ "GINO" KUCHAR 195 KINGSLAND AVE
BROOKLYN NY 11222

12/22/2023 12/22/2028

DOL DA FREDERICK HUTZLER 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****2998 G.E.M. AMERICAN
CONSTRUCTION CORP.

195 KINGSLAND AVE
BROOKLYN NY 11222

12/22/2023 12/22/2028

DOL NYC GAYATRI MANGRU 21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL DA GEORGE LUCEY 150 KINGS STREET
BROOKLYN NY 11231

01/19/1998 01/19/2998

DOL DA GIOVANNA TRAVALJA 3735 9TH ST
LONG ISLAND CITY NY 11101

01/05/2023 01/05/2028

DOL DA GIOVANNI NAPOLITANO 2501 BAYVIEW AVENUE
WANTAGH NY 11793

02/21/2024 02/21/2029

DOL DA *****0213 GORILLA CONTRACTING
GROUP, LLC

505 MANHATTAN AVE
WEST BABYLON NY 11704

10/05/2023 10/05/2028

DOL DA *****4760 GTX CONSTRUCTION
ASSOCIATES, CORP

2501 BAYVIEW AVE
WANTAGH NY 11793

02/21/2024 02/21/2029

DOL DOL HERBERT CLEMEN 42 FOWLER AVENUE
CORTLAND MANOR NY 10567

01/24/2023 01/24/2028

DOL DOL HERBERT CLEMEN 42 FOWLER AVENUE
CORTLAND MANOR NY 10567

10/25/2022 10/25/2027

DOL DOL *****2397 ISLAND BREEZE MARINE, INC. 6400 BALTIMORE NATIONAL
CANTONSVILLE MD 21228

10/24/2024 10/24/2029

DOL DOL *****9211 J. WASE CONSTRUCTION
CORP.

8545 RT 9W
ATHENS NY 12015

03/09/2021 03/09/2026

DOL DOL J.M.J CONSTRUCTION 151 OSTRANDER AVENUE
SYRACUSE NY 13205

11/21/2022 11/21/2027

DOL DOL J.R. NELSON CONSTRUCTION 531 THIRD STREET
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL J.R. NELSON CONSTRUCTION 531 THIRD STREET
ALBANY NY 12206

12/22/2022 12/22/2027

DOL DOL J.R. NELSON CONSTRUCTION 531 THIRD STREET
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL J.R. NELSON, LLC 531 THIRD STREET
ALBANY NY 12206

12/22/2022 12/22/2027

DOL DOL J.R. NELSON, LLC 531 THIRD STREET
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL J.R. NELSON, LLC 531 THIRD STREET
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL J.R.N COMPANIES, LLC 531 THIRD STREET
ALBANY NY 12206

12/12/2022 12/12/2027

DOL DOL J.R.N COMPANIES, LLC 531 THIRD STREET
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL J.R.N COMPANIES, LLC 531 THIRD STREET
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL *****1147 J.R.N. CONSTRUCTION, LLC 531 THIRD ST
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL *****1147 J.R.N. CONSTRUCTION, LLC 531 THIRD ST
ALBANY NY 12206

12/22/2022 12/22/2027

DOL DOL *****1147 J.R.N. CONSTRUCTION, LLC 531 THIRD ST
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL JAMES J. BAKER 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026
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DOL DOL JASON P. RACE 3469 STATE RT. 69

PERISH NY 13131
09/29/2021 09/29/2026

DOL DOL JASON P. RACE 3469 STATE RT. 69
PERISH NY 13131

02/09/2022 02/09/2027

DOL DOL JASON P. RACE 3469 STATE RT. 69
PERISH NY 13131

11/15/2022 11/15/2027

DOL DOL JASON P. RACE 3469 STATE RT. 69
PERISH NY 13131

03/01/2022 03/01/2027

DOL DOL *****7993 JBS DIRT, INC. 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026

DOL DOL *****2435 JEFFEL D. JOHNSON JMJ7 AND
SON

5553 CAIRNSTRAIL
CLAY NY 13041

11/21/2022 11/21/2027

DOL DOL JEFFEL JOHNSON ELITE
CARPENTER REMODEL AND

CONSTRUCTION

C2 EVERGREEN CIRCLE
LIVERPOOL NY 13090

11/21/2022 11/21/2027

DOL DOL *****2435 JEFFREY M. JOHNSON JMJ7 AND
SON

5553 CAIRNS TRAIL
CLAY NY 13041

11/21/2022 11/21/2027

DOL DOL JIM PLAUGHER 17613 SANTE FE LINE ROAD
WAYNEFIELD OH 45896

07/16/2021 07/16/2026

DOL DOL JMJ7 & SON CONSTRUCTION,
LLC

5553 CAIRNS TRAIL
LIVERPOOL NY 13041

11/21/2022 11/21/2027

DOL DOL JMJ7 AND SONS
CONTRACTORS

5553 CAIRNS TRAIL
CLAY NY 13041

11/21/2022 11/21/2027

DOL DOL JMJ7 CONTRACTORS 7014 13TH AVENUE
BROOKLYN NY 11228

11/21/2022 11/21/2027

DOL DOL JMJ7 CONTRACTORS AND
SONS

5553 CAIRNS TRAIL
CLAY NY 13041

11/21/2022 11/21/2027

DOL DOL JMJ7 CONTRACTORS, LLC 5553 CAIRNS TRAIL
CLAY NY 13041

11/21/2022 11/21/2027

DOL DOL JOHN MARKOVIC 47 MANDON TERRACE
HAWTHORN NJ 07506

03/29/2021 03/29/2026

DOL DOL JOHN WASE 8545 RT 9W
ATHENS NY 12015

03/09/2021 03/09/2026

DOL DOL JORGE RAMOS 8970 MIKE GARCIA DR
MANASSAS VA 20109

07/16/2021 07/16/2026

DOL DOL JOSEPH HALL 937 US ROUTE 11
CENTRAL SQUARE NY 13036

10/21/2024 10/21/2029

DOL DOL *****2271 JOSEPH HALL COMPANIES
LLC

937 US ROUTE 11
CENTRAL SQUARE NY 13036

10/21/2024 10/21/2029

DOL DOL JOSEPH K. SALERNO 1010 TILDEN AVE
UTICA NY 13501

07/24/2023 07/24/2028

DOL DOL JOSEPH K. SALERNO II 1010 TILDEN AVE
UTICA NY 13501

07/24/2023 07/24/2028

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

02/09/2022 02/09/2027

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

11/15/2022 11/15/2027

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

09/29/2021 09/29/2026

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

03/01/2022 03/01/2027

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

03/01/2022 03/01/2027

DOL DOL JRN CONSTRUCTION CO, LLC 1024 BROADWAY
ALBANY NY 12204

11/07/2023 11/07/2028

DOL DOL *****1147 JRN CONSTRUCTION, LLC 531 THIRD STREET
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL *****1147 JRN CONSTRUCTION, LLC 531 THIRD STREET
ALBANY NY 12206

12/22/2022 12/22/2027

DOL DOL *****1147 JRN CONSTRUCTION, LLC 531 THIRD STREET
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL JRN PAVING, LLC 531 THIRD STREET
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL JRN PAVING, LLC 531 THIRD STREET
ALBANY NY 12206

12/22/2022 12/22/2027

DOL DOL JRN PAVING, LLC 531 THIRD STREET
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE
MONSEY NY 10952

11/20/2002 11/20/3002

DOL DOL KARIN MANGIN 796 PHELPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020 12/01/2025

DOL DOL KATE E. CONNOR 7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021 03/31/2026
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DOL DOL KEAN INDUSTRIES, LLC 2345 RT. 52

SUITE 2NHOPEWELL
JUNCTION NY 12533

12/18/2023 12/18/2028

DOL DOL *****2959 KELC DEVELOPMENT, INC 7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021 03/31/2026

DOL DOL KEVIN FUNEZ URBINA A/K/A
KEVIN FUNEZ

1009 LYNDALE AVE
TRENTON NJ 08629

12/16/2024 12/16/2029

DOL DOL KIMBERLY F. BAKER 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026

DOL DOL *****8760 KJ&J CONSTRUCTION, LLC 1009 LYNDALE AVE
TRENTON NJ 08629

12/16/2024 12/16/2029

DOL DOL KMA GROUP II, INC. 29-10 38TH AVENUE
LONG ISLAND CITY NY 11101

10/11/2023 10/11/2028

DOL DOL *****1833 KMA GROUP INC. 29-10 38TH AVENUE
LONG ISLAND CITY NY 11101

10/11/2023 10/11/2028

DOL DOL KMA INSULATION, INC. 29-10 38TH AVENUE
LONG ISLAND CITY NY 11101

10/11/2023 10/11/2028

DOL DOL KRIN HEINEMANN 2345 ROUTE 52, SUITE 2N
HOPEWELL JUNCTION NY

12533

12/18/2023 12/18/2028

DOL NYC KULWANT S. DEOL 9-11 40TH AVENUE
LONG ISLAND CITY NY 11101

09/26/2023 09/26/2028

DOL DA *****8816 LAKE CONSTRUCTION AND
DEVELOPMENT
CORPORATION

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL LEROY E. NELSON JR 531 THIRD ST
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL LEROY E. NELSON JR 531 THIRD ST
ALBANY NY 12206

12/22/2022 12/22/2027

DOL DOL LEROY E. NELSON JR 531 THIRD ST
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL *****3716 LIGHTNIN ELECTRIC INC. 3418 NORTHERN BLVD
SUITE 5-27LONG ISLAND CITY

NY 11101

12/13/2024 12/13/2029

DOL AG *****3291 LINTECH ELECTRIC, INC. 3006 TILDEN AVE
BROOKLYN NY 11226

02/16/2022 02/16/2027

DOL DOL LOUIS A. CALICCHIA 1223 PARK ST.
PEEKSKILL NY 10566

05/17/2021 05/17/2026

DOL DOL *****2196 MAINSTREAM SPECIALTIES,
INC.

11 OLD TOWN RD
SELKIRK NY 12158

02/02/2021 02/02/2026

DOL DA MANUEL P TOBIO 150 KINGS STREET
BROOKLYN NY 14444

08/19/1998 08/19/2998

DOL DA MANUEL TOBIO 150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL MAQSOOD AHMAD 618 OCEAN PKWY
BROOKLYN NY 11230

09/17/2020 09/17/2025

DOL DOL *****1320 MJC MASON CONTRACTING,
INC.

42 FOWLER AVENUE
CORTLAND MANOR NY 10567

10/25/2022 10/25/2027

DOL DOL *****1320 MJC MASON CONTRACTING,
INC.

42 FOWLER AVENUE
CORTLAND MANOR NY 10567

01/24/2023 01/24/2028

DOL NYC MUHAMMED A. HASHEM 524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL DOL *****7790 NATIONAL BUILDING &
RESTORATION CORP

1010 TILDEN AVE
UTICA NY 13501

07/24/2023 07/24/2028

DOL DOL *****1797 NATIONAL CONSTRUCTION
SERVICES, INC

1010 TILDEN AVE
UTICA NY 13501

07/24/2023 07/24/2028

DOL NYC NAVIT SINGH 402 JERICHO TURNPIKE
NEW HYDE PARK NY 11040

08/10/2022 08/10/2027

DOL DOL NELCO CONTRACTING, LLC 1024 BROADWAY
ALBANY NY 12204

11/07/2023 11/07/2028

DOL DA NICHOLAS T. ANALITIS 505 MANHATTAN AVE
WEST BABYLON NY 11704

10/05/2023 10/05/2028

DOL DOL NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

03/01/2022 03/01/2027

DOL DOL NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

11/15/2022 11/15/2027

DOL DOL NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

09/29/2021 09/29/2026

DOL DOL NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

02/09/2022 02/09/2027

DOL DOL *****7429 NICOLAE I. BARBIR BESTUCCO
CONSTRUCTI

ON, INC.

444 SCHANTZ ROAD
ALLENTOWN PA 18104

09/17/2020 09/17/2025

DOL DOL NIKOLA NTONI 3418 NORTHERN BLVD
SUITE 5-27LONG ISLAND CITY

NY 11101

12/13/2024 12/13/2029
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DOL NYC *****5643 NYC LINE CONTRACTORS,

INC.
402 JERICHO TURNPIKE

NEW HYDE PARK NY 11040
08/10/2022 08/10/2027

DOL DOL PATRICK PENNACCHIO 2345 RT. 52
SUITE 2NHOPEWELL
JUNCTION NY 12533

12/18/2023 12/18/2028

DOL DOL PATRICK PENNACCHIO 2345 RT. 52
SUITE 2NHOPEWELL
JUNCTION NY 12533

12/18/2023 12/18/2028

DOL DOL PAULINE CHAHALES 935 S LAKE BLVD
MAHOPAC NY 10541

03/02/2021 03/02/2026

DOL DOL PETER STEVENS 11 OLD TOWN ROAD
SELKIRK NY 12158

02/02/2021 02/02/2026

DOL DOL PETER STEVENS 8269 21ST ST
BELLEROSE NY 11426

12/22/2022 12/22/2027

DOL DOL *****4168 PHANTOM CONSTRUCTION
CORP.

95-27 116TH STREET
QUEENS NY 11419

07/12/2024 07/12/2029

DOL DOL *****4168 PHANTOM CONSTRUCTION
CORP.

95-27 116TH STREET
QUEENS NY 11419

05/28/2024 05/28/2029

DOL NYC RASHEL CONSTRUCTION
CORP

524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL DOL *****2633 RAW POWER ELECTRIC
CORP.

3 PARK CIRCLE
MIDDLETOWN NY 10940

07/11/2022 07/11/2027

DOL DA *****7559 REGAL CONTRACTING INC. 24 WOODBINE AVE
NORTHPORT NY 11768

10/01/2020 10/01/2025

DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

01/11/2003 01/11/3003

DOL DOL ROMEO WARREN 161 ROBYN RD
MONROE NY 10950

07/11/2022 07/11/2027

DOL DOL *****4772 RWLOBDELL CONSTRUCTION
LLC

635 WEST DRYDEN ROAD
FREEVILLE NY 13068

01/31/2025 01/31/2030

DOL DOL *****7172 RZ & AL INC. 198 RIDGE AVENUE
VALLEY STREAM NY 11581

06/06/2022 06/06/2027

DOL DOL SAL FRESINA MASONRY
CONTRACTORS, INC.

1935 TEALL AVENUE
SYRACUSE NY 13206

07/16/2021 07/16/2026

DOL DOL SAL MASONRY
CONTRACTORS, INC.

(SEE COMMENTS)
SYRACUSE NY 13202

07/16/2021 07/16/2026

DOL DOL *****9874 SALFREE ENTERPRISES INC P.O BOX 14
2821 GARDNER RDPOMPEI NY

13138

07/16/2021 07/16/2026

DOL DOL SALVATORE A FRESINA A/K/A
SAM FRESINA

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY

13218

07/16/2021 07/16/2026

DOL DOL SAM FRESINA 107 FACTORY AVE
P.O BOX 11070SYRACUSE NY

13218

07/16/2021 07/16/2026

DOL DA *****0476 SAMCO ELECTRIC CORP. 3735 9TH ST
LONG ISLAND CITY NY 11101

01/05/2023 01/05/2028

DOL DA SILVANO TRAVALJA 3735 9TH ST
LONG ISLAND CITY NY 11101

01/05/2023 01/05/2028

DOL DOL *****0440 SOLAR GUYS INC. 8970 MIKE GARCIA DR
MANASSAS VA 20109

07/16/2021 07/16/2026

DOL NYC SOMATIE RAMSUNAHAI 115-46 132ND ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL NYC *****3661 SPANIER BUILDING
MAINTENANCE CORP

200 OAK DRIVE
SYOSSET NY 11791

03/14/2022 03/14/2027

DOL DOL STANADOS KALOGELAS 485 RAFT AVENUE
HOLBROOK NY 11741

10/19/2021 10/19/2026

DOL DOL *****3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

08/11/2003 08/11/3003

DOL DOL *****9528 STEEL-IT, LLC. 17613 SANTE FE LINE ROAD
WAYNESFIELD OH 45896

07/16/2021 07/16/2026

DOL DOL *****3800 SUBURBAN RESTORATION
CO. INC.

5-10 BANTA PLACE
FAIR LAWN PLACE NJ 07410

03/29/2021 03/29/2026

DOL DOL *****9150 SURGE INC. 8269 21ST STREET
BELLEROSE NY 11426

12/22/2022 12/22/2027

DOL DOL SYED MUHAMMAD S. JAFRI
A/K/A SHARRUKH JAFRI

4307 28TH AVE
ASTORIA NY 11103

10/11/2024 10/11/2029

DOL DOL SYED RAZA 198 RIDGE AVENUE
 NY 11581

06/06/2022 06/06/2027

DOL DOL TARLOK SINGH 95-27 116TH STREET
QUEENS NY 11419

05/28/2024 05/28/2029

DOL DOL TARLOK SINGH 95-27 116TH STREET
QUEENS NY 11419

07/12/2024 07/12/2029
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DOL DOL *****9733 TERSAL CONSTRUCTION
SERVICES INC

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY

13208

07/16/2021 07/16/2026

DOL DOL TERSAL CONTRACTORS, INC. 221 GARDNER RD
P.O BOX 14POMPEI NY 13138

07/16/2021 07/16/2026

DOL DOL TERSAL DEVELOPMENT
CORP.

1935 TEALL AVENUE
SYRACUSE NY 13206

07/16/2021 07/16/2026

DOL DOL *****5766 THE COKER CORPORATION COKER
CORPORATIO

N

2610 SOUTH SALINA ST
SUITE 14SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL *****2426 THE MATRUKH GROUP, INC. 4307 28TH AVE
PO BOX 9082ASTORIA NY

11103

10/11/2024 10/11/2029

DOL DOL THOMAS LOBDELL 635 WEST DRYDEN ROAD
FREEVILLE NY 13068

01/31/2025 01/31/2030

DOL DOL TIMOTHY PERCY 29807 ANDREWS ROAD
BLACK RIVER NY 13612

10/17/2023 10/17/2028

DOL DA *****1050 TRI STATE CONSTRUCTION
OF NY CORP.

50-39 175TH PLACE
FRESH MEADOWS NY 11365

03/28/2022 03/28/2027

DOL DA *****4106 TRIPLE H CONCRETE CORP 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****8210 UPSTATE CONCRETE &
MASONRY CONTRACTING CO

INC

449 WEST MOMBSHA ROAD
MONROE NY 10950

06/06/2022 06/06/2027

DOL DOL *****6418 VALHALLA CONSTRUCTION,
LLC.

796 PHLEPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020 12/01/2025

DOL NYC *****2426 VICKRAM MANGRU VICK
CONSTRUCTI

ON

21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL NYC VICKRAM MANGRU 21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL DOL VINCENT CORRAO PO BOX 393
NANUET NY 10954

09/17/2024 09/17/2029

DOL DOL *****8266 WILLIAM CHRIS MCCLENDON MCCLENDON
ASPHALT
PAVING

1646 FALLS STREET
NIAGARA FALLS NY 14303

05/01/2023 05/01/2028

DOL DOL WILLIAM CHRIS MCCLENDON 1646 FALLS STREET
NIAGARA FALLS NY 14303

05/01/2023 05/01/2028

DOL DOL WILLIAM G. PROERFRIEDT 85 SPRUCEWOOD ROAD
WEST BABYLON NY 11704

01/19/2021 01/19/2026

DOL DOL *****5924 WILLIAM G. PROPHY, LLC WGP
CONTRACTIN

G, INC.

54 PENTAQUIT AVE
BAYSHORE NY 11706

01/19/2021 01/19/2026

DOL DOL WILLIAM SCRIVENS 4192 SIR ANDREW CIRCLE
DOYELSTOWN PA 18902

07/18/2024 07/18/2029

DOL DOL XENOFON EFTHIMIADIS 29-10 38TH AVENUE
LONG ISLAND CITY NY 11101

10/11/2023 10/11/2028
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PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. This Section is to be coordinated with and complementary to the General Conditions, wherever 
applicable to Mechanical and Electrical Work.

B. Where items of the General Conditions are repeated in this Section of the Specifications, it is 
intended to qualify or to call particular attention to them; it is not intended that any other parts of 
the General Conditions shall be assumed to be omitted if not repeated herein.

C. This Section applies equally and specifically to all Contractors and Subcontractors supplying 
labor and/or equipment and/or materials as required under the Heating, Ventilating and Air 
Conditioning, Plumbing, Sprinkler and Electrical Sections of the Specifications.

1.02 DEFINITIONS

A. "The Contractor" or "Each Contractor" means specifically, the Contractor or Subcontractor 
working under his respective Section (Heating, Ventilating and Air Conditioning, Plumbing, 
Sprinkler or Electrical) of this Specification.

B. "Provide" means to supply, erect, install, and connect up in complete readiness for regular 
operation, the particular work referred to.

C. "Furnish" means to supply and deliver to the job.

D. "Piping" includes, in addition to pipe, all fittings, valves, hangers, and other accessories related 
to such piping.

E. "Concealed" means hidden from sight as in chases, furred spaces, shafts, hung ceilings, or 
embedded in construction.

F. "Exposed" means "not concealed" as defined above.  Work in trenches, crawl spaces, and tunnels 
shall be considered "exposed" unless otherwise specifically noted.  Work located in mechanical 
rooms, accessible attics, open storage rooms, janitor’s closets, on the roof or anywhere outdoors 
shall be considered “exposed”.

G. "Approved equal" means any equipment or material which, in the opinion of the Architect, is 
equal in quality, durability, appearance, strength, design, performance, physical dimensions, and 
arrangement to the equipment or material specified, and will function adequately in accordance 
with the general design.

H. "Governmental" means all municipal, state and federal governmental agencies.

I. Where any device or part of equipment is herein referred to in the singular number (such as "the 
pump"), such reference shall be deemed to apply to as many such devices as are required to 
complete the installation as shown on the Drawings.
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J. "HVAC" means Heating, Ventilating and Air Conditioning.

K. "Plumbing Contractor" means the Contractor doing Plumbing and Fire Protection Work including 
Sprinkler Work.

1.03 CODES AND STANDARDS

A. NYC Building Code, NYC Fire Code, NYC Mechanical Code, NYC Plumbing Code, NYC Fuel 
Gas Code, NYC Energy Conservation Construction Code

B. NFPA National Fire Protection Association

C. ASME American Society of Mechanical Engineers

D. ANSI American National Standards Institute

E. ASTM American Society for Testing Materials

F. AWWA American Water Works Association

G. IBR Institute of Boiler and Radiator Manufacturers

H. NEMA National Electrical Manufacturers Association

I. ASHRAE American Society of Heating, Refrigeration and Air Conditioning Engineers

J. SMACNA Sheet Metal and Air Conditioning Contractors National Association, Inc.

K. ARI Air Conditioning and Refrigeration Institute

L. UL Underwriters' Laboratories

M. AMCA Air Movement Control Association

N. ADC Air Diffusion Council

O. AABC Associated Air Balance Council

P. 1980 National Standard Plumbing Code with all New Jersey State Amendments.

Q. Local Water Company Rules and Regulations

R. NFPA-90A Air Conditioning and Ventilation Systems

1.04 INTENT

A. It is the intention of the Specifications and Drawings to call for finished work, tested, and ready 
for operation.  All materials, equipment, and apparatus shall be new and of first-class quality.
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B. Any apparatus, appliance, material, or work not shown on Drawings, but mentioned in the 
Specifications, or vice versa, or any incidental accessories, or minor details not shown but 
necessary to make the work complete and perfect in all respects and ready for operation, even if 
not particularly specified, shall be provided without additional expense to the Owner.

1.05 DRAWINGS

A. The Drawings are generally diagrammatic and are intended to convey the scope of work and 
indicate general arrangement of equipment, ducts, conduits, piping, and fixtures.

B. The locations of all items shown on the Drawings or called for in the Specifications that are not 
definitely fixed by dimensions are approximate only.  The exact locations necessary to secure the 
best conditions and results must be determined at the project and shall have the approval of the 
Architect before being installed.  Do not scale Drawings.

C. Follow Drawings in laying out work and check Drawings of other trades to verify spaces in which 
work will be installed.  Maintain maximum headroom and space conditions at all points.  Where 
headroom and space conditions appear inadequate, Architect shall be notified before proceeding 
with installation.

D. If directed by the Architect, without extra charge, make reasonable modifications in the layout as 
needed to prevent conflict with work of other trades or for proper execution of the work.

E. Piping or ductwork connected to equipment may require different size connection than indicated 
on the Drawings.  The Contractor shall provide transition pieces as required at the equipment.

1.06 INTERPRETATION OF DRAWINGS AND SPECIFICATIONS

A. Any questions or disagreements arising as to the true intent of this Specification or the Drawings 
or the kind and quality of work required thereby shall be decided by the Architect, whose 
interpretations thereof shall be final, conclusive, and binding on all parties.

B. In case of disagreement between Drawings and Specifications, or within either document itself, 
the better quality, greater quantity or more costly work shall be included in the Bid Price and the 
matter referred to the Architect's attention for decision and/or adjustment prior to the Contractor’s 
submission of their Bid.  If such ambiguity is identified by the Contractor during construction 
(after bid period), then the Architect shall be consulted merely to decide on the proper technical 
approach; the more costly work’s value shall be included.

C. Maintain an awareness to avoid space conflict with other trades.

D. Purchase the equipment and material required in accordance with field measurements taken at the 
proper time during the construction progress.
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1.07 VISITING THE SITE

A. Before submitting the final proposal, examine the site of the proposed work to determine the 
existing conditions that may affect the work, as this Section will be held responsible for any 
assumptions in regard.

B. Each Division is required to supply all necessary supervision and coordination information to any 
other Division supplying work to accommodate that Division.

C. For items which are to be installed but not purchased as part of this Division, the electrical work 
includes:
1. Coordination of their delivery.
2. Unloading from delivery trucks driven into any point on the property line at grade level.
3. Safe handling and field storage up to the time of permanent placement in the project.
4. Correction of any damage, defacement or corrosion to which they may have been 

subjected.
5. Field make-up and internal wiring as indicated for their proper operation.
6. Mounting in place.
7. Connection to building wiring, including the purchase and installation of all termination 

junction boxes necessary to adapt and connect them to this wiring.

1.08 EQUIPMENT AND MATERIALS

A. The proposal and bid must cover all items on the Drawings and in the Specifications exactly as 
drawn and specified.

B. All pipe, fittings and valves shall be manufactured in the United States of America.

C. All proposed substitutions of equipment of other manufacturers than those specified shall be 
attached to the base bid in an itemized list.  Directly opposite each item indicate the amount to be 
added to or deducted from the base bid if the proposal is accepted.  Failure to furnish such an 
itemized list will be interpreted to mean that it is agreed to provide all items exactly as drawn and 
specified.  The information given in the above itemized list will in no way affect the determination 
of low bidder.

D. Substitutions of material and equipment of makes other than specifically named on the Drawings 
and in the Specifications and as provided for in the above paragraph will be approved for the 
following reasons only:

E. The material or equipment proposed for substitution is equal to or superior to that specified; and 
that the material or equipment called for on the Drawings or in the Specifications cannot be 
delivered to the job in time to complete the work in proper sequence to the work of other trades, 
due to conditions beyond control.

F. To receive consideration, requests for substitutions must be accompanied by documentary proof 
of equality and difference in price and delivery, if any, in the form of certified quotations from 
suppliers of both specified and proposed equipment.  In case of a difference in price, the Owner 
shall receive a credit and all benefits of the difference in cost involved in any substitutions.



SECTION 01 31 46

SPECIAL REQUIREMENTS FOR MECHANICAL AND ELECTRICAL 
WORK

Alumni Hall Exhaust Risers Repairs Line D & E
210 West 27th Street, New York NY, 10001
MGE #8969-36-3 Issued for Bid C1686

Special Requirements for M/E Work
01 31 46 - 5

April 4th, 2025

G. The words "or approved equal" shall be understood to apply only to those items of equipment and 
material listed under the paragraph "List of Approved Manufacturers" or as otherwise indicated 
on the Drawings or in the Specifications.

H. Within twenty (20) working days after the acceptance of the proposal, and prior to the submission 
of any shop drawings for review, a complete list of manufacturers shall be submitted to the 
Architect of all equipment and materials proposed for the work.  No reviews will be rendered on 
shop drawings submitted before the complete list of manufacturers is reviewed.

I. If material or equipment is installed before the Contractor obtained "No Objections" comment 
from Architect, and/or in the opinion of the Architect the material or equipment does not meet the 
intent of the Drawings and Specifications, the removal and replacement shall be made at no extra 
cost to the Owner.

J. The materials, workmanship, design, and arrangement of all work installed under the Contract 
shall be subject to the approval of the Architect.

K. If material or equipment is installed before the Contractor obtained "No Objections" comment 
from the Architect, trade installing same shall be liable for the removal and replacement at no 
extra charge to the Owner if, in the opinion of the Architect, the material or equipment does not 
meet the intent of the Drawings and Specifications.

L. The words "or approved equal" are understood to follow:
1. The name of any manufacturer, vendor, equipment or materials.
2. Any trade name, plate number, or catalog number.
3. Any detailed description used to define equipment or material; except where otherwise 

indicated on the Drawings or in the Specifications.
4. It is the intent of these Specifications that wherever a manufacturer of a product is specified, 

and the terms "other approved" or "or approved equal" are used, the substituted item must 
conform in all respects to the specified item.  Consideration will not be given to claim that 
the substituted item meets the performance requirements with lesser construction (such as 
lesser heat exchange surface, etc.)  Performance as delineated in schedules and in the 
Specifications shall be interpreted as minimum performance.

M. All equipment and materials required for installation under these Specifications shall be new and 
without blemish or defect.  All electrical equipment shall bear labels attesting to Underwriters' 
Laboratories approval.  Where no specific indication as to the type or quality of the material or 
equipment is indicated, a first class standard article shall be furnished.

N. Where it is proposed to use an item of equipment other than that specified or detailed on the 
Drawings which requires any redesign of the structure, partitions, foundations, piping, wiring, or 
of any other part of the mechanical, electrical, or architectural layout, all such redesign, and all 
new drawings and detailing required therefore shall, with the review of the Architect and 
subsequent comments by the Architect "No Exception" or "Exception as Noted" on the shop 
drawings, be prepared at no additional cost to the Owner.

O. Where such deviation from contract documents requires a different quantity and arrangement of 
ductwork, piping, wiring, conduit, and equipment from that specified or indicated on the 
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Drawings, furnish and install any such ductwork, piping, structural supports, insulation, 
controllers, motors, starters, electrical wiring, and conduit, and any other additional equipment 
required by the system, at no additional cost to the Owner.

P. All equipment of one type (such as fan, coils, etc.) shall be the product of the same manufacturer.

Q. Note that the comments "No Exception" or "Exception as Noted" marked on the shop drawings 
or other information submitted in accordance with the requirements herein before specified does 
not assure that the Engineer, Architect, or any other Owner's representative attests to the 
dimensional accuracy or dimensional suitability of the material or equipment involved or the 
mechanical performance of equipment.  Comments on the shop drawings does not invalidate the 
Plans and Specifications if the shop drawings are in conflict with the Plans and Specifications.

1.09 SHOP DRAWINGS AND SUBMITTALS

A. Prior to delivery to job site, but sufficiently in advance of requirements necessary to allow 
Architect ample time for review, submit copies (as stated in "General Conditions") of shop 
drawings of all equipment, materials, piping, sleeves, conduit, ductwork, and wiring diagrams, 
and further obtain written comments "No Exception" or "Exception as Noted" for same from the 
Architect, before installing any of these items.

B. All shop drawings shall be prepared using AutoCAD. Manually drafted shop drawings are 
prohibited. If a Contractor is incapable of developing CAD drawings in-house, then they shall 
engage the services of an external drafting service in order to do so. The cost for such service 
shall be borne by the Contractor and included as part of their bid. Shop drawing submittals shall 
be on paper as described herein. While shop drawings are being developed and revised throughout 
the construction process, the Contractor shall continually update the CAD files. As construction 
approaches completion, these shop drawing CAD files will develop into “As-Built” drawings. As 
part of standard project close-out documents, in addition to providing conventional paper copies 
of As-Built Shop Drawings, the Contractor must also provide CD’s containing electronic 
AutoCAD versions of same. 

C. Shop drawings shall consist of manufacturer's certified scale drawings, cuts, or catalogs, including 
descriptive literature and complete certified characteristics of equipment, showing dimensions, 
capacity, code requirements, motor and drive testing, as indicated on the Drawings or 
Specifications.

D. Certified performance curves for all pumping and fan equipment shall be submitted for review.

E. Shop drawings submitted with insufficient information shall be rejected without review.

F. All shop drawings and submittals shall be sent via email in PDF format.  Other electronic file 
formats will be rejected without review.  Additionally, large format prints (larger than 18” x 24”) 
shall also be sent in paper (hard copy) form, either mailed or hand delivered.  If and where such 
hard copies are sent, the Contractor shall send a sufficient quantity of prints of each, knowing that 
one (1) copy will each be required for the Engineer’s record, the Architect, the Owner and various 
subcontractors.
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G. Samples of materials or equipment, when requested by the Architect, shall be submitted for 
review.

H. Provide a detailed Transmittal with all shop drawings, via email.  Any Transmittal, Shop drawing, 
sample, specification, etc. which is not labeled with all of the following information shall be 
rejected without review:
1. Project name
2. Project location
3. Contractor's name and address, Subcontractor's name and address
4. Applicable section and article number of specifications
5. Contractor's approval stamp and signature
6. Submission number
7. Specific service for which material is to be used.

I. Catalogs, pamphlets, or other documents submitted to describe items on which review is being 
requested, shall be specific and identification in catalog, pamphlet, etc., of item submitted shall 
be clearly made in ink.  Data of a general nature such as tabulated charts will not be accepted.

J. Shop drawings indicating an unsuitable manufacturer shall be rejected without review.

K. The HVAC Subcontractor shall prepare ductwork shop drawings at ⅜"=1'-0" scale and submit to 
the Architect for their approval to prepare the coordination drawings as called for in paragraph 
1.14.  Ductwork shop drawings shall be drawn with double line ductwork and shall indicate the 
elevation above finished floor of all ducts, location and height of building structure (beams, etc.), 
lengths of fabrication pieces and fittings.  Show new and existing work.  Shop drawings submitted 
shall be ready for sheet metal fabrication.

L. The comments "No Exception" or "Exceptions as Noted" rendered on shop drawings shall not be 
considered as a guarantee of measurements or building conditions.  Where drawings are reviewed, 
said review does not in any way relieve responsibility, or necessity, of furnishing material or 
performing work as required by the Contract Drawings and Specifications.

M. "EXCEPTIONS, AS NOTED" means, unless otherwise noted on the drawings to approved for 
construction, fabrication and/or manufacture subject the provision that the work shall be carried 
out in compliance with all annotations and/or corrections indicated on the shop drawings and in 
accordance with the requirements of the Contract Documents.  If also marked "RESUBMIT", 
"EXCEPTIONS AS NOTED" is invalid and a corrected submittal of the drawing is required.

N. If a shop drawing is resubmitted and does not comply with all of the comments indicated on the 
previous submission(s), and does not reflect specific reasons for such non-compliance, it shall be 
rejected without review.

O. Label resubmitted shop drawings with a stamp indicating the submittal number, for example:  
SECOND SUBMISSION; THIRD SUBMISSION, etc. and send separate transmittals for each 
item being submitted so that one transmittal does not cover more than one specific item or group 
of items from one manufacturer.
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P. Failure to submit shop drawings in ample time for checking shall not entitle an extension of 
Contract time, and no claim for extension by reason of such default will be allowed.

Q. Prior to submission of shop drawings, thoroughly check each shop drawing, reject those not 
conforming to the Specifications, and indicate (by signature) that the shop drawings submitted 
meet Contract requirements.  Deviations and/or exceptions to the contract documents should be 
clearly noted as being deviations and/or exceptions.  The Contractor will later be required to 
correct such deviation and/or exceptions at his own expense, if they have not been noted and 
approved on the shop drawing.

R. All shop drawings showing routing of ductwork, piping and conduit, shall be not less than ⅜" = 
1'-0" scale.

S. Incorporate a numbering system to help keep track of shop drawing submittals as follows:
1. H......................................................................................................HVAC shop drawings
2. P ..................................................................................................Plumbing shop drawings
3. SP.................................................................................................Sprinkler shop drawings
4. E ..................................................................................................Electrical shop drawings

T. Concurrent numbers shall follow the prefix letter.  Example:  H-1, H-2, etc.  In addition, shop 
drawings requiring resubmission should bear the number of the original submission and bear a 
suffix as follows:  H-1A (second submission), H-1B (third submission), etc.

U. Before request for acceptance and final payment for the work, write a letter to the Architect stating 
that all shop drawings are brought to a condition "No Exception" or "Exception as Noted".  Any 
outstanding shop drawings must be cleared with the Engineer.

1.10 RECORD DRAWINGS

A. The Contractor shall furnish, coordinate, produce and distribute record drawings as stated within 
the General Conditions of the Contract.

B. During construction keep an accurate record of all deviations between the work as shown on the 
Drawings and that which is actually installed.

C. On certain projects where Record Drawings must be on Mylar, secure from the Architect, a 
complete set of Drawings and note thereon all changes.  Make a complete record of all changes 
and revisions in the original design which exist in the complete work.  Furnishing of these 
transparencies and preparing these Record Drawings shall be at no additional cost to the Owner.  
When all revisions showing the work as finally installed are made, the corrected Mylar 
transparencies shall be submitted for review by the Architect.  After review of the Record 
Drawings by the Architect, provide the Owner with one set of black-line prints and Mylar 
transparencies, at no additional cost to the Owner.

D. Where record drawings are CAD type, provide CD’s containing AutoCAD files of these drawings 
to the Architect, the Engineer and the Owner.
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1.11 LAWS, ORDINANCES, PERMITS AND FEES

A. Give all necessary notices, obtain all permits and pay all governmental taxes, fees, and other costs 
in connection with the work; file all necessary plans, prepare all documents, and obtain all 
necessary approvals of all governmental departments having jurisdiction; obtain all required 
Certificates of Inspection for the work and deliver to the Architect before request for acceptance 
and final payment for the work.  File for and obtain all required equipment use permits, controlled 
inspections, submission of fire alarm as-built drawings, backflow prevention device (BFP) sign-
offs, boiler and domestic hot water heater filings with DEP and all other required filings.

B. Include in the work, without extra cost to the Owner, any labor, materials, services, apparatus, 
drawings, (in addition to Contract Drawings and Documents) in order to comply with all 
applicable laws, ordinances, rules and regulations, whether or not shown on Drawings and/or 
specified.

C. All materials furnished and all work installed shall comply with the rules and recommendations 
of the National Fire Protection Association, with all requirements of local utility companies, with 
the recommendations of the fire insurance rating organization having jurisdiction, and with the 
requirements of all governmental departments having jurisdiction.

D. Include in the bid, without extra cost to the Owner, retaining the service of a licensed professional 
engineer to obtain equipment use permits, filing of sprinkler drawings with hydraulic calculations, 
DEP BFP sign-off, all DEP chimney and boiler submissions, preparation of fire alarm as-built 
drawings, testing of all fire and fire smoke dampers, and approvals and all other required filings.

1.12 INDEMNIFICATION

A. Pay all royalties and defend all suits or claims for infringement of any patent rights and save the 
Owner harmless from loss on account thereof.

B. If process or article specified is an infringement of a patent, promptly notify the Architect in 
writing, and any necessary changes shall be as provided in the Contract for changes in the work.  
If the Contractor performs any work specified knowing it to be an infringement of patent, he shall 
bear all costs arising therefrom.

C. Take out all necessary insurance, free of extra charge, and agree to indemnify and save harmless 
the party contracting for services against loss or expense, by reason of the liability imposed by 
law upon such party for damages because of bodily injuries, including death at any time resulting 
therefrom, accidentally sustained by any person or persons or on account of damage to property 
arising out of or in consequence of the performance of this Contract, whether such injuries to 
persons or damage to property are due or claimed to be due to any negligence in the performance 
of the Contract, the party contracting for services, employees or agents, or any other person.

1.13 ORGANIZATION OF WORK

A. The work throughout shall be executed in the best and most thorough manner under the direction 
of and to the satisfaction of the Engineers, Owners and Architects, who will jointly interpret the 
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meaning of the Drawings and Specifications, and shall have the power to reject any work and 
materials which, in their judgment, are not in full accordance therewith.

B. The work called for under this Contract shall be carried on simultaneously with the work of other 
trades in a manner such as not to delay the overall progress of the work.  Furnish promptly to 
other trades involved at the project, all information and measurements relating to the work which 
they may require.  Cooperate with them in order to secure the harmony necessary in the interest 
of the project as a whole.

C. Furnish and install all work as expeditiously as possible in order to meet all construction 
schedules.

D. Keep a competent superintendent in charge of the work at all times.  Such superintendent shall be 
replaced if deemed unsatisfactory to the Owner.

E. Upon award of contract, consult with the Architect and negotiate with subcontractors and 
manufacturers, and within thirty (30) days submit five (5) copies of a preliminary list of major 
equipment, for approval, complete with name of manufacturer, dates of purchase orders, and 
delivery dates to the site.  Also submit within thirty (30) days, five (5) copies of a preliminary 
schedule of installation of the various systems.  This list shall be revised monthly and five (5) 
copies shall be submitted.  The second submittal shall contain the names of manufacturers of 
scheduled equipment (with names, addresses, and telephone numbers of local representatives).

F. Maintain a complete file of shop drawings at all times available to the Owner's representative.

G. Every facility shall be provided to permit inspection of the work by the Owner's representative 
during the course of construction.

H. Where items of equipment and/or materials are indicated in the Specifications as being furnished 
by other trades for installation, assume responsibility for the unloading of such equipment and/or 
materials from the delivery trucks, and for providing safe storage for same as required pending 
installation.

I. Where the work is to be installed in close proximity to work of other trades, or where there is 
evidence that the work is to interfere with work of other trades, assist in working out space 
conditions to make a satisfactory adjustment.

J. If so directed by the Architect, prepare composite working drawings and sections at a suitable 
scale not less than ⅜" = 1'-0" clearly showing how the work is to be installed in relation to the 
work of other trades.  If the installation is made before coordinating with other trades, make all 
necessary changes in the work without extra charge to the Owner.

K. Before submitting shop drawings for sleeves, piping and ductwork, the Heating, Ventilating and 
Air Conditioning Subcontractor shall prepare a combined ⅜" = 1'-0" scale shop drawing for 
piping and ductwork indicating location of piping and ductwork with dimensions for each floor 
and Mechanical Rooms.  A transparent copy of these shop drawings shall be given to the 
Electrical Contractor.  The Electrical Contractor shall indicate the location of all lighting fixtures 
and conduit runs on these shop drawings.  The Electrical Contractor shall give the transparent 
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copy of these shop drawings, with lighting fixtures and conduit runs indicated to the Plumbing 
Contractor.  The Plumbing and Sprinkler sub-Contractor shall indicate his piping on these shop 
drawings.  Each Contractor shall keep each transparent copy not more than three (3) working 
days.

L. The Heating, Ventilating and Air Conditioning sub-Contractor shall arrange a Coordination 
Meeting for each floor and Mechanical Equipment Room with Plumbing and Electrical 
Contractors under the supervision of the General Contractor.  After coordination, each Contractor 
shall sign the transparent copy.  The Heating, Ventilating and Air Conditioning Contractor shall 
submit these drawings to the Architect for review and he shall call any conflicts that could not be 
resolved in the coordination meetings, and/or deviation from original design, to the Architect's 
attention.  After receiving written review from the Architect, each Contractor shall prepare the 
shop drawings as required under the paragraph "Shop Drawings" in the Specifications.

1.14 PROTECTION OF WORK AND PROPERTY

A. Maintain and protect all equipment, materials and tools from loss or damage from all causes until 
final acceptance by the Owner.

B. Assume responsibility for the protection of any finished work or other trades from damage or 
defacement by the operations and remedy any such injury or damages.

1.15 ACCESS DOORS IN FINISHED CONSTRUCTION

A. Install all work so that all parts required are readily accessible for inspection, operation, 
maintenance and repair.  Minor deviations from the Drawings may be made to accomplish this, 
but changes of magnitude shall not be made without prior written review from the Architect.

B. Wherever mechanisms requiring access for maintenance, reading of instruments, or for operation 
are concealed in the structure and wherever else indicated on the Drawings, supply access doors 
of sizes necessary to provide ready access to the concealed items.  Group together valves, controls, 
dampers, traps, expansion joints, cleanouts, gauges, switches, and other equipment requiring 
access in walls and furred spaces to reduce the number of access doors.

C. Access doors shall be Milcor Style A, B or K, L or M, as manufactured by Inland Steel Products 
Co. or approved equal.  Minimum access door shall be 12" x 12".  For installation in plastered 
wall or ceiling, provide Style "K" or "L" as required.  For installation in masonry walls, provide 
Style "M".  For installation in acoustical tile surfaces, provide Style "AT".  For installation in 
acoustical plaster surfaces provide Style "AP".  Fire resistive access doors for suspended dry wall 
ceiling shall be Style ATC's.  Provide fire rated access doors at fire rated shafts, stairwells, 
corridors and at all other walls with Fire Rating.

D. Provide 24" x 24" access door for each duct or pipe shaft.  Provide at least one (1) per floor, or as 
indicated on the drawings. Provide 18” x 24” access door in each outside air and exhaust air 
plenum.

E. Access doors shall be installed in building structure under a separate Section.
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F. All plumbing, electric and heating and ventilating access doors etc., shall be provided with Corbin 
#2722-1/2 master keyed cylinder locks. These locks shall be supplied and installed by the 
respective Contractor.  These cylinder locks shall be purchased through the General Contractor's 
subcontractor for hardware after submission and review of the panel schedule as hereinafter 
specified.

G. Prepare a schedule showing location of all panels, cabinets, etc. to receive the Corbin lock.  This 
schedule shall designate, by building and room number, the panel or cabinet location and shall be 
submitted to the Architect.  This schedule is required for use in preparation of keying information.  
Locks shall not be purchased prior to review of this schedule.

1.16 SCAFFOLDING, RIGGING, HOISTING

A. Provide all scaffolding, rigging, hoisting and services necessary for erection and delivery into the 
premises of all equipment and materials furnished under this Section of the Specifications, and 
remove same from premises when no longer required.

B. In the event that supplementary bracing of the basic building structure is required to assure a 
secure rigging procedure and a secure route for the equipment being handled, assume full 
responsibility for such supplementary bracing.

1.17 SLEEVES, PIPE AND CONDUIT INSERTS AND ANCHOR BOLTS

A. Provide and assume responsibility for the location and maintenance in proper position of all 
sleeves, inserts, and anchor bolts required for the work.  In the event that failure to do so requires 
cutting and patching of finished work, it shall be done without additional cost to the Owner.

B. All pipes and conduits passing through all walls or partitions shall be provided with sleeves 
having an internal diameter larger than the outside diameter of the pipe or insulation enclosing 
the pipe or conduit.  Sleeves shall be Schedule 40 black steel pipe.  Sleeves through non-masonry 
partitions shall be 22 gauge sheet steel, set flush with finished surfaces of partitions.

C. Sleeves through foundation walls shall be James B. Clow & Sons № F-1430 or F-1435 cast iron 
wall sleeve with intermediate integral flange.  Sleeves shall be set with ends flush with each face 
of wall.  The space between sleeve and pipe shall be packed with a mechanical rubber seal, such 
as "Link Seal" manufactured by Thunderline Corp., (VICO) and then with oakum to within 2" of 
each face of the wall.  The remaining space shall be packed and made watertight with a waterproof 
compound.

D. Sleeves through concrete floors or interior masonry walls shall be Schedule 40 black steel pipe, 
set flush with finished wall surfaces, but extending 1" above finished floors.  The open sleeve 
space shall be packed with non-combustible materials.

E. Inserts shall be preset concrete inserts with steel reinforced rods through the insert and both ends 
hooked over the reinforced mesh. Inserts shall be of individual type of malleable iron construction 
with accommodation for removable nuts and threaded rods up to ¾" diameter, permitting lateral 
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adjustment, except as otherwise noted.  Individual inserts shall be Grinnell Fig. 279 up to 5" pipe 
and conduit, Fig. 282, 6" and up to 8" pipe and conduit, Fig. 152 above 8" and up to 12" pipe and 
conduit.  For figures 282 and 152, they shall come with an opening at the tip to allow reinforcing 
rods up to ½" diameter to be passed through the insert body.  Rods shall extend a minimum of 4" 
on either side of the insert.  Pipes larger than 12" shall be suspended from steel members only.

F. In general, all piping and conduit shall be supported from structural steel building members only 
or approved malleable steel inserts imbedded in concrete pours.  Concentrated loads up to 
__100__ lbs. can use inserts in concrete.  All other loads shall be supported from steel building 
members.  Inserts shall not be located in the same deck flute as ceiling tabs nor within 2 feet in 
any direction from ceiling tabs.  Inserts shall not be spaced closer than 4 feet on center in all 
directions.

G. Where layout revisions are required, and are approved after concrete deck is poured, piping 
conduit 3" and smaller may be supported at Intermediate Points by Phillips' ¾" expansion bolts 
with lead shields, provided main supports are welded to structural steel and are not more than 
twenty feet on centers.

H. The Contractor shall have the option of providing 18 gauge sheet metal sleeves in lieu of Schedule 
40 steel pipe.

I. Piping and conduit 3" and smaller shall be supported from existing slab by "Phillips" ¾ expansion 
bolts with lead shields.  Piping 4" and larger shall be supported by means of 4" x 4" x ⅜" clip 
knee angle with ¾" expansion bolt in shear and supporting rod at 90̊ from another bolt or using 
two expansion bolts per hanging post - pipes 8' and larger shall be supported from steel building 
members.  In concrete buildings, add supplementary steel tied into the concrete structural 
members.  Support such piping, conduits and ductwork from the supplementary steel.

J. Provide sleeves for pipes passing through roofs.  Sleeves passing through roofs shall be as detailed 
on drawings extending min. 12" above finished roof. All pipes passing through roof shall be 
minimum of 10" from walls or other construction to permit proper flashing.  Provide counter 
flashing.

K. Where sleeves pass through waterproofed floors, they shall be IPS brass pipe sleeves of the 
required diameter, brazed at the bottom to 18" x 18", 16-ounce copper flashing for bond with 
waterproofing.  The tops of the sleeves shall extend 1" above finished floor.

L. No ductwork, piping, conduit, or equipment shall be supported from corrugated decking 
construction.  For this area provide supplementary steel to support ductwork, piping, conduit or 
equipment.  Supplemental steel members shall be welded to building structural steel.

M. All hangers, rods and supports shall be installed prior to construction fireproofing.

N. The required fire resistance rating of floor or floor/ceiling assemblies and walls shall be 
maintained where a penetration is made for electrical, mechanical, plumbing pipes, conduits, 
ducts and systems.  Fire stopping shall be provided at openings around vents, pipes, ducts, 
conduits at floor levels and walls with non-combustible materials.  For openings around pipes and 
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conduits and/or sleeves, 3M product Caulk CP 25 and Putty 303 or approved equal shall be 
provided.

1.18 ESCUTCHEONS

A. Provide escutcheons on pipes wherever they pass through ceilings, walls, or partitions.

B. Escutcheons or pipes passing through outside walls shall be Ritter Pattern and Casting Co., № 1, 
solid, cast brass, flat type secured to pipe with set screw.

C. Escutcheons for pipes passing through floors shall be Ritter Pattern and Casting Co., № 36A, 
split-hinged, cast brass type, designed to fit pipe on one end and cover sleeve projecting through 
floor on the other end.

D. Escutcheons for pipes passing through interior walls, partitions, and ceilings shall be Ritter 
Pattern and Casting Co., № 3A, split-hinged, cast brass chromium plated type.

1.19 MANUFACTURERS' IDENTIFICATION

A. Manufacturer's nameplate, name or trademark, shall be permanently affixed to all equipment and 
material furnished under this Specification.  Where such equipment is in a finished occupied 
space, the nameplate shall be in a concealed but accessible location.  The nameplate of a 
Subcontractor or Distributor will not be acceptable.

1.20 EQUIPMENT NAMEPLATES

A. Provide for each item of equipment, including panelboards, disconnects, breakers, starters, 
switches, and all control devices, pumps, fans, compressors, boilers, etc., a permanently attached 
nameplate made of black surface, white core laminated bakelite with incised letters.  
Subcontractor furnishing equipment shall provide nameplate. Pneumatic, electric and 
mechanically actuated gauges shall have a brief, but complete description of their function.  
Stating the air pressure or voltage range alone is not acceptable.  Nameplates shall be a minimum 
of 3" long by 1½" wide and shall bear the equipment name and item number (tag number) in ½" 
high white letters as designated in the equipment schedule.  Nameplates shall be attached to their 
respective equipment by screws or rivets.

1.21 QUIET OPERATION

A. All equipment and material shall operate under all conditions of load without any sound or 
vibration which in the opinion of the Architect is objectionable.  Where sound or vibration 
conditions arise which are considered objectionable by the Architect, eliminate same in a manner 
reviewed by the Architect.

1.22 CLEANING, PIPING, DUCTS AND EQUIPMENT

A. Clean all piping, ducts, and equipment of all foreign substances inside and out before being placed 
in operation.
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B. If any part of a system should be stopped by foreign matter after being placed in operation, the 
system shall be disconnected, cleaned, and reconnected wherever necessary to locate and remove 
obstructions.  Any work damaged in the course of removing obstructions shall be repaired when 
the system is reconnected at no additional cost to the Owner.

C. During construction, properly cap all pipes and equipment nozzles so as to prevent the entrance 
of sand, dirt, etc.

1.23 DELIVERY OF MATERIAL

A. Deliver the material and store same in spaces indicated by the Architect and assume full 
responsibility for damage to structure caused by any overloading of the material.

1.24 CUTTING AND PATCHING (IN EXISTING CONSTRUCTION)

A. All cutting and patching shall be done under another Section. Furnish the sizes and locations of 
all chases and openings required for the installation for his work before the walls, floors and 
partitions are built.

B. As a general rule, chases, shafts and wall openings as shown on the Drawings will be provided 
for most of the ducts and piping, but promptly arrange with the Construction Supervisor for 
additional openings should any be required for the work.

C. Provide the labor and materials for all work included under the Contract or Subcontract in ample 
time and sufficient quantities so that all of the work of the Contract or Subcontract may be 
installed in proper sequence to avoid unnecessary cutting of the floors and walls.

D. Any cutting and patching required due to the failure to comply with the above provisions shall be 
done at no extra cost to Owner.  Such cutting and patching shall be done under Division One, as 
approved by the Architect.

E. Where existing piping or ductwork insulation are damaged by the requirements of the work, 
replace all damaged insulation to match existing. 

F. Refer to Paragraph: "Sleeves, Inserts and Anchor Bolts" for additional requirements.

G. Prior to performing any core drilling or cutting of existing floor or roof slabs, Contractor shall 
perform a scan of the slab using ground penetrating radar (GPR) to confirm that there are no 
existing conduits or pipes in area of core drill or cutting of slab.

1.25 ALTERATIONS

A. When new work and alterations render equipment, piping and ductwork useless, such equipment, 
piping and ductwork when exposed to view, shall be removed and connections thereof to lines or 
ducts remaining shall be properly capped or plugged and left in construction.  If construction, 
such as hung ceiling, furred beam, chase, etc., is opened up and removed during the course of the 
construction, the useless pipe and ducts therein shall be treated as though exposed to view.  When 



SECTION 01 31 46

SPECIAL REQUIREMENTS FOR MECHANICAL AND ELECTRICAL 
WORK

Alumni Hall Exhaust Risers Repairs Line D & E
210 West 27th Street, New York NY, 10001
MGE #8969-36-3 Issued for Bid C1686

Special Requirements for M/E Work
01 31 46 - 16

April 4th, 2025

required to accommodate new work, useless piping and ductwork concealed in construction shall 
be treated as though exposed to view.

B. When existing piping and duct systems, at points of connection to new work or in rerouting are 
found defective, such defective portions shall be removed and replaced with new materials 
without cost to the Owner.

C. Provide temporary supports where required.

D. Where alterations reveal piping, ductwork, conduit circuits, wiring, and accessories that must 
necessarily remain in service, same shall be rerouted, replaced or altered as required to make same 
completely concealed in the new work at no additional cost to the Owner.

E. Where existing piping or ductwork insulation is damaged by the requirements of the work, replace 
all damaged insulation to match existing.

F. Cutting in existing building shall be done by each Contractor as reviewed by the Architect.  Rough 
patching shall be done by each Contractor.  Finish patching, ceiling construction removal, new 
ceiling in existing building will be done under another Section. 

1.26 PAINTING

A. Painting Schedule
1. No on-site painting is required on the following items unless specifically indicated 

otherwise:
a. Stainless steel or monel sheet metal.
b. Stainless steel or monel piping.
c. Piping or ductwork to be insulated.
d. Insulation on piping or ductwork in unfinished spaces or concealed.
e. Insulated piping covered with stainless steel, aluminum, or all service jacketing, 

unless otherwise specified.
f. Insulated piping in walk-in and non-walk-in tunnels.
g. Mechanical equipment with a factory applied baked-on enamel finish, not specified 

to be insulated or provided with an enameled steel insulated jacket. 
h. Insulated equipment or smoke stacks specified or noted on the Drawings to be 

covered with stainless steel or aluminum sheet metal jacketing. 
i. Factory fabricated multi-wall metal smoke flue piping. 
j. Concealed piping.

2. Paint the following:
a. Uninsulated Black Steel Piping: 

1) Exposed in Finished Rooms or Finished Spaces: 1 coat of primer and 2 coats 
of latex semi-gloss enamel. 

2) Exposed in Unfinished Rooms, or Unfinished Spaces, or in Pipe Shafts: 1 coat 
of primer and 2 coats of finish. 

3) Exposed Exterior to a Building: 1 coat of primer and 2 coats of exterior acrylic 
latex gloss enamel.

b. Uninsulated Galvanized, Cast Iron, Brass or Copper Piping:  
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1) Exposed in Finished Rooms or Finished Spaces: 1 coat of primer and 2 coats 
of latex semi-gloss enamel. 

2) Exposed Exterior to a Building: 1 coat of primer and 2 coats of exterior acrylic 
latex gloss enamel.

3) Exposed in Unfinished Rooms or Unfinished Spaces: 1 coat of primer and 2 
coats of finish. 

c. Piping in floor trenches after fabrication: primer and finish.
d. Uninsulated Mechanical Equipment:    

1) Furnished with a Factory Applied Prime Coat Finish: 2 coats of acrylic latex 
semi-gloss enamel.  No primer required.

e. Vessels, Tanks, and Like Equipment Specified to be Insulated: l coat of corrosion 
resistant paint, prior to the application of insulation.

f. Uninsulated Exposed Iron and Steel Surfaces of Boilers, Including the Steel Casing, 
Buck Stays, Boiler Fronts, Castings, Smoke Pipes, Breeching and the Exposed 
Surfaces of all Other Iron or Steel Installed in Conjunction with Boiler Work: 1 coat 
of primer and 2 coats of heat resistant enamel.

g. Hangers, Supports and Accessories:   
1) Exposed: Paint to match adjacent piping, pipe insulation or ductwork 

insulation. 
2) All black steel or iron pipe hangers, rods, inserts, brackets and accessories for 

supporting piping systems and duct systems: 1 coat of primer and 2 coats of 
latex semi-gloss enamel.  Paint black steel hanger rods, threaded on the job 
site, with a primer immediately after installation. 

3) Metal Fabrications in Finished Spaces: Paint over shop coat with 2 coats of 
alkyd gloss enamel.

h. Sheet Metal Work:   
1) Exposed Black Iron, Galvanized Iron, and Aluminum, including Hangers for 

Insulated and Uninsulated Ductwork, in Finished Rooms, Finished Spaces or 
Exterior to a Building: 1 coat of primer and 2 coats of latex semi-gloss enamel.

2) Jacketing on Exposed Insulated Ductwork in Finished Rooms and Finished 
Spaces: 2 coats of latex semi-gloss enamel.  No primer required.

i. Uninsulated Exposed Valves, Flanges, Unions and Irregular Surfaces in Piping 
Systems Installed in Finished Rooms or Finished Spaces: 1 coat of primer and 1 coat 
of black heat resistant enamel.  

j. Convector enclosures shall be painted at the factory as specified in Section 15835: 
Convectors.

k. Underground pipe, ducts and conduits - two coats of black asphalt paint.  

B. Color Coding:
1. Apply finish paints of colors indicated opposite the various items listed below where such 

items are installed in Mechanical Equipment Rooms, Machine Rooms, Boiler Rooms, 
Penthouse Mechanical Equipment Rooms: 

2. Ductwork: Grey.
3. Equipment - Bare and Insulated (Except Factory Painted): Grey. 

C. The inside of all ductworks where visible through openings shall be painted with two prime coats 
of flat black paint.
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D. Nameplates on all equipment shall be cleaned and left free of paint.  Where equipment is to be 
painted, the Contractor shall carefully mask of all equipment nameplates and data tags prior to 
application of paint.  Such masking shall be removed after paint has dried.

E. All lead bends and lead safes and flashing shall be painted with two coats of waterproof black 
asphalt varnish.

1.27 TESTS

A. All piping, wiring, and equipment shall be tested as specified under the various sections of the 
work.  Labor, materials, instruments and power required for testing shall be furnished under the 
particular Section of the Specifications.

B. Tests shall be performed satisfaction of the Architect.  The Architect will be present at such test, 
when he deems necessary and such other parties as may have legal jurisdiction.

C. Pressure tests shall be applied to piping only before connection of equipment and installation of 
insulation.  In no case shall piping, equipment, or accessories be subjected to pressure exceeding 
their rating.

D. All defective work shall be promptly repaired or replaced, and the tests shall be repeated until the 
particular system and component parts thereof receive the review of the Architect.

E. Any damages resulting from tests shall be repaired or replaced and the tests shall be repeated until 
the particular system and component parts thereof receive the approval of the Architect.

F. The duration of tests shall be as determined by all authorities having jurisdiction, but in no case 
less than the time prescribed in each Section of the Specifications.

G. Equipment and systems which normally operate during certain seasons of the year shall be tested 
during the appropriate season.  Tests shall be performed on individual equipment, systems, and 
their controls.  Whenever the equipment or system under test is interrelated with and depends 
upon the operation of other equipment, systems and controls for proper operation, functioning, 
and performance, the latter shall be operated simultaneously with the equipment or system being 
tested.

H. The electrical work shall include providing any assistance (such as removal of switchboard and 
panelboard trims and covers, pull and junction box covers, etc.) deemed necessary by the 
Architect to check compliance with the Drawings and Specifications.

1.28 INSTRUCTION OF OWNER'S PERSONNEL

A. After completion of all work and all tests and at such time as designated by the Architect, provide 
the necessary skilled personnel to operate the entire installation for a period two (2) consecutive 
days two (2) hours each.

B. During the operating period, fully instruct the Owner's representative in the complete operation, 
adjustment and maintenance of the entire installation.
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C. Provide training on the operation and maintenance for equipment, as indicated within the 
equipment specification. 

1.29 GUARANTEE

A. The Contractor guarantees by his acceptance of the Contract that all work installed will be free 
from any and all defects and that all apparatus will develop capacities and characteristics 
specified, and that if during a period of one year from date of completion and acceptance of work, 
one (1) entire heating and cooling season or eighteen (18) months from date of shipment, 
whichever is later, any such defects in workmanship, material or performance.  He shall 
immediately replace, repair, or otherwise correct the defect or deficiency, including parts, labor 
and travel time, without cost to the Owner within a reasonable time.  Notify the Architect in 
writing of the time required to do work.  For heating systems the guarantee period must include 
one continuous heating season from November 1st to April 1st.  For cooling systems the guarantee 
period must include one continuous cooling season from May 1st to October 1st.

B. Replace or repair to the satisfaction of the Owner any and all damage done to the building or its 
contents or to the work of other trades in consequence of work performed in fulfilling guarantee.

C. This Article is general in nature and will not waive stipulations of other claims which specify 
guarantee periods in excess of one (1) year.

D. In the event default on this Guarantee, the Owner may have such work done as required & charge 
the cost to the Contractor.

E. The date of acceptance shall be the date of final payment by the Owner or notice of acceptance 
by the Owner, whichever is later.

1.30 OPERATION PRIOR TO COMPLETION

A. The Owner may require operation of parts or all of the installation for the beneficial occupancy 
prior to final completion and acceptance of the building.

B. The operation shall not be construed to mean acceptance of the work by the Engineer for the 
Owner.  The Owner will furnish supervisory personnel to direct operation of the entire system 
and the Contractor shall continue to assume this responsibility until final acceptance.

1.31 SEMI-FINAL AND FINAL SITE VISITS FOR OBSERVATION

A. As the project approaches completion, the Engineer and Architect, at their discretion shall 
determine a period of time in which they shall perform a Semi-Final Site Visit to observe the 
Mechanical and Electrical installation.  At the conclusion of this Semi-Final Site Visit, a Semi-
Final Punchlist shall be issued to the appropriate Contractor for the deficiencies in the work of 
his trade.  Complete all work and perform all corrective measures as required by the Semi-Final 
Punchlist.  After this corrective and completion work has been accomplished, in writing, advise 
the Architect and the Engineer that every item on the Semi-Final Punchlist has been completed.  
After the Architect and Engineer make a Final Site Visit to observe the Mechanical and Electrical 
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installation and make a Punchlist, a similar letter of Compliance shall be forwarded through the 
appropriate channels.

PART 2 - PRODUCTS - (NOT USED)

PART 3 - EXECUTION

3.01 INSTALLATION OF EQUIPMENT

A. The Contractor shall be responsible for the installation of all equipment in accordance with the 
Manufacturer’s Installation/Operation & Maintenance Manuals and instructions.  If other 
requirements of this Specification contradict what is stated in the Manufacturer’s instructions, the 
matter shall be brought to the attention of the Architect and Engineer for clarification.  Any and 
all of the Manufacturer’s requirements for utilities (electrical power and control wiring, piped 
water, drain, gas, fuel oil, steam, condensate, etc.), ducted supply or exhaust air, mounting and 
support shall be provided by the Contractor, regardless of how, or whether or not stated elsewhere 
in the Contract/Bid Documents.

END OF SECTION 01 31 46
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PART 1 - GENERAL

1.01 GENERAL REQUIREMENTS

A. This Section is coordinated with and complementary to the General Conditions and 
Supplementary General Conditions of the Work, wherever applicable to Mechanical Work.

B. Section 01 31 46 - Special Requirements for Mechanical and Electrical Work shall apply.

1.02 DESCRIPTION OF WORK

A. The work includes the providing of all labor, materials, equipment, accessories, services and tests 
necessary to adopt an IAQ management plan to protect the HVAC system and completed areas 
of construction during construction, control pollutant sources and interrupt contamination 
pathways.  The IAQ management plans shall meet or exceed the recommended design approaches 
contained in Chapter 3 of the SMACNA IAQ Guideline for Occupied Buildings Under 
Construction, 1995.  Each contractor shall sequence the installation of materials to avoid 
contamination of absorptive materials such as insulation, carpeting, ceiling tile and gypsum wall 
board during construction.

1.03 QUALITY ASSURANCE

A. Construction related IAQ procedures and issues shall be presented by each contractor at every 
construction progress meeting.  Each contractor shall report on the implementation of their IAQ 
plan.  Issues related to coordination with other contractors should be addressed.  Each contractor 
shall report to the Construction Manager who will function as the IAQ Manager for the project.  
As the IAQ Manager, the Construction Manager will identify IAQ problems and direct the 
responsible contractor as to required mitigation.

B. Each contractor shall provide a minimum of 18 photographs, 6 photographs taken on 3 different 
occasions during construction:  the beginning, the midpoint, and the end.  The contractor shall 
identify each SMACNA approach, as described herein, featured by each photograph.

C. Each contractor shall provide a declaration of the five Design Approaches of the SMACNA IAQ 
Guideline for Occupied Buildings Under Construction 1995, Chapter 3 which were used during 
building construction, which shall include a brief description of how each of the design 
approaches was used.

1.04 SUBMITTALS

A. Refer to Section - Special Requirements for Mechanical and Electrical Work and submit shop 
drawings.

B. Submit all declarations & photographs as required under “Quality Assurance” above.
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C. Before the start of construction, submit a narrative of the proposed IAQ plan to be implemented.  
This shall include the specific procedures which shall be used to implement each of the five design 
approaches of the SMACNA IAQ Guideline for Occupied Buildings Under Construction 1995, 
Chapter 3; HVAC Protection, Source Control, Pathway Interruption, Housekeeping and 
Scheduling.  The HVAC Contractor shall include catalog cuts of filters to be utilized.

1.05 COORDINATION

A. Refer to Section 01 31 46 - Special Requirements for Mechanical and Electrical Work.

PART 2 - NOT USED

PART 3 - EXECUTION

3.01 CONSTRUCTION IAQ MANAGEMENT PLAN:  DURING CONSTRUCTION

A. Requirements
1. Each contractor shall develop and implement an Indoor Air Quality (IAQ) Management 

Plan for the construction and pre-occupancy phases of the building as follows:
a. During construction meet or exceed the recommended Design Approaches of the 

Sheet Metal and Air Conditioning National Contractors Association (SMACNA) 
IAQ Guideline for Occupied Buildings under Construction, 1995, Chapter 3.

b. Protect stored on-site or installed absorptive materials from moisture damage.
c. When air handlers are used during construction, the HVAC Contractor shall provide 

filtration media with a minimum efficiency reporting value (MERV) of 8 at each 
return air grill.  MERV shall be as determined by ASHRAE 52.2-1999.

d. The HVAC Contractor shall replace all air handler filtration media immediately 
prior to occupancy.  Filtration media shall have a Minimum Efficiency Report Value 
(MERV) of 14, as determined by ASHRAE 52.2-1999 for media installed at the end 
of construction.

B. The Plan shall address the protection of the ventilation system components during construction 
and cleanup of contaminated components after construction is complete.  Required temporary 
ventilation and operation of the air handlers during construction shall be provided as required in 
the General Conditions of the construction contract.

Construction-related IAQ procedures should be included in the pre-construction and construction 
progress meeting agendas.  The Construction Manager shall make efforts to ensure that all 
participants in the construction process are aware of the IAQ procedures and understand the 
importance of the goals of the IAQ Management Plan.

The referenced SMACNA standard recommends control measures in five areas:  HVAC 
protection, source control, pathway interruption, housekeeping and scheduling.  Review the 
applicability of each control measure and include those that apply in the final IAQ Management 
Plan.
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C. HVAC Protection - Shut down the return side of the HVAC system (which is, by definition, 
ductwork under negative pressure) whenever possible during heavy construction or demolition.  
The return side should also be isolated from the surrounding environment whenever possible.  For 
example, all ceiling tiles for the ceiling plenum should be in place and all leaks in ducts and air 
handlers should be repaired promptly.  When the ventilation system is operated during 
construction, it should be fitted with temporary filters that can be replaced with clean media just 
prior to substantial completion and occupancy.

The HVAC Contractor should insure that return side of the HVAC system is dampered off in the 
heaviest work areas and return system openings shall be sealed with plastic.  In addition to 
protection of the HVAC system, filter efficiency shall be upgraded where major loading is 
expected to occur on operating HVAC systems.

D. Source Control - Use nontoxic materials such as paints, caulks, sealants, and cleaning products.

E. Pathway Interruption - During construction, isolate areas of work to prevent contamination of 
clean or occupied spaces.  Depending on the climate, ventilate using 100% outside air to exhaust 
contaminated air directly to the outside during installation of VOC emitting materials.  Pressure 
differentials shall be utilized to prevent contaminated air from entering clean areas.  Erect barriers 
between work areas and non-work areas.

F. Housekeeping - Institute cleaning activities concentrating on HVAC and building spaces to 
remove contaminants from the building prior to occupancy.  Building materials shall be protected 
from weather and stored in a clean area prior to unpacking for installation.  All coils, air filters, 
and fans shall be cleaned before performing testing and balancing procedures and especially 
before conducting baseline air quality tests.

G. Scheduling - Use construction sequencing that reduces absorption of VOCs by materials that act 
as sinks or contaminant sources.  Complete applications of wet and odorous materials such as 
paints, sealants, and coatings before installing “sink” materials such as ceiling tiles, carpets, 
insulation, gypsum products, and fabric-covered furnishings.  Materials directly exposed to 
moisture through precipitation, plumbing leaks, or condensation from the HVAC system are 
susceptible to microbial contamination.

END OF SECTION 01 81 19.11
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PART 1 – GENERAL 

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section.

1.02 SUMMARY

A. Provide firestop systems consisting of a material, or combination of materials installed to retain 
the integrity of fire resistance rated construction by maintaining an effective barrier against the 
spread of flame, smoke and/or hot gases through penetrations, fire resistive joints, and perimeter 
openings in accordance with the requirements of the Building Code for this project.

B. Firestop systems shall be used in locations including, but not limited to, the following:

1. Penetrations through fire resistance rated floor and roof assemblies including both empty 
openings and openings containing penetrants.

2. Penetrations through fire resistance rated wall assemblies including both empty openings and 
openings containing penetrants.

3. Membrane penetrations in fire resistance rated wall assemblies where items penetrate one 
side of the barrier.

4. Joints between fire resistance rated assemblies.

5. Perimeter gaps between rated floors/roofs and an exterior wall assembly.

C. Related Sections include, but are not limited to, the following:

1. Division 23 – Heating, Ventilating and Air Conditioning
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1.03 REFERENCES

A.  New York City Building Code

B. National Fire Protection Association (NFPA)

1. NFPA 101 (Life Safety Code)

C. American Society For Testing and Materials Standards (ASTM):

1. ASTM E84: Standard Test Method for Surface Burning Characteristics of Building 
Materials.

2. ASTM E814: Standard Test Method for Fire Tests of Through-Penetration Firestops.

3. ASTM E1966: Test Method for Resistance of Building Joint Systems.

4. ASTM E1399: Test Method for Cyclic Movement and Measuring Minimum and 
Maximum Joint Width.

5. ASTM E119: Methods of Fire Tests of Building Construction and Materials. 

6. ASTM E2174: Standard Practice for On-Site Inspection of Installed Fire Stops 

7. ASTM E2307: Standard Test Method for Determining the Fire Endurance of Perimeter 
Fire Barrier Systems Using the Intermediate-Scale, Multi Story Test Apparatus (ISMA)

8. ASTM E2393-04 Standard Practice for On-Site Inspection of Installed Fire Resistive Joint 
Systems and Perimeter Fire Barriers

D. Underwriters Laboratories Inc. (UL):

1. UL Qualified Firestop Contractor Program.

2. UL 263: Fire Tests of Building Construction and Materials.

3. UL 723: Surface Burning Characteristics of Building Materials.

4. UL 1479: Fire Tests of Through-Penetration Fire Stops. 

5. UL 2079: Tests for Fire Resistance of Building Joint Systems.

E. UL Fire Resistance Directory -Volume 2:

1. Through-Penetration Firestop Devices (XHJI)

2. Fire Resistive Ratings (BXUV)

3. Through-Penetration Firestop Systems (XHEZ)

4. Fill, Void, or Cavity Material (XHHW)

F. Omega Point Laboratories (OPL)

1. Building Products, Materials & Assemblies – Volume II

G. Factory Mutual Research (FM):

1. FM 4991:FM Approval Standard of Firestop Contractors – Class 4991 
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1.04 DEFINITIONS

A. Firestopping:  The use of a material or combination of materials in a fire-rated structure (wall or 
floor) where it has been breached, so as to restore the integrity of the fire rating on that wall or 
floor.

B. System:  The use of a specific firestop material or combination of materials in conjunction with a 
specific wall or floor construction type and a specific penetrant(s).

C. Barrier:  Any bearing or non-bearing wall or floor that has an hourly fire and smoke rating.

D. Through-penetration:  Any penetration of a fire-rated wall or floor that completely breaches the 
barrier.

E. Membrane-penetration:  Any penetration in a fire-rated wall or floor/roof-ceiling assembly that 
breaches only one side of the barrier.

F. Fire Resistive/Construction Joint:  Any gap, joint, or opening, whether static or dynamic, between 
two fire rated barriers including where the top of a wall meets a floor; wall edge to wall edge 
applications; floor edge to floor edge configurations; floor edge to wall.  

G. Perimeter Barrier: Any gap, joint, or opening, whether static or dynamic, between a fire rated 
floor assembly and an exterior wall assembly.

H. Approved Testing Agencies: Not limited to: Underwriters Laboratory (UL), Factory Mutual 
(FM), Warnock Hersey, and Omega Point Laboratory (OPL).

1.05 PERFORMANCE REQUIREMENTS

A. Penetrations: Provide through-penetration and membrane-penetration firestop systems that are 
produced and installed to resist the spread of fire, passage of smoke and other hot gases according 
to requirements indicated, to restore the original fire-resistance rating of assembly penetrated.

1. Provide and install complete penetration firestopping systems that have been tested and 
approved by nationally accepted testing agencies per ASTM E814 or UL 1479 fire tests in a 
configuration that is representative of field conditions.

2. F-Rated Systems:  Provide firestop systems with F-ratings indicated, as determined per 
ASTM E814 or UL 1479, but not less than one (1) hour or the fire resistance rating of the 
assembly being penetrated.

3. T-Rated Systems: Provide firestop systems with T-ratings indicated, as well as F-ratings, as 
determined per ASTM E814 or UL 1479, and where required by the Building Code for floor 
penetrations which are not located within the cavity of a wall.

4. L- Rated Systems: Provide firestop systems with L- ratings less than 5cfm/sf.

5. W-Rated systems: Provide firestop systems that are resistant to water.  For piping 
penetrations for plumbing and wet-pipe sprinkler systems, provide moisture-resistant 
through-penetration firestop systems.

6. For penetrations involving non-metallic, CPVC, PVC, or plastic piping, tubing or conduit, 
provide firestop systems that are chemically compatible in accordance with Manufacturer 
requirements.
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7. For penetrations involving insulated piping, provide firestop systems not requiring removal of 
insulation.

8. For penetrations involving fire or fire/smoke dampers, only firestop products approved by the 
damper manufacturer shall be installed in accordance with the damper installation 
instructions.

B. Fire Resistive Joints: Provide joint systems with fire resistance assembly ratings indicated, as 
determined by UL 2079 (ASTM E1399 and E1966), but not less than the fire resistance assembly 
rating of the construction in which the joint occurs.  Firestopping assemblies must be capable of 
withstanding anticipated movements for the installed field conditions.

1. For firestopping assemblies exposed to view, traffic, moisture, and physical damage, provide 
products that after curing do not deteriorate when exposed to these conditions both during 
and after construction.

2. For floor penetrations exposed to possible loading and traffic, provide firestop systems 
capable of supporting floor loads involved either by installing floor plates or by other means, 
as specified by the Architect.

3. L- Rated Systems: Provide firestop systems with L- ratings less than 5cfm/sf.

C. Firestopping products shall have flame spread ratings less than 25 and smoke-developed ratings 
less than 450, as determined per ASTM E 84.  Note: Firestop products installed in plenum spaces 
shall have a smoke developed rating less that 50.

D. Engineering Judgment (EJ): Where there is no specific third party tested and classified firestop 
system available for an installed condition, the Contractor shall obtain from the firestopping 
material manufacturer an Engineering Judgment (EJ) to be submitted to the Design Professional 
and where required the Authority Having Jurisdiction for approval prior to installation.  The EJ 
shall follow International Firestop Council (IFC) guidelines.  Note: Tested and Listed firestop 
systems are to be used before an Engineering Judgment (EJ).  Engineeing Judgments (EJ) shall 
not be utilized as an alternative to proper construction or coordination.

1.06 SUBMITTALS

A. Product Data:  For each type of firestopping product selected.  Manufacturers certification must 
verify that firestopping materials are free of asbestos, lead and contain volatile organic 
compounds (VOCs) within limits of the local jurisdiction.

B. Design Listings:  Submit system design listings, including illustrations, from a qualified testing 
and inspecting agency that is applicable to each firestop configuration.

C. Installation Instructions: Submit the manufacturer’s installation instruction for each firestop 
assembly.

D. Where there is no specific third party tested and classified firestop system available for a 
particular configuration, the Contractor shall obtain from the firestopping material manufacturer 
an Engineering Judgment (EJ) for submittal.

E. Material Safety Data Sheet (MSDS): Submit for each type of firestopping product selected. 
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F. Qualification Data: For firms and persons specified in “Quality Assurance” Article to 
demonstrate their capabilities and experience.  Submit documents as per 1.7.

G. A quality control manual approved by FM or UL (if applicable).

H. Firestop Schedule:  Submit schedule (see appendix A)  itemizing the following:

1. Manufacturer’s product reference numbers and/or drawing numbers.

2. Listing agency’s design number.

3. Penetrating Item Description/Limits:  Material, size, insulated or uninsulated, and 
combustibility.

4. Maximum allowable annular space or maximum size opening.

5. Wall type construction.

6. Floor type construction.

7. Hourly Fire resistance rating of wall or floor.

8. F rating.

9. T rating for floor penetrations not in a cavity of a wall.  The F and T ratings shall be equal. 

10. L and W rating, if applicable.

I. Firestop Application Log: A separate binder shall be prepared and kept on site for use by the 
Inspection Agency and the Authority Having Jurisdiction.  The binder shall contain the following:

1. The binder shall be a three (3) ring binder.

2. Firestop Schedule (see appendix A)

3. All approved firestopping assemblies including engineering judgments shall be provided and 
organized by trade.

4. Copy of manufacturer’s installation instruction for each firestop assembly.

5. A matrix or table of contents listing each assembly shall be provided.

6. The binder shall be updated as new firestop assemblies or EJ’s are added.

7. The binder shall be kept on-site at a location approved by the Owner.

8. Qualifications or Certification of each Installer

1.07 QUALITY ASSURANCE

A. Provide firestopping system design listings from UL, FM, Warnock Hersey or OPL in accordance 
with the appropriate ASTM Standard(s) per article 1.5.  

B. Contractor Qualifications:  An acceptable Firestop Contractor shall  be:

1. Licensed by State or Local Authority where applicable, or

2. FM Research approved in accordance with FM Standard 4991, or

3. UL Qualified Firestop Contractor, or
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4. Meet the following requirements

i. Installation personnel shall be trained by the approved firestop manufacturer.  

ii. The installation firm shall be experienced in installing firestop systems and fire resistive 
joint systems similar in material, design, and extent to that indicated for this Project, 
whose work has resulted in construction with a record of successful performance.  

iii. Qualifications include having the necessary experience, staff, and training to install 
manufacturer's products per specified tested and listed system requirements. 

iv. Minimum of three (3) years experience and shown to have successfully completed not 
less than 5 comparable scale projects and provide references.

C. Single Source Limitations:  Obtain firestop systems for all conditions from a single manufacturer.  
The only exception is where a listed firestop system is available for a specific opening from 
another manufacturer, it shall be utilized before an Engineering Judgment.  

D. Materials from different firestop manufacturers shall not be installed in the same firestop system 
or opening.

E. Firestopping material shall be asbestos and lead free and shall not incorporate nor require the use 
of hazardous solvents.

F. Firestopping sealants must be flexible, allowing for normal movement.

G. Firestopping materials shall not shrink upon drying as evidenced by cracking or pulling back 
from contact surfaces such that a void is created.

H. Firestopping materials shall be moisture resistant, and may not dissolve in water after curing.

I. Materials used shall be in accordance with the manufacturer’s written installation instructions.

J. Identify installed firestop systems with preprinted metal or plastic labels.  Attach labels 
permanently to surfaces adjacent to and within 6 inches (150 mm) of edge of the firestop systems 
so that labels will be visible to anyone seeking to remove penetrating items or firestop systems.  In 
addition, for perimeter or joint firestop systems attach labels at locations every 20 feet or at least 
each section where separated.  Use mechanical fasteners for metal labels.  For plastic labels, use 
self-adhering type with adhesives capable of permanently bonding labels to surfaces on which 
labels are placed and provide a label material that will result in partial destruction of label if removal 
is attempted.  Include the following information on labels:

1. The words "Warning - Firestop System - Do Not Disturb.  Notify Building Management of 
Any Damage."

2. Contractor's name, address, and phone number.

3. Firestop system designation of applicable testing and listing agency.

4. Date of installation.

5. Firestop system manufacturer's name.

6. Installer's name.

7. Inspector’s name (if applicable)
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K. Inspection of penetrations through fire rated floor and wall assemblies shall be in accordance with 
ASTM E2174, Standard Practice for On-Site Inspection of Installed Fire Stops and ASTM 
E2393-04 Standard Practice for On-Site Inspection of Installed Fire Resistive Joint Systems and 
Perimeter Fire Barriers.  The Owner may engage a qualified, independent inspection agency, or 
material testing agency to perform these inspections in accordance with Chapter 17 of the 2014 
NYC Building Code.

L. In high-rise buildings or in buildings assigned to Risk Category III or IV, Special inspection for 
through-penetrations, membrane penetration firestops, fire-resistant joint systems and perimeter 
fire barrier systems shall be conducted by an approved agency.

M. Field Mock-up Installations:  Prior to installing firestopping, erect mock-up installations for each 
type firestop system indicated in the Firestop Schedule to verify selections made and to establish 
standard of quality and performance by which the firestopping work will be judged by the Owner 
or Owner’s Representative.  Obtain acceptance of mock-up installations by the Owner or Owner’s 
Representative before start of firestopping installation.  Provide at least 72 hours notice to Owner 
or Owner’s Representative prior to inspection. 

1.08 DELIVERY, STORAGE, AND HANDLING

A. Deliver firestopping products to Project site in original, unopened containers or packages with 
intact and legible manufacturer’s labels identifying product and manufacturer, date of 
manufacture/expiration, lot number, listing agency’s classification marking, and mixing 
instructions for multi-component materials.

B. Store and handle materials per manufacturer’s instructions to prevent deterioration or damage due 
to moisture, temperature changes, contaminants, or other causes.

C. All firestop materials shall be installed prior to expiration date.

1.09 PROJECT CONDITIONS

A. Environmental Limitations:  Install firestopping when ambient or substrate temperatures are 
within limits permitted by the manufacturer’s written instructions.  Do not install firestopping 
when substrates are wet due to rain, frost, condensation, or other causes.

B. Ventilate per the manufacturers written instructions on the product’s Material Safety Data Sheet.

C. Verify the condition of the substrates before starting work.

D. Care should be taken to ensure that firestopping materials are installed so as not to contaminate 
adjacent surfaces.

1.10 COORDINATION 

A. Coordinate areas prior to firestopping installation with the Owner, Construction Manager and/or 
all other Contractors.   
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B. Coordinate construction of openings and penetrating items to ensure that firestopping assemblies 
are installed according to specified requirements.  Opening shall not exceed maximum 
restrictions allowable for annular spacing per listing or acceptable Engineering Judgments.  

C. Coordinate sizing of sleeves, openings, core-drilled holes, or cut openings to accommodate 
through-penetration firestop systems.  

D. Do not conceal firestopping installations until the Owner’s inspection agency or Authorities 
Having Jurisdiction have examined each installation.

E. Schedule firestopping after installation of penetrants and joints but prior to concealing or 
obstructing access to areas requiring firestopping.  

F. Preinstallation Conference:  This conference should be a joint meeting attended by the Owner’s 
Representative and all prime contractors, respective firestopping sub-contractors and firestopping 
company field advisor to review project requirements.  The agenda for the conference should 
include the following topics:

1. Review scope of work.

2. Review shop drawings and firestop application log.

3. Review mock-up requirements.

4. Discuss identification labels and locations.

5. Review schedule, coordination and sequencing with all trades.

6. Review any engineering judgments or other special requirements.

7. Function and frequency of inspections and testing labs.

G. Destructive testing shall be performed at mock up and at pre determined intervals according to 
ASTM E 2174 and ASTM E 2393-04 by the inspector and with the installing Contractor  present.  
Inspector to test for in place installation conformance to tested and listed system or engineering 
judgment details.  Non conformances will result in additional destructive testing, at the cost of the 
installer.

PART 2 - PRODUCTS

2.01 FIRESTOPPING, GENERAL

A. Firestopping products specified in system design listings by approved testing agencies may be 
used providing they conform to the construction type, penetrant type, annular space requirements 
and fire rating involved in each separate assembly.

B. Manufacturer of firestopping products shall have been successfully producing and supplying 
these products for a period of not less than three years and be able to show evidence of at least ten 
projects where similar products have been installed and accepted.

C. Accessories:  Provide components for each firestop system that is needed to install fill materials 
and to comply with “Performance Requirements” Article.  Use only components specified by the 
firestopping manufacturer and by the approved testing agencies for the firestop systems indicated.  
Accessories include, but are not limited to the following items:
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1. Permanent forming/damming/backing materials, including the following:

i. Slag wool fiber insulation.

ii. Foams or sealants used to prevent leakage of fill materials in liquid state.

iii. Fire-rated form board.

iv. Polyethylene/polyurethane backer rod.

v. Rigid polystyrene board.

2. Temporary forming materials.

3. Substrate primers.

4. Steel sleeves

D. All firestopping products and systems shall be designed and installed so that the basic sealing 
system will allow the full restoration of the thermal and fire resistance properties of the barrier 
being penetrated with minimal repair if penetrants are subsequently removed. 

2.02 MIXING

A. For those products requiring mixing before application, comply with firestopping manufacturer’s 
written instructions for accurate proportioning of materials, water (if required), type of mixing 
equipment, selection of mixer speeds, mixing containers, mixing time, and other items or 
procedures needed to produce products of uniform quality with optimum performance 
characteristics for application indicated. 

2.03 MANUFACTURERS

A. Subject to compliance with the requirements, provide products by one of the following or 
equivalent manufacturers:

1. Grace Construction Products.
2. Nelson Firestop Products.

3. Hilti Firestop Products.

4. A/D Fire Protection Systems Inc.

5. RectorSeal Corporation (The).

6. Specified Technologies Inc.

7. 3M; Fire Protection Products Division.

8. Tremco; Sealant/Weatherproofing Division.

PART 3 - EXECUTION

3.01 EXAMINATION
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A. Examine substrates and conditions for compliance with requirements for opening configurations, 
penetrating items, substrates, and other conditions affecting performance.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

C. Verify that all pipes, conduits, cables, and/or other items which penetrate fire-rated construction 
have been permanently installed prior to installation of firestops.

3.02 PREPARATION

A. Surface Cleaning:  Clean out openings immediately before installing firestop systems to comply 
with written recommendations of firestopping manufacturer and the following requirements:

1. Remove from surfaces of opening substrates and from penetrating items foreign materials 
that could interfere with adhesion of firestop systems.

2. Clean opening substrates and penetrating items to produce clean, sound surfaces capable of 
developing optimum bond with firestop systems.  Remove loose particles remaining from 
cleaning operation.

3. Remove laitance and form-release agents from concrete.

3.03 FIRESTOP SYSTEMS INSTALLATION

A. General:  Install firestop systems to comply with “Performance Requirements” article in Part 1 
and firestopping manufacturer’s written installation instructions and published drawings for 
products and applications indicated.

B. Installation of firestopping shall be performed by an applicator/installer qualified as described in 
article 1.7.

C. Apply firestopping in accordance with approved testing agencies listed system designs or 
manufacturer’s EJ per the manufacturer’s installation instructions.

D. Verify that environmental conditions are safe and suitable for installation of firestop products.

E. Install forming/damming/backing materials and other accessories required to support fill 
materials during their application and in the position needed to produce cross-sectional shapes 
and depths required to achieve fire resistance ratings required.

F. Install joint forming/damming materials and other accessories required to support fill materials 
during their application and in the position needed to produce cross-sectional shapes and depths 
of installed firestopping material relative to joint widths that allow optimum movement capability 
and achieve fire resistance ratings required.

G. Install metal framing, curtain wall insulation, mechanical attachments, safing materials and 
firestop materials as applicable within the system design.

H. Install fill materials for firestop systems by proven techniques to produce the following results:

1. Fill voids, joints and cavities formed by openings, forming materials, accessories, and 
penetrating items as required to achieve fire-resistance ratings indicated.
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2. Apply materials so they fully contact and adhere to substrates formed by openings and 
penetrating items.

3. For fill materials that will remain exposed after completing Work, finish to produce smooth, 
uniform surfaces that are flush with adjoining finishes.

4. Tool non-sag firestop materials after their application and prior to the time skinning begins.  
Use tooling agents approved by the firestopping manufacturer.

I. On vertical pipe penetrations, lift riser clamps to permit the installation of firestopping around the 
entire pipe penetration.  For penetrations involving fire or fire/smoke dampers, only firestop 
products approved by the damper manufacturer shall be installed in accordance with the damper 
installation instructions.

3.04 FIELD QUALITY CONTROL

A. Inspecting Agency:  Authorities Having  Jurisdiction, the Owner, or Owner’s Representative shall 
be allowed to perform random destructive testing during inspection of firestop systems to verify 
compliance per listings or manufacturer’s installation instructions.  All areas of work must be 
accessible until inspection by the applicable Authorities Having Jurisdiction and inspection 
agencies.  The contractor shall be responsible to repair all tested assemblies with no cost to the 
owner.

B. Proceed with enclosing firestop systems with other construction only after inspections are 
complete.

C. Where deficiencies are found, repair or replace firestop systems so they comply with 
requirements. 

3.05 CLEANING AND PROTECTION

A. Clean off excess fill materials adjacent to openings, as Work progresses by methods and with 
cleaning materials that are approved in writing by firestopping manufacturer(s) and that do not 
damage materials in which openings occur.  Leave finished work in neat, clean condition with no 
evidence of spillovers or damage to adjacent surfaces.

B. Provide final protection and maintain conditions during and after installation that ensure firestop 
systems are without damage or deterioration at time of Substantial Completion.  If, despite such 
protection, damage or deterioration occurs, cut out and remove damaged or deteriorated firestop 
systems immediately and install new materials to produce firestop systems complying with 
specified requirements.

END OF SECTION 07 84 00
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FIRESTOP SCHEDULE

Project No: Contractor Name and Address: Date Submitted:

Project Title: Supplier/Installer Name and Address: Company Field Advisor
Name and Address:

Manufacturer Name and Address:

Manufacturer's 
Product 
Reference 
Numbers and/or 
Drawing 
Numbers

U.L., FM, 
Warnock Hersey 
or Omega Point 
Lab Penetration 
Design Nos.

Penetrating Item: 
Material, Size, 
Insulated, 
Combustible, Joint, 
Perimeter, etc. 
Description:

Maximum 
Allowable 
Annular 
Space or 
Maximum 
Size Opening

Wall type 
Construction

Floor 
Type 
Construct
ion

Fire 
Resistance 
Rating of 
Wall or 
Floor 
(Hourly)

F 
Ratin
g

T 
Ratin
g 
(floor
s 
Only)

L 
Rating 
(if 
availabl
e)

W 
Rating 
(if 
availabl
e)

DE
S.

CONS
T.

Example No. 1
DCFSS-130

UL #130 Maximum 4" Steel 
Pipe Non-Insulated

P4 6" 
CMU

N.A. 1 Hour 1 
Hour

N.A .

Example No. 2
5300-ICF88.01

UL #591 Maximum 4" PVC 
Pipe

N.A
.

N.A. UL # 
D916

3 Hour 1 
Hour

2 
Hour

Exmple No. 3 CW-S-2006 Curtain 
Wall/Perimeter

6” to 12” NA NA 4 ½” 
Reinforc

2 Hour 2 
Hour

NA 1 
CFM/ 
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Product 
Reference 
Numbers and/or 
Drawing 
Numbers

U.L., FM, 
Warnock Hersey 
or Omega Point 
Lab Penetration 
Design Nos.

Penetrating Item: 
Material, Size, 
Insulated, 
Combustible, Joint, 
Perimeter, etc. 
Description:

Maximum 
Allowable 
Annular 
Space or 
Maximum 
Size Opening

Wall type 
Construction

Floor 
Type 
Construct
ion

Fire 
Resistance 
Rating of 
Wall or 
Floor 
(Hourly)

F 
Ratin
g

T 
Ratin
g 
(floor
s 
Only)

L 
Rating 
(if 
availabl
e)

W 
Rating 
(if 
availabl
e)

DE
S.

CONS
T.

ed LW 
concrete

Lin 
Ft.
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PART 1 - GENERAL

1.01 GENERAL REQUIREMENTS

A. This Section is coordinated with and complementary to the General Conditions and 
Supplementary General Conditions of the Work, wherever applicable to Mechanical Work.

B. Section 01 31 46 - Special Requirements for Mechanical and Electrical Work shall apply.

1.02 DESCRIPTION OF WORK INCLUDED

A. Work Included:
1. The work includes providing all labor, materials, equipment, accessories, services and tests 

necessary to complete and make ready for operation by the Owner, all Heating, Ventilating 
and Air Conditioning Work as shown on the Drawings and hereinafter specified, including, 
but not limited to the following:
a. Sheet metal ductwork and accessories such as dampers, access doors, etc.
b. Registers, grilles and diffusers.
c. Fire dampers and smoke dampers.
d. Test and balancing.
e. Cutting and rough patching.
f. Cleaning and sealing the duct.
g. All demolition work associated with HVAC systems.
h. Installation of fire and smoke dampers in the existing ductwork and fan systems.

1.03 QUALITY ASSURANCE

A. Perform work in accordance with quality established in Section 01 31 46 "Special Requirements 
for Mechanical and Electrical Work", and hereinafter specified.  All work performed shall 
comply with local codes.

1.04 SUBMITTALS

A. Submit shop drawings covering the following items:
1. Coordination drawings.
2. Sleeve and ductwork penetration drawings.
3. Air diffusers, registers and grilles.
4. Schedule of ductwork, joints, gauges, supports, flexible connections, fire dampers, access 

doors, etc.

B. All shop drawings being submitted that include electrical work shall be submitted with all internal 
and external wiring diagrams.

C. The previously listed items are major equipment and do not limit this Division's responsibility to 
submit shop drawings for all equipment and accessories which are to be provided under this 
Division of Specifications.
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PART 2 - PRODUCTS

A. Not Applicable

2.02 LIST OF MANUFACTURERS

A. The manufacturer's name appearing first on this list is the manufacturer the project design was 
based upon.  However, the additional manufacturers listed herein are also acceptable with the 
provision that they meet the requirements of these Specifications, ratings, and/or space allocations 
listed in the Specifications or shown on the Drawings.
1. Diffusers, Registers & Grilles

a. Titus
b. American Aldes
c. Anemostat
d. Or approved equal

PART 3 - EXECUTION (NOT USED)

END OF SECTION 23 05 12
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PART 1 - GENERAL

1.01 RELATED DOCUMENTS 

A. This Section is coordinate with and complementary to the General Conditions and Supplementary 
General Conditions of the Work, wherever applicable to Mechanical Work.

B. Section 01 31 46 - Special Requirements for Mechanical and Electrical Work shall apply.

1.02 DESCRIPTION OF WORK

A. The work includes the providing of all labor, materials, equipment, accessories, services and tests 
necessary to clean all existing ductwork to remain and be reused.

B. Cleaning of ductwork must be performed prior to leak testing ductwork.

1.03 QUALITY ASSURANCE

A. Membership: The HVAC system cleaning contractor shall be a certified member of the National 
Air Duct Cleaners Association (NADCA), or shall maintain membership in a nationally 
recognized non-profit industry organization dedicated to the cleaning of HVAC systems.

B. Certification: The HVAC system cleaning contractor shall have a minimum of one (1) Air System 
Cleaning Specialist (ASCS) certified by NADCA on a full time basis, or shall have staff certified 
by a nationally recognized certification program and organization dedicated to the cleaning of 
HVAC systems.

C. Supervisor Qualifications: A person certified as an ASCS by NADCA, or maintaining an 
equivalent certification by a nationally recognized program and organization, shall be responsible 
for the total work herein specified.

D. Experience: The HVAC system cleaning contractor shall submit records of experience in the field 
of HVAC system cleaning as requested by the owner.  Bids shall only be considered from firms 
which are regularly engaged in HVAC system maintenance with an emphasis on HVAC system 
cleaning and decontamination.

E. Equipment, Materials and Labor: The HVAC system cleaning contractor shall possess and furnish 
all necessary equipment, materials and labor to adequately perform the specified services.
1. The contractor shall assure that its employees have received safety equipment training, 

medical surveillance programs, individual health protection measures, and manufacturer's 
product and material safety data sheets (MSDS) as required for the work by the U.S. 
Occupational Safety and Health Administration, and as described by this specification.  
For work performed in countries outside of the U.S.A., contractors should comply with 
applicable national safety codes and standards.

2. The contractor shall maintain a copy of all current MSDS documentation and safety 
certifications at the site at all times, as well as comply with all other site documentation 
requirements of applicable OSHA programs and this specification.
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3. Contractor shall submit to the owner all Material Safety Data Sheets (MSDS) for all 
chemical products proposed to be used in the cleaning process.

F. Licensing: The HVAC system cleaning contractor shall provide proof of maintaining the proper 
license(s), if any, as required to do work in this state.  Contractor shall comply with all Federal, 
state and local rules, regulations, and licensing requirements.

1.04 STANDARDS

A. NADCA Standards: The HVAC system cleaning contractor shall perform the services specified 
here in accordance with the current published standards of the National Air Duct Cleaners 
Association (NADCA).
1. All terms in this specification shall have their meaning defined as stated in the NADCA 

Standards.
2. NADCA Standards must be followed with no modifications or deviations being allowed.

1.05 DOCUMENTS

A. Mechanical Drawings: The mechanical contractor shall provide the HVAC system cleaning 
contractor with one copy of the following documents:
1. Project drawings and specifications
2. Approved construction revisions pertaining to the HVAC system.
3. Any existing indoor air quality (IAQ) assessments or environmental reports prepared for 

the facility.

1.06 PRE-QUALIFIED CLEANING CONTRACTORS

A. Pre-qualified acceptable firms include the following:
1. Indoor Air Quality Champs, INC (518) 414-0386
2. G&G Duct Cleaning, (718) 786-6401.
3. Duct Dusters, (914) 776-5700.
4. Scientific Environmental Services, Co. (718) 389-3260.
5. Fire Proofing Corp. of America, (212) 254-6340.
6. Or approved equal.

1.07 SUBMITTALS

A. Refer to Section 01 31 46 - Special Requirements for Work and submit shop drawings.

B. Submit list of references for at least five (5) projects of size similar for which the firm has 
provided duct cleaning services successfully.  Lists shall include:
1. Name and address of the project.
2. A description of the project and the services provided.
3. Name and telephone number of references.

C. Submit a detailed description of how the duct cleaning will be carried out.  The description 
should be specific to this project, identifying and describing equipment and procedures to be used.

D. Catalog cuts for equipment to be used shall be submitted.
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E. Fiber-optic borescope pictures of the pre-cleaned conditions as required in paragraph 3.3.  Do 
not start cleaning until these pictures have been submitted and approved.

F. Fiber-optic borescope pictures of the post-cleaned conditions.

G. Provide a detailed schedule for when cleaning work which will be carried out.  Coordinate with 
other work under this contract.

1.08 COORDINATION

A. Refer to Section 01 31 46 - Special Requirements for Mechanical and Electrical Work.

1.09 GUARANTEE

A. Refer to Section 01 31 46 - Special Requirements for Mechanical and Electrical Work.

PART 2 - HVAC SYSTEM CLEANING SPECIFICATIONS AND REQUIREMENTS

2.01 SCOPE OF WORK

A. Scope: This section defines the minimum requirements necessary to render HVAC components 
clean, and to verify the cleanliness through inspection and/or testing in accordance with items 
specified herein and applicable NADCA Standards.

The Contractor shall be responsible for the removal of visible surface contaminants and deposits 
from within the HVAC system in strict accordance with these specifications.

The HVAC system includes any interior surface of the facility's air distribution system for 
conditioned spaces and/or occupied zones.  This includes the entire heating, air conditioning and 
ventilation system from the points where the air enters the system to the points where the air is 
discharged from the system.  The return air grilles, return air ducts (except ceiling plenums and 
mechanical room) to the air handling unit (AHU), the interior surfaces of the AHU, mixing box, 
coil compartment, condensate drain pans, humidifiers and dehumidifiers, supply air ducts, fans, 
fan housing, fan blades, air wash systems, spray eliminators, turning vanes, filters, filter housings, 
reheat coils, and supply diffusers are all considered part of the HVAC system and is shown on 
mechanical drawings to remain.

2.02 HVAC SYSTEM INSPECTIONS AND SITE PREPARATIONS

A. HVAC System Evaluation: Prior to the commencement of any cleaning work, the HVAC system 
cleaning contractor shall perform a visual inspection of the HVAC system to determine 
appropriate methods, tools, and equipment required to satisfactorily complete this project.
1. Damaged system components found during the inspection shall be documented and 

brought to the attention of the owner.

B. Site Evaluation and Preparations: Contractor shall conduct a site evaluation, and establish a 
specific, coordinated plan which details how each area of the building will be protected during 
the various phases of the project.
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2.03 GENERAL HVAC SYSTEM CLEANING REQUIREMENTS

A. Containment: Debris removed during cleaning shall be collected and precautions must be taken 
to ensure that Debris is not otherwise dispersed outside the HVAC system during the cleaning 
process.

B. Particulate Collection: Where the Particulate Collection Equipment is exhausting inside the 
building, HEPA filtration with 99.97% collection efficiency for 0.3-micron size (or greater) 
particles shall be used.  When the Particulate Collection Equipment is exhausting outside the 
building, Mechanical Cleaning operations shall be undertaken only with Particulate Collection 
Equipment in place, including adequate filtration to contain Debris removed from the HVAC 
system.  When the Particulate Collection Equipment is exhausting outside the building, 
precautions shall be taken to locate the equipment down wind and away from all air intakes and 
other points of entry into the building.

C. Controlling Odors: All reasonable measures shall be taken to control offensive odors and/or mist 
vapors during the cleaning process.

D. Component Cleaning: Cleaning methods shall be employed such that all HVAC system 
components must be Visibly Clean as defined in applicable standards (see NADCA Standards).  
Upon completion, all components must be returned to those settings recorded just prior to 
cleaning operations.

E. Air-Volume Control Devices: Dampers and any air-directional mechanical devices inside the 
HVAC system must have their position marked prior to cleaning and, upon completion, must be 
restored to their marked position.

F. Service Openings: The contractor shall utilize service openings, as required for proper cleaning, 
at various points of the HVAC system for physical and mechanical entry, and inspection.
1. Contractor shall utilize the existing service openings already installed in the HVAC system 

where possible.
2. Other openings shall be created where needed and they must be created so they can be 

sealed in accordance with industry codes and standards.
3. Closures must not significantly hinder, restrict, or alter the air-flow within the system.
4. Closures must be properly insulated to prevent heat loss/gain or condensation on surfaces 

within the system.
5. Openings must not compromise the structural integrity of the system.
6. Construction techniques used in the creation of openings should conform to requirements 

of applicable building and fire codes, and applicable NFPA, SMACNA and NADCA 
Standards.

7. Cutting service openings into flexible duct is not permitted.  Flexible duct shall be 
disconnected at the ends as needed for proper cleaning and inspection.

8. Rigid fiber glass ductboard duct systems shall be resealed in accordance with NAIMA 
recommended practices.  Only closure techniques which comply with UL Standard 181 or 
UL Standard 181 a are suitable for fiber glass duct system closures.

9. All service openings capable of being re-opened for future inspection or remediation shall 
be clearly marked and shall have their location reported to the owner in project report 
documents.
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G. Ceiling sections (tile): The contractor may remove and reinstall ceiling sections to gain access to 
HVAC systems during the cleaning process.

H. Shaft walls (CHV): The Contractor may create openings to gain access to HVAC risers during 
the cleaning process.

I. Duct Systems: Contractor shall:
1. Create service openings in the system as necessary in order to accommodate cleaning of 

otherwise inaccessible areas.
2. Mechanically clean all duct systems to remove all visible contaminants, such that the 

systems are capable of passing Cleaning Verification Testings (see NADCA Standards).

2.04 HEALTH AND SAFETY

A. Safety Standards: Cleaning contractors shall comply with all applicable federal, state, and local 
requirements for protecting the safety of the contractors' employees, building occupants, and the 
environment.  In particular, all applicable standards of the Occupational Safety and Health 
Administration (OSHA) shall be followed when working in accordance with this specification.

B. Occupant Safety: No processes or materials shall be employed in such a manner that they will 
introduce additional hazards into occupied spaces.

C. Disposal of Debris.  All Debris removed from the HVAC System shall be disposed of in 
accordance with applicable federal, state and local requirements.

2.05 MECHANICAL CLEANING METHODOLOGY

A. Source Removal Cleaning Methods: the HVAC system shall be cleaned using Source Removal 
mechanical cleaning methods designed to extract contaminants from within the HVAC system 
and safely remove contaminants from the facility.  It is the contractor's responsibility to select 
Source Removal methods which will render the HVAC system Visibly Clean and capable of 
passing cleaning verification methods (See applicable NADCA Standards) and other specified 
tests, in accordance with all general requirements.  No cleaning method, or combination of 
methods, shall be used which could potentially damage components of the HVAC system or 
negatively alter the integrity of the system.
1. All methods used shall incorporate the use of vacuum collection devices that are operated 

continuously during cleaning.  A vacuum device shall be connected to the downstream 
end of the section being cleaned through a predetermined opening.  The vacuum collection 
device must be of sufficient power to render all areas being cleaned under negative 
pressure, such that containment of debris and the protection of the indoor environment is 
assured.

2. All vacuum devices exhausting air inside the building shall be equipped with HEPA filters 
(minimum efficiency), including hand-held vacuums and wet vacuums.

3. All vacuum devices exhausting air outside the facility shall be equipped with Particulate 
Collection including adequate filtration to contain Debris removed from the HVAC system.  
Such devices shall exhaust in a manner that will not allow contaminants to re-enter the 
facility.  Release of debris outdoors must not violate any outdoor environmental standards, 
codes or regulations.
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4. All methods require mechanical agitation devices to dislodge debris adhered to interior 
HVAC system surfaces, such that debris may be safely conveyed to vacuum collection 
devices.  Acceptable methods will include those which will not potentially damage the 
integrity of the ductwork, nor damage porous surface materials such as liners inside the 
ductwork or system components.

B. Methods of Cleaning Fibrous Glass Insulated Components:
1. Fibrous glass thermal or acoustical insulation elements present in any equipment or 

ductwork shall be thoroughly cleaned with HEPA vacuuming equipment, while the HVAC 
system is under constant negative pressure, and not permitted to get wet in accordance with 
applicable NADCA and NAIMA standards and recommendations.

2. Cleaning methods used shall not cause damage to fibrous glass components and will render 
the system capable of passing Cleaning Verification Tests (see NADCA Standards).

C. Damaged Fibrous Glass Material
1. If there is any evidence of damage, deterioration, delamination, friable material, mold or 

fungus growth, or moisture such that fibrous glass materials cannot be restored by cleaning 
or resurfacing with an acceptable insulation repair coating, they shall be identified for 
replacement.

2. When requested or specified, Contractor must be capable of remediating exposed damaged 
insulation in air handlers and/or ductwork requiring replacement.

3. Replacement material: In the event fiber glass materials must be replaced, all materials 
shall conform to applicable industry codes and standards, including those of UL and 
SMACNA.

4. Replacement of damaged insulation is not covered by this specification.

D. Biocidal Agents and Coatings
1. Biocidal agents shall only be applied if active fungal growth is reasonably suspected, or 

where unacceptable levels of fungal contamination have been verified through testing.
2. Application of any biocidal agents used to control the growth of fungal or bacteriological 

contaminants shall be performed after the removal of surface deposits and debris.
3. Only biocidal agents registered by the U.S. Environmental Protection Agency (EPA) 

specifically for use within HVAC system shall be used.
4. Biocidal agents shall be applied in strict accordance with manufacturer's instructions.
5. Biocidal coating products for both porous and non-porous surfaces shall be EPA registered, 

water soluble solutions with supporting efficacy data and MSDS records.
6. Biocidal coatings shall be applied according to manufacturer's instructions.  Coatings shall 

be sprayed directly onto interior ductwork surfaces, rather than 'fogged' downstream onto 
surfaces.  A continuous film must be achieved on the surface to be treated by the coating 
application.  Application of any biocidal coatings shall be in strict accordance with 
manufacturer's minimum millage surface application rate standards for effectiveness.

2.06 CLEANLINESS VERIFICATION

A. General: Verification of HVAC System cleanliness will be determined after mechanical cleaning 
and before the application of any treatment or introduction of any treatment-related substance to 
the HVAC system, including biocidal agents and coatings.
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B. Visual Inspection: the HVAC system shall be inspected visually to ensure that no visible 
contaminants are present.
1. If no contaminants are evident through visual inspection, the HVAC system shall be 

considered clean; however, the owner reserves the right to further verify system cleanliness 
through gravimetric or wipe testing analysis testing as specified herein.

2. If visible contaminants are evident through visual inspection, those portions of the system 
where contaminants are visible shall be re-cleaned and subjected to re-inspection for 
cleanliness.

C. Gravimetric Analysis: At the discretion and expense of the owner, sections of the HVAC system 
may be tested for cleanliness using the NADCA Vacuum Test (gravimetric analysis) as specified 
in applicable NADCA Standards.  Levels of debris collected shall be equal to or less than 
acceptable levels defined in applicable NADCA Standards.
1. If gravimetric analysis determines that levels of debris are equal to or lower than those 

levels specified in applicable NADCA standards, the system shall be considered clean and 
shall have passed cleanliness verification.

2. If gravimetric analysis determines that levels of debris exceed those specified in applicable 
NADCA standards, the system shall not be considered clean and those sections of the 
system which failed cleanliness verification shall be re-cleaned at the expense of the HVAC 
system cleaning contractor.

3. Gravimetric analysis shall be performed by a qualified third party experienced in testing of 
this nature.

4. .Cleanliness verification shall be performed immediately after mechanical cleaning and 
before the HVAC system is restored to normal operation.

2.07 POST-PROJECT REPORT

A. At the conclusion of the project, the Contractor shall provide a report to the owner indicating the 
following:
1. Success of the cleaning project, as verified through visual inspection and/or gravimetric 

analysis.
2. Areas of the system found to be damaged and/or in need of repair.

2.08 APPLICABLE STANDARDS AND PUBLICATIONS
The following current standards and publications of the issues currently in effect form a part of 
this specification to the extent indicated by any reference thereto:

A. National Air Duct Cleaners Association, ACR-2013, “The Standard for the Assessment, Cleaning 
and Restoration of HVAC Systems.”

B. Underwriters' Laboratories UL Standard 181

C. American Society of Heating, Refrigerating and Air Conditioning Engineers (ASHRAE): 
Standard 62, "Ventilation for Acceptable Indoor Air Quality"

D. Environmental Protection Agency APA : "Building Air Quality" December, 1991

E. Sheet Metal and Air Conditioning Contractors' National Association (SMACNA): 'HVAC Duct 
Construction Standards - Metal and Flexible," Third Edition, 2005.
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F. North American Insulation Manufacturers Association, Cleaning Fiberglass Insulated Air Duct 
Systems." 2007.

PART 3 - EXECUTION

3.01 INSPECTION

A. Contractor shall examine location where this work is to be performed and determine space 
conditions and notify Engineer in writing of conditions detrimental to proper and timely 
completion of the work.

B. Do not proceed with the work until unsatisfactory conditions have been corrected.

3.02 PERFORMANCE OF WORK

A. Coordinate with other work as necessary to interface with other work being performed.

B. Protect all areas and equipment in the areas in which work is to be done, by providing drop cloths 
and other means.

3.03 FIELD QUALITY CONTROL

A. Upon completion of duct cleaning, demonstrate compliance with specification requirements.  
Provide a pre-cleaning and post-cleaning inspection of ductwork interior conditions with fiber-
optic borescope through 1" holes in the duct.  Provide no less than two (2) photographs, one (1) 
before and one (1) after, for each approximately 25 ft. of ductwork.  Plug holes after pictures are 
taken.  Submit pictures in report form along with sketches and/or drawings identifying locations 
where pictures were taken.

END OF SECTION 23 05 67
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PART 1 - GENERAL

1.01 GENERAL REQUIREMENTS

A. This Section is coordinate with and complementary to the General Conditions and Supplementary 
General Conditions of the Work, wherever applicable to Mechanical Work.

B. Section 01 31 46 - Special Requirements for Mechanical and Electrical Work shall apply.

1.02 DESCRIPTION OF WORK

A. All piping and equipment shall be tested.  Labor including standby electrician, materials, 
instruments and power required for testing shall be furnished unless otherwise indicated under 
the particular Section of the Specification.

B. Tests shall be performed in the presence of and to the satisfaction of the Architect and such other 
parties as may have legal jurisdiction.

C. In no case shall piping, equipment, or accessories be subjected to pressure exceeding their ratings.

D. All defective work shall be promptly repaired or replaced and the tests shall be repeated until the 
particular system and component parts thereof receive the approval of the Architects.

E. Any damage resulting from tests to any and all trades shall be repaired and damaged materials 
replaced, all to the satisfaction of the Architect.

F. The duration of tests shall be as determined by all authorities having jurisdiction, but in no case 
less than the time prescribed below.

G. Equipment and systems which normally operate during certain seasons of the year shall be tested 
during the appropriate season.  Tests shall be performed on individual equipment, systems, and 
their controls.  Whenever the equipment or system under test is interrelated and depends upon the 
operation of other equipment, systems and controls for proper operation, functioning and 
performance, the latter shall be operated simultaneously with the equipment or system being 
tested.

H. All fans and duct systems shall be completely balanced by the adjustment of sheaves, dampers, 
registers and other volume and diverting control devices, to obtain the air quantities indicated on 
the design drawings.  Replace sheaves if required to meet design conditions.

I. All pumps and piping systems shall be completely balanced by the adjustment of plug cocks, 
globe valves or other control devices, to obtain flow quantities indicated on the design drawings.

J. Upon completion of the work, a test shall be conducted in the presence and under the direction of 
a NYS Licensed Professional Engineer, retained by the Contractor, and qualified to conduct such 
tests.  The tests shall show compliance with the code requirements for ventilation and the proper 
functioning of operating devices, before the system is approved.  Tests shall also be conducted 
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under the direction of the same Licensed Professional Engineer to demonstrate that all installed 
fire and fire smoke dampers operate properly.  The Contractor shall submit a letter signed and 
sealed by the Licensed Professional Engineer indicating that such testing has been successfully 
conducted and shall make all associated controlled Special Inspections and other submissions to 
the Authority Having Jurisdiction (AHJ).

1.03 QUALITY ASSURANCE

A. Prior to installation of the mechanical systems, engage the services of an independent air and 
water balancing firm that shall be subject to the approval of the Architect.  The firm shall have 
no affiliation with a mechanical contracting or sheetmetal company.  Balancing and testing 
company shall be a member of the Associated Air Balance Council (AABC), National 
Environmental Balance Bureau (NEBB) or Testing, Adjusting and Balancing Bureau (TABB).  
The balancing firm shall have at least one member of its full time staff who is a licensed 
professional engineer who shall supervise the balancing work.  Prior to balancing, a list of 
instruments to be used shall be submitted to the Architect.  All instruments shall be calibrated 
within six months before tests.

B. When all specified testing and balancing procedures have been completed, a written report shall 
be submitted to the Architect for review.  The report shall be tabulated in standard AABC/TABB 
format.  As part of the Architect's review process, the accuracy of the balancing report shall be 
field spot checked on a random basis, with the assistance of the balancing firm's project 
supervisor.  The HVAC Contractor shall reimburse the Architect for all time spent in excess of 
eight working hours, to demonstrate the accuracy of the balancing report.

1.04 SUBMITTALS

A. Refer to Section 01 31 46 "Special Requirements for Mechanical and Electrical Work".  Submit 
all test and balancing reports as described hereinafter.

PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3 - EXECUTION

3.01 FIRE DAMPER TEST

A. Under this section test each and every fire damper by removing the fusible link to demonstrate 
that the damper properly closed.

B. After the successful completion of such tests reinstall fusible links.

C. All such tests shall be conducted under direction of a NYS Professional Engineer retain by the 
Contractor.
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3.02 TEST PREPARATION AND PROCEDURE

A. On initial startup, prior to any tests, check the rotation and running amperage of all fan and pump 
motors to prevent damage to equipment by overload.

B. Final balancing must be done with all systems completely installed and operating, and after the 
automatic temperature controls have had their final adjustment.

C. New, clean filters must be installed in all supply systems prior to balancing.

D. All water systems shall be completely filled and vented, and all strainers cleaned prior to 
balancing.  Inspect expansion tanks for proper water level and operating of makeup water valves.

E. All main supply air ducts shall be traversed, using a pitot tube and manometer.  The manometer 
shall be calibrated to read two significant figures in all velocity pressure ranges.  Duct traverses 
shall be conducted using the log-Tchebycheff method.  The equal area method is not acceptable.

F. A main duct is defined as either of the following:
1. A duct serving five or more outlets.
2. A duct serving two or more branch ducts.
3. A duct serving a reheat coil.
4. A zone duct from a multi-zone unit.
5. A duct emanating from a fan discharge or plenum and terminating at one or more outlets.

G. The intent of this operation is to measure by traverse the total air quantity supplied by the fan and 
to verify the distribution of air to zones.

H. Submit data in support of all supply fan deliveries by the following four methods:
1. By summation of the air quantity readings at all outlets.
2. By duct traverse of main supply ducts and directly at the air handler or fan discharge.
3. By a rotating vane traverse across a filter or coil bank.
4. By plotting RPM and static pressure readings on the fan curve.  Air density corrections 

must be indicated.

I. For return air and exhaust fans, the rotating vane traverse is not required.

J. Inspect all fan scrolls and remove objects or debris.  Inspect all coils and remove debris or 
obstructions.  Verify that all fire dampers are open.

K. The supply air systems shall be completely balanced prior to the final balancing of the water 
systems.

L. Upon completion of all air and water balancing, all duct dampers, plug valves and other throttling 
devices shall be permanently marked in the final adjusted position.

3.03 AIR BALANCE

A. Record the following design requirements for all fans and fan motors from the approved shop 
drawings.
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1. Air quantities - CFM
2. Approximate fan speed - RPM
3. Fan static pressure (total or external) - inches of water.
4. Maximum tip speed - FPM
5. Outlet velocity - FPM
6. Fan brake horsepower
7. Motor horsepower
8. Volts, phases, cycles and amps at design conditions.

B. Record the following data from all fans and fan motors installed at the project:
1. Manufacturer, model and size
2. Motor horsepower, service factor and RPM
3. Volts, phases, cycles and full load amps
4. Motor starter and heaters size
5. Equipment location

C. All fans and duct systems shall be completely balanced by the adjustment of sheaves, dampers, 
registers and other volume and diverting control devices, to obtain the air quantities indicated on 
the Drawings.  Outside air and return air modulating dampers shall be adjusted to admit the 
specified quantities of air under all cycles of operation.  All final adjusted air quantities shall be 
within 10% of the design requirements while adhering to positive or negative pressure roof design 
conditions.  Replace sheaves if required to meet design conditions.

D. Record the following test data for all fans and motors installed at the Project at final balanced 
conditions:
1. Fan speed RPM.
2. Fan static pressure (external and total) inches of water.
3. Static pressure drop across all filters, dampers, coils and other items in the supply fan 

casings.
4. Motor operating amps. (Measure, record and report all motor amps at minimum outside air 

volume and at maximum outside air volume.)  This requirement applies to both constant 
volume and variable air volume systems where economizers are present.

5. Actual voltage
6. Fan CFM
7. Calculated brake horsepower.

E. Submit single line diagrams of all duct systems indicating all terminal outlets identified by 
number.  Data sheets shall list all such outlets denoted by the same numbers, including the outlet's 
size, "K" factor, location, CFM and jet velocity.

F. Submit this data for all supply, return and exhaust air systems.

G. Adjust the outside air, relief air and return air dampers to admit the required amounts of outside 
air.  Record and submit outside air flow measurement and the outside, return and mixed air 
temperatures for both cycles after final adjustments.

H. Air balancing shall be performed with filters partially blocked to simulate a pressure drop across 
the filters equal to that midway between the clean and the dirty condition.
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3.04 ADDITIONAL REQUIREMENTS

A. Replacement of adjustable pulleys, additional balancing dampers, additional fan belts, pressure 
taps and fittings, hydronic balancing valves and any other devices or equipment required to effect 
proper testing, adjusting and balancing shall be provided at no additional cost to the Owner.

END OF SECTION 23 05 93
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PART 1 - GENERAL

1.01 GENERAL REQUIREMENTS

A. This Section is coordinated with and complementary to the General Conditions and 
Supplementary General Conditions of the work, wherever applicable to Mechanical Work.

B. Section 01 31 46 - Special Requirements for Mechanical and Electrical work shall apply.

1.02 DESCRIPTION OF WORK

A. The work includes the providing of all labor, materials, equipment, accessories, services and tests 
necessary to complete and make ready for operation by the Owner, all Sheet Metal Ductwork as 
shown on the drawings and hereinafter specified.

1.03 QUALITY ASSURANCE

A. Fabrication and installation shall be by a single firm specializing and experience in metal 
ductwork for not less than 10 years.

B. Comply with SMACNA’s (Sheet Metal and Air Conditioning Contractors National Association) 
2005 AHVAC Duct Construction Standards, Metal and Flexible@, Third Edition 
recommendations for fabrication, construction and details and installation procedures, except as 
otherwise indicated.

C. Comply with ASHRAE (American Society of Heating Refrigeration and Air Conditioning 
Engineers) recommendations, except as otherwise indicated.

D. Compliance to SMACNA and ASHRAE is a minimum requirement. In case of disagreement 
between sheet metal work described in this Section and SMACNA or ASHRAE, the specification 
shall govern.

1.04 SUBMITTALS

A. Refer to Section 01 31 46 - Special Requirements for Mechanical and Electrical work and submit 
shop drawings and coordinate drawings.

B. Before submitting any sheet metal drawings, submit a complete set of shop standards for review 
and approval. Sheet metal shop drawings may be submitted only after approval of the shop 
standards.

1.05 COORDINATION

A. Refer to Section 01 31 46 - Special Requirements for Mechanical and Electrical work.

1.06 GUARANTEE

A. Refer to Section 01 31 46 - Special Requirements for Mechanical and Electrical work.
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B. Contractor will guarantee all work for one year from the date of acceptance against all defect in 
material, equipment and workmanship. This guarantee shall include repair of damage to any part 
of the premises resulting from leaks or other defects in material, equipment or workmanship. 

1.07 PRODUCT HANDLING

A. Protect shop fabricated ductwork, accessories and purchased products from damage during 
shipping, storage and handling. Protect ends of ductwork and prevent dirt and moisture from 
entering ducts and fittings.

B. Where possible, store ductwork inside and protect from weather. Where necessary to store 
outside, store above grade and enclosed with waterproof wrapping.

PART 2 - PRODUCTS

2.01 GENERAL REQUIREMENTS FOR DUCTWORK

A. Furnish and install the size, connections and run of ducts as indicated on the drawings.

B. While the Drawings shall be adhered to as closely as possible, the Architect's right is reserved to 
vary the run and size of ducts during the progress of the work if required to meet structural 
conditions.

C. Install all ductwork in strict adherence to the ceiling height schedule indicated on the Architect's 
Drawings. Consult with the Plumbing, Fire Protection and Electrical Contractors and, in 
conjunction with the above sub-Contractors, establish the necessary space requirements for each 
trade.

D. The sheet metal ductwork shall, whether indicated or not, rise and/or drop and/or change in shape 
to clear any and all conduits, lighting fixtures, piping and equipment to maintain the desired 
ceiling heights and to provide adequate maintenance room and headroom in mechanical 
equipment rooms.

E. The ductwork shall be continuous, with airtight joints and seams presenting a smooth surface on 
the inside and neatly finished on the outside. Ducts shall be constructed with curves and bends so 
as to affect an easy flow of air. Unless otherwise shown on the Drawings, the inside radius of all 
curves and bends shall be not less than width of ducts in plane of bend.

F. All rectangular ductwork, unless otherwise noted, shall be built from galvanized sheet steel and 
thoroughly braced and stiffened.

2.02 DRAIN PANS

A. Drain pans for cooling coils shall be aluminum or stainless steel with welded seams and joints 
and shall be rigidly braced with stiffening angles.

B. Each coil section composing the coil bank of a built-up unit shall have an individual drain pan 
extending 9" on both sides of the coil with a minimum 2" vertical lip downstream of the coil. The 
top edge of the lip shall be turned backward. The pans shall be connected with piping tube to 
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permit drainage to the bottom drain pan. Pans shall be pitched to the drain. As an alternate to 
aluminum, 14 gauge stainless steel, all welded, may be used.

C. Provide insulation under drain pans for cooling coils, consisting of 2" thick rigid insulation.

2.03 MISCELLANEOUS DUCTWORK

A. For any shower exhaust or hydrotherapy exhaust duct where registers are less than 15 feet from 
main duct, i.e., branch duct to register is less than 15 feet long, then a portion of the main duct 
shall also be aluminum or stainless steel, so as to ensure a total distance of 15 feet from register.

2.04 INSTALLATION OF HVAC DEVICES

A. Installation of Duct Smoke Detectors: Duct smoke detectors shall be furnished by the Electrical 
Contractor and shall be installed in the ductwork under this Section. Provide an access door to 
each smoke detector.

B. Installation of Dampers: Refer to Drawings and temperature control specification for smoke 
dampers and other automatic dampers and install them in ductwork.

2.05 DUCT FABRICATION

A. Ducts shall be neatly finished on the outside with all sharp edges removed.

B. Inside surfaces shall be smooth with no projections into the air stream except where otherwise 
indicated.

C. Longitudinal joints shall be Pittsburgh lock at corners or Acme lock on flat surfaces double seams 
hammered tight and shall be located above the horizontal axis of the duct. A snap lock seam shall 
not be permitted as a substitute for the Pittsburgh lock at corners of ducts.

D. Transverse joints shall be made airtight with all laps in the direction of air flow.

E. All fasteners and attachments shall be made of the same material as the ducts.

F. Furnish test wells 12" on the center horizontally and vertically in the suction and discharge duct 
of each fan. Test wells shall consist of a 1" x :", 125 lb., bronze, screwed hex bushing, secured to 
the duct with a bronze hex locknut on the inside of the duct. A :" x 2" long standard weight bronze, 
screwed nipple and cap shall be fitted to the housing on the outside of the duct. Test wells shall 
be No. 699 as made by Ventlok or approved equal.

G. All turns in ductwork shall be accomplished using radius elbows rather than square elbows. 
Square elbows will only be permitted in instances where the Contractor, through depiction on 
their sheet metal shop drawings, proves that only a square elbow may be installed due to such 
limited space availability. All radius elbows shall have a minimum centerline radius of 12 times 
the width of the duct.

H. All square elbows shall have factory-designed and built single thick turning vanes. Shop 
fabricated vanes will not be approved. Where turning vanes are in conflict with the access doors 
to fire dampers, they shall be made movable so that fire dampers shall be accessible.
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I. Dissimilar metals shall be connected with flanged joints made up with fiber or neoprene gaskets 
to prevent contact between dissimilar metals. Flanges shall be fastened with bolts protected by 
ferrules and washers made of the same materials as the gaskets. Where an aluminum duct is to be 
connected to a galvanized steel duct, the end of the galvanized steel duct shall be coated with 
heavy black asphaltum paint before connecting it to the aluminum duct.

J. Changes in shape and dimension shall conform to the following: Except where otherwise noted, 
for increases in cross-sectional area, the shape of the transformation shall not exceed 1" in 7". 
Except where otherwise noted, for reductions in area, the slope shall not be less than 1" in 4" but 
1" in 7" preferred.

K. Wherever it may be necessary to make provisions for vertical hangers of the ceiling construction 
passing through ducts, provide streamlined shaped sleeves around such ceiling construction 
hangers as to fully protect the duct from being penetrated with holes for the passage of such 
hangers. Any such streamlined sleeves shall be made airtight at top and bottom of ducts. In no 
case shall there be more than two rods in any 9 sq. ft. area. No rods shall pierce ducts smaller than 
12" in horizontal area.

L. Ductwork shall be constructed in accordance with the latest version of the SMACNA Duct 
Construction Standards for both rectangular and round duct.  The duct Pressure Class for each 
duct system shall be determined from the maximum possible (shut-off) static pressure achievable 
by the supply, return or exhaust fans, and in no instance shall the minimum pressure class be 
lower than 1" WC.  The Sheet Metal Subcontractor shall obtain the associated fan curves from 
the Mechanical Contractor in order to confirm the maximum static (shutoff) pressure of the fan(s).  
This pressure class shall extend from the air handlers to the first automatic damper (including fire 
dampers, smoke dampers and combination fire/smoke dampers).  For VAV systems, the pressure 
class of the ductwork between the first automatic damper and the VAV or CV boxes shall be 
equal to the external static pressure (ESP) rating of the fan.

M. Seal Class:  All ductwork shall be sealed to SMACNA Seal Class A, with no exceptions.

N. Ductwork Testing:
1. The intent is to test all ductwork and all ducted systems.  All ductwork shall be tested in 

accordance with SMACNA Procedures, including SMACNA Duct Performance Test 
Standard m DPTS-1995 and the latest editions of the SMACNA HVAC Duct Construction 
Standards and the SMACNA HVAC Air Duct Leakage Test Manual.

2. Additional requirements for all ductwork:
a. The testing of all joints for air leakage after erection and the repair of any leaks are 

positive requirements.  Leakage must be kept to a specified minimum.  The test for 
air leakage is divided into two phases; namely, testing of individual vertical risers 
and testing of all branches.  Provide all required instruments.

b. All risers, branches and runouts shall be tested after installation before insulation is 
applied and before the air mixing units are installed.  The total allowable leakage 
for the entire system shall be tested, measured and proven to be in accordance with 
Table 4-1, Applicable Leakage Classes, of the SMACNA HVAC Air Duct Leakage 
Test Manual; joints, seams and all wall penetrations shall meet Leakage Class 6 for 
rectangular ducts and Leakage Class 3 for round ducts.
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c. Equipment necessary for performing this test shall include a rotary hand blower 
calibrated orifice section and a “U” tube gauge board complete with cocks and 
rubber tubing. The test hookup, as well as details for the fabrication of the orifice 
section shall be in accordance with the recommendation of the “High Velocity Duct 
Manual” of Sheetmetal and Air Conditioning Contractors National Association, Inc.

O. The construction for low pressure rectangular sheet metal ducts shall be made in accordance with 
recommendations of ASHRAE Guide, Latest Edition, or as per SMACNA Manual but not less 
than the following weights and construction:

LOW PRESSURE - RECTANGULAR DUCTWORK
Sheet Metal Gauge

All Four SidesDimension
Longest Side

Inches Steel
Gauge

Aluminum
Thickness

In.

Copper
Oz. Per
Sq. Ft.

Transverse Reinforcing
at Joints and Between Joints

Up thru 12 26 0.020 16 1" pocket lock 24 gauge, standing seam 
joint 24 gauge, 1" standing S slip 24 gauge. 
Joint max. on 8 ft. centers.

13 thru 18 24 0.025 24 Same as for up thru 12.
19 thru 30 24 0.025 24 1" pocket lock 22 gauge. Joints max, on 8 

ft. centers with 1 x 1 x c in. angles 4 feet 
from joint.

31 thru 42 22 0.032 32 Same as for 19 thru 30.
43 thru 54 22 0.032 32 1" standing S slip 22 gauge with 12" x 12" 

x c in. angles, 12" standing seam joint, 12" 
pocket lock 22 gauge. Joints on 8 ft. centers 
with 12 x 12 x c in. angles max. 4 feet from 
joint.

55 thru 60 20 0.040 36 Same as for 43 thru 54.
61 thru 84 20 0.040 36 1" standing S slip gauge with 12 x 12 x c in. 

angles, 12 standing seam joint, with 12 x 12 
x c in. angels, 12 in. pocket lock 22 gauge 
with 12 x 12 x c in. angels. Joints max. on 8 
ft. centers with 12 x 12 x c in. angels max 
on 2 ft. centers.

85 thru 96 18 0.050 48 Same as for 61 thru 84 except all angles 
shall be 12 x 12 x 3/16 in.

over 96 18 0.050 48 Same as for 61 thru 84 except all angles 
shall be 2 x 2 x 3 in.

1. Flat areas of duct over 18 in. wide shall be stiffened by cross breaking of beading.
2. All joints to have corner closures.
3. All joints (longitudinal and transverse) shall be sealed with Foster 32-19, Childers CP-146 

or 3M EC-800 mastic or equal UL181A approved mastic, to provide sealing equivalent to 
SMACNA Seal Class A.

P. The construction for low pressure round sheet metal ducts and fittings shall be as follows:
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Girth Reinforcing
Duct

Diameter
Inches

Steel-Galv
Sheet Gage

Minimum Reinforcing 
Angle Size & Maximum 

Longitudinal Spacing

Girth Joints
(Continuously Welded

or as Below)
Up thru 8 26 None required Crimped and beaded joint
9 thru 13 26 None required Crimped and beaded joint
14 thru 22 24 None required Crimped and beaded joint
23 thru 36 22 None required --
37 thru 50 20 13 x 13 x c

@ 72 in.
--

51 thru 60 18 13 x 13 x c
@ 72 in. 

--

61 thru 84 16 12 x 12 x c
@ 72 in.

--

 NOTE: Flanged joints may be considered as girth reinforcing.

1. Ductwork up to 36 in. diameter shall be spiral lockseam construction and it shall be 
assembled with prefabricated fittings made up of 20 gauge galvanized iron.

2. All joints (longitudinal and transverse) shall be sealed tight with EC-800 to provide sealing 
equivalent to SMACNA Seal Class A. Joints shall, in addition, be fastened with self-
tapping screws.

2.06 FLEXIBLE RUN-OUTS

A. Flexible ductwork shall not be used under any circumstance.

2.07 DAMPERS

A. At each main branch take-off and in such other locations where required to properly balance the 
system, provide volume dampers of the opposed blade, multi-louvered type, which shall be 
operated by indicating locable quadrants and set screws, for adjusting the system.

B. Volume dampers shall be constructed as follows: Damper blades shall not be wider than 12", shall 
be complete with heavy angle iron frames, connecting and operating links, brass trunnions, and 
bronze bearings. Dampers, unless otherwise noted, shall be fabricated with not less than No. 16 
gauge sheet steel. Blades shall overlap and shall be provided with continuous stops on all four 
sides of dampers to prevent leakage. Blades shall be galvanized. Blades of dampers shall be set 
into a flat steel frame with frame securely bolted to the duct. All dampers shall be fitted with a 
hexagonal brass spindle which shall extend through the exterior of duct and be fitted with an 
indicating self-locking regulator. Regulator shall be similar to Ventlok 641 or approved equal. 
All hardware shall be Ventlok or approved equal. For insulated ductwork provide No. 644 
self-locking regulator as made by Ventlok or approved equal.

C. All automatic dampers shall be furnished as a part of the automatic temperature control system 
by the automatic temperature control manufacturer. Install dampers and provide safing in 
ductwork for automatic dampers smaller than duct size.
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D. For stainless steel and aluminum ductwork, provide dampers of same material as ductwork.

E. All dampers shall be made accessible from building construction. Access doors in building 
structure shall be furnished or provided as herein before specified.

2.08 FIRE DAMPERS

A. Fire dampers and sleeve installation shall be in accordance with NFPA-90A recommendations 
and shall bear U.L. Label in compliance with U.L. 555.

B. Clearly indicate fire damper location on shop drawings. Provide access doors in the ducts and 
supply access doors or panels at building construction at each damper of sufficient size and type 
to permit inspection and replacement of linkage. Assume responsibility to coordinate all locations 
of duct access doors with the other Contractors to conform with whatever architectural access 
openings may be necessary and supply access doors or panels in building construction. Provide 
shop drawings indicating location of access panels or doors for Architect's approval.

C. It is the intention of these plans and specifications to be complete. However, it is the responsibility 
of the Contractor, as being completely cognizant of local regulations, to determine where fire 
dampers are required and to advise the Architect prior to construction as to any discrepancies or 
questions in the plans or specifications.

D. Fire dampers shall be enclosed in sleeve of fourteen gage metal. Sleeve shall be secured at both 
sides of fire partitions with 12 x 12 x 14 ga. mounting angles secured to sleeves only: retaining 
angles must lap structural opening 1" minimum and cover corners of opening. Provide duct 
breakaway connections, see detail on drawings. Breakaway connections shall be located within 6 
inches of the fire wall on both sides of the fire wall.

E. Dampers shall be steel plate, mounted to turn freely, in steel plate frame inserted in duct. Dampers 
shall be proportioned and weighted to close at once, if released from link with spring catches to 
hold closed, until manually reset. Dampers and frames to have suitable standard fusible-links, 
normally holding them open, but releasing upon contact with fire. Damper blades shall be 
mounted on corrosion resisting bearings. Damper shall close by gravity, moving with the air 
stream to full closed position against one-eighth (c) inch angle stop. Steel spring catch shall hold 
damper closed. Radius arm on shaft shall show position of damper. Submit details for approval.

F. Fire dampers shall be as made by Ruskin, Lau, Arlan Damper Corp. (631-589-7431) or approved 
equal, U.L. labeled.

G. Damper shall be fully out of the air stream (type B) U.O.I.

H. In stainless steel and aluminum ductwork, provide stainless steel construction fire dampers.

2.09 ACCESS DOORS IN SHEET METAL WORK

A. Wherever necessary in ductwork, casings or sheet metal partitions, provide suitable access doors 
and frames to permit inspections, operation and maintenance of all valves, coils, humidifiers, 
controls, smoke dampers, smoke detectors, fire dampers, filters, bearings, traps, or other apparatus 
concealed behind the sheet metal work. All such doors shall be of double construction of not less 
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than No. 20 gauge sheet metal and shall have sponge rubber gaskets around their entire perimeter. 
Doors in insulated ducts of insulated casings shall have rigid insulation between the metal panels.

B. All access doors in sheet metal ducts shall be hung on heavy flat hinges and shall be secured in 
the closed position by means of cast zinc clinching type latches. Where space conditions preclude 
hinges, use four heavy window type latches. Doors into ducts shall in general not be smaller than 
24" x 24" except for access door to fire dampers which will depend on size of fire damper.

C. In no case shall access to any items of equipment requiring inspection, adjustment, or servicing 
require the removal of nuts, bolts, screws, wing nuts, wedges, or any other screwed or loose 
device.

D. Each sheet metal chamber or plenum shall have access doors for access to all parts of the system 
(outside air intake, exhaust and return air). Doors shall be fitted with cast zinc door latches, two 
per door. Latches shall be operable from both sides of casing. Hinges shall be extra heavy, zinc 
plated hinges, minimum of two per door. The doors shall be felted or provided with rubber gaskets 
so as to make them airtight. The doors shall be made with inner and outer shells 2 inches apart so 
that they may be properly insulated and properly operated. Doors shall be a minimum size of 20" 
x 48".

E. Hinges shall be Ventlok No. 150 or 260 with or without screw holes or approved equal. Latch for 
walk-in access doors shall be No. 260 as made by Ventlok Co. or approved equal. Latch for access 
door in ductwork shall be Ventlok No. 100 or approved equal.

F. Where reheat coils are installed in ductwork, provide two (2) access doors; one on the upstream 
side of the coil and one on the downstream side of the coil, both within 2'-0" of the coil.

G. Access doors at humidifier locations shall be provided on both sides of duct.

H. Provide access doors of adequate size to allow easy access to the equipment that will require 
maintenance. Provide insulated or acoustically lined doors to prevent condensation where 
applicable.

I. Manufacturer to provide an installed neoprene gasket around perimeter of access door for airtight 
seal.

J. Systems 3@ w.g. or less shall utilize a hinged, cam, or hinged & cam square-framed access door. 

K. Systems 4@ w.g. and above shall utilize a sandwich-type access door. Construct doors in 
accordance with Figure 7-3 of the 2005 SMACNA Manual, AHVAC Duct Construction 
Standards, Metal & Flexible@ Third Edition.
1. Approved Manufacturer: Ductmate Industries ASandwich@ style door or approved equal.

L. Grease exhaust duct doors shall be grease and airtight, UL 1978 listed, meet NFPA 96 standards 
and all mechanical codes. Grease duct access doors can be sandwich type or with a weld on frame, 
with/without hinge. 
1. Approved Manufacturer: Ductmate Industries AUltimate@ style door or approved equal.
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M. All grease duct access doors used must be accompanied by independent testing in conjunction 
with each manufacturer=s respective wrap system for high temperature applications.

2.10 FLEXIBLE CONNECTIONS

A. All fan and air supply unit connections, both at inlet and discharge shall be made with material as 
hereinafter specified, so as to prohibit the transfer of vibration from fans to ductwork connecting 
thereto.

B. The flexible connections shall be a minimum of 6" long including bands using extra wide fabric 
as specified and held in place with heavy metal bands, securely attached, to prevent any leakage 
at the connection points.

C. Flexible connections shall be fabricated from the following materials unless otherwise required 
by Local Authorities.
1. Range Hood Exhaust - DDFDC-995 by Duro Dyne or equal (rated for 500F).
2. Low Pressure Systems - neoprene coated glass fabric - 30 ounce/sq. yd.
3. Medium & High Pressure Systems - neoprene coated glass fabric - 30 ounce/sq. yd.

D. Flexible connections shall not be painted.

E. Flexible air connectors shall be listed and labeled to the requirements of UL 181 for class 0 or 
class 1 flexible air connectors and shall be so identified.

2.11 AIR INTAKE AND DISCHARGES

A. Air intake and exhaust louvers where indicated on Contract Drawings shall be furnished and 
installed in this Contract. Such louvers shall be minimum 14 gauge aluminum with maximum 
blade length between mullions of 4'-0". Provide weathertight joints between louver frames and 
masonry openings by means of flashing and/or caulking. Provide 2" mesh heavy aluminum wire 
bird screens. Provide drain pipe at duct plenum connection to louvers - plenum bottom and 6" up 
each side, joints and seams to be sealed with Foster 32-19, Childers CP-146 or 3M EC-800, 
bottom pitches to drain connection, drain to be trapped. Inside of outside air intake plenums to be 
painted with two (2) coats of black asphaltum paint.

B. Louvers shall be drainable blade type having water penetration less than 0.005 oz. per Ft.5 at 
1,000 FPM free area velocity.

2.12 GRILLES, REGISTERS AND DIFFUSERS

A. Furnish and install where shown on the drawings all metal diffusers, grilles and registers of the 
sizes and capacities indicated.

B. Ceiling diffusers shall be selected to diffuse the air uniformly throughout the occupied space. The 
air shall be introduced at a temperature differential of 20 deg. F and shall be diffused at the five 
(5) foot level to a velocity of not greater than 50 FPM and a temperature differential of not greater 
than 2 deg. F. when compared with mean room temperature. The sound power level of air 
distribution equipment devices shall not exceed ratings as shown by Titus, Price, or Anemostat 
Corp. data.
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C. Equipment manufacturer shall submit engineering data in a manner to facilitate convenient review 
of the following factors:
1. Aspiration ability, including temperature and velocity traverses, throw and drop of each 

unit, noise criteria ratings for each unit, sizes, free area and quality of construction.

D. All air distribution equipment shall be as manufactured by Titus, Price, or Anemostat Corp, as 
scheduled on plans.

E. All ceiling diffusers shall be furnished with an equalizing grid.

F. Location of ceiling diffusers and registers shown on the drawings are approximate. Coordinate 
with the acoustic tile ceiling Sub-Contractor for exact locations of ceiling diffusers and registers. 
They shall be in accordance with approved ceiling layout shop drawings.

G. Transfer "A" shall be a combination return register and return grille.
1. Transfer "B" shall be two (2) return grilles.

H. All registers, grilles and diffusers shall be coated with baked aluminum enamel, baked flat white, 
or baked gloss white as supplied by Titus, Price, or Anemostat Corp. unless otherwise indicated. 
All supply registers and grilles shall have a 3" sponge rubber gasket around the grille frame.

I. All grilles, registers and diffusers shall be provided without an integral shut-off damper.

J. Exceptions to foregoing types of grilles, registers and diffusers shall be as indicated on the plans.

K. Each air supply outlet shall have the required capacity and shall be guaranteed to give the required 
draft with draftless diffusion. Where manufacturer's recommendations require duct sizes differing 
from those on the drawings, the same shall be provided at no additional cost to the Owner.

L. All grilles, registers and diffusers must be tested under ADC standards and carry and ADC seal 
of approval.

M. All registers and grilles located at face of partitions or plaster line of ceilings or soffits, etc. shall 
have plaster frames, manufactured by Titus, Price, or Anemostat Corp.

N. Relocations of ceiling diffusers or registers in order to match the ceiling tile layout shall be made 
at no additional cost to Owner.

O. Exhaust registers serving shower and hydrotherapy areas shall be all aluminum construction.

2.13 SOUND REDUCTION

A. Furnish and install all soundproofing material specified, indicated or necessary to that all systems 
will comply with requirement of quiet operation. In general, noise level in any part of building 
(except in machinery rooms), due to air conditioning or ventilating equipment, ducts, and outlets, 
shall not exceed 40 decibels at 1200-2400 cycles per second, except as otherwise hereinafter 
specified.

B. Furnish and install sound-absorptive lining in ductwork for locations and lengths as indicated 
and/or hereinafter specified. All soundproofing material, installation and arrangement, shall be as 
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approved. Where ducts are acoustically lined and insulation is required per 15850 (23 07 00), 
external insulation may be omitted provided a minimum R value 6 is maintained for indoor ducts. 
Dimensions noted for lined ducts are inside clear dimensions. Duct sizes shall be increased for 
liner.

C. Sound Absorbent Duct Lining for Low Pressure Ductwork (Option for Elastomeric Closed-Cell 
Liner): Furnish and install as herein specified and/or shown on the drawings (except where 
otherwise noted), 2" thick, closed cell liner, K-Flex LS sheet with PSA as manufactured by 
Nomaco, K-Flex, AP Armaflex, AP Armaflex SA or approved equal, meeting ASTM C-534, 
ASTM D-1056-00-2C1 and ASTM C-1534-02 and shall have an anti-microbial ingredient. Lining 
shall meet the requirements of NFA 90A with a FHC of 25/50 and flammability UL 94-5V and 
ASTM E-84 foam core 25/50 at 1" and below, psa 0/10, R value 3.8 (1").

D. Liner shall be applied to clean, dry ductwork by peeling the release liner away and applying 
uniform pressure to the sheet. Compression joints with adhesive applied should be used on all 
butt edges. Seal all final edges with a heavy coat of adhesive to seal off air between lining and 
duct, unless the material has a factory applied edge coating. Follow manufacturer=s installation 
instructions. All exposed edges of lining shall be installed with sheet metal nosing 12" wide, two 
gauges heavier than duct.

E. Duct sizes indicated on drawings are clear inside dimensions. Increase sheet metal sizes as 
required to install acoustic lining.

F. The following ductwork shall be acoustically lined whether or not shown on Drawings.
1. All conditioned air rectangular supply/return ductwork within mechanical equipment 

rooms, and not less than 20 ft. from fan towards occupied space for supply, exhaust and 
return fans.

2. Return air fan and toilet exhaust plenum walls and ceiling, except that the lining shall be 2 
inch thick 4 lb. density, and inner liner of perforated galvanized sheet metal (7/64" dia. 
holes on 3/16" staggered centers) shall be used.

2.14 ACOUSTICAL PERFORMANCE SPECIFICATIONS - GENERAL

A. It is the intent of this Specification that noise levels due to air conditioning and/or ventilating 
equipment, ducts, grilles and registers, diffusers and air light fixtures, will permit attaining sound 
pressure levels in occupied spaces conforming to the following NC curves as explained in the 
ASHRAE Guide and Data Book.

Room Type NC Level
Patient and Exam Rooms NC 30-40
Doctors’ Offices NC 30-40
NICU NC 25-35
Operating Rooms NC 35-45
Testing/Research Labs NC 40-55
Group Teaching Lab NC 35-45
Offices and Conference Rooms NC 25-35
Teleconference Rooms NC 25 (max)
Corridors and Public Spaces NC 35-45
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Auditoria/Large Lecture NC 25-35

B. Grilles, Registers, Diffusers
1. The maximum permissible sound power levels of air terminal devices when installed and 

operating per plans and specifications shall be as follows:

Maximum PWL re 10-12 Watts
Octave Band NC-30 NC-35 NC-40

1 62 64 66
2 52 56 60
3 44 49 54
4 41 46 51
5 38 43 48
6 37 42 47
7 36 41 46
8 37 42 47

C. Sound Power Levels for air outlets and inlets shall be tested in accordance with ASHRAE 
Standard 70-1991.

2.15 ACOUSTICAL PERFORMANCE WITHIN EQUIPMENT SPACES

A. Equipment room noise levels and noise transmission to adjacent buildings shall comply with all 
Federal, State, and City Noise Ordinances.

B. Motor Acoustical Performance:
1. Motor drives for pumps and refrigeration machine when installed per plans and 

specifications shall operate with noise levels not to exceed 80 dbA.
2. Noise levels shall be determined in accordance with IEEE Standard #85 test "procedure for 

Air-Borne Noise Measurements on Rotating Electric Equipment".

PART 3 - EXECUTION

3.01 INSPECTION

A. The contractor shall examine location where ductwork is to be installed and determine space 
conditions and notify Architect in writing of conditions detrimental to proper and timely 
completion of the work.

B. Do not proceed with the work until unsatisfactory conditions have been corrected.

3.02 INSTALLATION OF DUCTWORK

A. Install ductwork in accordance with recognized industry practices, to ensure that ductwork 
complies with requirements and serve intended purposes.
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B. Coordinate with other work as necessary to interface installation or ductwork with other 
components of systems.

C. Duct sizes shown on the drawings at connection to fans or other equipment may vary in actual 
installation. The contractor shall provide transition pieces as required.

D. Ducts, casings and hangers shall be installed straight and level and shall be free of vibration and 
noise when fans are operating.

E. Ducts at ceilings shall be suspended from inserts in concrete slabs except where otherwise 
indicated. Inserts shall be Grinnell Fig. 279, 282, or 152 as required. Ducts at floor shall be 
supported by steel angles suitably anchored to floor construction. Each duct shall be 
independently supported and shall not be hung from or supported by another duct, pipe, conduit 
or equipment of any trade.

F. Supports shall be placed at each joint and change in direction up to a maximum spacing of 8 feet 
on centers. Prevent buckling of ductwork.

G. All fastenings to building structure shall be adequate to insure permanent stability of sheet metal 
work and shall be capable of resisting all applied forces.

H. Vertical ducts in shafts or passing through floors shall be supported by steel angles or channels, 
welded, riveted, screwed or bolted to ducts and fastened to building structural members at each 
floor level. Provide safing to close all floor openings around ductwork - pack annular space with 
rockwool and 18 gauge sheet metal safing. Floor openings in plenums shall have 2 inch diameter 
steel bars.

I. Rigid connections between ductwork and non-rotating equipment shall be made with flanged 
joints, sealed with fireproof material (Fiber or Neoprene gaskets).

J. It is the intent to obtain low pressure ductwork construction with minimum leakage. The 
construction noted in Specifications can produce low or high leakage rates, depending upon the 
workmanship, particularly with regard to the connection at the top of the ducts. Guarantee that 
total diffuser volume, measured by means of velometer, shall be at least 95% of actual fan supply 
(measured by means of a duct traverse taken with a Pitot tube and water manometer). Seal the 
ductwork at all joints (longitudinal & transverse and duct wall penetrations) with suitable sealers 
Foster 32-19, Childers CP-146 or 3M EC-800 and tape equivalent to SMACNA Seal Class A. 
Use of "HARDCAST" or any other material is subject to Architect's approval.

3.03 DUCT HANGERS

A. Low pressure ducts up to 24" on a side or up to 20" diameter shall be suspended with 16 gauge, 
galvanized strap hangers, 1" wide.

B. Low pressure ducts 25" to 40" on a side or 21" to 42" diameter shall be suspended with galvanized 
strap hangers 1" wide by c" thick.
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C. Strap hangers shall be bent 90, extended down sides of ducts and turned under bottom of ducts 
a minimum of 2". Strap hangers shall be fastened at ceiling with nuts, bolts and lock washers and 
to sides and bottom of ducts with sheet metal screws.

D. All ductwork 43” and larger on a side or diameter and all roof-mounted ducts (regardless of size) 
shall be suspended with steel angle type hangers with rod and angle steel trapeze. The use of strut 
for support of any HVAC work (ducts, piping or equipment) is prohibited.

E. No screws shall penetrate medium and high pressure ductwork.

F. For any ducts which require seismic bracing, provide trapeze and rod type hangers regardless of 
duct size.

G. Trapeze type hangers shall have steel rods threaded at both ends and bottom bracing angles on 
ducts, with nuts and lock washers. Threaded rod diameter shall be as scheduled on the drawings 
based on the size of the duct supported.

H. Angle type hangers shall be extensions of side bracing angles on ducts, bent 90 at ceiling and 
fastened with nuts, bolts and lock washers.

I. The minimum spacing intervals for all duct supports shall be as scheduled on the drawings based 
on the size of the duct supported.

J. Hangers for vertical ducts shall be as per SMACNA Duct Manual.

K. Stainless steel ductwork shall be supported with rod or angle type hangers, so that there will be 
no penetration of the stainless steel ducts.

L. Any steel and hardware used for support of aluminum ductwork or any ductwork located outdoors 
shall be constructed of hot-dipped galvanized or stainless steel. Carbon steel, painted steel or zinc-
coated steel is unacceptable.

3.04 CLEANING AND PROTECTION

A. Clean ductwork internally, unit by unit as it is installed of dust and debris. Clean external surfaces 
of foreign substances, which might cause corrosion, deterioration of metal or interfere with 
painting.

B. At end of ducts which are not connected to equipment or air distribution devices at the time of 
ductwork installation, provide temporary closure of polyethylene film or other covering.

C. Cleaning of new and existing supply ductwork: After completion of ductwork installation clean 
ductwork as follows.
1. Cover all supply registers and diffusers with temporary filter mesh.
2. Use supply fan or install temporary fan to provide air to the system for four (4) hours.
3. Remove temporary filter mesh.

END OF SECTION 23 31 13
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ABV ABOVE
AC AIR CONDITIONING
ACC AIR COOLED CONDENSER
AD ACCESS DOOR
AFF ABOVE FINISHED FLOOR
AFM AIR FLOW MEASURING STATION
AHU AIR HANDLING UNIT
AL ACOUSTIC LINING
APD AIR PRESSURE DROP
ATC AUTOMATIC TEMPERATURE CONTROL
BHP BRAKE HORSEPOWER
BG BOTTOM GRILLE
BMS BUILDING MANAGEMENT SYSTEM
BOD BOTTOM OF DUCT
BOP BOTTOM OF PIPE
BR BOTTOM REGISTER
BTU BRITISH THERMAL UNITS
CAR CONSTANT AIRFLOW REGULATOR
CD CONDENSATE DRAIN
CFM CUBIC FEET OF AIR PER MINUTE
CHWS/R CHILLED WATER SUPPLY AND RETURN
CKT CIRCUIT
CO CLEANOUT
COP COEFFICIENT OF PERFORMANCE
CR CEILING REGISTER
CT COOLING TOWER
CTE CONNECT TO EXISTING
CW DOMESTIC COLD WATER MAKE-UP
CWS/R CONDENSER WATER SUPPLY AND RETURN
DB DRY BULB (TEMPERATURE)
DDC DIRECT DIGITAL CONTROL
DN DOWN
DP DIFFERENTIAL PRESSURE
DR DRAIN
DWG DRAWING
E EXISTING
EAT ENTERING AIR TEMPERATURE
EBH ELECTRIC BASEBOARD HEATER
ELEV ELEVATION
ESP EXTERNAL STATIC PRESSURE
EUH ELECTRIC UNIT HEATER
EWT ENTERING WATER TEMPERATURE
FC FLEXIBLE CONNECTION
FD FIRE DAMPER
FSD COMBINATION FIRE/SMOKE DAMPER
FLA FULL LOAD AMPERES
FLR FLOOR
FOF FUEL OIL FILL
FOR FUEL OIL RETURN
FOS FUEL OIL SUPPLY
FOV FUEL OIL VENT
FPM FEET PER MINUTE
FT FEET
FTR HOT WATER FINNED TUBE RADIATION
GA GAUGE
GAL GALLONS
GPM GALLONS PER MINUTE
GS/R GLYCOL SUPPLY AND RETURN
HP HORSEPOWER
HPWLS/R HEAT PUMP LOOP SUPPLY AND RETURN
HWS/R HOT WATER SUPPLY AND RETURN
HZ HERTZ
KW KILOWATT
LAT LEAVING AIR TEMPERATURE
LBS POUNDS
LD LINEAR DIFFUSER
LRA LOCKED ROTOR AMPS
LWT LEAVING WATER TEMPERATURE
MAX MAXIMUM
MBH THOUSAND BRITISH THERMAL UNITS PER HOUR
MCA MINIMUM CIRCUIT AMPACITY
MD MOTORIZED DAMPER
MER MECHANICAL EQUIPMENT ROOM
MFS MAXIMUM FUSE SIZE
MHP MOTOR HORSEPOWER
MIN MINIMUM
MOCP MAXIMUM OVERCURRENT PROTECTION
NC NORMALLY CLOSED
N/C NOT IN CONTACT
NO NORMALLY OPEN
NTS NOT TO SCALE
OA OUTSIDE AIR
OAI OUTSIDE AIR INTAKE
OED OPEN ENDED DUCT
PD PRESSURE DROP
PH PHASE
PNL PANEL
PRV PRESSURE REDUCING VALVE
RG RETURN GRILLE
RL REFRIGERANT LIQUID PIPING
RLA RUNNING LOAD AMPS
RPM REVOLUTIONS PER MINUTE
RR RETURN REGISER
RS REFRIGERANT SUCTION PIPING
SD SMOKE DAMPER
SEN SENSIBLE
SR SUPPLY REGISTER
SPXF SMOKE PURGE EXHAUST FAN
SWBD SWITCHBOARD
TG TOP GRILLE
TO TRANSFER OPENING
TR TOP REGISTER
TRXF TRASH ROOM EXHAUST FAN
TSP TOTAL STATIC PRESSURE
TX TOILET EXHAUST
TYP TYPICAL
UH UNIT HEATER
UON UNLESS OTHERWISE NOTED
V VENT
VAV VARIABLE AIR VOLUME
VD VOLUME DAMPER
VFD VARIABLE FREQUENCY DRIVE
VRF VARIABLE REFRIGERANT FLOW
VRV VARIABLE REFRIGERANT VOLUME
WB WET BULB (TEMPERATURE)
WC WATER COLUMN
WCC WATER COOLED CONDENSER
WMS WIRE MESH SCREEN
WPD WATER PRESSURE DROP
WT WEIGHT

ABBREVIATIONS

1. DEMOLITION OF HVAC ITEMS SHALL BE PERFORMED UNDER THE HVAC
CONTRACT.

2. LOCATION OF THE EXISTING DUCTWORK & PIPING AS SHOWN ON
DRAWINGS IS APPROXIMATE.

3. PROVIDE TEMPORARY SUPPORTS WHERE REQUIRED.

4. DURING DEMOLITION, PROPERLY CAP AND PROTECT ALL DUCTWORK,
EQUIPMENT, AND PIPING THAT WILL REMAIN IN OPERATION.

5. WHERE EXISTING INSULATION TO REMAIN IS DAMAGED BY THE
REQUIREMENTS OF THE WORK, REPLACE ANY DAMAGED INSULATION TO
MATCH EXISTING.

6. DEMOLISH ALL EQUIPMENT AS INDICATED, FIXTURES AND/OR
MISCELLANEOUS ARTICLES IN THEIR ENTIRETY INCLUDING AUXILIARY
EQUIPMENT, PIPING, WIRING, CONDUIT AND DUCTWORK. DEMOLITION
WORK SHALL BE PERFORMED BY WORKMEN EXPERIENCED IN THIS TYPE
OF WORK AND SHALL BE CARRIED THROUGH TO COMPLETION WITH DUE
REGARDS TO THE SAFETY OF ALL BUILDING OCCUPANTS AND THE
EMPLOYEES OF THE CONTRACTOR WITH AS LITTLE DISTURBANCE AS
POSSIBLE.

7. MATERIALS RESULTING FROM THE DEMOLITION OPERATIONS SHALL NOT
BE ALLOWED TO ACCUMULATE ON THE FLOORS AND ROOF SURFACES,
EXTERIOR GRADE SURFACES OR OTHER PARTS OF THE PREMISES, AND
SHALL BE PROMPTLY REMOVED AND DISPOSED OF AWAY FROM THE
PREMISES.

8. INCLUDE ALL DEMOLITION OF SYSTEMS AND COMPONENTS WHERE
SYSTEMS SHALL BE REPLACED BY NEW WORK.  REFER TO THE DRAWINGS
AND SPECIFICATIONS FOR THE SCOPE OF NEW AND RECONNECTED WORK.
THE INTENT OF THIS REQUIREMENT IS TO HAVE THE CONTRACTOR
DISCONNECT, DEMOLISH AND REMOVE ALL EXPOSED AND CONCEALED
WORK WHERE BEING REPLACED OR CONNECTED TO THE NEW LAYOUTS.

9. COORDINATE ELECTRICAL POWER DISCONNECTION PRIOR TO DEMOLITION
WITH ELECTRICAL CONTRACTOR.

10. PROTECT ALL HVAC WORK AND WORK OF OTHER TRADES WHICH IS TO
REMAIN, FROM DAMAGE DURING DEMOLITION.

11. ALL PIPING AND DUCTWORK TO REMAIN SHALL HAVE ENDS TERMINATED IN
A NEAT MANNER READY FOR CONNECTION OF NEW WORK.  ALL EXPOSED
ENDS OF PIPING AND DUCTWORK SHALL BE CAPPED.  SCREWED PIPING
SHALL END ON  A SCREWED JOINT.  FLANGED PIPE SHALL END WITH A
FLANGED JOINT. WELDED PIPING SHALL BE MECHANICALLY CUT, CLEANED
OF BURRS AND A CAP  WELDED TO THE PIPE.  DUCTWORK SHALL BE
CAPPED WITH SHEET METAL CONNECTED TO THE DUCT TO REMAIN.

12. REMOVAL OF EQUIPMENT, PIPING AND DUCTWORK SHALL INCLUDE ALL
HANGERS & SUPPORT ASSOCIATED WITH THE EQUIPMENT, PIPING AND
DUCTWORK TO BE REMOVED.

ABBREV. SYMBOL DESCRIPTION

(E) EXISTING WORK TO REMAIN

NEW WORK

EXISTING WORK TO BE REMOVED

DIRECTION OF FLOW

RETURN OR EXHAUST DUCT DOWN

RETURN OR EXHAUST DUCT UP

SUPPLY DUCT DOWN

SUPPLY DUCT UP

MD MOTORIZED DAMPER

FSD/AD, FD/AD,
SD/AD

FIRE & SMOKE DAMPERS W/ACCESS DOOR
IN DUCT AT WALL

FC FLEXIBLE CONNECTION

DUCT MOUNTED SMOKE DETECTOR W/AD

THERMOSTAT WITH DISPLAY

HUMIDISTAT WITH DISPLAY

CONNECT NEW TO EXISTING WORK

POINT OF DISCONNECTION. CAP IF NOT TO
BE RECONNECTED

TS TEMPERATURE SENSOR

THERMOMETER

WATER PRESSURE GAUGE

STEAM PRESSURE GAUGE WITH SYPHON

AAV AUTOMATIC AIR VENT

CV TWO WAY CONTROL VALVE

THREE WAY CONTROL VALVE

BUTTERFLY VALVE

BUTTERFLY CONTROL VALVE

PSV SAFETY RELIEF VALVE

GATE VALVE / SHUT-OFF VALVE

GLOBE VALVE

BALL VALVE

/ / / / / / / / / /

MD MD

FC

SD

T

H

A

CHECK VALVE

PLUG VALVE

COMBINATION FLOW MEASURING AND
BALANCING VALVE

NEEDLE VALVE

NEEDLE VALVE WITH BLOCK AND BLEED

STRAINER WITH CAPPED BLOW-DOWN
VALVE

TDV TRIPLE DUTY VALVE

ECCENTRIC REDUCER

UNION

CHILLED WATER RETURN

CHILLED WATER SUPPLY

LOW PRESSURE CONDENSATE RETURN

LOW PRESSURE STEAM

COLD (CITY) WATER

PIPE DOWN

PIPE UP

END CAP

PUMP

CHWR

CHWS

LPC

LPS

CW

1. ANY EXISTING LEAD-BASED PAINT AREAS OF THE BUILDING WHERE
THE CONTRACTOR AND ITS SUBCONTRACTORS ARE REQUIRED TO
WORK SHALL BE MITIGATED PRIOR TO BEGINNING WORK. SUCH
MITIGATION MAY INCLUDE FIT DIRECTING THE CONTRACTOR TO
TAKE NECESSARY PRECAUTIONS AND WEAR PROTECTIVE GEAR TO
WORK IN THE VICINITY OF THE LEAD PAINT. CONTRACTOR WILL NOT
BE RESPONSIBLE FOR DELAYS CAUSED BY THE MITIGATION
ACTIVITIES OR ANY ASSOCIATED COSTS.

2. ALL PIPING AND DUCTWORK SHALL BE SUSPENDED FROM BUILDING
STRUCTURE ONLY, EXCEPT AS SPECIFICALLY ALLOWED IN THE
SPECIFICATIONS.  HVAC CONTRACTOR SHALL PROVIDE
SUPPLEMENTARY STEEL AS NECESSARY TO SUPPORT PIPES AND
DUCTS FROM BUILDING STRUCTURE.  THE ARCHITECT AND
STRUCTURAL ENGINEER SHALL BE THE SOLE DETERMINANT AS TO
PERMISSIBILITY OF HANGING NEW WORK FROM BUILDING
STRUCTURE AND SLABS.

3. PIPING AND DUCTWORK PROVIDED UNDER THIS CONTRACT SHALL
BE COORDINATED UNDER THIS CONTRACT WITH WORK BEING
PROVIDED BY OTHER TRADES.

4. WHILE THE DRAWINGS SHALL BE ADHERED TO AS CLOSELY AS
POSSIBLE, THE ARCHITECT'S RIGHT IS RESERVED TO VARY THE RUN
AND SIZE OF DUCTS DURING THE PROGRESS OF THE WORK IF
REQUIRED TO MEET CEILING HEIGHTS, TO MEET STRUCTURAL AND
FIELD CONDITIONS.  CONTRACTOR SHALL PROVIDE REDRAWING OF
SHOP DRAWINGS AS NECESSARY TO ACCOMMODATE THE
ARCHITECT'S REQUIREMENTS, AT NO ADDITIONAL COST TO THE
OWNER.  REFER TO ARCHITECTURAL REFLECTED CEILING PLANS
FOR REQUIRED CEILING HEIGHTS.

5. INSTALL ALL DUCTWORK IN STRICT ADHERENCE TO THE CEILING
HEIGHTS INDICATED ON THE ARCHITECT'S DRAWINGS.  CONSULT
WITH OTHER CONTRACTORS AND IN CONJUNCTION WITH THE OTHER
CONTRACTORS, ESTABLISH THE NECESSARY SPACE REQUIREMENTS
FOR EACH TRADE.

6. 6.   THE SHEET METAL DUCTWORK SHALL, WHETHER INDICATED OR
NOT, RISE AND/OR DROP AND/OR CHANGE IN SHAPE TO CLEAR ANY
AND ALL OTHER DUCTWORK, CONDUITS, LIGHTING FIXTURES,
PLUMBING AND HEATING/COOLING MAINS TO MAINTAIN THE DESIRED
CEILING HEIGHTS AND TO PROVIDE ADEQUATE MAINTENANCE ROOM
AND HEADROOM IN MECHANICAL EQUIPMENT ROOMS.  THE
DRAWINGS, IN GENERAL, DO NOT SHOW ALL RISES, DROPS AND
DUCT TRANSITIONS REQUIRED. THE DRAWINGS SHOW GENERAL
ROUTING REQUIREMENTS ONLY.

7. ALL RECTANGULAR DUCTWORK, UNLESS OTHERWISE NOTED, SHALL
BE BUILT FROM GALVANIZED SHEET STEEL AND THOROUGHLY
BRACED AND STIFFENED.

8. PROVIDE 12" x 12" ACCESS DOORS EVERY 50'-0" RUN OF SUPPLY AND
RETURN AIR DUCT FOR CLEANING PURPOSES, EXCEPT IN DUCT
ABOVE SOUND CONTROL CEILING.  PROVIDE 18" x 18" ACCESS
DOORS UPSTREAM AND DOWNSTREAM OF EACH REHEAT COIL, AT
EACH FIRE AND FIRE/SMOKE DAMPER, AT EACH MOTORIZED
DAMPER, AT EACH CV AND VAV TERMINAL BOX AND WHEREVER ELSE
INDICATED IN THE SPECIFICATION.  IF THE DUCT IS TOO SMALL TO
PROVIDE AN 18" x 18" ACCESS DOOR, A 12" x 12" ACCESS DOOR
SHALL BE PROVIDED. SEE SPECIFICATIONS FOR ADDITIONAL
ACCESS DOOR REQUIREMENTS.

9. SEE SPECIFICATION FOR DUCTS REQUIRED TO BE ACOUSTICALLY
LINED. DIMENSIONS GIVEN ON PLANS ARE INSIDE CLEAR
DIMENSIONS.  INCREASE SIZE OF SHEET METAL DUCT TO PROVIDE
THE SPECIFIED INSIDE CLEAR DIMENSION WITH ACOUSTICAL LINING
ADDED.

10. PROVIDE ISOLATION VALVES WHERE TYING NEW PIPING INTO THE
EXISTING SYSTEM.  REFER TO THE VALVES SPECIFICATIONS FOR
THE PROPER VALVE TYPE FOR THE SERVICE.  REFER TO THE
DRAWINGS FOR THE PIPE/VALVE SIZE.  IN ADDITION TO THE
ISOLATION VALVES AT THE TIE-IN POINTS, ALSO PROVIDE A
BALANCING VALVE ON THE SUPPLY SIDE FOR CHILLED WATER,
CHILLED GLYCOL/BRINE, CONDENSER WATER AND HEATING/REHEAT
HOT WATER SYSTEM TIE-INS.

11. SYMBOLS AND ABBREVIATIONS SHOWN ON THE DRAWINGS ARE FOR
MECHANICAL DRAWINGS ONLY.  SEE OTHER TRADES DRAWINGS FOR
THEIR RESPECTIVE SYMBOLS AND ABBREVIATIONS.

12. PRIOR TO PERFORMING ANY CORE DRILLING OR CUTTING OF
EXISTING  FLOOR OR ROOF SLAB, CONTRACTOR SHALL PERFORM A
SCAN OF THE SLAB USING GROUND PENETRATING RADAR (GPR) TO
CONFIRM  THAT THERE ARE NO EXISTING CONDUITS OR PIPES IN
THE  AREA OF CORE  DRILL OR CUTTING OF THE  SLAB.

13. THE CONTRACTOR IS REQUIRED TO SUBMIT TENANT PROTECTION
PLAN TO THE DEPARTMENT OF BUILDINGS.

TS

GENERAL NOTES DEMOLITION NOTES

NOTE
SYMBOLS AND ABBREVIATIONS LISTED IN THE
TABLES ABOVE ARE TYPICAL FOR HVAC AIR
AND WATER DISTRIBUTION SYSTEMS. NOT ALL
OF LISTED SYMBOLS OR ABBREVIATIONS WERE
USED IN THIS PROJECT.

1. ALL WORK SHALL COMPLY WITH THE APPLICABLE SECTIONS OF THE
BUILDING CODE, NEW YORK CITY, EFFECTIVE NOVEMBER 7, 2022 AND ALL
AMENDMENTS AND RULES AND REGULATIONS OF THE DEPARTMENT OF
BUILDINGS TO DATE, AND MATERIALS AND EQUIPMENT SUBJECT TO
SPECIAL INSPECTION.

2. THE FOLLOWING SPECIAL INSPECTIONS ARE REQUIRED BY THE NYC
BUILDING CODE FOR HVAC SYSTEMS:

a) MECHANICAL SYSTEMS - BC 1705.21
b) MECHANICAL AND ELECTRICAL COMPONENTS - 1705.12.3
c) FIRESTOP, DRAFTSTOP AND FIREBLOCK SYSTEMS - BC

1705.21
d) FINAL INSPECTIONS - UNDER DIRECTIVE 14

THE FOLLOWING ITEMS REQUIRE PROGRESS INSPECTIONS:
a) FIRE RESISTANT RATED CONSTRUCTION - BC 110.3.4
b) TENANT PROTECTION PLAN - BC 110.3.7

3. UPON COMPLETION OF THE WORK,  A TEST SHALL BE CONDUCTED IN THE
PRESENCE AND UNDER DIRECTION OF A SPECIAL INSPECTOR RETAINED
BY THE OWNER QUALIFIED TO CONDUCT SUCH TESTS. THE TEST SHALL
SHOW COMPLIANCE WITH THE CODE REQUIREMENTS FOR VENTILATION
AND THE PROPER FUNCTIONING OF ALL OPERATING DEVICES, BEFORE
THE SYSTEM IS APPROVED (BC 1705.21)

4. ALL INSPECTIONS AND TESTS WILL BE MADE IN COMPLIANCE WITH BC
1705

5. CERTIFICATES OF COMPLIANCE (BC 110.6 AND 28-116.4) SHALL BE
OBTAINED AND PAID FOR BY THE CONTRACTOR.

6. TEST OF MECHANICAL SYSTEMS SHALL BE PERFORMED IN ACCORDANCE
WITH SECTION MC 108 AND THE FOLLOWING SECTIONS OF THE NEW
YORK CITY MECHANICAL CODE:

a) VENTILATION SYSTEM BALANCING - MC 403.3.1.6

7. THE FOLLOWING WORK ITEMS, COMPONENTS, MATERIALS, CAPACITIES,
ETC., SHALL COMPLY WITH THE FOLLOWING CODE REFERENCE.

a) DUCT CONSTRUCTION, SUPPORT - MC 603
b) FIRE DAMPERS AND SMOKE DAMPERS AND SMOKE

DETECTORS - MC 607
c) MANUAL AND AUTOMATIC, FIRE AND SMOKE CONTROLS FOR

AIR DISTRIBUTION SYSTEMS - MC 513

8. VENTILATION FOR ALL AREAS SHALL COMPLY WITH MC 401, MC 402, AND
MC 403

9. UPON COMPLETION OF THIS VENTILATION SYSTEM, A TEST SHALL BE
CONDUCTED IN THE PRESENCE OF AND DIRECTION OF A LICENSED
PROFESSIONAL ENGINEER OR HAVING NOT LESS THAN FIVE (5) YEARS OF
EXPERIENCE SUPERVISING INSTALLATION OF VENTILATING SYSTEMS.
THE TEST SHALL SHOW COMPLIANCE WITH THE CODE REQUIREMENTS
FOR VENTILATION AND THE PROPER FUNCTIONING OF ALL OPERATING
DEVICES BEFORE THE SYSTEM IS APPROVED. THE LICENSED
PROFESSIONAL ENGINEER OR REGISTERED ARCHITECT WHO CONDUCTS
THE TESTS SHALL FILE A CERTIFICATE AS TO WHETHER THE SYSTEM
COMPLIES WITH THE APPLICABLE LAWS.  HE SHALL ALSO FILE WITH THE
CERTIFICATION, A REPORT OF THE TEST, THE TEST AND REPORT SHALL
BE MADE IN A MANNER SATISFACTORY TO THE SUPERINTENDENT. A
STATEMENT SHALL BE FILED BY THE OWNER OR TENANT IN POSSESSION
THAT THE SYSTEM WILL BE KEPT IN CONTINUOUS OPERATION AT ALL
TIMES DURING NORMAL OCCUPANCY OF THE STRUCTURE AS PROVIDED
IN THE APPLICABLE SECTIONS OF THE CODE.  BASE BUILDING PLANS ARE
FILED FOR SINGLE TENANT OCCUPANCY.  ALL TENANT PLANS WILL BE
FILED UNDER SEPARATE APPLICATIONS.

10. ALL FIRE DAMPERS SHALL BE APPROVED BY THE NEW YORK CITY
DEPARTMENT OF BUILDINGS AND SHALL BE MANUFACTURED AND
INSTALLED IN ACCORDANCE WITH UL 555, STANDARD FOR FIRE DAMPERS
AND CEILING DAMPERS.

11. REFER TO ARCHITECTURAL DRAWING FOR FIRE RATED WALL LOCATIONS
AND RATED CONSTRUCTION.

N.Y.C. BUILDING DEPARTMENT NOTES

1. REPLACE ALL THE EXHAUST GRILLES WITH NEW EXHAUST SELF REGULATOR
ASSEMBLY.

2. INSTALL NEW FIRE DAMPERS.

3. REPAIR THE RISERS AND CLEAN OUT THE DUCT.

4. PERFORM A LEAKAGE TEST ON EACH RISER.

5. MEASURE AIRFLOW AND BALANCE THE SYSTEMS.

6. REPAIR THE WALL OPENINGS.

SCOPE OF WORK
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(56 CFM) (50 CFM) (50 CFM) (56 CFM)

KE-2

KE-3

1

NOTES:

OPEN THE WALL AROUND THE EXHAUST REGISTER AS NEEDED TO ALLOW FOR THE REPAIR OF THE RISER, BOOT INSTALLATION AND FD
WITH FUSIBLE LINK INSTALLATION. REPAIR OF THE CONNECTION OF THE EXHAUST REGISTER TO THE RISER AND INSTALLATION OF THE
EXHAUST CAR REGISTER. COORDINATE THE SIZE OF THE CAR REGISTER WITH THE EXISTING CONDITIONS.
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SECOND TO SEVENTEENTH FLOOR TYPICAL MECHANICAL DEMOLITION PLAN

NORTH

THE CONTRACTOR IS RESPONSIBLE TO PREPARE AND SUBMIT THE
TENANT PROTECTION PLAN TO THE DEPARTMENT OF BUILDINGS
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2
4

3

2
4

3

2
4

(50 CFM) (50 CFM) (56 CFM)(56 CFM)

DUCT RISER UP
TO FAN KE-2

DUCT RISER UP
TO FAN TE-5

DUCT RISER UP
TO FAN KE-3

7"x4"

7"x5"

8"x4"

9"x5"

10"x5"

8"x4"

8"x4"

8"x4" TR
60 CFM

8"x4" TR
60 CFM

8"x4" TR
60 CFM

8"x4" TR
60 CFM

7"x4" TR
50 CFM

12"x12" CD
80 CFM

8"x5"

8"x4" TR
110 CFM

8"x4"

9"x5"

8"x4"

8"x5"

12"x5"

8"x4"

8"x4"

10"x5"

8"x4" TR
60 CFM

8"x4" TR
60 CFM

8"x4" TR
60 CFM

8"x4" TR
60 CFM

12"x12" CD
80 CFM

20"x5"

5

5

5

5

5
5

5

5

5

5

5

5
DUCT RISER
UP TO AC-1

DUCT RISER
UP TO AC-1

1

NOTES:
DUCT OFFSETS ARE ABOVE CEILING OF SEVENTEENTH FLOOR ONLY.

PROVIDE FULL CLEANING OF THE RISER. SEAL THE VERTICAL
EXHAUST RISER WITH MASTIC. INSTALL AND SEAL NEW BOOT
CONNECTION FOR KITCHEN EXHAUST CONNECTION. PROVIDE NEW
90 DEGREE BOOT CONNECTIONS INSTALLED IN ALL THE
APARTMENTS. INSTALL A NEW CAR REGULATOR DAMPER ON EACH
EXHAUST. THE CAR REGULATOR SHALL OPERATE BETWEEN 0.2" W.C.
AND 1" W.C. AND SHALL PROVIDE THE REQUIRED CFM. REPAIR THE
WALL.

OPEN THE WALL AT THE BOTTOM OF THE SHAFT AND REMOVE ALL
THE DEBRIS. REPAIR AND SEAL THE SHAFT. REPAIR THE WALL.

SEE TYPICAL DETAIL FOR FIRE DAMPER AND BOOT INSTALLATION ON
DWG M-501.00

MEASURE AND BALANCE ALL DIFFUSERS SERVING AC-1

2

3

4

5
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SECOND TO SEVENTEENTH FLOOR TYPICAL MECHANICAL PLAN
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TENANT PROTECTION PLAN TO THE DEPARTMENT OF BUILDINGS



12"x12" UP TO FAN KE-2

14"x10"

THIS DRAWING FOR INFORMATION ONLY
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	C1686 - Front End - Alumni Hall exhaust riser repairs Line D and E
	FASHION INSTITUTE OF TECHNOLOGY
	ATTACHMENT B - CONTRACTOR REFERENCE SHEET
	I. INTRODUCTION
	II. SUMMARY OF SCOPE OF WORK
	The Work of the Project is defined by the immediately following Project Description herein below and by the Contract Documents.
	III. BIDDER REQUIREMENTS
	A.  Bidder shall have been primarily a mechanical contractor in the HVAC business for a minimum of five (5) years as of the Bid Opening Date.  Proof shall be submitted with the Bid.
	C. Bidder shall attend the mandatory pre-bid meeting and site inspection. Failure to comply with this requirement shall be grounds for rejection of the Bid.
	IV. APPROVAL OF SUBCONTRACTORS
	V. BID SECURITY
	VI. PRE-BID SITE INSPECTION AND QUESTIONS
	VII. BID DESIGNATION
	VIII. PREPARATION OF THE BIDS
	IX. AWARD OF CONTRACT
	X. DAMAGES FOR FAILURE TO ENTER INTO CONTRACT
	XI. PREVAILING WAGE
	V. PERMITS
	VI. PROJECT MANAGER
	VII. SUBMISSIONS AND SUBSTITUTIONS
	VIII. PROGRESS PAYMENTS
	1. All submissions called for in the Contract Documents shall be submitted at least twenty (20) working days prior to proposed initiation of any related work.
	2. Progress payments will be made to the Contractor based solely on actual work completed. Furthermore, payment will not be made for the purchase of materials, nor for their transfer onto the site, nor for any costs associated with mobilization.
	3. Payment requests shall be submitted to FIT’s Facilities Director on AIA Documents G702 and G703.
	4. Payments will be authorized based upon FIT's field visits and review of work. All FIT’s decisions regarding progress payments shall be final.
	5. The values quoted on the bid form shall constitute the Schedule of Values for AIA Document G703. Additional breakdown of the bid form shall be provided on the Schedule of Values and will be used for progress payments.
	6. No progress payments will be processed without submission by the Contractor of properly executed Affidavit of Payment and Release of Liens (AIA Documents G706 and G706A or equivalent forms as may be requested by FIT), up-to-date weekly written repo...
	7. A 10% retainage shall be deducted from all progress payments made by FIT.
	8. Payment requests shall be submitted to FIT not more than once per month.
	9. Contractor shall provide sufficient and appropriate documentation for all invoices to FIT including submittal of invoices for actual cost of materials, labor rates and certified payrolls. Filing of such payrolls shall comply with the Labor Law and ...
	10. Contractor required to submit a Certificate of Monthly Payment signed by each Sub- contractor with each Payment Requisition.
	11. Contractor shall be required to submit a detailed Trade Payment Breakdown.
	IX. SITE VISITS BY ARCHITECT/ENGINEER
	X. CHANGE ORDERS
	XI. GUARANTEES
	XII. FINAL PAYMENT
	XIII. SUPPLEMENTAL CONDITIONS
	XIV. PREVENTIVE MAINTENANCE SCHEDULE
	BID ANALYSIS FORM FOLLOWS
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